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PINELLAS COUNTY GOVERNMENT IS COMMITTED TO PROGRESSIVE PUBLIC POLICY, 
SUPERIOR PUBLIC SERVICE, COURTEOUS PUBLIC CONTACT, JUDICIOUS EXERCISE OF 
AUTHORITY AND SOUND MANAGEMENT OF PUBLIC RESOURCES, TO MEET THE NEEDS 
AND CONCERNS OF OUR CITIZENS TODAY AND TOMORROW. 
 
 
 

 
 
 
 
 

NON-CONTINUING PROFESSIONAL SERVICES AGREEMENT 
 

RFP TITLE:  Logan Lab Improvements – Professional Engineering Services 
 

RFP CONTRACT NO. 189-0325-NC (SS) 
 
 

NON-CONTINUING FIRM:  Mason Blau and Associates, Inc. 
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SECTION 1 
INTENT OF AGREEMENT 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES FOR 
Logan Lab Improvements – Professional Engineering Services 

THIS AGREEMENT, entered into on the       day of       , 2020, between PINELLAS COUNTY, a 

political subdivision of the State of Florida, hereinafter referred to as the COUNTY, represented by its Board of 

County Commissioners, and, Mason Blau & Associates, Inc. with offices in Clearwater, Florida hereinafter referred 

to as the CONSULTANT. 

WITNESSETH, That: 

WHEREAS, Pinellas County, herein referred to as the COUNTY, requires PROFESSIONAL 

ENGINEERING SERVICES associated with support to develop plans and specifications and perform all other 

professional engineering services as may be required during the construction of campus improvements to the 

Pinellas County Utilities Logan Pump Station and Lab located at 1620 Ridge Road S, Largo in Pinellas County, 

Florida 

WHEREAS, the COUNTY desires the CONSULTANT provide PROFESSIONAL ENGINEERING 

SERVICES requisite to the development of the PROJECT; and 

WHEREAS, the CONSULTANT has expressed the willingness and ability to provide the aforementioned 

Services; and 

NOW THEREFORE, the COUNTY and the CONSULTANT, in consideration of the mutual covenants 

hereinafter set forth, agree as follows: 

23 June
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SECTION 2 
SCOPE OF PROJECT 

 
2.1 PROJECT DESCRIPTION AND PROFESSIONAL REQUIREMENTS 

 
For the purposes of this Agreement the term PROJECT shall include all areas of proposed improvements, 

all areas that may reasonably be judged to have an impact on the PROJECT, and all PROJECT development 
phases and the services and activities attendant thereto.  It is not the intent of this Agreement to identify the exact 
limits or details involved in providing satisfactorily completed PROJECT construction documents.  The 
CONSULTANT shall provide the following professional services to prepare construction plans, specifications, and 
complete applications for and receive all federal, state, and local permits required for construction of the PROJECT.  
The PROJECT design shall be based on the following data: 

 
All required permits shall be obtained by the engineering consultant.  Plans shall be prepared in 

accordance with Civil 3D Pinellas County Requirements.  Exhibit A, Scope of Services is attached. 
 

a) Required Deliverables 
 

• Civil 3D file (eTransmit) of construction plans and for each transmittal phase.  The plans shall 
be provided electronically, plus two (2) paper prints signed and sealed by a Professional 
Engineer certified in the State of Florida. 

• All technical specifications required for construction of project. 
 

2.2 PROJECT PHASES 
 
All project phases shall be completed on or before the milestone dates provided in the COUNTY approved 
PROJECT design schedule referenced in Exhibit A. 
 

2.3 CONSULTING RESPONSIBILITIES 
 
A. It is the intention of the COUNTY that the CONSULTANT is held accountable for its work, including 

checking and review of plans, and that submittals are complete. 
 
B. The CONSULTANT shall be responsible for the accuracy of the work and shall promptly correct its 

errors and omissions without additional compensation.  Acceptance of the work by the COUNTY will 
not relieve the CONSULTANT of the responsibility for subsequent correction of any errors and the 
clarification of any ambiguities. 

 
C. The CONSULTANT represents that it has secured or will secure, at its own expense, all personnel 

necessary to complete this Agreement; none of whom shall be employees of or have any contractual 
relationship with the COUNTY.  Primary liaison with the COUNTY will be through the CONSULTANT’S 
Project Manager.  All of the services required hereunder will be performed by the CONSULTANT or 
under the CONSULTANT’S supervision, and all personnel engaged in the work shall be fully qualified 
and shall be authorized or permitted under law to perform such services. 

 
D. The CONSULTANT shall endorse all reports, calculations, contract plans, and survey data.  Services 

shall be prepared under the direction of an engineer registered in the State of Florida and qualified in 
the required discipline.  Products or services performed or checked shall be signed and sealed by the 
CONSULTANT’S Florida registered engineer. 
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E. The CONSULTANT shall be responsible for the preparation of a PROJECT design schedule, prepared 

in Microsoft Project 2013 or later, which shows a breakdown of all tasks to be performed, and their 
relationship in achieving the completion of each phase of work.  A bar chart schedule showing overall 
PROJECT time frames should also be prepared.  These schedules must be submitted for COUNTY 
approval within ten (10) days of the initial PROJECT Notice to Proceed.  These schedules will be used 
to verify CONSULTANT performance in relationship to Fees claimed and to allow the COUNTY’S 
Project Manager to monitor the CONSULTANT’S efforts.  The CONSULTANT shall be responsible for 
any updates to these schedules and for documenting in writing to the COUNTY any major deviations in 
the actual versus estimated PROJECT time frames. 

 
F. The CONSULTANT shall respond, in writing, to all review comments made by the COUNTY, and shall 

incorporate appropriate design adjustments into the PROJECT, in a timely manner, resulting from the 
review exchange. 

 
2.4 GENERAL DESIGN CONDITIONS 

 
2.4.1 The CONSULTANT shall coordinate and solicit appropriate input, with the knowledge of the 

COUNTY. 
 
2.4.2 All design data, plans, and drawings shall be delivered electronically and or on CD ROM formatted 

to .DXF or .DWG utilizing Civil 3D 2012 or later; as well as providing reproducible hard copies of plans and 
drawings.  All specification and other documents shall be delivered electronically and or on a CD ROM, Microsoft 
Word & Excel format as required, as well as the reproducible hard copies. 

 
2.4.3 One (1) original and nine (9) copies of all deliverables are required unless specific submittal 

requirements are specified elsewhere in this Agreement. 
 
2.4.4 The CONSULTANT shall develop acceptable alternates to any and all design recommendations 

that may be declared unacceptable. 
 

2.5 GOVERNING SPECIFICATIONS REGULATIONS AND PERTINENT DOCUMENTS 
 
The PROJECT shall be designed by the CONSULTANT in accordance with applicable industry standards.  

The CONSULTANT shall be responsible for utilizing and maintaining current knowledge of any laws, ordinances, 
codes, rules, regulations, standards, guidelines, special conditions, specifications, or other mandates relevant to 
the PROJECT or the services to be performed. 

 
SECTION 3 

SERVICES TO BE FURNISHED BY THE CONSULTANT 
 

3.1 SEE EXHIBIT A – SCOPE OF SERVICES.  
 

3.2 BIDDING PHASE 
 
The CONSULTANT shall prepare with the COUNTY’S assistance the necessary bidding information, 

bidding forms, the conditions of the contract, and the form of agreement between the COUNTY and the Contractor.  
The CONSULTANT also, shall bear the cost of two (2) complete sets of documents (plans and specifications), two 
(2) of which shall be signed and sealed by the CONSULTANT as original record sets for the PROJECT.  Each 
sheet in the two (2) construction plans print sets shall be signed, sealed and dated.  The title sheet only of the two 
(2) specifications sets shall be signed, sealed, and dated.  Additionally, any required addenda shall be signed, 
sealed, and dated. 
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3.2.1 The CONSULTANT, following the COUNTY’S review of the Construction Documents and of the 

latest Statement of Probable Construction Cost, shall be available to assist the COUNTY in obtaining bids, and in 
preparing and awarding construction contracts for each bid package.  The CONSULTANT shall assist conducting 
pre-bid conferences, and shall prepare a Bid Tabulation spreadsheet following receipt of bids. 

 
3.2.2 If the Advertisement for bids has not commenced within sixty (60) days after the CONSULTANT 

submits the approved Construction Documents to the COUNTY, any fixed limit of Construction Cost established 
as a condition of this Agreement shall be adjusted to reflect any change in the general level of prices which may 
have occurred during that period of time in construction industry.  The adjustment shall reflect changes between 
the date of submission of the Construction Documents to the COUNTY and the date on which the Advertisement 
for Bids occurred. 

 
3.2.3 The CONSULTANT shall prepare any required addenda to construction plans and specifications 

on the PROJECT during the bidding phase affecting the CONSULTANT’S plans and specifications.  The 
CONSULTANT shall also provide any addenda during the Construction Phase in sufficient quantity to distribute to 
all necessary parties as determined by the COUNTY.  Addenda material shall be placed in envelopes by the 
CONSULTANT for mailing by the COUNTY.  The CONSULTANT shall also furnish certified mail receipt material 
and prepare mailing labels.  The COUNTY shall mail all addenda. 

 
3.3 CONSTRUCTION PHASE 
 

All contact and/or communication from the CONSULTANT to the Contractor shall be coordinated with the 
knowledge of the COUNTY. 

 
A. Construction Consultation Services 
 

1. Processing, review, approval and distribution of shop drawings, product data, samples and 
other submittals required by the Contract Documents. 

 
2. Maintenance of master file of submittals with duplicate for COUNTY. 
 
3. Construction Field Observation Services consisting of visits to the site as frequent as 

necessary, but not less than once every week, to become generally familiar with the progress 
and quality of the work and to determine in general if the work is proceeding in accordance 
with the Contract Documents and prepare related reports and communications.  Provide 
written report of each visit.  This field observation requirement shall include any sub-
consultants at appropriate construction points. 

 
4. Review for comment or approval any and all proposal requests, supplemental drawings and 

information and change orders. 
 
5. Review for correctness Contractors pay requests for the COUNTY. 
 
6. Prepare, reproduce and distribute supplemental drawings, specifications and interpretations 

in response to requests for clarification by the Contractor or the COUNTY as required by 
construction exigencies.  Response to any request must be received by the COUNTY within 
twenty-four (24) hours of request, or the next available working day when the request is prior 
to a weekend or holiday. 

 
7. Review, upon notice by the Contractor that work is ready for final inspection and acceptance. 
 
8. Notify the COUNTY of any deficiencies found in follow-up reviews. 
 
9. Evaluate all testing results and make recommendations to the COUNTY. 
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10. Assist in the establishment by the COUNTY of programs of operation and maintenance of the 

physical plant and equipment. 
 
11. Arrange for and coordinate instructions on operations and maintenance of equipment in 

conjunction with manufacturer’s representatives. 
 
12. Prepare an operation and maintenance manual for the COUNTY’S use. 
 
13. The CONSULTANT shall visit the project as necessary, but at a minimum of three (3) month, 

six (6) month and upon construction completion in order to certify that the permit conditions 
have been met satisfactorily.  This shall not relieve the CONSULTANT of other needed visits 
to the project should specific issues arise. 

 
14. Assistance in the training of the facility operation and maintenance personnel in proper 

operations, schedules, procedures and maintenance inventory. 
 
15. Prepare as-built record drawings, based on information furnished by the Contractors including 

significant changes in the work made during construction.  The CONSULTANT will provide 
one (1) set of signed and sealed prints and one (1) CADD disk of the as-built record 
construction documents. 

 
16. Transmit certified as-built record drawings and general data, appropriately identified, to the 

COUNTY within thirty (30) days following completion of construction. 
 
17. Consult with, and recommend solutions to, the COUNTY during the duration of warranties in 

connection with inadequate performance of materials, systems, and equipment under 
warranty. 

 
18. Review facilities or equipment prior to expiration of warranty period(s) to ascertain adequacy 

of performance, materials, systems and equipment. 
 

19. Document noted defects or deficiencies and assist the COUNTY in preparing instructions to 
the Contractor for correction of noted defects. 

 
20. The Contractor shall provide the CONSULTANT with all the required project close out material 

for CONSULTANT’S use in the warranty period services. 
 
21. The Contractor shall have prime responsibility in the warranty period for all services herein.  

The CONSULTANT shall assist, consult, observe review and document as noted. 
 

3.4 PROVISIONS RELATED TO ALL PHASES 
 

3.4.1 The CONSULTANT will investigate and confirm in writing to the COUNTY, to the best of the 
CONSULTANT’S knowledge, conformance with all applicable local public and utility regulations. 

 
3.4.2 The CONSULTANT will coordinate work designed by various disciplines. 
 
3.4.3 The CONSULTANT shall submit to the COUNTY design notes and computations to document the 

design conclusions reached during the development of the construction plans. 
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a. Five (5) copies of the design notes and computations shall be submitted to the COUNTY with 

the design development review plans.  When the plans are submitted for final review, the 
design notes and computations corrected for any COUNTY comments shall be resubmitted.  
At the PROJECT completion, a final set of the design notes and computations, properly 
endorsed by the CONSULTANT, shall be submitted with the record set of plans and tracings. 

 
b. The design notes and calculations shall include, but not be limited to, the following data: 
 

1) Design criteria used for the PROJECT. 
2) Roadway geometric calculations 
3) Structural calculations. 
4) Drainage calculations. 
5) Traffic design calculations 
6) Traffic control calculations 
7) Calculations as required by provisions of the Florida Energy Conservation Manual 

(Department of General Services), latest revision. 
8) Calculations showing probable cost comparisons of various alternatives considered. 
9) Documentation of decisions reached resulting from meetings, telephone conversations or 

site visits. 
10) Other PROJECT-related correspondences as appropriate. 

 
3.4.4 Each set of plans for the PROJECT shall be accurate, legible, complete in design, suitable for 

bidding purposes and drawn to scales acceptable to the COUNTY.  The completed plans shall be furnished on 
reproducible material and in a format, which is acceptable to the COUNTY. 

 
3.4.5 The CONSULTANT shall make such reviews, visits, attend such meetings and conferences and 

make such contacts as are necessary for the proper preparation of plans and specifications for the PROJECT. 
 
3.4.6 The COUNTY in no way obligates itself to check the CONSULTANT’S work and further is not 

responsible for maintaining project schedules. 
 
3.4.7 Other CONSULTANT responsibilities shall be as listed below: 
 

a. Provide necessary sealed drawings to obtain building permits or any utility permit. 
b. Assist the COUNTY in Contractor claims and/or litigation. 
c. Review the Adequacy and completeness of documents submitted by the Contractor to protect 

the COUNTY against claims by suppliers or third parties. 
 
3.4.8 The CONSULTANT must be familiar with the intent, thoroughness, safety factors and design 

assumptions of all structural calculations. 
 
3.4.9 All work prepared and/or submitted shall be reviewed and checked by a CONSULTANT 

(Architect/Engineer) registered in Florida.  All plans shall be signed and sealed by the Professional CONSULTANT 
in responsible charge. 

 
3.5 PERMIT APPLICATIONS AND APPROVALS 
 

3.5.1 The CONSULTANT shall prepare all permit applications, data and drawings required for submittal 
BY THE COUNTY for approval of local, state and federal agencies. 
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3.5.2 The CONSULTANT shall, at no additional cost to the COUNTY, make all reasonable and 

necessary construction plans revisions required to obtain the necessary permit approvals for construction of the 
PROJECT. 

 
3.5.3 For the purpose of ensuring the timely approval of all permits necessary for the construction of the 

PROJECT, the CONSULTANT shall schedule the necessary contacts and liaison with all agencies having permit 
jurisdiction over the PROJECT, and shall furnish, on a timely basis, such plans, data and information as may be 
necessary to secure approval of the required permits. 

 
3.6 COORDINATION WITH UTILITY SERVICES AND AFFECTED PUBLIC AGENCIES 
 

3.6.1 The requirements of the various utility services shall be recognized and properly coordinated with 
the PROJECT design. 

 
3.6.2 Drainage investigations and drainage design shall be coordinated with any city or drainage district 

that may be affected by or have an effect on the PROJECT. 
 

SECTION 4 
SERVICES TO BE FURNISHED BY THE COUNTY 

 
4.1 The COUNTY shall provide the following for the CONSULTANT’S use and guidance: 

 
A. Copies of existing maps, existing aerial photographs, as-built construction plans and data pertinent to 

the PROJECT design, which the COUNTY may have in its possession. 
 
B. Reproducibles of the COUNTY Engineering Department Standard Drawings applicable to the 

PROJECT. 
 
C. Sample copies of the COUNTY standard contract documents and specifications. 
 
D. Preparation of legal (front-end) section of the specifications. 

 
SECTION 5 

PRESENTATIONS, PUBLIC MEETINGS AND TECHNICAL LIAISON 
 

The following services shall be provided at no additional cost to the COUNTY: 
 

5.1 Prior to the commencement of design activities, the COUNTY will conduct with the CONSULTANT a pre-
design conference for the purpose of discussing issues relative to the PROJECT, plans preparation and submittal 
procedures and to convey to the CONSULTANT such items provided for under Section 4 as may be required and 
available at that time. 

 
5.2 The CONSULTANT shall make presentations to the COUNTY’S Director of Utilities or designee as often 
as reasonably requested and at any point in the PROJECT development should issues arise which make additional 
presentations other than those listed elsewhere in this Agreement, in the COUNTY’S best interest. 

 
5.3 The CONSULTANT shall participate in Monthly PROJECT Conferences with COUNTY staff personnel.  
The meetings will be scheduled by the COUNTY at a location provided by the COUNTY. 
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5.4 The CONSULTANT shall attend, as technical advisor to the COUNTY all meetings or hearings conducted 
by permitting agencies or public bodies in connection with any permit required for the construction of the 
PROJECT, and shall prepare all presentation aids, documents and data required in connection with such meetings 
or hearings, and at the discretion of the COUNTY, shall either plead the COUNTY’S case or provide engineering 
and technical assistance to the COUNTY in its pleading of the case. 

 
5.5 The CONSULTANT shall keep accurate minutes of all meetings and distribute copies to all attending.  
These meetings shall be set up through the COUNTY and appropriate COUNTY staff shall attend. 

 
SECTION 6 

PAYMENT GUIDELINES AND CATEGORY OF SERVICES 
 

6.1 BASIC SERVICES 
 

The services described and provided for under Sections 2, 3 and Exhibit A shall constitute the Basic Services 
to be performed by the CONSULTANT under this Agreement. 

 
6.2 OPTIONAL SERVICES 

 
Services noted in Exhibit A of this Agreement as “Optional” shall constitute the Optional Services to be 

performed by the CONSULTANT under this Agreement.  Optional Services shall be rendered by the 
CONSULTANT only upon written authorization by the COUNTY’s Director of Utilities, or designee. 

 
6.3 CONTINGENCY SERVICES 

 
When authorized in writing by the COUNTY’S Director of Utilities or designee, the CONSULTANT shall 

furnish services resulting from unforeseen circumstances not anticipated under Basic Services due to minor 
changes in the PROJECT scope. 

 
Compensation for any Contingency Services assignments shall be negotiated between the COUNTY and 

the CONSULTANT at the time the need for services becomes known. 
 

6.4 ADDITIONAL SERVICES 
 
When executed by the County Administrator or Board of County Commissioners as an amendment to this 

Agreement, the CONSULTANT shall provide such additional services as may become necessary because of 
changes in the Scope of PROJECT.  Additional Services shall be classified as any change beyond the Contingency 
Services upset limit for compensation. 

 
6.5 INVOICING 
 

The CONSULTANT may submit invoices for fees earned on a monthly basis.  Such invoicing shall be 
supported by a Progress Report showing the actual tasks performed and their relationship to the percentage of 
fee claimed for each phase.  Billings within each phase of work shall be for the percentage of work effort completed 
to date for that phase.  The COUNTY shall make payments to the CONSULTANT for work performed in accordance 
with the Local Government Prompt Payment Act, Section 218.70 et. seq., F.S. 
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The following services shall be considered reimbursable services and may be filled in full upon their 

completion and acceptance.  The CONSULTANT shall provide copies of supporting receipts/invoices/billing 
documentation. Self-performed reimbursable work shall be reimbursed at the firm’s standard hourly rates for all 
related services. A breakdown of man hours and billing rates shall be provided with each invoice. An hourly rate 
sheet is attached (Exhibit B). 

 
A. Soil Analysis/Geotechnical Investigations. 
 
B. Contamination Assessments/Hazardous Material Analysis (if required). 
 
C. Aerial Photography (if required). 
 
D. Payment of Permit Fees (if required). 
 
E. Payment of the Public Information Meeting Advertisements, if required. 
 
F. Payment of the Court Reporter for public meetings, if required. 
 
G. Printing and Binding Services. 
 
Should an invoiced amount for fees earned appear to exceed the work effort believed to be completed, the 

COUNTY may, prior to processing of the invoice for payment, require the CONSULTANT to submit satisfactory 
evidence to support the invoice. 

 
All progress reports shall be mailed to the attention of the designated Project Manager, Caryssa Joustra, 

Clearwater, FL 33756. 
 
SUPPLIER shall submit invoices for payment due as provided herein with such documentation as required 

by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, 
Florida Statutes, “The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below 
unless instructed otherwise on the purchase order, or if no purchase order, by the ordering department: 

 
Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. O. Box 2438 
Clearwater, FL 33757 

 
Each invoice shall include, at a minimum, the Supplier’s name, contact information and the standard purchase 
order number.  The County may dispute any payments invoiced by SUPPLIER in accordance with the County’s 
Dispute Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida 
Statutes, and any such disputes shall be resolved in accordance with the County’s Dispute Resolution Process. 

 
Fees for contingent or additional services authorized shall be invoiced separately, and shall be due and 

payable in full upon the presentation of satisfactory evidence that the corresponding services have been 
performed. 
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SECTION 7 

COMPENSATION TO THE CONSULTANT 
 

7.1 For the BASIC SERVICES provided for in this Agreement, as defined in Section 3.10, the 
COUNTY agrees to pay the CONSULTANT as follows: 

 
A Lump Sum Fee of: Four Hundred Eighty-Five Thousand Six Hundred Twenty-Five and 00/100 Dollars 

($485,625.00) for Task 1 – Basic Services Phase of the PROJECT. 
 
A Lump Sum Fee of: Three Hundred Twenty-One Thousand Eighty-Six and 00/100 Dollars ($321,086.00) for Task 

2 – Additional Services Phase of the PROJECT. 
 
The above fees shall constitute the total not to exceed amount of Eight Hundred Six Thousand Seven Hundred 
Eleven and 00/100 Dollars ($806,711.00) to the CONSULTANT for the performance of Basic Services.  All man 
hours are billed per the established and agreed hourly rates.  The hourly rates are fully loaded and include all 
labor, overhead, expenses and profit of any nature including travel within the Tampa Bay Metropolitan Statistical 
area.  Travel outside of the Tampa Bay Metropolitan Statistical Area will be reimbursed in accordance with Section 
112.061 F.S. and/or the County Travel Policy, as approved by the County. 

 
7.3 For any CONTINGENCY SERVICES performed, the COUNTY agrees to pay the CONSULTANT, 

a negotiated fee based on the assignment, up to a maximum amount not to exceed Eighty Thousand and 00/100 
Dollars ($80,000.00) for all assignments performed. 

 
7.4 Total agreement amount Eight Hundred Eighty-Six Thousand Seven Hundred Eleven and 00/100 

Dollars ($886,711.00). 
 
7.5 For any ADDITIONAL SERVICES, the COUNTY agrees to pay the CONSULTANT a negotiated 

total fee based on the work to be performed as detailed by a written amendment to this Agreement. 
 
7.6 In the event that this Agreement is terminated under the provisions of this contract the total and 

complete compensation due the CONSULTANT shall be as established by the COUNTY based on the COUNTY’S 
determination of the percentage of work effort completed to date of termination. 

 
SECTION 8 

PERFORMANCE SCHEDULE 
 
Time is of the essence in this Agreement.  The CONSULTANT shall plan and execute the performance of 

all services provided for in this Agreement in such manner as to ensure their proper and timely completion in 
accordance with the following schedule: 

 
8.1 The services to be rendered by the CONSULTANT shall be commenced upon receipt from the 

COUNTY of written “NOTICE TO PROCEED.” 
 

8.2 All project phases shall be completed on or before the milestone dates provided in the COUNTY approved 
PROJECT design schedule referenced in 2.3 E. 

 
8.3 The CONSULTANT shall not be held responsible for delays in the completion of the PROJECT 

design when the COUNTY causes such delays.  The COUNTY reviews related to the above submittals shall not 
exceed twenty-one (21) days. 

 
SECTION 9 

AUTHORIZATION FOR CONTINGENT OR ADDITIONAL SERVICES 
 
9.1 The CONTINGENCY services provided for under this Agreement shall be performed only upon 

prior written authorization from the Director of Utilities or designee. 
 
9.2 The ADDITIONAL services provided for under this Agreement shall be performed only upon 

approval of the County Administrator or Board of County Commissioners. 
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9.3 The CONSULTANT shall perform no services contemplated to merit compensation beyond that 

provided for in this Agreement unless such services, and compensation therefore, shall be provided for by 
appropriate written authorization or amendment(s) to this Agreement. 

 
SECTION 10 

FIRMS AND INDIVIDUALS PROVIDING SUBCONSULTING SERVICES 
 
The COUNTY reserves the right to review the qualifications of any and all subconsultants, and to reject any 

subconsultant in a proper and timely manner, deemed not qualified to perform the services for which it shall have 
been engaged. Any subconsultant not listed as part of the prime consultants team at time of award must be 
approved by the Director of Purchasing prior to performing any service.  

 
SECTION 11 

SATISFACTORY PERFORMANCE 
 
All services to be provided by the CONSULTANT under the provisions of this Agreement, including services 

to be provided by subconsultants, shall be performed to the reasonable satisfaction of the COUNTY’S Director of 
Utilities or designee. 

 
SECTION 12 

RESOLUTION OF DISAGREEMENTS 
 
12.1 The COUNTY shall reasonably decide all questions and disputes, of any nature whatsoever, that 

may arise in the execution and fulfillment of the services provided for under this Agreement. 
 
12.2 The decision of the COUNTY upon all claims, questions, disputes and conflicts shall be final and 

conclusive, and shall be binding upon all parties to this Agreement, subject to judicial review. 
 

SECTION 13 
CONSULTANT’S ACCOUNTING RECORDS 

 
13.1 Records of expenses pertaining to all services performed shall be kept in accordance with 

generally accepted accounting principles and procedures. 
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13.2 The CONSULTANT’S records shall be open to inspection and subject to examination, audit, 

and/or reproduction during normal working hours by the COUNTY’S agent or authorized representative to the 
extent necessary to adequately permit evaluation and verification of any invoices, payments or claims submitted 
by the CONSULTANT or any of his payees pursuant to the execution of the Agreement.  These records shall 
include, but not be limited to, accounting records, written policies and procedures, subconsultant files (including 
proposals of successful and unsuccessful bidders), original estimates, estimating worksheets, correspondence, 
change order files (including documentation covering negotiated settlements), and any other supporting evidence 
necessary to substantiate charges related to this Agreement.  They shall also include, but not be limited to, those 
records necessary to evaluate and verify direct and indirect costs (including overhead allocations) as they may 
apply to costs associated with this Agreement.  The COUNTY shall not audit payroll and expense records on task 
assignments paid by lump sum fee. 

 
13.3 For the purpose of such audits, inspections, examinations and evaluations, the COUNTY’S agent 

or authorized representative shall have access to said records from the effective date of the Agreement, for the 
duration of work, and until five (5) years after the date of final payment by the COUNTY to the CONSULTANT 
pursuant to this Agreement. 

 
13.4 The COUNTY’S agent or authorized representative shall have access to the CONSULTANT’S 

facilities and all necessary records in order to conduct audits in compliance with this Section.  The COUNTY’S 
agent or authorized representative shall give the CONSULTANT reasonable advance notice of intended 
inspections, examinations, and/or audits. 

 
SECTION 14 

OWNERSHIP OF PROJECT DOCUMENTS 
 
Upon completion or termination of this Agreement, all records, documents, tracings, plans, specifications, 

maps, evaluations, reports and other technical data, other than working papers, prepared or developed by the 
CONSULTANT under this Agreement shall be delivered to and become the property of the COUNTY.  The 
CONSULTANT, at its own expense, may retain copies for its files and internal use.  The COUNTY shall not reuse 
any design plans or specifications to construct another project at the same or a different location without the 
CONSULTANT’S specific written verification, adaptation or approval. 

 
SECTION 15 

INSURANCE COVERAGE AND INDEMNIFICATION 
 
15.1 The Consultant must maintain insurance in at least the amounts required in the Request for 

Proposal throughout the term of this contract.  The contractor must provide a Certificate of Insurance in accordance 
with Insurance Requirements of the Request for Proposal, evidencing such coverage prior to issuance of a 
purchase order or commencement of any work under this Contract.  See Section C Insurance Requirements – 
Attached  

 
15.2 If the CONSULTANT is an individual or entity licensed by the state of Florida who holds a current 

certificate of registration under Chapter 481, Florida Statutes, to practice architecture or landscape architecture, 
under Chapter 472, Florida Statutes, to practice land surveying and mapping, or under Chapter 471, Florida 
Statutes, to practice engineering, and who enters into a written agreement with the COUNTY relating to the 
planning, design, construction, administration, study, evaluation, consulting, or other professional and technical 
support services furnished in connection with any actual or proposed construction, improvement, alteration, repair, 
maintenance, operation, management, relocation, demolition, excavation, or other facility, land, air, water, or utility 
development or improvement, the CONSULTANT will indemnify and hold harmless the COUNTY, and its officers 
and employees, from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys' 
fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of the CONSULTANT 
and other persons employed or utilized by the CONSULTANT in the performance of the Agreement. 
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SECTION 16 

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 
FOR CONTRACTS NOT SUBJECT TO EXECUTIVE ORDER 11246 

 
In carrying out the contract, the CONSULTANT shall not discriminate against employee or applicant for 

employment because of race, color, religion, sex or national origin. 
 

SECTION 17 
INDEPENDENT CONTRACTOR STATUS AND COMPLIANCE WITH THE 

IMMIGRATION REFORM AND CONTROL ACT OF 1986 
 
CONSULTANT acknowledges that it is functioning as an independent Consultant in performing under the 

terms of this Agreement, and it is not acting as an employee of COUNTY.  CONSULTANT acknowledges that it is 
responsible for complying with the provisions of the Immigration Reform and Control Act of 1986, located at 8 
U.S.C. Section 1324, et seq., and regulations relating thereto.  Failure to comply with the above provisions of this 
contract shall be considered a material breach and shall be grounds for immediate termination of the contract. 

 
SECTION 18 

PROHIBITION AGAINST CONTINGENT FEE 
 
The CONSULTANT warrants that he has not employed or retained any company or person, other than a 

bona fide employee working solely for the CONSULTANT to solicit or secure this Agreement, and that he has not 
paid or agreed to pay any person, company, corporation, individual, or firm other than a bona fide employee 
working solely for the CONSULTANT, any fee, commission, percentage, gift or any other consideration, contingent 
upon or resulting from the award or making of this Agreement. 

 
SECTION 19 

TRUTH IN NEGOTIATIONS 
 
By execution of this Agreement, the CONSULTANT certifies to truth-in-negotiations and that wage rates 

and other factual unit costs supporting the compensation are accurate, complete and current at the time of 
contracting.  Further, the original contract amount and any additions thereto shall be adjusted to exclude any 
significant sums where the COUNTY determines the contract price was increased due to inaccurate, incomplete 
or non-current wage rates and other factual unit costs.  Such adjustments must be made within one (1) year 
following the end of the contract. 

 
SECTION 20 

SUCCESSORS AND ASSIGNS 
 
The CONSULTANT shall not assign, sublet, or transfer his interest in this Agreement without the written 

consent of the COUNTY. 
 

SECTION 21 
INTEREST ON JUDGMENTS 

 
In the event of any disputes between the parties to this Agreement, including without limitation thereto, their 

assignees and/or assigns, arising out of or relating in any way to this Agreement, which results in litigation and a 
subsequent judgment, award or decree against either party, it is agreed that any entitlement to post judgment 
interest, to either party and/or their attorneys, shall be fixed by the proper court at the rate of five percent (5%), per 
annum, simple interest.  Under no circumstances shall either party be entitled to pre-judgment interest.  The parties 
expressly acknowledge and, to the extent allowed by law, hereby opt out of any provision of federal or state statute 
not in agreement with this paragraph. 
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SECTION 22 

TERMINATION OF AGREEMENT 
 
22.1 The COUNTY reserves the right to cancel this Agreement, without cause, by giving thirty (30) days 

prior written notice to the CONSULTANT of the intention to cancel.  Failure of the CONSULTANT to fulfill or abide 
by any of the terms or conditions specified shall be considered a material breach of contract and shall be cause 
for immediate termination of the contract at the discretion of COUNTY.  Alternatively, at the COUNTY’S discretion, 
the COUNTY may provide to CONSULTANT thirty (30) days to cure the breach.  Where notice of breach and 
opportunity to cure is given, and CONSULTANT fails to cure the breach within the time provided for cure, COUNTY 
reserves the right to treat the notice of breach as notice of intent to cancel the Agreement for convenience. 

 
22.2 If COUNTY terminates the Agreement for convenience, other than where the CONSULTANT 

breaches the Agreement, the CONSULTANT’S recovery against the COUNTY shall be limited to that portion of 
the CONSULTANT’S compensation earned through date of termination, together with any costs reasonably 
incurred by the CONSULTANT that are directly attributable to the termination.  The CONSULTANT shall not be 
entitled to any further recovery against the COUNTY, including but not limited to anticipated fees or profit on work 
not required to be performed. 

 
22.3 Upon termination, the CONSULTANT shall deliver to the COUNTY all original papers, records, 

documents, drawings, models, and other material set forth and described in this Agreement. 
 
22.4 In the event that conditions arise, such as lack of available funds, which in the COUNTY’S opinion 

make it advisable and in the public interest to terminate this Agreement, it may do so upon written notice. 
 

SECTION 23 
AGREEMENT TERM 

 
This Agreement will become effective on the date of execution first written above and shall remain in effect 

for one thousand two hundred ninety-five (1,295) consecutive calendar days from the commencement date on the 
Notice to Proceed) unless terminated at an earlier date under other provisions of this Agreement, or unless 
extended for a longer term by amendment.  

SECTION 24 
CONFLICT OF INTEREST 

 
24.1 By accepting award of this Contract, the CONSULTANT, which shall include its directors, officers 

and employees, represents that it presently has no interest in and shall acquire no interest in any business or 
activity which would conflict in any manner with the performance of services required hereunder, including as 
described in the CONSULTANT’S own professional ethical requirements.  An interest in a business or activity 
which shall be deemed a conflict includes but is not limited to direct financial interest in any of the material and 
equipment manufacturers suppliers, distributors, or contractors who will be eligible to supply material and 
equipment for the PROJECT for which the CONSULTANT is furnishing its services required hereunder. 

 
24.2 If, in the sole discretion of the County Administrator or designee, a conflict of interest is deemed 

to exist or arise during the term of the contract, the County Administrator or designee may cancel this contract, 
effective upon the date so stated in the Written Notice of Cancellation, without penalty to the COUNTY. 

 
SECTION 25 

ENTIRE AGREEMENT 
 
This Agreement represents, together with all Exhibits and Appendices, the entire written Agreement 

between the COUNTY and the CONSULTANT and may be amended only by written instrument signed by both 
the COUNTY and the CONSULTANT. 
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SECTION 26 

PUBLIC ENTITY CRIMES 
 
CONSULTANT is directed to the Florida Public Entity Crime Act, Fla. Stat. 287.133, and Fla. Stat. 287.135 

regarding Scrutinized Companies, and CONSULTANT agrees that its bid and, if awarded, its performance of the 
agreement will comply with all applicable laws including those referenced herein.  CONSULTANT represents and 
certifies that CONSULTANT is and will at all times remain eligible to bid for and perform the services subject to the 
requirements of these, and other applicable, laws.  CONSULTANT agrees that any contract awarded to 
CONSULTANT will be subject to termination by the County if CONSULTANT fails to comply or to maintain such 
compliance. 

 
SECTION 27 

PUBLIC RECORDS 
 
Consultant acknowledges that information and data it manages as part of the services may be public records 

in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies.  Contractor agrees 
that prior to providing services it will implement policies and procedures to maintain, produce, secure, and retain 
public records in accordance with applicable laws, regulations, and County policies, including but not limited to the 
Section 119.0701, Florida Statutes.  Notwithstanding any other provision of this Agreement relating to 
compensation, the Consultant agrees to charge the County, and/or any third parties requesting public records only 
such fees allowed by Section 119.07, Florida Statutes, and County policy for locating and producing public records 
during the term of this Agreement. 

 
CONTRACTOR’S DUTY 

If the contractor has questions regarding the application of Chapter 119, 
Florida Statutes, to the Contractor’s duty to provide public records relating 
to this contract, contact the Pinellas County Board of County 
Commissioners, Purchasing Department, Operations Manager custodian of 
public records at 727-464-3311, purchase@pinellascounty.org, Pinellas 
County Government, Purchasing Department, Operations Manager, 400 S. 
Ft. Harrison Ave, 6th Floor, Clearwater, FL 33756. 
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 MASON  BLAU & ASSOCIATES, INC.  

 Architects, Planners    AA 0002779 
 4625 East Bay Drive, Suite #228 
 Clearwater, FL 33764 
 (727) 530-0570 
 (727) 530-0672 fax 
 
 
June 19, 2020 
 
Tom Menke 
Engineering Section Manager 
Pinellas County Utilities 
14 South Fort Harrison, Clearwater, FL 33756 
Phone (727) 453-3611 
Fax (727) 464-8908 
tmenke@pinellascounty.org 
                   
Re: Proposal for Professional Services 
 Pinellas County Utilities  
 Logan Lab Improvements (PID#) 002149A 
 1620 Ridge Road S. 
 Largo, FL 33778 
 MBA No. 19503 
 
Dear Mr. Menke: 
 
Mason Blau & Associates, Inc. would like to thank you for the opportunity to present this proposal for 
professional services regarding the above referenced project. 
 
PROJECT 
Our understanding of the summary of the project includes significant improvements to the campus at 
1620 Ridge Road S. in Largo, Florida.  Pinellas County Utilities intends to consolidate staff from two 
existing buildings – Building A and Building C on site, and relocate them to the existing expanded 
building on site known as Logan Lab or Building B. Logan Lab ( Building B) is currently 16,668 g.s.f.  Once 
staff and operations are relocated to Logan Lab, Building A which is 11,536 g.s.f. and Building C which is 
2,132 g.s.f. can be decommissioned and demolished. The existing site is 8.85 acres and parking and 
circulation will be updated and adjusted to support the new campus layout. This work will include 
demolition, renovation and additions at the Logan Lab (Building B). The work identified by Pinellas 
County Utilities includes the following list: 
 

1. Decommissioning Building A and Building C. Demolition of these buildings is included.  
2. Construction of new space for the occupants of Building A and Building C, adjacent to Building B.  

This requires two additions to Building B totaling approximately 12,093 g.s.f. The two (2) 
additions are intended to be designed to Category 5 or Miami Dade wind and impact standards. 

3. Construction of a new chiller system.  The existing Central Energy Plant (CEP) will need to be 
replaced and relocated to allow for the new additions to Building B. The new CEP will include 
new chillers and pump equipment, a new boiler and a new emergency generator. 

4. Improvements to the HVAC equipment and lab hood ventilation. This work is intended to 
improve energy efficiency of the existing equipment at Logan Lab Building B. HVAC equipment 

mailto:tmenke@pinellascounty.org
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replacement has been added to the project, and includes 6 Roof Top Units (RTUs), all hood 
exhaust fans, the VAV units inside of Building B and the HVAC control equipment. Because of 
the age of the existing roof, and the roof top equipment replacement, a reroof of the existing 
built-up roof is also included.  

5. Repairs to the existing Building B, including weep hole restoration and flashing replacement.  
The scope of this work will be as determined by the Moisture Consultant. 

6. Consideration of a hardened structure designed for Category 5 storm event capable of housing 
vehicles and personnel and sited within the constraints of the existing parcel. This is limited to a 
feasibility study only for conceptual level schematic drawings for a proposed building and 
budget. 
 

The County’s anticipated opinion of probable construction cost is $6,000,000.  
 
TEAM 
We have an excellent team of professionals assembled for this project.  Each of them were hand-picked 
because of their experience with the County, experience with this type of project, experience with us or 
even actual experience at this site.  Those team members are as follows: 
 
Mason Blau and Associates, Inc.    - Architect 
Cardno, Inc.         - Civil, Landscape & Survey 
Driggers Engineering Services, Inc.   - Geotechnical Engineering 
Pennoni Associates (Formerly McCarthy) - Structural Engineering 
Engineering Matrix, Inc.      - Mechanical, Plumbing and Electrical Engineering 
Bennett Design and Consulting, Inc.   - Interior Design 
Construction Moisture Consulting, Inc.  -   Roofing, Envelope, Waterproofing Consultant 
Two Trails, Inc.        - LEED Consultant  
Construction Consultants & Associates, Inc. - Construction Cost Estimating 
Keane Acoustics, Inc.      - Acoustical Engineer 
 
PHASES AND SCHEDULE 
Our understanding of the scope of work includes eight (8) phases.  The eight (8) phases include: 

 
1. Program Verification/ Needs Assessment Phase  - 30 Days 
2. Schematic Design Phase       - 30 Days 
3. Design Development Phase       - 45 Days 
4. Construction Document Phase      - 60 Days 
5. Bidding & Negotiation Phase      - 176 Days 
6. Construction Administration Phase     - 860 Days 
7. Project Completion and Closeout Phase    - 30  Days 
8. Warranty Phase          -  1 Day 

 
The Program Verification Phase includes confirming space needs and requirements. Room data sheets 
and conceptual plan diagrams were completed previously. We will review existing conditions, update 
existing drawing files and complete all surveys. This phase includes one (1) design meeting and one (1) 
workshop. 
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The Schematic Design Phase includes schematic plans and an opinion of probable construction cost. This 
phase includes one (1) design meeting and one (1) workshop. 
 
The Design Development Phase includes drawings, outline specifications, opinion of probable cost, 
calculations, and equipment cut sheets for the approved modifications.  Two interior design finish 
boards and furniture selection will be provided for final scheme selection. This phase includes one (1) 
design meeting and one (1) workshop. 
 
The Construction Document Phase includes completion of drawings and specifications suitable for 
public bidding (if necessary), and opinion of probable cost.  This phase includes one (1) design meeting 
and one (1) workshop. 
 
The Bidding/Negotiation Phase includes permitting for site and building, processing and administration 
of the public competitive bid package (if necessary), responding to bid questions, one (1) pre-bid 
meeting, reviewing and tabulation of bid proposals and recommendation of award.  
 
The Construction Administration Phase includes a pre-construction meeting, shop drawing review, 
construction observation, field reports, pay request review and approval, substantial completion punch 
list, up to twenty eight (28) monthly site visits for the architect, and at least (2) visits by each of the  
consultants during construction. 
 
The Project Completion and Closeout Phase includes review of the completed substantial completion 
punch list by the Contractor, review and approval the Operation and Maintenance and Warranty 
documents provided by the Contractor, and preparation of Record Documents based off of information 
from the Contractor provided by As-built drawings. 
 
The Warranty Phase includes a visual walking tour of the facility and the documentation of any 
identified outstanding incomplete warranty items just prior to the end of the warranty in a punch list for 
distribution to the Contractor to complete.  
 
COMPENSATION  
Per your request, we are including the structural, mechanical, plumbing, and electrical engineer’s 
professional services in the proposal along with our architectural fees for basic services. Although it is 
not necessarily, part of basic services, Geotechnical Engineering, Civil Engineering, Landscape Architect, 
Survey, SUE Survey, Arborist, Asbestos/ Lead Paint Survey, Interior Design, Moisture Consulting, LEED 
Energy Modeling, LEED Consultant Services, Construction Cost Consultant and Acoustical Engineering 
are included in our architectural fee per your request.   
 
Mason Blau & Associates, Inc. proposes to provide architectural, geotechnical, civil, landscape architect, 
survey, SUE survey, arborist, asbestos/ lead paint survey, interior design, moisture consultant, LEED 
consultant, LEED modeling, construction costs, acoustical, structural, mechanical, plumbing, and 
electrical consultant services for a 13.44% of construction or cost fee of Eight Hundred Six Thousand 
Seven Hundred Eleven Dollars and 00/100 ($806,711.00).  This fee includes a total of eight (8) site 
meetings through construction documents; one (1) pre-bid conference and up to twenty nine  (29) site 
visits by the architect; and up to two (2) site visits by our consultants during construction.  We anticipate 
design to construction documents to take approximately two hundred fifty nine (259) days to complete 
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from Notice to Proceed, depending on owner review and approval. (See Design and Construction 
Schedule Exhibit B). We anticipate advertisement, bidding, and award of the construction contract to 
take a minimum of one hundred seventy six (176) days.  We anticipate construction to take a maximum 
of eight hundred sixty (860) days through substantial completion.  
 
The project team includes the following members, disciplines and their associated fees: 
 

 
 
 
 
 
 
 

Basic Services   
Mason Blau and Associates, Inc. Architect $344,700.00 
Pennoni Associates, Inc.  Structural Engineer $32,925.00 
Engineering Matrix, Inc. Mechanical, Plumbing, and Electrical  $108,000.00 
Basic Services Subtotal  
 

 $485,625.00 

Additional Services   
Pennoni Associates, Inc. Vehicle Storage Feasibility  $2,286.00 
Cardno, Inc. Civil Engineer, Landscape, Survey,  

SUE Survey, Arborist 
and Asbestos/ Lead Paint Survey   $149,780.00 

Driggers Engineering Services, Inc. Geotechnical Engineer $12,000.00 
Bennett Design and Consulting, Inc. Interior Design $7,825.00 
Two Trails, Inc. LEED Consultant $42,020.00 
Engineering Matrix , Inc. LEED Energy Modeling and Documentation and 

Vehicle Storage Feasibility  
$26,105.00 

CC & A Consultants Construction Cost Consultant $9,120.00 
Keane Acoustics Acoustical Engineer $9,500.00 
Construction Moisture Consulting, Inc. Building Envelope and Moisture Consultant $10,450.00 
Mason Blau and Associates, Inc.  As-Built Drawing Update   

Programming Confirmation 
Vehicle Storage Feasibility  

 LEED Documentation  
Extended Phasing Construction Site Visits(16)   

$6,500.00 
$6,500.00 

$24,000.00 
$6,000.00 
$9,000.00 

Additional Services Subtotal  $321,086.00 
   
TOTALS   
Basic Services Fee  $485,625.00 
Additional Services Fee  $321,086.00 
PROFESSIONAL SERVICES TOTAL FEE  $806,711.00   
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Fee breakout per phase: 
 

 
Assuming the Owner wants this under a single Mason Blau & Associates, Inc. contract, the total fee for 
Professional Services is Eight Hundred Six Thousand Seven Hundred Eleven Dollars and 00/100 
($806,711.00).   
 
Typically, the following services are excluded: investigation of existing conditions survey, environmental 
site studies, permit fees, environmental abatement, fire protection engineering, traffic studies, 
audio/visual design, telephone and data equipment, food service equipment, existing record drawings, 
and digitizing existing plans to generate AutoCAD DWG. files, code corrections outside of the project 
limits, inventory of materials and equipment, analysis of Owner operating cost, extensive renderings, 
animations, virtual reality content and models.  
 
EXPENSES 
Per the County’s request hourly rates are fully loaded and typical reimbursable expenses are included.  
Reimbursable expenses consist of consultant’s travel, courier, reproduction, postage, plotting, and other 
miscellaneous expense incurred by the architect or his consultant regarding this project.  
 
I hope this proposal meets with your approval. Should you have any questions, please do not hesitate to 
contact me. 
 
Sincerely, 
 
 
 
 
Michael R. Mason, AIA 
President 
 
MRM/tlf 
 
 
Cc:  Robert H. Blau, AIA  
 
  

Program Verification Phase (10%) $80,671.10 
Schematic Design Phase (11%) $88,738.21 
Design Development Phase (22%) $177,476.42 
Construction Document Phase (31%) $250,080.41 
Bidding & Negotiation Phase (6%) $48,402.66 
Construction Administration Phase (20%) 
Project Completion and Closeout Phase 
Warranty Phase 

$161,342.20 

PROFESSIONAL SERVICES TOTAL FEE $806,711.00   
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Cardno 

380 Park Place Blvd 
Suite 300 
Clearwater, FL 33759 
USA 

Phone: +1 727 531 3505 
Fax:  +1 727 539 1294 

www.cardno.com 

February 5, 2020 
Revised April 16, 2020 
Revised May 6, 2020 
Revised June 2, 2020 

Mr. Michael R. Mason, AIA, LEED AP - President 
Mason Blau & Associates, Inc. 
4625 East Bay Drive, Suite 228 
Clearwater, FL 33764 

RE: Pinellas County – Logan Lab Improvements 
Professional Civil and Landscape Design, Permit, Bid and Post Design 
Survey, SUE, Asbestos/Lead Paint and Arborist Proposal 
Pinellas County, Florida 

Dear Mike: 

Pursuant to your request on August 28, 2019, Cardno is pleased to provide a proposal 
for Professional Civil Engineering and Landscape Architectural Services for building 
additions to Logan Lab and other site improvements.  The site is located in Pinellas 
County at 1620 Ridge Road, Largo, Florida.  For purposes of this proposal, we have 
divided the proposal into three (3) professional service phases: Programming 
Verification, Schematic and Design Development Design in Phase I Basic Services; 
Construction Documents (Civil & Landscape) and Permitting in Phase II, and Bid and 
Post Design Services and Meetings in Phase III.  To accomplish each of these Phases, 
we have prepared the attached scope of services detailing the necessary scope of 
work for your review. 

We appreciate your consideration of our firm for this work and look forward to 
continuing our relationship with Mason Blau & Associates and Pinellas County.  If you 
have any questions or need additional information, please call. 

Sincerely, 

Thomas F Burke, PE 
Principal – Land Development 
For Cardno 
Direct Line 727 431-1553 

TFB 
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SCOPE OF SERVICES 
PINELLAS COUNTY LOGAN LAB IMPROVEMENTS 

CIVIL ENGINEERING, SURVEYING AND LANDSCAPE ARCHITECTURAL SERVICES 
PINELLAS COUNTY, FLORIDA 

PROJECT DESCRIPTION 

Cardno (hereinafter referred to as the “CONSULTANT”) understands that Mason Blau and Associates 
(hereinafter referred to as the “CLIENT”) and Pinellas County (hereinafter referred to as the “OWNER”) 
wishes to make building and site improvements at the +/- 8.85 acre existing Logan Laboratory and Water 
Treatment Facility located on 1620 Ridge Road, Largo.  Improvements include a building addition to the 
existing Logan Lab; a new freestanding building; parking and circulation improvements; stormwater 
management improvements; landscape and irrigation updates; utility relocations and demolition of 
Buildings A and C.  No off-site improvements are anticipated, nor included for the surrounding streets, 
other than removal of on-street parking on Ridge Road and utility services and drainage connections on 
Ridge Road at the subject property.  It is proposed that a Stormwater Management System for water 
quality and quantity satisfying Largo, Pinellas County and Southwest Florida Water Management District 
(SWFWMD) requirements can be accommodated on-site using a retention/detention pond system.  
Existing on-site utilities are assumed to be available and adequate to serve the building additions; 
therefore, off-site utility service extensions are not included.  The project will be designed and constructed 
for some level of LEED Certification. 

The CONSULTANT shall provide Landscape Architectural services for the preparation of planting, 
irrigation and tree mitigation drawings in order to meet code minimum requirements for site plan approval 
submittal with the City of Largo. The designs will be based on past meeting minutes and the approved 
Site Development Plan Scheme ‘I’ prepared as part of the schematic design phase of the project. 
Coordination will occur throughout this phase of the project with the Owner, other consultants and 
Jurisdictional governing bodies as required.  It is our understanding that landscape buffers are required 
along all four property boundaries and perimeters. Additionally, the parking lot is required to be 
landscaped to meet ordinance.  It is understood the County desires to utilize existing plantings to meet 
planting requirements as available.  It is assumed that a tree survey and plant inventory will be provided 
to The CONSULTANT in order to ensure code compliance incorporating existing material.  It is also 
understood that an irrigation system exist on-site.  It is assumed the CLIENT will provide irrigation as-
built and any available relevant irrigation drawings in order for the CONSULTANT to utilize the existing 
system efficiently, 

Based on the City of Largo and Pinellas County Land Development Regulations the project will be 
permitted under a single phase.  If additional packages of plans and permits are requested, a separate 
scope and fee will be provided.  Anticipated permits include:  City of Largo Site Plan approval; SWFWMD 
Environmental Resource Permit, Pinellas County Stormwater and Right-of-Way, and Florida Department 
of Environmental Protection (FDEP) applicable water, sewer and NPDES permits. 
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PHASE I - BASIC SERVICES 

A. SCHEMATIC DESIGN (SD) PLANS

1. Programming / Scheme I Confirmation

The CONSULTANT in conjunction with the CLIENT and OWNER will confirm the programming 
requirements and conceptual Scheme I layout previously prepared under a separate contract. 
This includes review of Owner-provide existing utility atlas/plans for domestic services as well as 
yard piping associated with the treatment plant; preliminary stormwater management analysis; 
compatibility with zoning requirements; landscape buffers, planting requirements, tree 
preservation, irrigation needs; and vehicular use area including circulation and one project team 
meeting with the OWNER.  The CONSULTANT will provide additional research concerning 
existing permit history with the Water Management District, City of Largo Planning & Engineering 
Staff, Pinellas County and miscellaneous utility providers adjacent to or on the subject property.  
An owner workshop and coordination with the LEED consultant will also occur during this initial 
phase of the project. 

2. Pre-Application and Design Team Meetings

The CONSULTANT will schedule and attend one (1) coordination/review meeting with the 
CLIENT and OWNER during each of the four phases (Programming, Schematic, Design 
Development & Construction Documents), a total of four (4) meetings to review the documents 
prior to each submittal.  The purpose of these meetings will be to confirm design parameters and 
standards applied to the project.  The CONSULTANT will also schedule and attend one (1) pre-
application meeting with each of the following agencies:  City of Largo, Pinellas County and 
SWFWMD for scoping the design and permitting requirements of the project.  Should the CLIENT 
and/or OWNER require additional meetings beyond the seven (7) listed above, the 
CONSULTANT will perform those on an as needed basis in accordance with our Hourly Rate 
Schedule attached below. 

3. Survey and Surface Utility Engineering (SUE)

The CONSULTANT will provide a boundary, topographic, tree and aboveground site and utility 
improvements within the subject property.  The topographic survey will be from the center line of 
Ridge Road on the west side of the property; and 50 feet beyond the existing boundary lines on 
the north, east and south side of the site; as well as the driveway access connection from 16th 
Avenue SW.  The survey shall include:  all above ground visible topographic features within the 
defined limits above and up to 25 feet outside the boundary, inverts for all drainage and sanitary 
sewer structures, all trees 4-inches or larger in diameter at breast height will be located, and all 
grade breaks and elevations in order to create an accurate Digital Terrain Model (DTM). The 
project will reference NAVD 1988, Florida State Plan Coordinates, and North American Datum of 
1983, 1990 Adjustment (NAD 83/90).  The CONSULTANT will provide up to three (3) signed and 
sealed copies of the survey for permitting and an electronic file for design purposes.  All survey 
activities and deliverables will be in accordance with Chapter 61G17 Florida Administrative Code, 
and Chapter 472 Florida Statutes.  No underground foundations and limited subsurface utility 
engineering locates will be provided. 
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Subsurface Utility Engineering (SUE) services will be provided in two (2) phases.  Phase I will 
include ASCE Quality Level ‘B’ to collect electronic destination markings and provide an electronic 
file together with a Surveyor’s Report containing found utility information.  Phase 2 includes ASCE 
Quality Level ‘A’ locating (maximum 20 test holes at 8 test holes per day) to verify vertical and 
horizontal position of selected potential conflicts. For each test hole, crew will cut and remove 
existing pavement or other surface material not exceeding 225 square inches per cut.  Excavate 
the material through the cut down to the utility in a way that prevents damage to wrappings, 
coating or other protective coverings of the utilities.  Backfill and compact with select material 
around the utility and provide a restoration of the surface pavement within the limits of the cut. 

 
4. Asbestos and Lead Based Paint Survey 
 
The CONSULTANT will provide an asbestos and lead survey for existing structures to be removed 
or modified.  The survey and resulting sampling and reporting will be in accordance with applicable 
regulations.  Services to include:  inspection of facilities, bulk sampling of materials (up to 250 
samples); Lead screening within renovated areas, laboratory analysis of samples and reporting. 
 
5. Arborist Evaluation 
 
The CONSULTANT will provide an arborist evaluation of the surveyed trees within the subject 
property.  Work to include a field verification of surveyed trees, identification of species, size and 
condition, recommendation for removal and protection and final reporting with photographs.   
 
6. Schematic Design - Conceptual Site and Landscape Plans 

 
The CONSULTANT will assist the CLIENT and OWNER in further developing the Scheme I Site 
Plan for the proposed project.  The Schematic Design package for the proposed improvements 
will be based on the findings obtained from the Data Collection Phase, along with the initial 
program verification provided by the OWNER.  The CONSULTANT will confirm:  building 
setbacks, landscape buffers, parking standards, stormwater requirements and availability, 
location and availability of existing domestic utilities.  Work to include the attendance at one (1) 
design team meeting with the OWNER. 

 
The CONSULTANT will prepare a schematic landscape planting concept for the CLIENT and 
OWNER to review.  The planting plan will portray the conceptual design vision based on a code 
minimum requirement.  The CONSULTANT will make revisions to the plan based on the CLIENT 
and OWNER’S feedback and implement the desired revisions into the Design Development 
phase of the project. 
 

B. DESIGN DEVELOPMENT (DD) PLANS 
 

1. Design Development Plans 
 

The CONSULTANT will advance the OWNER-approved Schematic Design Plans into Design 
Development plans.  In coordination with the CLIENT and OWNER, a Design Development site 
plan will be prepared based on the OWNER’S project programming requirements.  The 
CONSULTANT will prepared a Design Development site plan that reflects the requirements of the 
permitting agencies for CLIENT and OWNER for review and approval.  Once approved, this will 
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be the basis for the CONSULTANT’s design and construction drawings.  It is assumed the 
OWNER will not alter the building configuration and site layout after this phase. 

 
The CONSULTANT will then develop and provide Design Development Plans to the CLIENT to 
show a more detailed master plan level of the proposed improvements.  The DD plan set will 
include: Demolition Plan, Master Site Plan, Master Stormwater Plan, and Master Utility Plan with 
associated civil engineering related outline specifications.  An owner’s workshop will be held to 
present the DD plan set to the stake holders.  Coordination with the LEED consultant will also 
continue through this phase. 

 
2. Landscape Architectural Plans 
 
Planting Design - The CONSULTANT will prepare planting drawings indicating plant types, 
locations, spacing that meet code minimum requirements.  Drawings will also indicate natural 
vegetation to be preserved and to be removed, location of proposed landscape and buffer areas 
in accordance with the City Code and City Plant List.  Landscaping and buffering will include the 
approximate location of proposed walls/fencing, berms, hedges and trees.  The CONSULTANT 
will make revisions to the plan based on the CLIENT’S feedback and implement the desired 
revisions into the Construction Document phase of the project. 
 
Irrigation System Design - The CONSULTANT will prepare irrigation plans for the project 
indicating type, size and location of critical irrigation equipment including: water source point(s) of 
connection, mainline, control wire, pavement crossing sleeving and controller. 
 
3. Outline Specifications / Workshop / LEED Coordination 

 
The CONSULTANT will prepare outline specifications for the Design Development plans 
associated with civil and landscape components.  These specifications will reference the 
appropriate source and provide a description as to how it applies to the project.  The 
CONSULTANT will also prepare for and attend one (1) OWNER workshop to review the DD plan 
set.  Coordination with the LEED consultant on the civil and landscape component will also occur 
during this phase. 

 
PHASE II - ENGINEERING 
 

A. CONSTRUCTION DOCUMENT (CD) PLANS 
 

1. Civil Engineering Construction Documents (CD’s) 
 

The CONSULTANT shall prepare detailed civil engineering Construction Documents for the 
above referenced project showing paving, grading, drainage, water, and sewer facilities.  The 
Plans will show connections to utilities at appropriate locations.  The proposed stormwater 
management system will provide water quality and quantity for the proposed site improvements 
through a retention/detention pond.  No wetland or floodplain impacts or threatened endangered 
species are anticipated within the subject property.  Our scope includes very limited Subsurface 
Utility Engineering (SUE) services for locating existing utilities within the project limits.  It is 
assumed that existing domestic utilities are available with adequate capacity to serve this project 
and that no off-site utility extensions will be required.  It is also assumed that no off-site roadway 
improvements will be required in support of this project. 
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The CONSULTANT will include submittal packages at the 60 and 100 percent milestones to the 
CLIENT and OWNER for review and comments prior to permitting.  Technical specifications for 
Civil Engineering and Landscape Architect related design will be prepared to support the CLIENT 
in developing a bid package for the OWNER.  An owner’s workshop for each delivery milestone 
will be conducted with the design team. 

 
The Civil Engineering Construction Document set shall include the following elements and 
estimated number of sheets shown in parentheses:  

 
Cover Sheet (1) 
General Notes (2) 
20 Scale (Max) Boundary, Topographic, Aboveground Improvements and Tree Survey 
20 Scale (Max) Geotechnical Boring Plan (By Driggers Engineering) 
Stormwater Pollution Prevention Plan 
50 Scale Master Demolition Plan (1) 
20 Scale Demolition Plans (2) 
50 Scale Master Site Plan (1) 
20 Scale Site Plans (2) 
20 Scale Geometric/Horizontal Control Plan (1) 
50 Scale Master Paving and Grading Plan (1) 
20 Scale Paving and Grading Plans (2) 
50 Scale Master Drainage Plan (1) 
20 Scale Drainage Plan (2) 
50 Scale Master Utility Plan (1) 
20 Scale Utility Plans (2) 
40 Scale Planting Plan (1) 
20 Scale Planting Plans (4) 
40 Scale Irrigation Plan (1) 
20 Scale Irrigation Plans (4) 
40 Scale Tree Mitigation/Protection Plan (1) 
Miscellaneous Notes and Details (10) 
 

2. Landscape Architecture Construction Documents (CD’s) 
 

Landscape Planting Design: The CONSULTANT will prepare the final site planting plan for the 
project based on the previously approved SD and consequent DD plans. This will indicate plant 
types, locations, spacing, notes and details. The final planting plan will be code compliant but may 
exceed code minimum requirements based on the previously approved phased drawings. 
 
Irrigation System Design: The CONSULTANT will prepare the final site irrigation plans for the 
project. The plans will indicate type, size and location of all irrigation equipment including: water 
source point(s) of connection, mainline, control wire, spray heads, lateral lines, pavement crossing 
sleeving, valves, filters, sensors, master valve and controller. These plans will also include 
construction notes and details.  Cardno assumes the water meter permit and black flow preventer 
will be coordinated and obtained through the Civil Engineering Drawings but the irrigation plans 
will convey the desired meter size and general location to work with the system design. 
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Tree Protection and Mitigation Plans: The consultant will prepare Tree Preservation and 
Mitigation Plans in accordance with City of Largo standards identifying tree survey, species, and 
DBH size. The plans will also provide the proposed location of tree protection fencing and details 
of tree barricades indicating how existing trees will be protected from damage during construction. 
These plans will also convey location of trees to be removed and mitigated. The surveyed trees, 
type, size and condition ratings will be provided by others. The consultant will coordinate as 
needed throughout each phase of the project with the project Arborist and/or surveyor as needed. 
It is assumed that an arborist report is not needed to accompany these plans. 
 
Technical/Written Specifications: The CONSULTANT will include the preparation of Technical 
Specifications for Landscape Architect to support the CLIENT (Architect) in developing a bid 
package to OWNER. 

 
3. Base Plan Revisions 

 
Revisions to the construction plans to incorporate any OWNER driven or code change revisions 
to the base plan after the Design Development phase will be provided on a Time and Material 
Charge Basis. 

 
B. PERMITTING 

 
The CONSULTANT will prepare and submit permit application forms as required by the permitting 
agencies.  The CLIENT understands the CONSULTANT has no control over the final issuance of 
permits/approvals and that the CONSULTANT’S services include only the initial application and two 
(2) requests for additional information response.  The OWNER shall review, approve and sign all 
permit application documents in a timely manner prior to the submittal of the permits to the agencies 
having jurisdiction. The OWNER shall allow the CONSULTANT to execute permit applications, if 
desired, but must provide a Letter of Authorization to the CONSULTANT.  All permit fees to be 
provided by the OWNER. 

 
1. NPDES Permit 

 
The CONSULTANT will prepare the Notice of Intent (NOI) Stormwater Permit Application; the 
NOI will be executed by the CLIENT and forwarded to the U.S. Environmental Protection Agency 
(EPA) and the Florida Department of Environmental Protection (FDEP).  The Stormwater Pollution 
Prevention Plan (SWPPP) will be prepared and executed by the selected contractor and placed 
on file.  It will be the responsibility of the contractor to monitor compliance with the SWPPP and 
to complete the Notice of Termination (NOT) at the completion of the project. 

 
2. Utility Permits 

 
The CONSULTANT will prepare and submit, as engineer of record, the Health Department permit 
applications for the following utilities: the on-site sanitary sewer collection system, the potable 
water distribution system, and the fire flow system to the building.  This process involves also 
submitting applications to the utility provider for each utility service for signatures and approvals.  
The CONSULTANT will utilize data provided by the Plumbing Engineer and Fire Protection 
Consultant for inclusion in the permit submittals (i.e. fixture counts, proposed flow requirements, 
flow tests, etc.).  All fire flow tests would be handled by the OWNER of the said utility, however, if 
a vendor is needed to flow the existing hydrants, the cost would be included as an expense.  
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3. City of Largo 

 
Building and Site Construction Document Permit – The CONSULTANT will submit the 
necessary sets of signed and sealed Civil Engineering, Landscape Architecture Plans and 
Documents to the City of Largo for construction plan approval.  The CONSULTANT will also 
submit as-needed plans to the CLIENT (Architect) for inclusion into the Building Plans permit 
submittal.  The CONSULTANT will provide response to comments (RAI’s) update plans and 
resubmit up to two (2) rounds for both site and building submittals.  Any variance, rezoning, land 
use amendment for this project will be considered additional services. 

 
4. Southwest Florida Water Management District (SWFWMD) – ERP Modification 

 
The CONSULTANT will prepare and submit a SWFWMD Environmental Resource Permit Major 
Modification Application for stormwater permitting in accordance with the District rules and 
regulations.  The CONSULTANT anticipates the project site to be located within an open drainage 
basin and will design the site based on a conventional side sloped pond for a 25-year/24-hour 
design storm event.  If it is determined that the subject property is located within a closed drainage 
basin or un-conventional pond designs (walls, underground vaults, etc.) are required, the 
CONSULTANT will prepare an additional scope and fee.  Wetland mitigation services, off-site 
floodplain compensation; threatened and endangered species services and NEPA Studies are 
not anticipated, and therefore not included within this scope of work. 

 
5. Pinellas County Right-of-Way Use Permit (Ridge Road) 

 
The CONSULTANT will submit an access, utility and drainage connection application based on 
the construction documents site plan to Pinellas County for review and approval.  The 
CONSULTANT shall provide the necessary calculations, applications and permit submittals in 
accordance with the County’s rules and regulations.  If it is determined that off-site roadway 
improvements to Ridge Road and/or signalization are required as a result of the application, the 
additional work will be performed under separate scope and fee.  The selected contractor will be 
responsible for Maintenance of Traffic (MOT) plans and filing the permit, as well as bonding 
construction activities within the Right-of-Way. 

 
6. LEED Certification 

 
The CONSULTANT will coordinate with the project LEED consultant to complete templates 
related to the Civil Engineer and Landscape Architect disciplines.  This task includes conducting 
the required analysis, producing the necessary maps/exhibits, filling out the applicable credit 
templates and uploading the relevant data to the LEED-Online website. 

 
C. BID PHASE SERVICES 

 
The CONSULTANT will assist the CLIENT and OWNER through the public competitive bid process.  
These services are limited to preparation of the civil and landscape components of the bid package; 
participation in a pre-bid meeting; responding to bidder written questions; issuance of bid addendums 
and review, tabulation and ranking of submittals. 
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PHASE III – POST DESIGN SERVICES 
 

The CLIENT has estimated the construction duration at 28 months.  The CONSULTANT will 
attend one (1) pre-construction meeting and up to fifteen (15) site construction meetings to review 
any RFI or construction related issues.  In addition, one (1) substantial inspection (punch list) and 
two (2) follow-up inspections of contractor’s resolution to listed items will be conducted.  During 
attendance at the construction meetings, the CONSULTANT’S staff will conduct on-site 
observations for general conformance with the contract documents. 
 
The CONSULTANT will also provide Shop Drawing reviews for site/civil related documents; 
address the Contractor’s Request for Information (RFI) and associated proposed resolution and 
assist the CLIENT in reviewing the Contractor pay application related to site/civil components of 
the pay request. 
 
Permit completion and transfer certifications by the Engineer of Record are included in this scope 
of services.  Additional construction time may warrant a supplemental scope of services to 
complete supplemental tasks. 
 
The CONSULTANT will review the As-Built “Drawing” and resulting “Survey” for completeness 
and prepare a Record Drawings based on these on the as-built drawing and survey provided by 
others.  Additional reviews caused by contractor and/or surveyors incomplete information will be 
considered additional services.  As-Built Drawing and Survey must be prepared by the contractor 
or the contractor’s licensed surveyor in accordance with permitting agency specifications.  The 
CONSULTANT will assist the OWNER in preparing the Engineer of Record completion 
certifications to the permitting agencies including Southwest Florida Water Management District, 
City of Largo, and Pinellas County, as applicable. 

 
PHASE IV – FEASIBLITY REVIEW OF VEHICLE STORAGE BUILDING 
 

Phase IV is a feasibility review performed by the design team for consideration of a hardened 
structure designed for a Category 5 storm event capable of housing vehicles and personnel and 
sited within the constraints of the existing parcel.  The CONSULTANTS scope for this phase is 
limited to providing a schematic level drawing and associated narrative for the civil components 
of the proposed action.  The schematic and narrative will be based on readily available site 
information; therefore, no additional survey, geotechnical or other supporting documentation will 
be collected for this review.  The civil narrative and schematic are anticipated to be incorporated 
into a complete feasibility report assembled by others.  Phase I through Phase III scopes provided 
above do not include incorporating any results from the feasibility review into the construction 
documents. 

 
MISCELLANEOUS 
 
 Services Not Included 
 

The following is a list of supplemental services that are not included under this proposal.  These 
services shall be charged in accordance with the hourly rates established in the CONSULTANT’s 
Professional Services Fee Schedule (see attached).  The CONSULTANT shall only conduct such 
services upon authorization by the CLIENT. 
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1. The CONSULTANT shall not be responsible for attendance at meetings other than those 
specifically listed within this proposal.  The CONSULTANT shall not be responsible for 
attendance at legal meetings, hearings, variances, attorney conferences or construction 
claims conferences. 

 
2. The CONSULTANT shall not be responsible for the plans review fee charged by governmental 

agencies, costs of permits, impact fees, and consultant fees for outside consultants such as 
attorney’s, Arborists, Ecological Engineers, Surveyors, Geotechnical Engineers, Architects, 
Structural, Mechanical & Electrical Engineers, etc.  Expenses for printing of plans for 
governmental agency permitting or general contractor’s use, and any related courier or 
delivery expenses will be billed as reimbursable expenses. 
 

3. Rezoning, Land-Use, Variances and Planning Services are not included under this proposal.  
Should these services be required a separate scope and fee will be provided. 
 

4. FEMA flood plain analysis, mitigation and wetland impacts are not anticipated, and therefore 
have not been included in this proposal.  However, should this service be required, a separate 
scope and fee can be provided. 
 

5. Traffic Signalization Design, Offsite roadway improvements, Offsite Drainage, and Offsite 
Utility relocations are not included under this proposal.  However, should these services be 
required, a separate scope and fee will be provided. 

 
6. Additional surveying beyond the above attached scope, tie-in surveys, construction stakeout, 

survey easements and any Preliminary/Final Plats are not included in this proposal.  However, 
should these services be required, a separate scope and fee will be provided. 

 
7. Meetings requested by the OWNER beyond those listed above during design or 

construction will be considered additional services. 
 
8. Any conflicts or OWNER request for information during construction that arise due to 

Subsurface Utility Engineering (SUE) will be considered additional services. 
 

9. The CLIENT (Architect) shall provide all sign designs and associated permits, building 
elevations, renderings, and other related building design / permitting requirements. 

 
10. The CLIENT’S Mechanical, Electrical and Plumbing Engineers shall provide all design and 

engineering services related to the site lighting systems (on and within the subject property), 
soft utility coordination/design or other related architectural building specific services. 

 
11. Means and Methods of construction, job safety, coordination and scheduling of construction 

work to be performed by the Contractor and/or subcontractor(s) are not included. 
 

12. CONSULTANT is not responsible for acts or omissions of the Contractor, any 
subcontractor(s), or any contractor or subcontractor(s) agents or employees or any other 
persons (except his own employees and agents) at the project site or otherwise performing 
any of the work of the project. 

 
13. The CLIENT/OWNER will provide the following: 
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a. Title reports 
b. List of project contacts 
c. Historical documents of existing site improvements including: as-built surveys, 

record drawings, construction documents, geotechnical reports, utility plans 
associated with the treatment plan and subsurface utility engineering reports. 

d. Geotechnical engineering services 
e. Testing/Inspections during construction 

 
COMPENSATION AN FEE SCHEDULE 
 

The CONSULTANT's proposes to perform civil, landscape and sub-consultant services on a lump 
sum basis plus reimbursement for expenses.  Time of Performance for services shall commence 
upon execution of this Contract and shall be ready for construction within 6-8 months from 
approval of the Design Development Site Plan, with the Schematic Design site plan phase 
expected to be complete within 60 days from NTP and all CLIENT provided documents received 
prior to start of work.  The schedule is predicated on no variances including land use and rezoning 
changes through the City of Largo and Pinellas County approval process.  The CLIENT 
understands the CONSULTANT has no control over the final issuance of permits and approvals.  
This schedule could be altered based on these approvals. 









TO: Mike Mason

Mason Blau Architects

FROM: E. Michael McCarthy, PE

RE: Pinellas County Utilities Logan Lab Improvements

1620 Ridge Rd South Largo, FL 

DATE: 9-Sep-19

STRUCTURAL SCOPE: 1. Relocation of Central Energy Plant (CEP) at Building B

     a) New enclosure walls and piping/equipment supports

     b) Demo existing energy plant

2. Renovation of Building B

     a) Lab hood and HVAC update - possible new equipment

     b) Hurricane hardening option - a vulnerability study will be done under 

         a separate contract. Fees to harden Building B will be determined 

         after that study is completed and the scope is known.

     c) Replace 6 existing RTU's

3. Additions to Building B (design to Cat 5 or Miami/Dade wind criteria)

     a) New admin office on north side (3,480 gsf)

     b) New technical office on east side (8,613 gsf)

4. New Vehicular Storage Building

     a) Feasibility study and schematic design for preliminary pricing

PHASES: Data gathering

Schematic design

Design development

Construction documents

Bidding and negotiation

Construction administration

SERVICES EXCLUDE: Structural services beyond what is specifically noted above

Comprehensive review of the existing drawings for errors and omissions

Inspection of entire buildings

Unforeseen conditions

Exploratory demolition to expose hidden conditions

Testing of construction materials

Cost estimates and quantity surveys

Programming

Project close-out

One year Warranty

Hurricane hardening of the existing Building B (see 2b above)

PROPOSED FEE: 35,211$           

                        PROPOSAL  for STRUCTURAL  ENGINEERING  SERVICES 

6/2/2020 Pennoni Associates Inc.
Page 1 of 2
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April 7, 2020 

Proposal No.  5555.0420 

Via e-mail to mmason@masonblau.com 

Mr. Mike Mason, AIA 
Mason Blau and Associates, Inc. 
4625 East Bay Drive, Suite 228 
Clearwater, Florida  33764 

RE: PINELLAS COUNTY GOVERNMENT – LOGAN LAB 
MECHANICAL, ELECTRICAL, PLUMBING (M/E/P) ENGINEERING SERVICES 
REVISED FROM 2/4/2020 

Dear Mike: 

Engineering Matrix, Inc. (Matrix) submits the following scope and fee proposal for your 
consideration. 

BACKGROUND 

Pinellas County Government is proposing to complete renovations to the existing Logan Lab 
facility.  The basic services scopes of work are expected to include the following efforts: 

1. Relocation of Central Energy Plant at Building B 
2. Renovation of Building B (including upgrades to the HVAC systems) 
3. Building Addition to Building B 
4. Demolition of Buildings A and C 
5. New North Parking Lot 
6. New Vehicular Storage Building Feasibility Study 

This proposal includes engineering services required to complete the M/E/P engineering 
scopes described below. 

BASIC SERVICES SCOPE OF WORK 

Matrix would provide the following engineering services, as required, for each of the above 
listed scope packages to accommodate new and renovated spaces. 

MECHANICAL DESIGN SERVICES 
 Complete a cooling load model to determine air conditioning loads. 

 Provide design of supply and return air ductwork distribution systems. 

 Provide design of exhaust and relief air ductwork distribution systems, as required. 

 Provide design of DDC controls associated with any new equipment.  The new control 
points would tie into the Campus’ control system. 

 Within Building B, provide replacement design of the DDC HVAC controls system. 
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 Within Building B, provide design of new rooftop units to replace the existing units. 

 Within Building B, provide design of replacement of Phoenix air valves with standard VAV 
boxes in areas not requiring critical lab functions, and replace Phoenix air valves in kind in 
spaces deemed to require critical lab functions. 

 Within Building B, provide design to minimize the existing roof mounted exhaust duct as 
space allows. 

 Within Building B, provide design of new energy recovery run around water loop to transfer 
heat from incoming outside air with outgoing exhaust air through a series of water piping and 
heat transfer coils in the new rooftop units and exhaust fan filter housings. 

 Provide design of new heat recovery chiller to generate hot water for reheat while 
simultaneously generating chilled water for cooling. 

 Provide evaluation for relocation of ductwork from the roof to below ceiling.  The exposed 
ductwork on the roof is related to fume hood exhaust systems.  The ability to relocate 
ductwork would be dependent on how low the existing ceilings would be dropped and still be 
considered acceptable. 

ELECTRICAL DESIGN SERVICES 
 Provide design of electrical power distribution systems. 

 Provide design of electrical lighting systems (including emergency lighting, as required). 

 Provide design and expansion of the campus fire alarm system, as required. 
o NOTE:  The Architect would provide Matrix with an ACAD or Revit background for each building in 

this scope. 

 Provide design of electrical low voltage systems, to include incorporation of networking with 
VoIP, and design work related to surveillance cameras, access control, and intrusion 
detection. 

PLUMBING DESIGN SERVICES 
 Provide plumbing design for new and renovated spaces.  The design would include new 

sanitary, stormwater, and domestic water systems. 

FIRE SPRINKLER DESIGN SERVICES 
 None required. 

CAT 5 BUILDING DESIGN SERVICES 
 Replace building louvers with CAT 5 rated louvers. 

 Structurally fasten rooftop air conditioning equipment, piping, conduits, etc., for CAT 5 
conditions. 
NOTE:  Coordinate with the Structural Engineer to detail tie-down requirements. 

 If authorized by the Owner, design services would include the following items to provide CAT 
5 shelter operating capabilities: 

o Domestic Water 

 Provide design of separate water services per structure instead of connecting to the 
existing structure. 

o Sanitary Sewer 

 Provide design for each addition to feed directly into the collection system separate 
from the existing structure. 
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o Electrical 
 Provide design of a master panel and an ATS in one of the CAT 5 additions and feed 

sub-panels into the other two structures such that the existing building could be 
electrically isolated in the event of an emergency. 

o HVAC 
 Provide design for new parallel runs of chilled and hot water piping independent of 

the existing piping loops.  Additionally, the new/relocated central energy plant would 
receive some additional level of protection (i.e., air cooled chiller yard may be 
enclosed with a solid barrier wall and some steel structure and metal grating 
overhead to protect against flying debris). 

o Low Voltage Systems 
 Provide design for a main server in one of the new additions and provide network 

switches for connectivity to the existing structures. 

CONSTRUCTION PHASE ADMINISTRATION SERVICES 
 Provide shop drawing reviews and comments, as required. 

 Review and respond to RFIs. 

 Attend construction meetings (up to 24 site visits) during the project’s construction period, as 
relevant to the construction scope.  Construction duration is expected to be roughly 27 
months. 

 Provide a Substantial Completion with generation of a punchlist and a Final Completion site 
visit with review of completed punchlist items. 

SERVICES NOT INCLUDED, BUT AVAILABLE AS AN ADDITIONAL SERVICE 
• Front End Documents. 
• As-Built Documents. 
• Advertising. 
• Reproduction/Distribution of Bid Documents. 
• Distribution of Addenda. 
• Attendance at Bid Opening. 
• Detailed Cost Estimating. 
• Advanced Purchase Equipment Submittals. 
• Early Release and Phased Documents. 
• Life Cycle Cost Analysis. 

• Acoustic Engineering Services. 
• Value Engineering (redesign after issuance of bid 

documents). 
• Testing, Adjusting, and Balancing (TAB) Services.  It 

is Expected the Owner/Contractor would Direct Hire 
the Services of a TAB Contractor and Provide the 
Engineer with a Completed TAB Report for Review by 
the Engineer 

• Plumbing Design Beyond Five-Foot of Building 
Perimeter (i.e., includes water, sanitary, storm, gas, 
and fire sprinkler piping). 

PROPOSED ADDITIONAL ENGINEERING SERVICES 
Matrix would provide the following engineering services, as required, for the below listed scope 
packages: 

 LEED Services 
 Provide design efforts for compliance with the requirements of LEED points agreed to be 

pursued (up to eight LEED credits including energy model credit). 

 Provide documentation efforts, as required, to complete online templates for M/E/P-related 
LEED points agreed to be pursued (up to eight LEED credits including energy model credit). 

 Attend LEED-related coordination meetings. 

 Provide energy modeling efforts, as required, to fulfill LEED requirements. 

 Evaluation of M/E/P utilities related to the Vehicle Storage Building (8” x 11” format). 
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April 15, 2020

Mason Blau and Associates, Inc.
4625 East Bay Drive, Suite 228
Clearwater, Florida  33764

Attn: Mr. Michael R. Mason, AIA, LEED AP - President

Project: Pinellas County Utilities - Logan Lab
1620 Ridge Road, Largo, Florida  33778
CMC Project No.:  19-06051

Re: CMC Proposal (REVISED) for Building Envelope Waterproofing Consulting Services

Dear Mr. Mason:

Pursuant to your request, Construction Moisture Consulting, Inc. (CMC) is pleased to provide Mason
Blau and Associates, Inc. (MBA) this proposal to provide building envelope waterproofing services for
the above referenced project.  Based on our understanding of what you wish accomplished, we herein
furnish the following for your review and use.

1.0 SCOPE

1.1 CMC will conduct a review of proposed building envelope at the design intervals
indicated with focus on systems and components intended to provide water penetration
resistance and weatherproofing integrity.  CMC deliverables for each review will
include a narrative commentary for applicable technical Specification Sections and
“redline” markups on the Drawings.

1.1.1 100% Design Development

- Based on 12 Hours @ $170.00 per Hour . . . . . . . . . . . . . . . $2,040.00

- Anticipated Reimbursable Reprographics Expenses . . . . . . . . 100.00

1.1.2 75% or 95% Construction Documents (as determined by MBA)

- Based on 16 Hours @ $170.00 per Hour . . . . . . . . . . . . . . . . 2,720.00

- Anticipated Reimbursable Reprographics Expenses . . . . . .      150.00

1.1.3 Subtotal Design Review Services Base Bid Estimate. . . . . . . . . . . $5,010.00

1.2 CMC will conduct a detailed visual survey of the accessible building envelope such as
exterior walls, windows and related components (e.g., building sealants, flashing, etc.)
and roofing to evaluate the waterproofing integrity of existing construction as reviewed
from the ground level, roof levels and the building interior.

4508 OAK FAIR BOULEVARD • SUITE 200 • TAMPA, FLORIDA 33610-7387 • (813) 623-2323 • FAX (813) 626-2637
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Please note, CMC shall be provided access to all interior locations and the roof upon
our onsite arrival without delay.

Once complete with our field evaluation, CMC will provide an electronic (PDF) report
of our findings with corresponding photographs depicting examples of items reported
and related recommendations for corrective action.

1.2.1 Subtotal Building Envelope Waterproofing Evaluation Base Bid
Estimate . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   $5,440.00

1.3 TOTAL BASE BID ESTIMATE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $10,450.00

2.0 QUALIFICATIONS

2.1 Additional consulting services such as meeting attendance, additional reporting, etc.,
shall be computed at our normal hourly rate of $170.00 per hour and invoiced
accordingly.

2.2 Additional printing has not been included within this proposal and shall be considered
reimbursable expenses at cost with no markup.

2.3 Local and state taxes have not been included in this proposal.

Should you have any questions or wish to further discuss any element of this proposal, please do not
hesitate to contact our office at your convenience.

Respectfully,

CONSTRUCTION MOISTURE CONSULTING, INC.

Jon-Eric Macias, RRC, RRO, IIBEC
President/CEO
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SCOPE OF SERVICES  

 
Consulting services as needed to aid in and certify to the Green Building standards, at Client’s 
project, described in category as follows: 

 
1) Commercial buildings;  
 

Client and Consultant understand that presently the target standard is the United States Green 
Building Council – LEED NC version 4.0 standard for commercial construction. 
 
 
 
 
 
 
 
 
 
 



 

 






BASIS FOR COMPENSATION STATEMENT 

 
For the Services provided by Consultant under this Agreement, the Client will remit compensation 
as follows: 

 
1) LEED (United States Green Building Council)** 

 
 

LEED and Sustainability Administration $22,929.00

Registration Fee to USGBC for Building $1,500.00

Design Revew Fees to USGBC for Building $2,740.00

Construction Revew Fees to USGBC for Building $910.00

Fundemental Commissioning $13,941.00

Cost for Certification $42,020.00

    
           
**LEED Project Administration, Consultation, and Certification services for MASON BLAU AND 
ASSOCIATES, INC for LEED Certification. Compensation will be payable as follows: LEED 
registration fee due upon contract signing, remaining per draw schedule below. This fee 
includes required LEED registration and certification submission fees.  
 
Draw schedule: 

➢ Schematic Design Phase    20% of fee 
➢ Design Development Phase   25% of fee 
➢ Construction Document Phase   40% of fee 
➢ Bidding and Negotiations Phase     5% of fee 
➢ Construction Administration Phase  10% of fee 

 
 Our fees include: 

1.  Necessary meetings (up to a total of 10 hours) to assist with developing the owner’s 
project requirements (Additional meeting hours to be billed at $125/hr) 
2.  Application submittal to LEED 
3.  Specification review 
4.  Complete assembly of submittal documents 
5. Coordination of all information assembly (some information to be provided by          
architect, engineers, contractor or owner) 
6.  Final submittal to LEED 

  
 

  
****Commissioning fees for EA Prerequesite 1, Fundamental Commissioning (listed in fee 
outline above), Commissioning cannot be completed without the selection of item Project 
Administration above. 

 
 COMMISSIONING TASKS Outlined as Follows: 



 

 






 
 DESIGN DEVELOPMENT PHASE 
  
 1. Review & become familiar with Schematic Design & other design documents 
 2. Develop Commissioning Plan for Design Phase 
 3. Review Owners Project Requirements and Basis of Design 
 
 CONSTUCTION DOCUMENTS PHASE 
  
 1. Perform a review of drawings and specifications at the 95% completion stage 
 2. Assist, review and approve the design development intent and operating parameters 
 3.  Develop draft project-specific commissioning Plan for Construction Phase 
 4. Coordinate development of the construction commissioning specifications 
 5.  Assist, review and approve development of construction commissioning specifications 
  by all Design Team members 
   
 CONSTRUCTION PHASE 
  
 1. Plan & conduct commissioning scope meeting 
 2. Review information required to perform commissioning, including O & M manuals, 
  contractor start-up & checkout procedures 
 3. Before start-up gather and review current control sequences and interlocks and work 
  with contractor & Engineer until sufficient clarity has been obtained in writing to  
  prepare detailed testing procedures 
 4. Review and approve contractor submittals applicable to systems being commissioned 
  for compliance with commissioning needs concurrent with A/E reviews 
 5. Prepare and distribute pre-functional tests and checklists 
 6. Perform site visits as necessary to observe component and system installations.  
  Attend selected planning and jobsite meetings to keep current with construction  
  progress. Review construction meeting minutes for revisions/substitutes relating to 
  commissioning process. Assist in resolving any discrepancies.  
  
 ACCEPTANCE PHASE 
 
 1. Develop enhanced start-up and initial systems checkout plan with subcontractors. 
 2. Review O & M manuals 
 3. Witness HVAC piping test and flushing procedure, sufficient to be confident that  
  proper procedures were followed. Document this testing and include documentation 
  in O & M manual. Notify the project manager of any deficiencies in results or  
  procedures. 
 4. Witness ductwork testing and cleaning procedure, sufficient to be confident that  
  proper procedures were followed. Document this testing and include documentation 
  in O & M manual. Notify the project manager if any deficiencies in results or  
  procedure. 
 5. Approve systems start-up by reviewing start-up reports and by selected site  
  observation. 
 6. Review Testing, Adjusting and balancing (TAB) execution plan. 



 

 






 7. Oversee sufficient functional testing of control systems and approve for use by TAB 
  prior to TAB execution. 
 8. Approve air and water systems balancing by spot testing and by reviewing completed 
  reports and by selected site observation. 
 9. With necessary assistance and review from installing contractors, write the functional 
  performance test procedures for equipment and systems.  This may include energy 
  management control system trending, stand-alone data logger monitoring or manual 
  functional testing. 
 10. Analyze functional performance trend logs and monitoring data to verify performance. 
 11. Coordinate, witness, and approve manual functional performance tests performed by 
  installing contractors. Coordinate retesting as necessary until satisfactory   
  performance is achieved. 
 12. Maintain a master deficiency and resolution log and a separate testing record.  
  Provide to the Owner written progress reports and test results with recommended 
  actions as necessary. 
 13. Oversee and approve the training for the facilities personnel. 
 14. Compile and maintain commissioning record and building systems book. 
 15. Review and approve preparation of O & M manuals. 
 16. Provide final commissioning report. 

             
 
Two Trails, Inc. is a Third Party certifying agency, as such we provide inspections, clarification of 
standards per authenticating agency. If the builder or homeowner does not comply with checklist 
specifications and inspection process or does not provide agreed upon documentation or does not 
provide clarification documentation to Two Trails Inc. in a timely manner, a certification may not 
be obtained. 
 
Certain clerical time is included in the fixed fee portions of this contract.  Reasonable additional 
clerical time will not be charged.   
 





 

1859 Eau Claire Ct. Oldsmar, FL 34677 ● 727.644.3445 ● keaneacoustics@aol.com 

    
September 5, 2019 
 
Mike Mason, AIA 
MBA MASON BLAU AND ASSOCIATES, INC 
4625 East Bay Drive, Suite 228 
Clearwater, FL 33764 
 
Dear Mike, 
 
The following is a summary of Keane Acoustics proposed fee budget for Pinellas County 
Logan Lab Upgrade project in Largo, Florida. 
 
Introduction 
 
It is understood that the proposed scope will include improvements to the existing 
facility, including a new Central Energy Plant (CEP). 
 
Acoustical Goals 
 
Noise from plant equipment should be controlled and should not propagate into adjacent 
rooms and buildings within the facility nor neighboring properties falling within the 
limits of applicable noise ordinances. 
 
To ensure these fundamental goals are met, the following acoustical consulting scope is 
recommended: 
 
Scope of Work 
 
Acoustics scope for this project will focus on the following: 

 mitigation of central plant noise to the interior and exterior - primarily chiller and 
emergency generator noise 

 
Detailed Tasks 
The following tasks will be completed for each applicable phase: 
 
Design Phase 
The following tasks will be completed during the Design phase. 

 Research current local ordinances 
 Conduct visit to proposed site to help determine baseline acoustical criteria by the 

following: 
 Measurements of current ambient sound levels 
 Measurements of operational sound levels of current mechanical equipment 
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 Establish specific acoustical criteria for: a) noise levels at property lines; b) sound 
insulation of equipment; c) sound isolation of walls and floor /ceiling assemblies 
(STC) to mitigation of CEP noise 

 Provide recommendations of the amount, type and location of acoustical 
products/elements required to meet the acoustic design targets 

 Identify costs for key acoustic elements 
 Review drawings and specifications at appropriate milestones and make 

acoustical recommendations which will be coordinated, integrated, and 
documented among architectural, engineering, and specialist disciplines 

 Highlight any serious acoustical deficiencies 
 Provide guidance to address acoustical deficiencies 
 Assist the Architect with final detailing of acoustical construction elements and 

finishes 
 Provide draft specification clauses and sketch construction details for inclusion 

into the architectural and engineering sections regarding materials, equipment 
noise and vibration control 

Deliverables 
 Basis of Design Report 
 Construction Documents drawings review report 
 Specification clauses for inclusion into the architectural and engineering sections. 

Meetings 
 Attend up to four local design meetings (including initial site sound survey) 

 
Construction Support Services 
The following tasks will be completed during the Construction phase 

 Respond to requests for information on interpretations and clarifications of 
construction issues relating to acoustics 

 Conduct site visits to review construction progress and quality of workmanship 
 Issue site review notes, indicating issues that do not match the design intent 
 Conduct testing to verify acoustical design criteria are met at critical locations 

Deliverables 
 Responses to RFI’s 
 Issue site review notes and punch lists. 

Meetings 
 We will conduct up to 2 visits (including post construction noise testing) to 

review construction progress and quality of workmanship. 
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Fees and Expenses 
 
Time and Fee Summary 
 
The proposed fee budget is tabulated below for each phase.  Additional services will be 
billed per the attached fee schedule upon approval. 
 
Phase Fee Meetings/Site Visits 
Early Design $2,500 Up to 2 
DD and CD phase $4,000 Up to 2 
Construction Support Services $3,000 Up to 2 
 
Total project fee including expenses is not to exceed $9,500.  
 
The above scope and fee are based on the following assumptions: 
 

1) Drawing or specification markups may be used to convey information to architect 
2) AutoCAD drafting by others 
3) Post construction testing will occur at a sampling of locations as necessary 
4) Does not include acoustical design to meet LEED interior acoustics credit 

 
Please feel free to contact me if you have any comments/questions. 
 
 
Best regards, 

 
Michael Keane, P.E. 
 
 



PINELLAS COUNTY 
LOGAN LAB
#19503

PROJECT CONSTRUCTION SENIOR JUNIOR ADMINISTRATIVE GRAND

PRINCIPAL ARCHITECT MANAGER ADMINISTRATOR DESIGNER DESIGNER MANAGER CLERICAL TOTALS

Mason Blau & Associates, Inc. $200.00 $125.00 $140.00 $100.00 $90.00 $80.00 $95.00 $55.00

48 14 15 48 20 11 8 164

92 27 30 94 38 19 17 317

179 72 102 217 116 74 63 823

269 98 130 310 152 92 77 1128

62 10 3 16 0 12 9 112

218 54 58 204 14 35 28 611
Sub Totals 868 275 338 0 889 340 243 202 3155

$173,600.00 $34,375.00 $47,320.00 $0.00 $80,010.00 $27,200.00 $23,085.00 $11,110.00 $396,700.00

PRACTICE GROUP SENIOR PROJECT PROJECT LANDSCAPE SENIOR GRAND

MANAGER ENGINEER ENGINEER PLANNER ARCHITECT DESIGNER CLERICAL TOTALS

$194.00 $170.00 $140.00 $115.00 $115.00 $115.00 $70.00

6 50 50 30 8 80 8 232.00

3 34 25 14 18 67 12 173.00

5 18 22 28 24 52 8 157.00

3 51 60 8 34 80 20 256.00

5 32 40 8 38 10 133.00
3 70 60 2 35 15 185.00

TOTAL HOURS 25 255 257 88 86 352 73 0 1,136.00
$4,850.00 $43,350.00 $35,980.00 $10,120.00 $9,890.00 $40,480.00 $5,110.00 $0.00 $149,780.00

PRINCIPAL SENIOR PROJECT CADD ADMINISTRATIVE GRAND

ENGINEER MANAGER OPERATOR ASSISTANT TOTALS $

$188.00 $195.00 $75.00 $60.00

$375.00

$400.00

$6,282.50

$322.50

$400.00

$1,040.00

12 8 4
TOTAL HOURS 0.00 2,340.00 600.00 240.00 $3,180.00

12,000.00

Program Verification Phase (5%)

Schematic Design Phase (10%)

Design Development Phase (25%)

Construction Documents (35%)

Bidding & Negotiation Phase (5%)

Construction Administation Phase (20%)              

Project Completion & Closeout Phase              

Warranty Phase

Sub Totals

HOURS

Sub Totals

Driggers

BASIC SERVICES

Mobilization & Demobilization

Test Boring & Coordinate Utility Locates

Standard Penetration Test Borings & Hand 

Auger Borings

HOURS

Construction Administation Phase (20%)             

Sub Totals

Coring & Patching Asphalt

Laboratory Classification Tests

Double-Ring Infiltration Tests

Hourly Rates

FLAT RATE

Construction Documents (35%)

Bidding & Negotiation Phase (5%)

Cardno

BASIC SERVICES

Program Verification Phase (5%)

Schematic Design Phase (10%)

Design Development Phase (25%)



PINELLAS COUNTY 
LOGAN LAB
#19503

OFFICE PROJECT STRUCTURAL CONSTRUCTION CADD FORENSIC GRAND

PRINCIPAL DIRECTOR MANAGER DESIGNER COORDINATOROPERATOR ENGINNEER CLERICAL TOTALS

$189.00 $162.00 $149.40 $158.00 $108.00 $99.00 $180.00 $74.00

1 3 4 2 4 1 15

1 1 5 7 4 8 1 27

1 3 12 18 10 21 3 68

1 5 17 25 14 30 4 96

1 3 3 2 4 1 14

1 3 10 14 8 16 3 55
TOTAL HOURS 4 14 50 71 40 83 13 275

$756 $2,268 $7,470 $11,218 $4,320 $8,217 $0 $962 $35,211.00

SR./REGISTERED CONSTRUCTION SENIOR DRAFT GRAND

PRINCIPAL ENGINEER ENGINEER ADMINISTRATOR DESIGNER DESIGNER PERSON CLERICAL TOTALS

$195.00 $115.00 $90.00 $70.00 $75.00 $65.00 $60.00 $45.00

1 10 20 9 20 25 2 87

20 35 32 37 50 4 178

2 50 150 100 68 28 7 405

5 99 196 75 99 73 10 557

1 20 32 14 10 77

2 50 37 228 30 347
TOTAL HOURS 11 249 470 228 216 238 176 63 1651

$2,145.00 $28,635.00 $42,300.00 $15,960.00 $16,200.00 $15,470.00 $10,560.00 $2,835.00 $134,105.00

GRAND

PRINCIPAL TOTALS

$100.00

4 4

8 8

19 19

27.25 27

4 4

16 16
TOTAL HOURS 78.25 0 0 0 0 0 78.25

$7,825.00 $0.00 $0.00 $0.00 $0.00 $0.00 $7,825.00

Construction Administation Phase (20%)             

Sub Totals

Program Verification Phase (5%)

Engineering Matrix, Inc.

Program Verification Phase (5%)

Schematic Design Phase (10%)

Program Verification Phase (5%)

Schematic Design Phase (10%)

Design Development Phase (25%)

Construction Documents (35%)

Bidding & Negotiation Phase (5%)

Construction Administation Phase (20%)             

Design Development Phase (25%)

Construction Documents (35%)

Schematic Design Phase (10%)

Sub Totals

BASIC SERVICES

BASIC SERVICES

BENNETT DESIGN & CONSULTING

HOURS

HOURS

Sub Totals

HOURS

Pennoni

Bidding & Negotiation Phase (5%)

Construction Documents (35%)

Construction Administation Phase (20%)             

Design Development Phase (25%)

Bidding & Negotiation Phase (5%)



PINELLAS COUNTY 
LOGAN LAB
#19503

PROJECT ASST PROJECT SR. CADD GRAND

PRINCIPAL MANAGER MANAGER ADMIN ASST CLERICAL TOTALS

$170.00 $160.00 $150.00 $75.00 $55.00 $45.00

0

0

19 5 2 5 4 35

26 4 4 5 4 43

0

0
TOTAL HOURS 45 9 0 6 10 0 0 8 78

$7,650.00 $1,440.00 $0.00 $450.00 $550.00 $0.00 $0.00 $360.00 $10,450.00

PRIMARY SECONDARY PROJECT STRUCTURAL CONSTRUCTION CADD FORENSIC GRAND

CONSULTANT CONSULTANT MANAGER DESIGNER COORDINATOROPERATOR ENGINNEER CLERICAL TOTALS

$125.00 $85.00

175 12 187

12 12

21 21

8 8
112 112

TOTAL HOURS 328.00 12.00 0.00 0.00 0.00 0.00 0.00 0.00 340.00
$41,000.00 $1,020.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $42,020.00

REGISTERED PROJECT STRUCTURAL CONSTRUCTION CADD FORENSIC GRAND

PRINCIPAL ENGINEER MANAGER DESIGNER COORDINATOROPERATOR ENGINNEER CLERICAL TOTALS

$142.50

28 28

20 20

16 16
TOTAL HOURS 64 0 0 0 0 0 0 0 64

$9,120.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $9,120.00

SOUND LEVEL PROJECT STRUCTURAL CONSTRUCTION CADD FORENSIC GRAND

PRINCIPAL METER MANAGER DESIGNER COORDINATOROPERATOR ENGINNEER CLERICAL TOTALS

$175.00 $25.00

14 14

24 24

16 2 18
TOTAL HOURS 54 2 0 0 0 0 0 0 56

$9,450.00 $50.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $9,500.00

$806,711.00

Program Verification Phase (5%)

CMC MOISTURE CONSULTING

HOURS

60% Construction Document Budget

100% Construction Document Budget

Sub Totals

Registration Fee to USGBC for Building

Design Review Fees to USGBC for Building

Design Development Construction Budget

Fundemental Commissioning

Sub Totals

Construction Review Fees to USGBC for 

Building

HOURS

CC&A Construction Cost Consultants

DD & CD Phase (up to 2 meetings/site 

visits)

Construction Suppport Services

Sub Totals

HOURS

Early Design (up to 2 meetings/site visits)

TWO TRAILS

BASIC SERVICES

LEED and Sustainability Administration

KEANE ACOUSTICS

Bidding & Negotiation Phase (5%)

Construction Administation Phase (20%)             

Schematic Design Phase (10%)

Construction Documents (35%)

TOTAL FEES

Sub Totals

HOURS

Design Development Phase (25%)
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       MASON  BLAU & ASSOCIATES, INC.  
 Architects, Planners    AA 0002779 
 4625 East Bay Drive, Suite #228 
 Clearwater, FL 33764 
 (727) 530-0570 
 (727) 530-0672 fax 
 
 

EXHIBIT “B” 

LOGAN LAB IMPROVEMENTS 

LOADED HOURLY RATES 
 

Classification Hourly 

Rate 

MASON BLAU AND ASSOCIATES, INC.  
Architect 

 

Principals 200.00 

Architect 125.00 

Project Manager 140.00 

Construction Administrator 100.00 

Senior Designer     90.00 

Junior Designer     80.00 

Administrative Manager 95.00 

Clerical 55.00 

Draftsman     55.00 

  

CARDNO, INC. 
Civil, Site, Survey, Landscape Architect 

 

Chief Engineer 203.00 

Practice Group Manager 194.00 

Principal Engineer/Scientist 200.00 

Governmental Site Engineer 131.00 

Senior Engineer 170.00 

Permit Specialist 135.00 

Senior Utility Coordinator 140.00 

Senior Project/Utility Engineer 155.00 

Senior Planner 155.00 

Senior Landscape Architect 150.00 

Project Engineer/Scientist 140.00 

Utility Coordinator   110.00 

Senior Environmental Specialist 125.00 

Engineer 105.00 

Chief Engineer 135.00 

Landscape Architect 115.00 

Senior Designer 115.00 

Project Planner 115.00 

Engieering/Science Technician 75.00 

Engineering Intern 85.00 

Designer 95.00 

Senior Site Plan Technician 110.00 
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CARDNO, INC. - Continued 
Civil, Site, Survey, Landscape Architect 

 

GIS Specialist 85.00 

Connection Permit Coordinator 102.00 

Landscape Designer 75.00 

Environmental Specialist 90.00 

Senior Environmental Technician 110.00 

CADD/Computer Technician 75.00 

Secretary/Clerical 70.00 

Field Technician 80.00 

  

DRIGGERS ENGINEERING SERVICES 
Geotechnical Engineering Services 

 

Principal Engineer  188.00 

Senior Project Manager 195.00 

CADD Operator 75.00 

Administrative Assistant 60.00 

  

PENNONI, INC. (formerly McCarthy and Associates, Inc.) 
Structural Engineering 

 

Principal 189.00 

Office Director 162.00 

Senior Project Managers 155.70 

Project Managers 149.40 

Structural Designers 158.00 

Construction Coordinators 108.00 

CADD Operators 99.00 

Clerical 74.00 

Forensic Engineering 180.00 

Certified Industrial Hygiene 157.50 
Senior Industrical Hygienist / Project Manager 139.50 
Project Assistant/Technical Writer 75.00 
Asbestos Bulk Sample Analysis (PLM/1 Week TAT) – 250 Samples 
@$8.00/Sample 

 

  

ENGINEERING MATRIX 
Mechanical, Electrical, Plumbing, Fire Protection Engineering 

 

Principal Engineer   195.00 

Senior/Registered Engineer   115.00 

Engineer     90.00 

Construction Coordinator     70.00 

Senior Designer     75.00 

Designer     65.00 

Draftsperson     60.00 

Administrative Assistant     45.00 



Pinellas County Utilities 
Logan Lab Improvements 
Fully Loaded Schedule of Rate Values 
August 19, 2019 
September 5, 2019 Revised 
 
 

 
Page 3 of 3 

CONSTRUCTION MOISTURE CONSULTING, INC. 
Roofing, Waterproofing, Curtain Wall Consultant 

 

Principal/Senior Project Manager/Project Architect   170.00 

Project Manager/Senior Consultant/Architect 160.00 

Assistant Project Manager/Consultant 150.00 

Assistant Project Manager/Senior Administrative Assistant 75.00 

Drafting/CADD 55.00 

Clerical     45.00 

  

BENNETT DESIGN AND CONSULTING, INC. 
Interior Design Services 

 

Principal, Interior Designer 100.00 

  

TWO TRAILS, INC. 
LEED Consultant 

 

Primary Consultant 125.00 

Secondary Consultant 85.00 

  

CC&A CONSTRUCTION COST CONSULTANT 
Construction Cost Consultant 

 

Principal 142.50 

  

  

KEANE ACOUSTICAL ENGINEERING 
Acoustical Engineer 

 

Principal Engineer 175.00 

Sound Level Meter 25.00 
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SECTION C – LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 
 
 

1. INSURANCE: 
 

a) If Consultant does not currently meet insurance requirements, Consultant shall also include 
verification from their broker or agent that any required insurance not provided at that time of 
submittal will be in place within 10 days after award recommendation. 

 
b) The Certificate(s) of Insurance shall be signed by authorized representatives of the insurance 

companies shown on the Certificate(s).  A copy of the endorsement(s) referenced in 
paragraph d) for Additional Insured shall be attached to the certificate(s) referenced in 
this paragraph. 

 
c) No work shall commence at any project site unless and until the required Certificate(s) of 

Insurance are received and approved by the County.  Approval by the County of any 
Certificate(s) of Insurance does not constitute verification by the County that the insurance 
requirements have been satisfied or that the insurance policy shown on the Certificate(s) of 
Insurance is in compliance with the requirements of the Agreement.  County reserves the right 
to require a certified copy of the entire insurance policy, including endorsement(s), at any time 
during the RFP and/or contract period. 

 
d) All policies providing liability coverage(s), other than professional liability and workers 

compensation policies, obtained by the Consultant and any subcontractors to meet the 
requirements of the Agreement shall be endorsed to include Pinellas County a Political 
subdivision of the State of Florida as an Additional Insured. 

 
e) If any insurance provided pursuant to the Agreement expires, or cancels prior to the completion 

of the work you will be notified by CTrax, the authorized vendor of Pinellas County. Upon 
notification, renewal certificate(s) of Insurance and endorsement(s)  should be furnished to 
Pinellas County Risk Management at InsuranceCerts@pinellascounty.org and to CTrax c/o JDi 
Data at PinellasSupport@jdidata.com  by the Consultant or their agent prior to the expiration 
date 

 
(1) Consultant shall also notify County within twenty-four (24) hours after receipt, of any 

notices of expiration, cancellation, nonrenewal or adverse material change in coverage 
received by said Consultant from its insurer.  Notice shall be given by email to Pinellas 
County Risk Management at InsuranceCerts@pinellascounty.org Nothing contained 
herein shall absolve Consultant of this requirement to provide notice. 

 

(2) Should the Consultant, at any time, not maintain the insurance coverages required herein, 
the County may terminate the Agreement, or at its sole discretion may purchase such 
coverages necessary for the protection of the County and charge the Consultant for such 
purchase or offset the cost against amounts due to Consultant for services completed.  The 
County shall be under no obligation to purchase such insurance, nor shall it be responsible 
for the coverages purchased or the insurance company or companies used.  The decision 
of the County to purchase such insurance shall in no way be construed to be a waiver of 
any of its rights under the Agreement. 

 

f) The County reserves the right, but not the duty, to review and request a copy of the Contractor’s 
most recent annual report or audited financial statement when a self-insured retention (SIR) or 
deductible exceeds $50,000. 
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SECTION C – LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 
 

 

g) If subcontracting is allowed under this RFP, the Prime Consultant shall obtain and maintain, at 
all times during its performance of the Agreement, insurance of the types and in the amounts 
set forth; and require any subcontractors to obtain and maintain, at all times during its 
performance of the Agreement, insurance limits as it may apply to the portion of the Work 
performed by the subcontractor; but in no event will the insurance limits be less than $500,000 
for Workers’ Compensation/Employers’ Liability, and $1,000,000 for General Liability and Auto 
Liability if required below. 

 

(1) All subcontracts between Consultant and its subcontractors shall be in writing and may be 
subject to the County’s prior written approval.  Further, all subcontracts shall (1) require 
each subcontractor to be bound to Consultant to the same extent Consultant is bound to 
the County by the terms of the Contract Documents, as those terms may apply to the 
portion of the Work to be performed by the subcontractor; (2) provide for the assignment 
of the subcontracts from Consultant to the County at the election of Owner upon 
termination of the Contract; (3) provide that County will be an additional indemnified party 
of the subcontract; (4) provide that the County will be an additional insured on all insurance 
policies required to be provided by the subcontractor except workers compensation and 
professional liability; (5) provide waiver of subrogation in favor of the County and other 
insurance terms and/or conditions as outlined below; (6) assign all warranties directly to 
the County; and (7) identify the County as an intended third-party beneficiary of the 
subcontract.  Consultant shall make available to each proposed subcontractor, prior to the 
execution of the subcontract, copies of the Contract Documents to which the subcontractor 
will be bound by this Section C and identify to the subcontractor any terms and conditions 
of the proposed subcontract which may be at variance with the Contract Documents. 

 
h) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

 
(1) The Named Insured on the Certificate of Insurance and insurance policy must match the 

entity’s name that responded to the solicitation and/or is signing the agreement with the 
County. If Consultant is a Joint Venture per Section A. titled Joint Venture of this RFP, 
Certificate of Insurance and Named Insured must show Joint Venture Legal Entity name 
and the Joint Venture must comply with the requirements of Section C with regard to limits, 
terms and conditions, including completed operations coverage. 

 
(2) Companies issuing the insurance policy, or policies, shall have no recourse against County 

for payment of premiums or assessments for any deductibles which all are at the sole 
responsibility and risk of Contractor. 

 

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, 
Commissions, Divisions, Departments and Constitutional offices of County and individual 
members, employees thereof in their official capacities, and/or while acting on behalf of 
Pinellas County. 

 

(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently 
held by County or any such future coverage, or to County's Self-Insured Retentions of 
whatever nature.   

 

(5) All policies shall be written on a primary, non-contributory basis. 
 

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for 
either workers compensation or commercial general liability shall have a list of covered 
employees certified by the leasing company attached to the Certificate(s) of Insurance. The 
County shall have the right, but not the obligation to determine that the Consultant is only 
using employees named on such list to perform work for the County. Should employees 
not named be utilized by Consultant, the County, at its option may stop work without penalty 
to the County until proof of coverage or removal of the employee by the contractor occurs, 
or alternatively find the Consultant to be in default and take such other protective measures 
as necessary. 
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SECTION C – LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 
 

 
(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation in 

favor of Pinellas County from both the Consultant and subcontractor(s). 
 

i) The minimum insurance requirements and limits for this Agreement, which shall remain in effect 
throughout its duration and for two (2) years beyond final acceptance for projects with a 
Completed Operations exposure, are as follows: 

 
(1) Workers’ Compensation Insurance 

 
 Limit Florida Statutory 

 
 Employers’ Liability Limits 

 
Per Employee 
Per Employee Disease 
Policy Limit Disease 

$  500,000 
$  500,000 
$  500,000 

 
 

(2) Commercial General Liability Insurance including, but not limited to, Independent 
Contractor, Contractual Liability Premises/Operations, Products/Completed Operations, 
and Personal Injury.  No explosion, collapse, or underground damage exclusions allowed. 
 

 
 Limits 

 
Combined Single Limit  Per Occurrence  
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$  1.000,000 
$  2,000,000 
$  1,000,000 
$  2,000,000 

 
(3) Business Automobile or Trucker’s/Garage Liability Insurance covering owned, hired, and non-

owned vehicles.  If the Proposer does not own any vehicles, then evidence of Hired and Non-
owned coverage is sufficient. Coverage shall be on an "occurrence" basis, such insurance to 
include coverage for loading and unloading hazards, unless Proposer can show that this 
coverage exists under the Commercial General Liability policy. 

 
 Limit 

 
Combined Single Limit Per Accident $ 1,000,000 

 
 

(4) Excess or Umbrella Liability Insurance excess of the primary coverage required, in paragraphs 
(1), (2), and (3) above.  No explosion, collapse, or underground damage exclusions allowed. 

 
 Limits 

 
Each Occurrence  
General Aggregate 

$ 1,000,000 
$ 1,000,000 
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SECTION C – LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 
 

 
(5) Professional Liability (Errors and Omissions) Insurance with at least minimum limits as follows.  

If “claims made” coverage is provided, “tail coverage” extending three (3) years beyond 
completion and acceptance of the project with proof of “tail coverage” to be submitted with the 
invoice for final payment. In lieu of “tail coverage”, Proposer may submit annually to the 
County, for a three (3) year period, a current certificate of insurance providing “claims made” 
insurance with prior acts coverage in force with a retroactive date no later than 
commencement date of this contract. 

 
 Limits 

 
Each Occurrence or Claim 
General Aggregate 

$  2,000,000 
$  2,000,000 

 

 
 

For acceptance of Professional Liability coverage included within another policy required 
herein, a statement notifying the certificate holder must be included on the certificate of 
insurance and the total amount of said coverage per occurrence must be greater than or 
equal to the amount of Professional Liability and other coverage combined. 

 
(6) Pollution Legal/Environmental Legal Liability Insurance for pollution losses arising from all 

services performed to comply with this contract. Coverage shall apply to sudden and gradual 
pollution conditions including the discharge, dispersal, release or escape of smoke, vapors, 
soot, fumes, acids, alkalis, toxic chemicals, liquids or gases, waste materials or other 
irritants, contaminants or pollutants into or upon land, the atmosphere or any watercourse 
or body of water, which results in Bodily Injury or Property Damage.  If policy is written on a 
Claims Made form, a retroactive date is required, and coverage must be maintained for 3 
years after completion of contract or “tail coverage must be purchased.  Coverage should 
include and be for the at least the minimum limits listed below: 

 
1) Bodily injury, sickness, disease, mental anguish or shock sustained by any person, 

including death; property damage including physical injury to or destruction of tangible 
property including the resulting loss of use thereof, clean up costs, and the loss of use 
of tangible property that has not been physically injured or destroyed; 

 
2) Defense including costs, charges and expenses incurred in the investigation, 

adjustment or defense of claims for such compensation damages. 
 

3) Cost of Cleanup/Remediation. 
 

 Limits 
 

Per Claim or Occurrence  
General Aggregate 

$  1,000,000 
$  1,000,000 

 

 
 

For acceptance of Pollution Legal/Environmental Legal Liability coverage included within 
another policy coverage required herein, a statement notifying the certificate holder must 
be included on the certificate of insurance and the total amount of said coverage per 
occurrence must be greater than or equal to the amount of Pollution Legal/Environmental 
Legal Liability and other coverage combined. 

 

 
(7) Property Insurance Proposer will be responsible for all damage to its own property, 

equipment and/or materials. 




