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[EAU GALLIE ELECTRIC] RESPONSE DOCUMENT REPORT
ITB-C No. 25-0073-ITB-C STEP 2
SCB Replacement of Generator Controls and Switchgear (PID 004906DE) STEP 2

RESPONSE DEADLINE: March 13, 2025 at 3:00 pm
Report Generated: Wednesday, April 2, 2025

Eau Gallie Electric Response

CONTACT INFORMATION

Company:
Eau Gallie Electric

Email:
bidcoordinator@eg-electric.com

Contact:
Sarah Robinson

Address:
2012 Aurora Rd
Melbourne, FL 32935

Phone:
(321) 259-2885 Ext: 235

Website:
www.eg-electric.com

Submission Date:
Mar 12, 2025 2:09 PM (Eastern Time)


http://www.eg-electric.com/

[EAU GALLIE ELECTRIC] RESPONSE DOCUMENT REPORT
ITB-C No. 25-0073-ITB-C STEP 2
SCB Replacement of Generator Controls and Switchgear (PID 004906DE) STEP 2

ADDENDA CONFIRMATION

Addendum #1
Confirmed Mar 12, 2025 5:25 PM by Sarah Robinson

QUESTIONNAIRE

1. Please Upload your COMPLETE STEP 2 Bid here.*
A. 1. W-92. SBE FORM3. Florida Trench Safety4. Addendum (acknowledge if applicable in OpenGov)5. E-Verify Affidavit6. Bid
Bond7. OpenGov Fillable- Final8. Affidavit of Release and Guarantee9. Entity information from SAM.GOV

W9 - (Rev._March 2024).pdf
Sam_Entity_Information.pdf
OpenGov_Fillable.pdf

Florida_Trench_Safety.pdf

E-Verify_Affidavit.pdf
SBE_Compliance_Form.pdf

Pricing_Proposal.pdf

Signed_Bid_Bond.pdf
Signed_Affdavit_of Release _and_Guarantee.pdf

2. Did you read through and confirm that you met all the Bid requirements and attached all required documents?*
Yes

PRICE TABLES
UTILITIES

[EAU GALLIE ELECTRIC] RESPONSE DOCUMENT REPORT
Invitation to Bid - Construction (ITB-C) - SCB Replacement of Generator Controls and Switchgear (PID 004906DE) STEP 2
Page 2



[EAU GALLIE ELECTRIC] RESPONSE DOCUMENT REPORT
ITB-C No. 25-0073-ITB-C STEP 2

SCB Replacement of Generator Controls and Switchgear (PID 004906DE) STEP 2

Pay Item No. Description Quantity Unit Unit Price Amount
1 Mobilization / Demobilization 1 LS $76,000.00 | $76,000.00
TOTAL $76,000.00

SWITCHGEAR REPLACEMENT/DEMOLITION

Pay Item No. Description Quantity Unit Unit Price Amount
3.1 3-1: Switchgear BLA 1 LS $665,000.00 | $665,000.00
3.2 3-2: Switchgear BLB 1 LS $692,000.00 | $692,000.00
33 3-3: Demolition of Exisiting Switchgear BLA 1 LS $14,000.00 $14,000.00
3.4 3-4: Demolition of Exisiting Switchgear BLB 1 LS $14,000.00 $14,000.00
35 3-5: Plant SCADA HMI Modification 1 LS $47,000.00 | $47,000.00
3.6 3-6: Temporary Engine/Generator Sets, Fuel Tank and Cabling 1 LS $137,000.00 | $137,000.00
3.7 3-7: Arc Flash Risk Assessment and Labeling 1 LS $12,000.00 | $12,000.00
3.8 3-8: 0&M Manuals and As-Built Drawings 1 LS $2,000.00 $2,000.00
3.9 3-9: Project Closeout Documents 1 LS $2,000.00 $2,000.00

TOTAL $1,585,000.00

PERMITS

[EAU GALLIE ELECTRIC] RESPONSE DOCUMENT REPORT

Invitation to Bid - Construction (ITB-C) - SCB Replacement of Generator Controls and Switchgear (PID 004906DE) STEP 2

Page 3




[EAU GALLIE ELECTRIC] RESPONSE DOCUMENT REPORT
ITB-C No. 25-0073-ITB-C STEP 2
SCB Replacement of Generator Controls and Switchgear (PID 004906DE) STEP 2

Pay Item No. Description Quantity Unit Price Amount
2 Building Permit Allowance 15,000 EA $1.00 $15,000.00
TOTAL $15,000.00

UNSPECIFIED WORKS

Pay Item No. Description Quantity Unit Price Amount
4 Unspecified Funds 50,000 EA $1.00 $50,000.00
TOTAL $50,000.00

[EAU GALLIE ELECTRIC] RESPONSE DOCUMENT REPORT
Invitation to Bid - Construction (ITB-C) - SCB Replacement of Generator Controls and Switchgear (PID 004906DE) STEP 2
Page 4



w-9
Form

(Rev. March 2024)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Go to www.irs.gov/FormW9 for instructions and the latest information.

Give form to the
requester. Do not
send to the IRS.

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below.

entity’s name on line 2.)

Eau Gallie Electric, Inc.

1 Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner’s name on line 1, and enter the business/disregarded

2 Business name/disregarded entity name, if different from above.

only one of the following seven boxes.

|:| Individual/sole proprietor |:| C corporation

box for the tax classification of its owner.
|:| Other (see instructions)

3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check

@ S corporation

D LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership)

Note: Check the “LLC” box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax
classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate

4 Exemptions (codes apply only to
certain entities, not individuals;

see instructions on page 3):

|:| Partnership |:| Trust/estate

Exempt payee code (if any)
Exemption from Foreign Account Tax

Compliance Act (FATCA) reporting
code (if any)

Print or type.

3b If on line 3a you checked “Partnership” or “Trust/estate,” or checked “LLC” and entered “P” as its tax classification,
and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check
this box if you have any foreign partners, owners, or beneficiaries. See instructions .

(Applies to accounts maintained
outside the United States.)

5 Address (hnumber, street, and apt. or suite no.). See instructions.

2012 Aurora Road

See Specific Instructions on page 3.

Requester’s name and address (optional)

6 City, state, and ZIP code
Melbourne, FL 32935

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. See also What Name and
Number To Give the Requester for guidelines on whose number to enter.

| Social security number

or
| Employer identification number |

5(9|-12|6(9|4|8|4|2

Part i Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2. | am not subject to backup withholding because (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. 1am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part Il, later.

Date 1-17-2025

Sign Signature of )

Here | U porson %h AW A
/

General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormW9.

What’s New

Line 3a has been modified to clarify how a disregarded entity completes
this line. An LLC that is a disregarded entity should check the
appropriate box for the tax classification of its owner. Otherwise, it
should check the “LLC” box and enter its appropriate tax classification.

New line 3b has been added to this form. A flow-through entity is
required to complete this line to indicate that it has direct or indirect
foreign partners, owners, or beneficiaries when it provides the Form W-9
to another flow-through entity in which it has an ownership interest. This
change is intended to provide a flow-through entity with information
regarding the status of its indirect foreign partners, owners, or
beneficiaries, so that it can satisfy any applicable reporting
requirements. For example, a partnership that has any indirect foreign
partners may be required to complete Schedules K-2 and K-3. See the
Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS is giving you this form because they

Cat. No. 10231X

Form W-9 (Rev. 3-2024)


1-17-2025


Last updated by Christopher Hughes on Apr 06, 2024 at 03:11 PM EAU GALLIE ELECTRIC, INC.

U sAM.cov-
EAU GALLIE ELECTRIC, INC.

Unique Entity ID CAGE / NCAGE Purpose of Registration
ZNUXUQN5Y4Y5 4W6R2 All Awards
Registration Status Expiration Date

Active Registration Apr 6, 2025

Physical Address Mailing Address

2012 Aurora RD 2012 Aurora RD

Melbourne, Florida 32935-4136 Melbourne, Florida 32935-4136

United States United States

Doing Business as Division Name Division Number
EAU GALLIE ELECTRIC INC (blank) (blank)
Congressional District State / Country of Incorporation URL

Florida 08 Florida / United States (blank)

Registration Dates

Activation Date Submission Date Initial Registration Date
Apr 9, 2024 Apr 6, 2024 Oct 2, 2007

Entity Dates

Entity Start Date Fiscal Year End Close Date
Jan 1, 1948 Dec 31

Immediate Owner

CAGE Legal Business Name
(blank) (blank)

Highest Level Owner

CAGE Legal Business Name
(blank) (blank)

Executive Compensation

Registrants in the System for Award Management (SAM) respond to the Executive Compensation questions in accordance with Section 6202 of
P.L. 110-252, amending the Federal Funding Accountability and Transparency Act (P.L. 109-282). This information is not displayed in SAM. It is
sent to USAspending.gov for display in association with an eligible award. Maintaining an active registration in SAM demonstrates the registrant
responded to the questions.

Proceedings Questions

Registrants in the System for Award Management (SAM.gov) respond to proceedings questions in accordance with FAR 52.209-7, FAR 52.209-9,
or 2. C.F.R. 200 Appendix XIl. Their responses are displayed in the responsibility/qualification section of SAM.gov. Maintaining an active
registration in SAM.gov demonstrates the registrant responded to the proceedings questions.

Active Exclusions Records?

|
o

| authorize my entity's non-sensitive information to be displayed in SAM public search results:

Yes

Business Types

Entity Structure Entity Type Organization Factors
Corporate Entity (Not Tax Exempt) Business or Organization Subchapter S Corporation

Profit Structure
For Profit Organization

Aug 08, 2024 05:40:09 PM GMT
https://sam.gov/entity/ZNUXUQN5Y4Y5/coreData?status=null Page1of 3



Last updated by Christopher Hughes on Apr 06, 2024 at 03:11 PM

Socio-Economic Types

Veteran-Owned Business
DOT Certified DBE
Service-Disabled Veteran-Owned Business

EAU GALLIE ELECTRIC, INC.

Check the registrant's Reps & Certs, if present, under FAR 52.212-3 or FAR 52.219-1 to determine if the entity is an SBA-certified HUBZone small
business concern. Additional small business information may be found in the SBA's Dynamic Small Business Search if the entity completed the

SBA supplemental pages during registration.

Accepts Credit Card Payments
Yes

Debt Subject To Offset
No

EFT Indicator
0000

CAGE Code
4W6R2

Electronic Business
=1

CHRIS HUGHES

CHRIS HUGHES

2012 Aurora Road
Melbourne, Florida 32935
United States

2012 Aurora Road

Melbourne, Florida 32935
United States

Government Business
o]

I3

CHRIS HUGHES

CHRIS HUGHES

2012 Aurora Road
Melbourne, Florida 32935
United States

2012 Aurora Road

Melbourne, Florida 32935
United States

Past Performance
[

143

CHRIS HUGHES

CHRIS HUGHES

2012 Aurora Road
Melbourne, Florida 32935
United States

2012 Aurora Road

Melbourne, Florida 32935
United States

NAICS Codes

Primary
Yes

NAICS Codes
238210

221112
221122
236210
236220
237130

238290
238990
423610

811310

Aug 08, 2024 05:40:09 PM GMT
https://sam.gov/entity/ZNUXUQN5Y4Y5/coreData?status=null

NAICS Title
Electrical Contractors And Other Wiring Installation Contractors

Fossil Fuel Electric Power Generation

Electric Power Distribution

Industrial Building Construction

Commercial And Institutional Building Construction

Power And Communication Line And Related Structures
Construction

Other Building Equipment Contractors
All Other Specialty Trade Contractors

Electrical Apparatus And Equipment, Wiring Supplies, And Related
Equipment Merchant Wholesalers

Commercial And Industrial Machinery And Equipment (Except
Automotive And Electronic) Repair And Maintenance

Page 2 of 3



Last updated by Christopher Hughes on Apr 06, 2024 at 03:11 PM EAU GALLIE ELECTRIC, INC.

Product and Service Codes

PSC PSC Name

2920 Engine Electrical System Components, Nonaircraft

6115 Generators And Generator Sets, Electrical

H230 Equipment And Materials Testing- Mechanical Power Transmission Equipment

J059 Maintenance, Repair, And Rebuilding Of Equipment- Electrical And Electronic Equipment
Components

Jo61 Maintenance, Repair, And Rebuilding Of Equipment- Electric Wire And Power Distribution
Equipment

K061 Modification Of Equipment- Electric Wire And Power Distribution Equipment

NO059 Installation Of Equipment- Electrical And Electronic Equipment Components

S112 Utilities- Electric

WO030 Lease Or Rental Of Equipment- Mechanical Power Transmission Equipment

Yes, this entity appears in the disaster response registry.

Bonding Levels Dollars

(blank) (blank)

States Counties Metropolitan Statistical Areas
Any (blank) (blank)

Aug 08, 2024 05:40:09 PM GMT
https://sam.gov/entity/ZNUXUQN5Y4Y5/coreData?status=null Page 3 of 3



VENDOR SUBMITTAL ACKNOWLEDGEMENT FORM

It is the policy of Pinellas County, Board of County Commissioners, to accept the lowest responsive and responsible or
highest ranked submittal received meeting specifications. No changes requested by a vendor due to an error in
pricing will be considered after the advertised solicitation opening date. By signing this Vendor Submittal
Acknowledgment Form, vendors are attesting to their awareness and acceptance of this policy and agreeing to all
solicitation of terms and conditions, including any insurance requirements.

Vendor Name (as shown on W-9): Eau Gallie Electric

Doing Business As (DBA) (if applicable): Not Applicable

Mailing Address (as shown on W-9): 2012 Aurora Road Melbourne FL, 32935

City, State, Zip (as shown on W-9): Melbourne, FL 32935

Vendor Email (primary company email): chughes@eg-electric.com

Remit to address (as shown on vendor invoice): 2012 Aurora Road Melbourne FL, 32935

Federal Tax ID (FEIN) #: 59-2694842

Vendor Contact Information

Contact Name: Christopher Hughes
Phone Number: 321-259-2885 x 235

Email Address: chughes@eg-electric.com

Payment Terms: Net 45 (per Florida Statute F.S. 218.73) N/A % N/A Days

Deposit (if required) has been paid in the amount of $ N/A

Proper Corporate Identity is needed for a firm registered with the Florida Division of Corporations. Please visit
dos.myflorida.com/sunbiz/ for this information. It is essential to return a copy of your W-9 with your submittal.

| hereby agree to abide by all conditions of this solicitation, including all insurance requirements, and certify that | am
authorized to sign this solicitation for the vendor.

Authorized Signature: %/{4 ///7

Print Name: Christopher Hughes

Title: President

THIS FORM MUST BE RETURNED WITH YOUR RESPONSE




[ - _ CONTRACTOR REFERENCES

Company Name: Eau Gallie Electric

Business Address: 2012 Aurora Road Melbourne FL, 32935

Length of time the company has been in business: 76 years.

How long in present location: 44 years

Total number of current employees: Full-Time: 81

Part-Time:

Number of employees you plan to use to service this contract: 15

All references will be contacted by a County Designee via email, fax, or phone call to obtain answers to questions, as
applicable before an evaluation decision is made. Vendor must have experience in work of the same or similar nature,
and must provide references that will satisfy the County. Proposer must furnish a reference list of at least four (4)

customers for whom they have performed similar services.

+ Cily of Naples 2023 WASTEWATER TREATMENT PLANT -
REFERENCE 1: G NERA'tElOR REPLACEMENT & ELECTRICAL IMPROVEMENTS

REFERENCE 2: CITY OF TITUSVILLE WELLFIELD Ill - ELECTRICAL
UPGRADES

Company: City of Naples

Company: City of Titusville

Address: Naples, FL

Address: Titusville, FL

Telephone: 239-213-4705

Telephone; 321-567-3855

Contact Name: Ben Copeland

Contact Name: 8ean étauffer

Contact Email: Beapeland@naplesgov.com

Contact Email: sean.stauffer@titusville.com

Company Email: Beopeland@naplesgov.com

Company Email: sean.stauffer@titusville.com

REFERENCE 3: ORLANDO INTERNATIONAL AIRFORT CPDS
ELECTRICAL UPGRADES

REFERENCE 4; Polk County 13 LIFT STATION GENERATOR
REPLACEMENTS

Cdmpa ny: Quad J, Inc.

Company: Polk County

Address: Orlando, FL

Address: Bartow, FL

Telephone: 317-418-8915

Telephone: 863-308-9549

Contact Name: Rob Johnston

Contact Name: Holden Wright

Contact Email: rob.johnston@quad-.com

Contact Emall; HoldenWright@polk-county.net

Company Email: rob.Johnston@quad4.com

Company Email: Holdenwright@polk-county.net

THIS FORM MUST BE RETURNED WITH YOUR RESPONSE




J=- ELECTRONIC PAYMENT (EPAYABLES)

Pinellas County, Board of County Commissioners, is offering faster payments. The County would prefer to make
payment using credit card through the ePayables system.

Would your company accept to participate in the ePayables credit card program?

Yes |:| No

For more information about ePayables credit card program please visit the Purchasing Department website:
https://pinellas.gov/epayables-2/

Company Name: Eau Gallie Electric
Phone Number: 321-259-2885 x 235

Email: chughes@eg-electric.com

Signature: M\’/ /7/1

Print Name: Christopher Hughes

THIS FORM MUST BE RETURNED WITH YOUR RESPONSE
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CITY OF NAPLES

2023 WASTEWATER TREATMENT
| PLANT - GENERATOR REPLACEMENT
& ELECTRICAL IMPROVEMENTS

= The City of Naples WWTP Generator Installations

= & Electrical project involved a comprehensive

upgrade to critical infrastructure. This included

the demolition of two existing generators and

the installation of four 600kW generators, along

with ductbank systems for power distribution. The

. project also encompassed meticulous installation

of conduit, wiring, and connections for motors,

controllers, and electrical devices. The new elevated
' ' generator pad required 200 yards of concrete for

; i 4 construction and features a complete rail and stair

- system.

Additionally, the project involved establishing
grounding and surge suppression systems, as well
as instrumentation and control wiring. The existing
generator room was converted into a second
electrical room, which included a new roof and

'/ significant electrical upgrades. The project was

j completed on time and within budget.

City of Naples
CLIENT

Ben Copeland

239-213-4705
Bcopeland@naplesgov.com
POINT OF CONTACT

January 2024
COMPLETION DATE

s ol 1 150 Days
ap Florida  Frdye. DURATION

$1,800,710
PROJECT COST



Quad J, Inc
CLIENT

Rob Johnston
317-418-8915
rob.johnston@quad-j.com
POINT OF CONTACT

LEC

T R I C
!In[:{lm

ORLANDO
INTERNATIONAL

AIRPORT

CPDS ELECTRICAL UPGRADES

The Orlando International Airport (MCO) Tower
Electrical Upgrade project that Eau Gallie Electric
completed involved critical power distribution

system enhancements. Eau Gallie Electric installed
a new 600kW Kohler generator, upgraded panels
and gear by adding 7 distribution panels and
replacing 4 step-down transformers. Installed new
ducts inside the facility up to the 14th floor, and 300’

vertical duct installation. The technical nature of the
installation of new electrical ducts several hundred
vertical feet inside the Air Traffic Control Tower,
involved rappelling and special material handling

techniques.

The entire critical power distribution system was
replaced to a live, fully operational air traffic control
tower at one of the busiest airports in the United
States without disrupting any flight operations.
This was accomplished by close coordination with
the FAA that included twenty-four (24) separate
overnight power shutdowns.

April 2023
COMPLETION DATE
180 Days
DURATION
$1,565,451
PROJECT COST



FLORIDA
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CITY OF
TITUSVILLE

WELLFIELD IIl - ELECTRICAL
UPGRADES

The Titusville Wellfield Il project focused
on electrical upgrades, including

the demolition of existing pump
controllers, transformers, and cables,
and the installation of new medium
voltage cables, transformers, and pump
controllers with antenna mounting
bases and poles. These upgrades aimed
to modernize the wellfield's electrical
infrastructure, enhancing efficiency and
reliability to meet operational demands
effectively.

. City of Titusville
CLIENT

Sean Stauffer
sean.stauffer@titusville.com
321-567-3855

POINT OF CONTACT

February 2024
COMPLETION DATE

360 days
DURATION

$664,000
PROJECT COST
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ENPOLK COUNTY

=13 LIFT STATION GENERATOR
- REPLACEMENTS

Thirteen generators, each situated at a

different Lift Station site across Polk County,
underwent replacement. These generators
ranged from 60 kW to 230 kW, alongside their
respective Automatic Transfer Switches (ATSs).
& The project entailed meticulous execution

& of essential electrical tasks, encompassing

the safe removal and installation of
generators and ATSs, meticulous wiring and

) connections, and comprehensive testing and
- commissioning to ensure peak functionality.
Additionally, accompanying site work,
including pad modifications and landscaping
adjustments as required, was diligently
undertaken to facilitate the integration of the
new equipment.

DESIGN BUILD

GENERAC
pOUSTRIAL

Polk County
CLIENT

Holden Wright

863-308-9549
HoldenWright@polk-county.net
POINT OF CONTACT

January 2024
COMPLETION DATE

365 Days
DURATION

$1,914,150
PROJECT COST
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FLORIDA TRENCH SAFETY

FLORIDA TRENCH SAFETY ACT

CERTIFICATION AND DISCLOSURE STATEMENT

The undersigned acknowledges the requirements of the Florida Trench Safety Act (Section 553.60 et. seq. Florida
Statutes).

A.

The Bidder further acknowledges that the Florida Trench Safety Act, (the Act) establishes the Federal
excavation safety standards set forth at 29 C.F.R. Section 1926.650 Subpart P, as the interim state standard until
such time as the state of Florida, through its Department of Labor and Employment Security, or any successor
agency, adopts, updates, or revises said interim standard. This State of Florida standard may be supplemented
by special shoring requirements established by the State of Florida or any of its political subdivisions.

B. The Bidder, as Contractor, shall comply with all applicable excavation/trench safety standards.

C. The contractor shall consider the geotechnical data available from the County, if any, the Contractor's own
sources, and all other relevant information in its design of the trench safety system to be employed on the subject
Project. The Contractor acknowledges sole responsibilities for the selection of the data on which it relies in
designing the safety system, as well as for the system itself.

D. The amounts that the Bidder has set forth for pipe installation includes the following excavation/trench safety
measures and the linear feet of trench excavated under each safety measure. These units, costs, and unit values
shall be disclosed solely for the purpose of compliance with procedural requirements of the Act. No adjustment to
the Agreement Time or price shall be made for any difference in the actual number of linear feet of trench
excavation, except as may be otherwise provided in these Contract Documents.

Trench Safety Measure Units of Unit Unit Extended
(Description) Measure (Quantity) Cost Cost
(LF, SF)

1, Sloping LF 155 $ 3.50 $ 3.50

Z $ $

2 $ $

4. $ $

B, $ $

For Information Only, Not for Payment Purposes $ 542.50

%”\ﬂ /7/4/4( /Q/(Q s I




FLORIDA TRENCH SAFETY

Bidder may use additional sheets as necessary to extend this form. Failure to complete the above may result in the bid
being declared non-responsive.

A. The amount disclosed as the cost of compliance with the applicable trench safety requirements does not constitute
the extent of the Contractor’s obligation to comply with said standards. The Contractor shall extend additional sums
at no additional cost to the County, if necessary, to comply with the Act (except as otherwise be provided).

B. Acceptance of the bid to which this certification and disclosure applies in no way represents that the County or its
representatives has evaluated and thereby determined that the above costs are adequate to comply with the
applicable trench safety requirements nor does it in any way relieve the Contractor of its sole responsibility to comply
with the applicable trench safety requirements.

Eau Gallie Electric
Company Name . _
Christopher Hughes, President ,//'Z:Lu; /7/1/27

Name and Title

321-259-2885 x 235
Address: Telephone/Fax

2012 Aurora Road Melbourne FL, 32935 59-2694842
Federal Employee ID NO. (FEIN)

chughes@eg-electric.com
Email of Account Representative




| E-VERIFY AFFIDAVIT

E-VERIFY AFFIDAVIT

| hereby certify that Eau Gallie Electric [insert contractor company name] does not employ, contract with,
or subcontract with an unauthorized alien, and is otherwise in full compliance with Section 448,095, Florida Statutes.

All employees hired on or after January 1, 2021 have had their work authorization status verified through the E-Verify
system.

Atrue and correct copy of Eau Gallie Electric [insert contractor company name] proof of registration

in the E-Verify system is attached to this Affidavit. ‘
Signature: ‘_/%u, ‘{? lia

Print Name: Christopher Hughes

Date: 03-05-2025

Federal Work Autharization User Identification No.: 59-2694842

Name of Pinellas County Contract and Contract No.:

STATE OF FLORIDA COUNTY OF Brevard

The foregoing instrument was acknowledged before me by means of 1) physical presence X or 2) online notarization

____ this __ March 5th, 2025 (date) by Christopher Hughes (name of officer or agent, title of

officer or agent) of Eau Gallie Electric (name of contractor company acknowledging), a
Florida (state or place of incorporation) corporation, on behalf of the corporation.

He/she is personally known to me or has produced & (type of identification) as

identification.

[Notary Seal]
Notary Public: = 6% i g é
SARAH ROBINSON Y e I
Comm.: # HH 299875 Name typed, printed, or stamped:_Sarah Robinson
Expires: August 11, 2026 My Commission Expires: 08-11-2026

Notary Public - State of Florida



APPENDIX 7 - SBE COMPLIANCE FORM

APPENDIX 7 — SBE COMPLIANCE FORM
MANDATORY SBE PROJECT GOAL PERCENTAGE LISTED IN SPECIAL CONDITIONS SECTION

PRIME CONTRACTOR NAME: Eau Gallie Electric
SUBCONTRACTOR(S) INFORMATION:

COMPANY: Rocha Controls COMPANY:
ADDRESS: 5025 West Rio Vista Avenue, ADDRESS:

Tampa, FL 33634

AMOUNT OF AMOUNT OF
SUBCONTRACTED SUBCONTRACTED

WORK: $ 33,600.00 WORK: $
CONTACT: Raymond Rocha CONTACT:

EMAIL: rrocha@rochacontrols.com - EMAIL:

TELEPHONE: 813-267-3235 TELEPHONE:

COMPANY: COMPANY:

ADDRESS: ADDRESS:

AMOUNT OF AMOUNT OF
SUBCONTRACTED SUBCONTRACTED

WORK: $ WORK: $
CONTACT: CONTACT:

EMAIL: EMAIL:

TELEPHONE: TELEPHONE:

I certify that the information included in this Compliance Form is true and complete to the best of my knowledge
and belief. | further understand and agree that this Compliance Form shall become a part of my contract with
Pinellas County.

Name and Title of Authorized . )
Representative: Christopher Hughes, President

4 % ]
Signature: [‘//C”\/; ///’:.’»1,

FOR PINELLAS COUNTY USE ONLY:

I have reviewed this Compliance Form and found the Bidder [ ] 1S [[] 1S NOT in compliance with
the Invitation to Bid SBE goals.

Purchasing Staff
Member:

Initials: Date:
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Title: SCB Replacement of Generator Controls and Switchgear (PID 004906DE) STEP 2

9. Pricing Proposal

UTILITIES
Pay Item No. Description Quantity Unit Price Amount
1 Mobilization / Demobilization 1 LS $76,000.00 $76.,000.00
TOTAL

SWITCHGEAR REPLACEMENT/DEMOLITION

Pay Item No. Description Quantity Unit Unit Price Amount
3.1 3-1: Switchgear BLA 1 LS $665,000.00 | $665,000.00
3.2 3-2: Switchgear BLB 1 LS

$692,000.00 $692,000.00
3.3 3-3: Demolition of Exisiting 1 LS
Switchgear BLA $14,000.00 | $14,000.00
3.4 3-4: Demolition of Exisiting 1 LS
Switchgear BLB $14,000.00 $14,000.00
3.5 3-5: Plant SCADA HMI Modification 1 LS $47.000.00 $47.000.00
3.6 3-6: Temporary Engine/Generator 1 LS
Sets, Fuel Tank and Cabling $137,000.00 | $137,000.00
3.7 3-7: Arc Flash Risk Assessment and 1 LS
Labeling $12,000.00 $12,000.00
3.8 3-8: 0&M Manuals and As-Built 1 LS
Drawings $2,000.00 $2,000.00
3.9 3-9: Project Closeout Documents 1 LS $2.000.00 $2.000.00
TOTAL $1,585,000.00
PERMITS

Pay Item No. Description Quantity Unit Unit Price Amount

2 Building Permit Allowance 15,000 EA $1.00 $15,000.00
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Pay Item No. Description Quantity Unit Unit Price Amount

TOTAL $15,000.00

UNSPECIFIED WORKS

Pay Item No. Description Quantity Unit Unit Price Amount
4 Unspecified Funds 50,000 EA $1.00 $50.000.00
TOTAL $50,000.00
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"ATA bocument A310" - 2010

Bid Bond

SURETY:
(Name, legal status and principal place
of business)

CONTRACTOCR:
(Name, legal status and address)

Eau Gallie Electric, Inc.
2012 Aurora Road
Melbourne, FL. 32935

OWNER:

(Name, legal status and address)
Pinellas County
Pinellas County Courthouse Annex Bldg., Sixth Floor
Clearwater, FL 33765

BOND AMOUNT: $

Hartford Fire Insurance Company
One Hartford Plaza
Hartford, CT 06155-0001

Five Percent (5%) of The Total Amount Bid

PROJECT:
(Name, location or address, and Project number, if any)

Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C STEP 2
SCB Replacement of Generator Controls and Switchgear (P1D 004906DE) STEP 2

The Contractor and Surety are bound to the Owner in the amount set forth above, for the
payment of which the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, as provided herein. The
conditions of this Bond are such that if the Owner accepts the bid of the Contractor within
the time specified in the bid documents, or within such time period as may be agreed to by
the Owner and Contractor, and the Contractor either (1) enters into a contract with the
Owner in accordance with the terms of such bid, and gives such bond or bonds as may be
specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction
of the Project and otherwise acceptable to the Owner, for the faithful performance of such
Contract and for the prompt payment of labor and material furnished in the prosecution
thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond,
between the amount specified in said bid and such larger amount for which the Owner
may in good faith contract with another party to perform the work covered by said bid,
then this obligation shall be null and void, otherwise to remain in full force and effect.
The Surety hereby waives any notice of an agreement between the Owner and Contractor
to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety
shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time
for acceptance of bids specified in the bid documents, and the Owner and Contractor shall
obtain the Surety’s consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be
deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in
the location of the Project, any provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

Any singular reference to Confractor,
Surety, Owner or other party shall be
considered plural where applicable.

AIA Document A310™ — 2010. Copyright @ 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved WARNING: This AIA® Document

by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it,
in severe civil and criminal penalties, and will be prosecuted to the maximum extent p055|ble under the law. This document was produced by

AIA software at 14:55:14 on 01/10/2013 under Order No.6871475021_1 which expires on 12/27/2013, and is not for resale.

User Notes:

(1177639241)



Signed and sealed this 6th day of March, 2025 % /7J
L.-l

Eau Gallie Electric, Inc.

(Contractor as Principal)

(Witness) (Title)

Hartford Fire Insurance Company

=

(Witness)~ Laura(ﬁ\Brown ‘fT’ﬂe}ﬁai-Lm odriguez, Attorney-In-Fact

AlA Document A310™ — 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document

is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA° Document, or any portion of it, 2
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by

! AlA software at 14:55:14 on 01/10/2013 under Order N0.6871475021_1 which expires on 12/27/2013, and is not for resale.

User Notes: (1177639241)
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AFFIDAVIT OF RELEASE AND GUARANTEE

AFFIDAVIT OF RELEASE AND GUARANTEE

STATE OF FLORIDA
COUNTY OF _Brevard

Before me, the undersigned authority, personally

appeared Christopher Hughes

who after being duly sworn, deposes and says:

All charges for labor, materials, supplies, lands, licenses and other expenses arising from
o 004906DE _ 25-0073-ITB-C | . ) ) ]
Bid Title: ,(PID # ), Bid No: for which a lien or a demand against any payment bond might be filed, have

been fully satisfied and paid or will be fully satisfied and paid promptly upon receipt of payment by the Contractor. The
Contractor will fully indemnify, defend and save harmless the County from all demands, suits, actions, claims of lien or other
charges filed or asserted against the County in connection with matters certified to herein.

On behalf of itself and its subcontractors, suppliers, material men, successors and assigns, the Contractor releases and
waives all claims, demands, damages, costs and expenses, against the Board of County Commissioners of Pinellas County,
relating in any way to the performance or payment of the above-numbered Agreement, for the period from the date of
execution of the Agreement through and including the date of acceptance of Final Payment.

The Contractor is aware of contractual provisions for warranties and guarantees contained in the General Conditions of the
above numbered Agreement, and acknowledges that those provisions shall have the same force and effect as if this Affidavit
had not been executed, and understands that the County’s remedies are not limited by same but are in addition to any other
remedies provided by law.

This Affidavit is given in connection with the Contractors application for Final Payment.
FURTHER AFFIANT SAYETH NAUGHT.

Christopher Hughes C 7., 72l AL
(Affiant) 7

STATE OF FLORIDA
COUNTY OF Brevard
The foregoing instrument was acknowledged before me this

March 5th, 2025

By Christopher Hughes, President who is personally known to me and/or has produced

i

Signature of Person Taking Acknowledgement

As identification.

Sarah Robinson
Name of Acknowledger Types, Printed or Stamped
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Purchasing &
Risk

INVITATION TO BID - CONSTRUCTION (ITB-C)
25-007/3-ITB-C

SCB REPLACEMENT OF GENERATOR CONTROLS AND
SWITCHGEAR (BLA & BLB) (PID 004906DE)

Pinellas County
Pinellas County Courthouse Annex Bldg., Sixth Floor

Clearwater, FL 33765

THE MISSION OF PINELLAS COUNTY

"Pinellas County Government is committed to progressive public policy, superior public service,
courteous public contact, judicious exercise of authority and sound management of public
resources to meet the needs and concerns of our citizens today and tomorrow."

ISSUE/RELEASE DATE: January 31, 2025
QUESTION SUBMISSION DEADLINE: February 12, 2025

PROPOSAL SUBMISSION DEADLINE: February 18, 2025, 3:00 pm

RESPONSES MUST BE SUBMITTED ELECTRONICALLY VIA OPENGOV TO:

https://procurement.opengov.com/portal/pinellasfl



https://procurement.opengov.com/portal/%7bproject.government.code%7d

Pinellas County
INVITATION TO BID - CONSTRUCTION (ITB-C)
SCB Replacement of Generator Controls and Switchgear (BLA & BLB)
(PID 004906DE)
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Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

1. Notice

INVITATION TO BID

SUBMITTALS ARE OPENED PUBLICLY AND ARE ACCEPTED VIA OPENGOV
ITB - Construction 2-Step
25-0073-1TB-C

SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

ALL QUESTIONS MUST BE SUBMITTED IN OPENGOV WITHIN THE QUESTION & ANSWER SECTION.
SOLICITATION MEETINGS: Site Visit: Mandatory; Pre-Conference: Mandatory
SUBMITTALS MAY NOT BE WITHDRAWN FOR120 DAYS AFTER OPENING DATE.

PUBLIC MICROSOFT TEAMS MEETING - https://teams.microsoft.com/l/meetup-

join/19%3ameeting YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?co
ntext=%7b%22Tid%22%3a%22c32ee18f-adc7-46ff-af40-
8ed605642745%22%2c¢%220id%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d @ 3:30
on the Bid 2 Submittal Date.

Meeting ID: 292 583 511 912
Passcode: avjUPp

Or call in (audio only)
+1 813-644-3116
Phone Conference ID: 487 254 075#

The Purchasing and Risk Management Division for the Pinellas County Board of County Commissioners
has transitioned to OpenGov Procurement for contractor/vendor registration, and for posting,
submitting and receiving bids, quotes and proposals for active solicitations. Contractors/Vendors must
register with OpenGov Procurement (https://procurement.opengov.com/signup) to participate in
active County solicitations.

Should you need technical assistance with OpenGov, the following options are available:
Phone: (855) 680-4747, 8 a.m. to 8 p.m., Monday - Friday

Email:procurement-support@opengov.com

Chat is available in the OpenGov application

Web:https://help.procurement.opengov.com



https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?context=%7b%22Tid%22%3a%22c32ee18f-a4c7-46ff-af40-8ed605642745%22%2c%22Oid%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?context=%7b%22Tid%22%3a%22c32ee18f-a4c7-46ff-af40-8ed605642745%22%2c%22Oid%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d
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https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?context=%7b%22Tid%22%3a%22c32ee18f-a4c7-46ff-af40-8ed605642745%22%2c%22Oid%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d
https://procurement.opengov.com/signup
mailto:procurement-support@opengov.com
https://help.procurement.opengov.com/
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Please Note:

From time to time, addenda may be issued to this solicitation. Any such addenda will be posted to
https://procurement.opengov.com/portal/pinellasfl. Receipt of addenda confirmation is required in
OpenGov.

AUTHORIZED BY:
Merry Celeste, CPPB

Division Director of Purchasing and Risk Management


https://procurement.opengov.com/portal/pinellasfl
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Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

2. Introduction

2.1. Summary

The work to be performed under these Contract Documents consists of the removal and replacement of
two (2) switchboard line-ups, which include utility circuit breakers, generator circuit breakers, feeder
circuit breakers, group mounted devices and automatic failover systems. The installation work is located
at the Pinellas County South Cross Bayou Advanced Waste Reclamation Facility (AWRF). The work shall
be inclusive of all equipment, materials and work required for operational systems that are complete
and fully tested.

2.2. Contact Information

Michelle Jurek

Procurement Analyst

400 S. Ft. Harrison Ave. 6th Floor
Clearwater, FL 33756

Email: mjurek@pinellas.gov

Phone: (727) 464-4382

Department:
UTILITIES

2.3. Timeline

Issue Date | January 31, 2025

Site Visit & Pre-Conference Information | February 6, 2025, 10:00am

(Mandatory)
7401 54th Avenue North St. Petersburg, FL 33709

Step 1 Question Submission Deadline | February 12, 2025, 3:00pm

Step 1 Bid Submission Deadline | February 18, 2025, 3:00pm

Step 2 Bid Submission Deadline | March 6, 2025, 3:00pm



mailto:mjurek@pinellas.gov
tel:(727)464-4382
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3. Definitions - 2-Step Construction

Whenever the following terms, or pronouns used in place of them, are used in these Contract
Documents they shall have the meanings given below:

Addendum: A modification, revision or clarification of the Plans or other Contract Documents, issued by the
Purchasing Department and distributed to prospective Bidders before the bid opening.

Approved Equal: An approved equivalent item that is approved in writing, (via an Addendum to the
Agreement), prior to the Bid Opening. Bidder must submit their proposed equivalent item no later than
question deadline date on Section 2 Introduction. Any information received after this deadline will not be
considered.

Bid Publication: The date on which public notice is made to request a bid/request for proposal for this Project.

Bid/Request for Proposal: The offer to perform the Work described in the Contract Documents at a specified
cost.

Architect/Design Professional/Engineer of Record: The Professional Architect/Design Professional/Engineer
or Architectural/Design Professional/Engineering Firm contracted by the County and registered in the State of
Florida who develops criteria and concept for the Project, performs the analysis and is responsible for the
preparation of the Contract Plans and Specifications. The Architect/Design Professional/Engineer of Record
will be a Consultant retained by the County or a county in-house staff member.

Board of County Commissioners: Governing body of Pinellas County hereinafter referred to as the Board.
Calendar Day: Every day shown on the calendar, ending and beginning at Midnight.

Change Order: A written order authorized by the Board or County Administrator, issued by the Design
Professional/Engineer/Project Manager, and accepted by the Contractor directing certain changes, additions
or reductions in the Work or in the materials used.

Commencement Date: Date established in the Notice to Proceed. Contractor shall commence the Work within
fifteen (15) consecutive calendar days or as mutually agreed by the Parties, from the date of the Notice to
Proceed.

Consultant: The Professional Engineer/Design Professional or Engineering Firm registered in the State of
Florida who performs Professional Engineering Services for the County, other than County personnel. The
Consultant may be the Design Professional/Engineer of Record or may provide services through and be
subcontracted to the Design Professional/Engineer of Record or maybe providing construction engineering
and inspection (CEI) services, as applicable.

Contractor: The General Contractor, the Individual, Partnership or Corporation agreeing to do the Work for
the County as Prime Contractor. The Contractor may be refereed to interchangeably as Vendor and/or Bidder
in this document pending on the contracting phase governed herein.

Contract Documents: All documents referred to herein in addition to all duly executed and issued addenda,
legal advertisements and change orders.

Design Professional: A collective term intended to apply to “Architect/Engineer of Record”, licensed and
registered in the State of Florida, the prime party responsible for the design, engineering, and construction
documentation of the project and contracted directly with the Owner.

Engineer: The Engineer, a staff member of the County or his duly authorized representative, acting on behalf
of the County.

FDOT: The Florida Department of Transportation.

FDOT Specifications: Florida Department of Transportation, “STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION”, (latest edition at time of advertisement), and all supplemental specifications
thereto.
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Final Acceptance: Whenever the Work provided for under the Agreement has been completely performed by
the Contractor, and the final inspection has been made by the Design Professional/Engineer/Project Manager.

Final Completion: The point in which all Work is complete and all other Agreement requirements have been
satisfied.

Inspector: An authorized representative of the Design Professional/Engineer/Project Manager, assigned to
make any or all necessary inspections of the Work performed, and materials furnished by the Contractor.

Man Day: A unit of measure for work by one person in a calendar day.

Notice of Award: The formal document informing the Contractor of its successful selection to construct the
Project.

Notice to Proceed: Formal written document informing the Contractor to begin the Work, and notifying the
Contractor of the architect, project engineer and other agency or person to which the Contractor may submit
its payment request or invoice.

Owner: Is Pinellas County, a political subdivision of the State of Florida, herein after referred to as the County.

PCU - Standard Specifications: Pinellas County Utilities (PCU) “Material Specification Manual”, “Technical
Specifications”, “Pump Station Standard Details” and “Standard Details” as described and defined on the
Utility Department’s website at www.pinellascounty.org/utilities under the Engineering header. Contractor’s
bid must be based on those standards that are in place as of the Bid Publication date.

PC Special Provisions: Specifications approved by Pinellas County that modify or amend the Pinellas County
Standard Technical Specifications for Roadway and General Construction (latest edition) (“Standard
Specifications”), setting forth conditions that vary from the Standard Specifications and are applicable to a
specific type of Project, or a specific set of conditions.

PC Std. Tech. Spec.: Pinellas County Standard Technical Specifications for Roadway and General Construction
(latest edition at time of advertisement) shown on the Pinellas County website.

PC Supplemental Specifications: Specifications approved by Pinellas County that are in addition to the Pinellas
County Standard Technical Specifications for Roadway and General Construction (latest edition) (“Standard
Specifications”) setting forth conditions that are additional to the Standard Specifications and are applicable to
a specific type of Project, or a specific set of conditions.

Plans: Approved drawings or reproductions thereof, showing the location, character, dimension and details of
the work to be done as issued by the Design Professional/Engineer.

Project: All Work, materials or equipment (whether or not specifically called for) required to produce the
intended result as described within the Contract Documents.

Project Manager: The individual designated by the Owner to represent the owner on all administrative
matters related to the Project.

Proposal and Bid Submittal Sheets: Form, as required in Section 9 Pricing Proposal.

Punch List: The written compilation of those items identified by the Design Professional/Engineer/Project
Manager after Substantial Completion is achieved, which are required to render complete, satisfactory and
acceptable the Project (or phase of a Project).

Record Drawings: Record Drawings are a set of signed/sealed CONTRACT PLANS that are maintained by the
Contractor for the express use of recording AS-BUILT INFORMATION.

Regular Workday or Business Day: Any calendar day from 7:00 AM to 7:00 PM except a Saturday, Sunday or
recognized holiday.

Schedule of Values: The individual values as set forth by the Contractor as payment for the bid quantity units
identified on the bid submittal sheets. The total of the extended units in the Schedule of Values determines
the Agreement Amount. The Agreement Amount may only be modified by Change Order approved by the
Board, or County Administrator.
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Scope of Work: The general intent of the Work to be accomplished as defined by the Project Plans and
Specifications.

Special Notices: Specific clauses adding to or revising the Standard Specifications, setting forth conditions
varying from or additional to the Standard Specifications, for a specific Project.

Specifications: The directions, provisions and requirements contained herein, together with all stipulations
contained in the plans or Contract Documents, setting out or relating to the method and manner of
performing the Work, or to the quantities and qualities of materials and labor to be furnished under the
Agreement.

Substantial Completion: The date of “Substantial Completion” of the Work (or designated portions thereof) is
the date certified by the Consultant and approved by the Design Professional/Engineer/Project Manager when
construction is sufficiently complete, in accordance with the Contract Documents, so the county can occupy or
utilize the Work (or designated portions thereof) for the use for which it was intended.

Survey Crew Day: A unit of measurement for Work by a survey crew in a calendar day.
Survey and Layout Plan: See Section 5 Special Conditions.

Technical Special Provisions: Specifications prepared, signed and sealed by the Consultant. These would be
listed in the document hierarchy ahead of any other “Standard Specifications”, if applicable.

Unforeseen Work: Conditions encountered during the performance of the Work, sub-surface or otherwise
concealed, or of an unusual nature, which differ materially from those indicated in the Contract Documents.

Unspecified: A pay item included for usage as directed by the County, and for usage under conditions or
circumstances unforeseen at the time of Agreement.

Work: All labor, materials & incidentals required for the construction of the improvement for which the
Agreement is made, including superintendence, use of equipment & tools, and all services & responsibilities
prescribed or implied, which are necessary for the complete performance by the Contractor of his obligations
under the contact. Unless otherwise specified herein or in the Agreement, all costs of liability and of
performing the Work shall be at the Contractor's expense.
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4. Instructions & General Conditions for Submittals

4.1. INSTRUCTIONS & PROCEDURES

A. PREPARATION OF SUBMITTAL - Submittal will be prepared in accordance with the following:

1.

Submittals must be uploaded on forms furnished, utilizing the OpenGov procurement
website. Failure to comply could result in the submission being rejected.

If price is factor, unit prices must be shown and where there is an error in extension of price,
the unit price will govern.

Alternate submittals will not be considered unless authorized by the solicitation.

Proposed delivery time must be shown and any date calculations must include weekends
and holidays.

Contractor is advised that exceptions to any terms and conditions contained or referenced
in this solicitation must be stated with specificity in its response to the solicitation.
Contractor is deemed to have accepted and to be bound by the solicitation and referenced
agreement terms and conditions that contractor does not take exception to in its response.
The County reserves the right to modify or add terms and conditions based upon the
exceptions stated by the contractor, or to declare any terms and conditions non-negotiable,
as determined by the County in its sole discretion.

Contractors will thoroughly examine the drawings, specifications, schedule, instructions
and/or all other solicitation documents.

Contractors will make all investigations necessary to thoroughly inform themselves
regarding plant and facilities for delivery of material and equipment as required by the
solicitation. Plea of ignorance by the contractor of conditions that exist or that may
hereafter exist as a result of failure or omission on the part of the contractor to make the
necessary examinations and investigations, or failure to fulfill in every detail the
requirements of the solicitation documents, will not be accepted as a basis for varying the
requirements of the County or the compensation to the contractor.

Contractors are advised that all County solicitations are subject to all legal requirements
provided for in the Purchasing Ordinance and/or State and Federal Statutes.

B. SUBMITTAL METHOD & FORMAT

1.

Submittals must be uploaded utilizing the OpenGov procurement website
(https://procurement.opengov.com/portal/pinellasfl). Failure to comply could result in the

submittal being rejected.

Submittals must be uploaded in the Vendor Questionnaire section of this solicitation.
Submittals sent via email, facsimile, or delivered in-person will not be considered.
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E.

3. The preferred format for submittal is PDF conversion from your source files (to minimize file

size and maximize quality and accessibility) rather than scanning. Instructions for Providing

Files in PDF Format to Pinellas County Government:

a.

b.

How do | convert my files to PDF format?

Answer- If you have a program such as Adobe Acrobat, creating a PDF of any file is a
simple print function. Rather than printing to a traditional printer, the file converts to a
PDF format copy of your original. Any program (such as Word, PowerPoint, Excel, etc.)
can be converted this way by simply selecting the print command and choosing PDF as
the printer.

Should | scan everything and save as PDF?

Answer- Not unless you are scanning with OCR (optical character recognition). Scanning
will create unnecessarily large files because a scan is just a picture of a page rather than
actual page text. Furthermore, the result of scanning is that your pages will not look
nearly as “clean” or professional as simply using the print to PDF method from the
program from which the file originates. Additionally, since scan pages are pictures of
text, not really text, they may not be considered accessible* under Federal ADA
guidelines (*unless the scans are OCR.)

SUBMITTALS FROM RELATED PARTIES OR MULTIPLE SUBMITTALS RECEIVED FROM ONE
CONTRACTOR

1. Where two (2) or more related parties each upload a submittal, or multiple submittals are

received from one (1) contractor, for any solicitation, such submittals will be judged non-

responsive. Related parties mean contractors or the principles thereof, which have a direct

or indirect ownership interest in another contractor for the same solicitation or in which a

parent company or the principles thereof of one (1) contractor have a direct or indirect

ownership interest in another contractor for the same solicitation.

INTEGRITY OF SOLICITATION DOCUMENTS

1. Contractors will use the original solicitation form(s) provided by the Purchasing & Risk

Management Division and enter information only in the spaces where a response is

requested. Contractors may use an attachment as an addendum to the solicitation form(s) if

sufficient space is not available on the original form for the contractor to enter a complete

response. Any modifications or alterations to the original solicitation documents by the

contractor, whether intentional or otherwise, will constitute grounds for rejection of a

solicitation. Any such modifications or alterations a contractor wishes to propose must be

clearly stated in the contractor’s submittal response and presented in the form of an

addendum to the original solicitation documents.

LATE SUBMISSION OR MODIFICATIONS
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F.

1.

2.

Submittals and modifications received after the time set for the submission will not be
considered. This upholds the integrity of the process.

Modifications in writing received prior to the time set for the submittal will be accepted.

WITHDRAWAL OF SUBMITTAL

1.

The submittal may be withdrawn prior to the solicitation opening date, however, a
submittal may not be withdrawn for a period of time as specified in this solicitation
document.

G. WRITTEN REQUESTS FOR INTERPRETATIONS/CLARIFICATIONS

1.

No oral interpretations will be made to any firms as to the meaning of specifications or any
other contractor documents. All questions pertaining to the terms and conditions or scope
of work of this solicitation must be sent in writing (electronically) to the Purchasing and Risk
Management Division and received by the date specified in solicitation. Responses to
guestions may be handled as an addendum if the response would provide clarification to
requirements of the solicitation. All such addenda will become part of the agreement
documents. The County will not be responsible for any other explanation or interpretation
of the proposed solicitation made or given prior to the award of the agreement. The
Purchasing and Risk Management Division will be unable to respond to questions received
after the specified time frame.

H. REJECTION OF SUBMISSION

1. The County may reject a submittal if:

a. The contractor incorrectly states or conceals any material fact in the solicitation.

b. The solicitation does not strictly conform to the law or requirements of solicitation
including insurance requirements.

c. The solicitation is conditional, except that the contractor may qualify its submittal for
acceptance by the County on an "all or none" basis, or a "low item" basis. An "all or
none" basis submittal must include all items upon which the contractor was invited.

2. The respective constitutional officer, County Administrator, on behalf of the Board of

County Commissioners or within their delegated financial approval authority, or Director of
Purchasing, within their delegated financial approval authority, has the authority when the
public interest will be served thereby to reject all submittals or parts of submittals at any
stage of the procurement process through the award of an agreement.

3. The County reserves the right to waive minor informalities or irregularities in any submittal.

PUBLIC REVIEW AT OPENING
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4.2.

4.3.

1.

Pursuant to Florida Statute, Section 119.071(1)(b)2, all submittals will be subject to review
as public records after 30-days from opening, or earlier if an intended decision is reached
before the thirty-day period expires. Unless a specific exemption exists, all documents
submitted will be released pursuant to a valid public records request. All trade secrets
claims must be dispositively determined by a court of law prior to trade secret protection
being granted.

TABULATION INQUIRIES

1.

Inquiries relating to the results of this solicitation, prior to the official award by the Pinellas
County Board of County Commissioners may be made by visiting OpenGov or calling the
Purchasing Office after 30 days to comply with Florida Statute, Section 119.071(1)(b)2.

EQUAL OPPORTUNITY & COUNTY GIFT/GRATUITY POLICY

1.

Pinellas County is committed to a workplace, which is free from harassment or
discrimination of any kind. CONTRACTOR and its agents are expected to conduct themselves
accordingly in all interactions related to the Agreement. All employees of Pinellas County
are prohibited from accepting gifts and/or gratuities from Contractors. CONTRACTOR agrees
to ensure that its employees, subcontractors, consultants and other agents honor this

policy.

PRE-CONFERENCE

PRE-CONFERENCE (Mandatory & Non-Mandatory)

1.

The County may at its discretion hold a pre-conference to address all respondent questions
pertaining to the solicitation or technical specifications. Solicitation suggestions or
modifications may be discussed with County representatives at this meeting and may be
considered by representatives as possible addenda to the solicitation. The County may elect,
based on the scope of a specific project, to make the pre-conference mandatory, which will
be specified in the “Special Terms & Conditions” section of this solicitation document. If the
pre-conference is advertised as mandatory, any responses received from respondents who
did not attend the mandatory pre-conference will be judged non-responsive and will not be
considered for award.

JOINT VENTURES

Contractors intending to submit as a joint venture are required to have filed proper documents with the
Florida Department of State, the Division of Professions, Construction Industry Licensing Board and any
other state or local licensing Agency prior to submitting (see Section 489.119 Florida Statutes). Joint
ventures must provide an affidavit attesting to the formulation of a joint venture and provide either
proof of incorporation as a joint venture or a copy of the formal joint venture agreement between all
joint venture parties, indicating their respective roles, responsibilities and levels of participation for the

project.
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4.4. AWARD OF CONTRACT -1TB

A. The contract will be awarded to the lowest responsive, responsible bidder whose submittal,

conforming to the solicitation, is most advantageous to Pinellas County, price and other factors
considered. For Invitation to Bid for Sale of Real or Surplus Property, award will be made to the
highest and most advantageous bid including price and other factors considered.

B. The County reserves the right to accept and award item by item, and/or by group, or in the
aggregate, unless the respondent qualifies their bid by specified limitations. See Rejection of
Submission.

C. If two or more bids received are for the same total amount or unit price or in the case of
proposals, the qualifications, quality and service are equal then the contract will be awarded by
drawing lots in public.

D. Prices quoted must be Free on Board (FOB) Pinellas County with all transportation charges
prepaid unless otherwise specified in the Invitation to Bid.

4.5. PROTEST PROCEDURE

Protest procedures are governed by Pinellas County Code Section 2-162, which states:

Right to Protest. "A vendor who is aggrieved by the contents of the bid or proposal package, or a vendor
who is aggrieved in connection with the recommended award on a bid or proposal solicitation, may file
a written protest to the director, as provided herein. This right to protest is strictly limited to those
procurements of goods and/or services solicited through invitations to bid or requests for proposals,
including solicitations pursuant to F.S. § 287.055, the "Consultants' Competitive Negotiation Act." No
other actions or recommendations in connection with a solicitation can be protested, including: (i)
requests for quotations, negotiations, qualifications or letters of interest; (ii) rejection of some, all or
parts of bids or proposals; (iii) disqualification of respondents or proposers as non-responsive or non-
responsible; or (iv) recommended awards less than the mandatory bid or proposal amount. Protests
failing to comply with the provisions of this section will not be reviewed."

"Posting. The purchasing department will post the recommended award on or through the
departmental website."

Requirements to protest.

"If the protest relates to the content of the bid or proposal package, a formal written protest must be
filed no later than 5:00 p.m. EST on the fifth full business day after issuance of the bid or proposal
package."

"If the protest relates to the recommended award of a bid or proposal, a formal written protest must be
filed no later than 5:00 p.m. EST on the fifth full business day after posting of the award
recommendation."

"The formal written protest shall identify the protesting party and the solicitation involved; include a
statement of the grounds on which the protest is based; refer to the statutes, laws, ordinances or other
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legal authorities which the protesting party deems applicable to such grounds; and specifically request
the relief to which the protesting party deems itself entitled by application of such authorities to such
grounds.".

"A formal written protest is considered filed with the county when the purchasing department receives
it. Accordingly, a protest is not timely filed unless it is received within the time specified above by the
purchasing department. Failure to file a formal written protest within the time period specified shall
constitute a waiver of the right to protest and result in relinquishment of all rights to protest by the
respondent or proposer."

"Sole remedy. These procedures shall be the sole remedy for challenging the content of the bid or
proposal package or the recommended award."

"Lobbying. Protestors and anyone acting on their behalf, are prohibited from attempts to influence,
persuade, or promote a bid or proposal protest through any other channels or means, and contacting
any county official, employee, advisory board member, or representative to discuss any matter relating
in any way to the solicitation being protested, other than the purchasing department's or county
attorney's office to address situations such as clarification and/or pose questions related to the
procurement process. The prohibitions provided for herein shall begin with the filing of the protest and
end upon the final disposition of the protest; provided, however, at all times protestors shall be subject
to the procurement lobbying prohibitions in section 2-189 of this Code. Failure to adhere to the
prohibitions herein shall result in the rejection of the protest without further consideration."

"Time limits. The time limits in which protests must be filed as specified herein may be altered by
specific provisions in the bid or proposal.”

"Authority to resolve. The director shall resolve the protest in accordance with the documentation and
applicable legal authorities and shall issue a written decision to the protestor no later than 5:00 p.m. EST
on the tenth full business day after the filing thereof."

"Review of director's decision."

"The protesting party may request a review of the director's decision to the county administrator by
delivering written request for review of the decision to the director by 5:00 p.m. EST on the fifth full
business day after the date of the written decision. The written notice shall include any materials,
statements, and arguments which the respondent or proposer deems relevant to the issues raised in the
request to review the decision of the director."

"The county administrator shall issue a decision in writing stating the reason for the action with a copy
furnished to the protesting party no later than 5:00 p.m. EST on the seventh full business day after
receipt of the request for review. The decision shall be final and conclusive as to the county unless a
party commences action in a court of competent jurisdiction."

"Stay of procurement during protests. There shall be no stay of procurement during protests."

(Ord. No. 94-51, § 5, 6-7-94; Ord. No. 04-87, § 1, 12-7-04; Ord. No. 14-11, § 2, 2-11-14; Ord. No. 18-34,
10-23-18)
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4.6. ADA REQUIREMENT FOR PUBLIC NOTICES

Persons with disabilities requiring reasonable accommodation to participate in this proceeding/event,
should call 727-464-4062 (voice/tdd) fax 727-464-4157, not later than seven days prior to the
proceeding.

4.7. ADDITIONAL REQUIREMENTS

The County reserves the right to request additional goods or services relating to this agreement from
the contractor. When approved by the County as an amendment to this agreement and authorized in
writing, the contractor will provide such additional requirements as may become necessary.

4.8. ADD/DELETE LOCATIONS SERVICES

The County reserves the right to unilaterally add or delete locations/services, either collectively or
individually, at the County’s sole option, at any time after award has been made as may be deemed
necessary or in the best interests of the County. In such case, the contractor(s) will be required to
provide services to this agreement in accordance with the terms, conditions, and specifications.

4.9. COLLUSION

The Contractor, by affixing a signature to their response, certifies that its submittal is made without
previous understanding, agreement, or connection with any person, firm or corporation making a
submittal for the same item(s) and is in all respects fair, without outside control, collusion, fraud, or
otherwise illegal action.

4.10. CONFLICT OF INTEREST

A. The Contractor, by affixing a signature to their response, represents that it presently has no

interest and will acquire no interest, either direct or indirect, which would conflict in any
manner with the performance or services required hereunder. The contractor further
represents that, if it is awarded a contract under this solicitation, no person having any such
interest will be employed during the contract term and any extensions. In addition, the
contractor will not offer gifts or gratuities to County employees as County employees are not
permitted to accept gifts or gratuities. By signing this document, the contractor acknowledges
that no gifts or gratuities have been offered to County employees or anyone else involved in this
competitive solicitation process.

B. The contractor will promptly notify the County’s representative, in writing, by certified mail, of
all potential conflicts of interest for any prospective business association, interest, or other
circumstance, which may influence or appear to influence the contractor’s judgment or quality
of services being provided hereunder. Such written notification will identify the prospective
business association, interest or circumstance, the nature of work that the contractor may
undertake and request an opinion of the County as to whether the association, interest or
circumstance would, in the opinion of the County, constitute a conflict of interest if entered into
by the contractor. The County agrees to notify the contractor of its opinion, by certified mail,
within thirty days of receipt of notification by the contractor.
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C. Itis essential to government procurement that the process be open, equitable and ethical. To
this end, if potential unethical practices including but not limited to collusion, receipt or
solicitation of gifts and conflicts of interest (direct/indirect) etc. are observed or perceived,
please report such activity to:

1. Pinellas County Clerk of Circuit Court — Division of Inspector General
2. Phone—(727) 45FRAUD (453-7283)
3. Fax—727-464-8386

4.11. MATERIAL SAFETY DATA SHEETS

In accordance with OSHA Hazardous Communications Standards, it is the Contractor seller's duty to
advise if a product is a toxic substance and to provide a Material Safety Data Sheet (SDS) at time of
delivery.

4.12. CONTRACTOR CAPABILITY / REFERENCES

Prior to agreement award, any contractor may be required to show that the company has the necessary
facilities, equipment, ability and financial resources to perform the work specified in a satisfactory
manner and within the time specified. In addition, the company must have experience in work of the
same or similar nature, and can provide references, which will satisfy the County. Contractors must
furnish a reference list of at least four (4) customers for whom they have performed similar services.

4.13. CONTRACTOR LICENSE REQUIREMENT

All Contractors performing construction and related work in Pinellas County must comply with our
regulatory legislation, Chapter 75-489, Laws of Florida, as amended. Failure to have a competency
license in a regulated trade will be cause for rejection of any submittal and/or award.

4.14. CORPORATE REGISTRATION

An award may not be issued without proof that your firm is registered with the Florida Division of
Corporations, as per Florida Statute §607.1501 www.flsenate.gov/Laws/Statutes/2011/607.1501.

A foreign corporation (foreign to the State of Florida) may not transact business in this state until it
obtains a certificate of authority from the Department of State. Please visit dos.myflorida.com/sunbiz/
for this information on how to become registered.

4.15. DESCRIPTION OF GOODS/SERVICES/SUPPLIES

A. Any manufacturer's names, trade names, brand name, or catalog numbers used in specifications

are for the purpose of describing and establishing general quality levels. Such references are not
intended to be restrictive. Submittals will be considered for all brands which meet the quality of
the specifications listed for any items.

B. Contractors are required to state exactly what they intend to furnish otherwise they will be

required to furnish the items as specified.
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C. Contractor submission must include all data necessary to evaluate and determine the quality of
the item(s) they intend to furnish.

D. ALTERNATES: Alternates will not be considered unless authorized by the solicitation. Such
alternates may or may not be accepted by the County. If approved, it is at the County’s
discretion to accept said alternate(s) in any sequence or combination therein. If the contractor is
proposing an alternate that is not provided in the solicitation, alternate(s) must be submitted
within the OpenGov Q & A section prior to the question deadline, and receive approval prior to
the solicitation opening date in order to be considered for award.

E. OR EQUAL DETERMINATION: Where submitting other than specified, the determination of
equivalency will be at the sole discretion of Pinellas County and its specialized personnel.

4.16. E-VERIFY

The contractor and their subcontractor(s) must register with and use the E-verify system in accordance
with Florida Statute 448.095. A contractor and subcontractor may not enter into a contract with the
County unless each party registers with and uses the E-verify system.

If a contractor enters a contract with a subcontractor, the subcontractor must provide the contractor
with an affidavit stating that the Subcontractor does not employ, contract with, or subcontract with
unauthorized aliens. The contractor must maintain a copy of the affidavit for the duration of the
contract.

If the County, Contractor, or Subcontractor has a good faith belief that a person or entity with which it is
contracting has knowingly violated Florida Statute 448.09(1) they must immediately terminate the
contract with the person or entity.

If the County has a good faith belief that a Subcontractor knowingly violated this provision, but the
Contractor otherwise complied with this provision, the County will notify the Contractor and order that
the Contractor immediately terminate the contract with the Subcontractor.

A contract terminated under the provisions of this section is not a breach of contract and may not be
considered such. Any contract termination under the provisions of this section may be challenged to
Section 448.095(2)(d), Florida Statute. Contractor acknowledges upon termination of this agreement by
the County for violation of this section by Contractor, Contractor may not be awarded a public contract
for at least one (1) year. Contractor acknowledges that Contractor is liable for any additional costs
incurred by the County as a result of termination of any contract for a violation of this section.

Contractor or Subcontractor will insert in any subcontracts the clauses set forth in this section, requiring
the subcontracts to include these clauses in any lower tier subcontracts. Contractor will be responsible
for compliance by any Subcontractor or Lower Tier Subcontractor with the clause set for in this section.

4.17. EXCEPTIONS

Contractor is advised that if it wishes to take exception to any of the terms contained or referenced in
this solicitation it must explicitly identify the term and the exception in its response to the solicitation.
Contractor's stated exception to a non-negotiable term may disqualify it from consideration for award.
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4.18.
A.

4.19.

INDEMNIFICATION

Unless otherwise provided in the special provisions, special conditions, and specifications,
Contractor assumes liability for all damage to Work under construction or completed, whether
from fire, water, winds, vandalism, or other causes, until final completion and acceptance by the
County and notwithstanding the fact that partial payments may have been made during
construction.

No subcontract or transfer of Agreement shall in any case release either the Contractor or its
surety of any liability under the Agreement. The County reserves the right to reject any
subcontractors or equipment.

Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold
harmless the County and its officers and employees from any and all liabilities, claims, damages,
penalties, demands, judgments, actions, proceedings, losses or costs, including, but not limited
to, reasonable attorneys' fees and paralegals' fees, or by, or on account of, any claim or
amounts recovered under the "Workers' Compensation Law" or of any other laws, by-laws,
ordinance, order or decree, including but not limited to any violation of requirements of the
Americans with Disabilities Act of 1990, as may be amended, and all rules and regulations issued
pursuant thereto (collectively the “ADA”) whether resulting from any claimed breach of this
Agreement by the Contractor or from personal injury, property damage, direct or consequential
damages, or economic loss, to the extent caused by the negligence, recklessness, or intentional
wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in the
performance of this Agreement. The duty to defend under this paragraph is independent and
separate from the duty to indemnify, and the duty to defend exists regardless of any ultimate
liability of the Contractor, the County and any indemnified party. The duty to defend arises
immediately upon presentation of a claim by any party and written notice of such claim being
provided to the Contractor. The Contractor's obligation to indemnify and defend under this
Article will survive the expiration or earlier termination of this Agreement until it is determined
by final judgment that an action against the County or an indemnified party for the matter
indemnified hereunder is fully and finally barred by the applicable statute of limitations. The
Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or
other just claims against it or any subcontractor in connection with this Agreement; and its
bonds will not be released by final acceptance and payment by the County unless all such claims
are paid or released.

INDEPENDENT CONTRACTOR STATUS AND COMPLIANCE WITH THE
IMMIGRATION REFORM AND CONTROL ACT OF 1986

Contractor acknowledges that it is functioning as an independent contractor in performing under the
terms of this agreement, and it is not acting as an employee of Pinellas County. The contractor
acknowledges that it is responsible for complying with the provisions of the Immigration Reform and
Control Act of 1986, located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto. Failure to
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comply with the above provisions of the agreement will be considered a material breach and grounds
for immediate termination of the agreement.

4.20. INSURANCE

The contractor must provide a certificate of insurance and endorsement in accordance with the
insurance requirements listed in the insurance section below. Failure to provide the required insurance
within a ten (10) day period following the determination or recommendation of award may result in the
County to vacate the original determination or recommendation and proceed with recommendation to
another contractor.

4.21. LOBBYING

All Contractors agree to adhere to Pinellas County Code Section 2-189, which states:

Lobbying shall be prohibited on all county competitive selection processes and purchasing contract
awards pursuant to this division, including, but not limited to, requests for proposals, requests for
guotations, requests for qualifications, bids or the award of purchasing contracts of any type. The
purpose of this prohibition is to protect the integrity of the procurement process by shielding it from
undue influences prior to the contract award, or the competitive selection process is otherwise
concluded. However, nothing herein shall prohibit a prospective respondent/proposer/protestor from
contacting the Purchasing Department or the County Attorney's Office to address situations such as
clarification and/or pose questions related to the procurement process.

Lobbying of evaluation committee members, county government employees, elected/appointed
officials, or advisory board members regarding requests for proposals, requests for quotations, requests
for qualifications, bids, or purchasing contracts, by the respondent, any member of the respondent's
staff, any agent or representative of the respondent, or any person employed by any legal entity
affiliated with or representing a respondent, is strictly prohibited from the date of the advertisement, or
on a date otherwise established by the Board, until either an award is final, or the competitive selection
process is otherwise concluded. Any lobbying activities in violation of this section by or on behalf of a
respondent/proposer shall result in the disqualification or rejection of the proposal, quotation,
statement of qualification, bid or contract.

For purposes of this provision, "lobbying" shall mean influencing or attempting to influence action or
non-action, and/or attempting to obtain the goodwill of persons specified herein relating to the
selection, ranking, or contract award in connection with any request for proposal, request for quotation,
request for qualification, bid or purchasing contract through direct or indirect oral or written
communication. The final award of a purchasing contract shall be the effective date of the purchasing
contract.

Any evaluation committee member, county government employee, elected/appointed official, or
advisory board member who has been lobbied shall immediately report the lobbying activity to the
director.

(Ord. No. 02-35, 5-7-02; Ord. No. 04-64, § 12, 9-21-04; Ord. No. 04-87, § 1, 12-7-04; Ord. No. 10-09, § 6,
2-16-10; Ord. No. 11-23, § 2, 7-26-11; Ord. No. 14-11, § 5, 2-11-14; Ord. No. 18-34, 10-23-18).
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4.22. LOCAL, STATE, AND FEDERAL COMPLIANCE REQUIREMENTS

The laws of the State of Florida apply to any purchase made under this solicitation. Contractors must
comply with all local, state, and federal directives, orders and laws as applicable to this solicitation and
subsequent agreement(s) including but not limited to Americans with Disabilities Act (ADA), Section 504
of the Rehabilitation Act of 1973, Equal Employment Opportunity (EEO), Minority Business Enterprise
(MBE), and Occupational Safety and Health Administration (OSHA) as applicable to this agreement.

4.23. NON-EXCLUSIVE CONTRACT

Award of this agreement will impose no obligation on the County to utilize the contractor for all work of
this type, which may develop during the agreement period. This is not an exclusive agreement. The
County specifically reserves the right to concurrently contract with other companies for similar work if it
deems such action to be in the County's best interest. In the case of multiple-term agreements, this
provision will apply separately to each term.

4.24. PROCUREMENT POLICY FOR RECYCLED MATERIALS

A. Pinellas County wishes to encourage its contractors to use recycled products in fulfilling

contractual obligations to the County and that such a policy will serve as a model for other

public entities and private sector companies.

B. When awarding a purchase or recommending a purchase for products, materials, or services,
the Director of Purchasing and Risk Management may allow a preference to a responsive
contractor who certifies that their product or material contains the greatest percentage of
postconsumer material. If solicitation includes paper products, contractor must certify that their
materials and/or products contain at least the content recommended by the Environmental

Protection Agency (EPA) guidelines.

C. Onall quotes, or as required by law, the Director of Purchasing and Risk Management require
Contractors to specify which products have recycled materials, what percentage or amount is
postconsumer material, and to provide certification of the percentages of recycled materials
used in the manufacture of goods and commodities procured by the County.

D. Price preference is not the preferred practice the County wishes to employ in meeting the goals
of this resolution. If a price preference is deemed to serve the best interest of the County and
further supports the purchase of recycled materials, the Director of Purchasing will make a
recommendation that a price preference be allowed up to an amount not to exceed 10% above

the lowest complying submittal received.

Definitions for Recycled Materials:

Recovered Materials: Materials that have recycling potential, can be recycled, and have been diverted
or removed from the solid waste stream for sale, use or reuse, by separation, collection, or processing.
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Recycled Materials: Materials that contain recovered materials. This term may include internally
generated scrap that is commonly used in industrial or manufacturing processes, waste or scrap
purchased from another manufacturer and used in the same or a closely related product.

Postconsumer Materials: Materials which have been used by a business or a consumer and have served
their intended end use, and have been separated or diverted from the solid waste stream for the
purpose of recycling, such as; newspaper, aluminum, glass containers, plastic containers, office paper,
corrugated boxes, pallets or other items which can be used in the remanufacturing process.

4.25. PROVISION FOR OTHER AGENCIES

Unless otherwise stipulated, the Contractor(s) agree to make available to all “Eligible Users” the prices
submitted in accordance with the terms and conditions of the contract resulting from this solicitation.
Eligible Users means all State of Florida government agencies, the legislative and judicial branches, and
political subdivisions (counties, local district school boards, community colleges, municipalities, or other
public agencies or authorities), which may desire to purchase under the terms and conditions of the
resulting contract.

4.26. PUBLIC EMERGENCIES

It is hereby made a part of this solicitation that before, during, and after a public emergency, disaster,
hurricane, tornado, flood, or other acts of God that Pinellas County will require a first priority for goods
and services. It is vital and imperative that the majority of citizens are protected from any emergency
situation that threatens public health and safety, as determined by the County. contractor agrees to
rent/sell/lease all goods and services to the County or governmental entities on a first priority basis. The
County expects to pay a fair and reasonable price for all products and services rendered or contracted in
the event of a disaster, emergency, hurricane, tornado or other acts of God.

4.27. PUBLIC ENTITY CRIMES STATEMENT

Contractor is directed to the Florida Public Entity Crime Act, Fla. Stat. 287.133, and Fla. Stat. 287.135
regarding Scrutinized Companies, and contractor agrees that its submittal and, if awarded, its
performance of the agreement will comply with all applicable laws including those referenced herein.
contractor represents and certifies that contractor is and will at all times remain eligible to submit for
and perform the services subject to the requirements of these, and other applicable, laws. contractor
agrees that any agreement awarded to contractor will be subject to termination by the County if
contractor fails to comply or to maintain such compliance.

4.28. PUBLIC RECORDS/TRADE SECRETS

Pinellas County Government is subject to the Florida Public Records law (Chapter 119, Florida Statutes),
and all documents, materials, and data submitted to any solicitation as part of the response are
governed by the disclosure, exemption and confidentiality provisions relating to public records in Florida
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Statutes. Except for materials that are “trade secrets” or “confidential” as defined by applicable Florida
law, ownership of all documents, materials, and data submitted in response to the solicitation will

belong exclusively to the County.

To the extent that contractor desires to maintain the confidentiality of materials that constitute trade
secrets pursuant to Florida law, trade secret material submitted must be identified by some distinct
method that the materials that constitute a trade secret, and contractor will provide an additional copy
of the contractor’s submittal that redacts all designated trade secrets. By submitting materials that are
designated as trade secrets and signature of the contractor signature page, contractor acknowledges
and agrees:

A. That after notice from the County that a public records request has been made for the materials
designated as a trade secret, the contractor will be solely responsible for defending its
determination that submitted material is a trade secret that is not subject to disclosure at its
sole cost, which action will be taken immediately, but no later than ten (10) calendar days from
the date of notification or contractor will be deemed to have waived the trade secret
designation of the materials;

B. That to the extent that the contractor with trade secret materials is evaluated, the County and it
officials, employees, agents, and representatives in any way involved in processing, evaluating,
negotiating agreement terms, approving any agreement based on the contractor, or engaging in
any other activity relating to the competitive selection process are hereby granted full rights to
access, view, consider, and discuss the materials designated as trade secrets through the final
agreement award;

C. Toindemnify and hold the County, and its officials, employees, agents and representatives
harmless from any actions, damages (including attorney’s fees and costs), or claims arising from
or related to the designation of trade secrets by the contractor, including actions or claims
arising from the County’s non-disclosure of the trade secret materials.

D. Thatinformation and data it manages as part of the services may be public record in accordance
with Chapter 119, Florida Statutes and Pinellas County public record policies. contractor agrees
prior to providing goods/services it will implement policies and procedures to maintain,
produce, secure and retain public records in accordance with applicable laws, regulations, and
County policies, which are subject to approval by the County, including but limited to the
Section 119.0701, Florida Statutes.

Notwithstanding any other provision in the solicitation, the classification as trade secret of the entire
submission document, line item and/or total contractor prices, the work, services, project, goods,
and/or products to be provided by contractor, or any information, data, or materials that may be part of
or incorporated into an agreement between the County and the contractor is not acceptable to the
County and will result in a determination that the contractor submittal is nonresponsive; the
classification as trade secret of any other portion of a submittal document may result in a determination
that the submittal is nonresponsive.
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4.29. TRUTH IN NEGOTIATIONS

The contractor certifies to truth-in-negotiation and that wage rates and other factual unit costs
supporting the compensation are accurate, complete and current at the time of contracting. Further,

the original agreement amount and any additions thereto will be adjusted to exclude any significant
sums where the County determines the agreement price was increased due to inaccurate, incomplete or
non-current wage rates and other factual unit costs. Such adjustments must be made within one (1) year
following the end of the agreement.

4.30. VARIANCE FROM STANDARD TERMS & CONDITIONS

All standard terms and conditions stated in this section apply to this Agreement except as specifically
stated in the subsequent sections of the document, which take precedence over this section, and should
be fully understood by contractors prior to submitting on this requirement.

4.31. PAYMENT/INVOICES

Contractor shall submit invoices for payment as provided herein with such documentation as required by Pinellas
County and all payments shall be made in accordance with the requirements of Section 218.70 et. Seq, Florida
Statutes, “The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below unless
instructed otherwise on the purchase order, or if no purchase order, by the ordering department:

Finance Division Accounts Payable

Pinellas County Board of County Commissioners
P.O. Box 2438

Clearwater, FL 33757

Email: ClerkConstructionAP@MyPinellasClerk.org

Each invoice shall include, at a minimum, the contractor's name, contact information and the standard purchase
order number. In order to expedite payment, it is recommended the contractors also include the information
shown in below. The County may dispute any payments invoiced by contractor in accordance with the County’s
Dispute Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes,
and any such disputes shall be resolved in accordance with the County’s Dispute Resolution Process.

Remit To: Billing address to which you are requesting payment be sent
Invoice Date: Creation date of the invoice

Contractor Information: Company name, mailing address, phone number, contact name and email address as
provided on the purchase order

Invoice Number: Company tracking number

Shipping Address: Address where goods and/or services were delivered

Ordering Department: Name of ordering department, including name and phone number of contact person
Purchase order Number: Standard purchase order number

Ship Date: Date the goods/services were sent/provided

Quantity: Quantity of goods or services billed

Description: Description of services or goods delivered
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Unit Price: Unit price for the quantity of goods/services delivered
Line Total Amount due by line item
Invoice Total: Sum of all line totals for the invoice

Pinellas County offers a credit card payment process (ePayables) through Bank of America. Pinellas County does
not charge contractor to participate in the program; however, there may be a charge by the company that
processes your credit card transactions. For more information please visit Pinellas County purchasing website at:
ePayables - Pinellas County.

4.32. TAXES

a. The County is exempt from all state and federal sales, use, transportation and excise taxes. The

Laws of the State of Florida provide that sales and use taxes are payable by the contractor upon
the tangible personal property incorporated in the work and such taxes shall be paid by the
contractor and be deemed to have been included in the solicitation.

b. Payments to Pinellas County are subject to applicable Florida taxes.

4.33. DELIVERY/CLAIMS

Prices quoted shall be FOB Destination, freight included and unloaded to location(s) within Pinellas County. Actual
delivery address(s) shall be identified at time of order. Successful contractor(s) will be responsible for making any
and all claims against carriers for missing or damaged items.

4.34. MATERIAL QUALITY

All materials purchased and delivered against this Agreement will be of first quality and not damaged
and/or factory seconds. Any materials damaged or not in first quality condition upon receipt will be
exchanged within twenty-four (24) hours of notice to the contractor at no charge to the County.

4.35. ASSIGNMENT/SUBCONTRACTING/CORPORATE ACQUISITIONS AND/OR
MERGERS

The contractor shall perform this agreement. If a contractor intends to subcontract a portion of this
work, the contractor must disclose that intent in the solicitation. No assignment or subcontracting shall
be allowed without prior written consent of the County. In the event of a corporate acquisition and/or
merger, the contractor shall provide written notice to the County within thirty (30) business days of
contractor’s notice of such action or upon the occurrence of said action, whichever occurs first. The right
to terminate this agreement, which shall not be unreasonably exercised by the County, shall include, but
not be limited to, instances in which a corporate acquisition and/or merger represent a conflict of
interest or are contrary to any local, state, or federal laws. Action by the County awarding an agreement
to a contractor, which has disclosed its intent to assign or subcontract in its response to the solicitation,
without exception shall constitute approval for purposes of this agreement. The contractor must inform
the County in writing within forty-five (45) business days if the contractor’s business entity’s name
changes. The contractor will bear all responsibility and waive any rights it may have to relief for any
delay in processing a payment associated with the County’s inability to issue payment to the contractor
for a business entity name change that the County was not made aware of as reflected herein.
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4.36. LUMBER PRODUCED IN STATE OF FLORIDA

Per Florida Statute 255.20, lumber, timber and other forest products utilized in this contract must be
produced and manufactured in Florida, if wood is a component of the project, and if such products are
available and their price fitness and quality are equal.

The following does not apply:
To plywood specified for monolithic concrete forms.

If the structural or service requirements for timber for a particular job cannot be supplied by native
species.

If the construction is financed in whole or in part from federal funds with the requirement that there be
no restrictions as to species or place of manufacture.

To transportation projects for which federal aid funds are available.

4.37. ASBESTOS MATERIALS

The contractor shall perform all Work in compliance with Federal, State and local laws, statutes, rules,
regulations and ordinances, including but not limited to the Department of Environmental Protection
(DEP)'s asbestos requirements, 40 CFR Part 61, Subpart M, and OSHA Section 29 CFR 1926.58.
Additionally, the contractor shall be properly licensed and/or certified for asbestos removal as required
under Federal, State and local laws, statutes, rules, regulations and ordinances.

The County shall be responsible for filing all DEP notifications and furnish a copy of the DEP notification
and approval for demolition to the successful contractor. The County will furnish a copy of the asbestos
survey to the successful contractor. The contractor must keep this copy on site at all times during the
actual demolition.

4.38. DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF COUNTY
COMMISSIONERS IN MATTERS OF INVOICE PAYMENTS
Payment of invoices for work performed for Pinellas COUNTY Board of COUNTY Commissioners

(COUNTY) is made, by standard, in arrears in accordance with Section 218.70, et. seq., Florida Statutes,
the Local Government Prompt Payment Act.

If a dispute should arise as a result of non. payment of a payment request or invoice the following
Dispute Resolution process will apply:

1. Pinellas COUNTY will notify a vendor in writing within 10 days of receipt of an improper
invoice. The notice will indicate what steps the vendor should undertake to correct the
invoice and resubmit a proper invoice to the COUNTY. Such steps should include requiring
the vendor to contact the requesting department to validate the invoice and receive a sign
off from that entity that would indicate that the invoice in question is in compliance with
the terms and conditions of the Agreement, and then resubmitting the invoice as a
“Corrected Invoice” to the requesting department to initiate the payment timeline.
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a. Requesting department for this purpose is defined as the COUNTY department for
which the work is performed or to which goods are provided.

b. Proper invoice for this purpose is defined as an invoice submitted for work performed
that meets prior agreed upon terms or conditions to the satisfaction of Pinellas
COUNTY.

2. Should a dispute result between the vendor and the COUNTY about payment of a payment
request or an invoice then the vendor should submit their dissatisfaction in writing to the
Requesting Department. Each Requesting Department will assign a representative who will
act as a “Dispute Manager” to resolve the issue at departmental level.

3. The Dispute Manager will first initiate procedures to investigate the dispute and document
the steps taken to resolve the issue in accordance with section 218.76 Florida Statutes. Such
procedures must be commenced no later than 30 days after the date on which the payment
request or invoice was received by Pinellas COUNTY and will not extend beyond 45 days
after the date on which the payment request or invoice was received by Pinellas COUNTY.

4. The Dispute Manager should investigate and ascertain that the work, for which the payment
request or invoice has been submitted, was performed to Pinellas COUNTY’s satisfaction
and duly accepted by the Proper Authority. Proper Authority for this purpose is defined as
the Pinellas COUNTY representative who is designated as the approving authority for the
work performed in the contractual document. The Dispute Manager will perform the
required investigation and arrive at a solution before or at the 45-day timeframe for
resolution of the dispute, per section 218.76, Florida Statutes. The COUNTY Administrator or
his or her designee will be the final arbiter in resolving the issue before it becomes a legal
matter. The COUNTY Administrator or his or her designee will issue their decision in writing.

5. Pinellas COUNTY Dispute Resolution Procedures will not be subject to Chapter 120 of the
Florida Statutes. The procedures will also, per section 218.76, Florida Statutes, not be
intended as an administrative proceeding which would prohibit a court from ruling again on
any action resulting from the dispute.

6. Should the dispute be resolved in the COUNTY’s favor interest charges begin to accrue 15
days after the final decision made by the COUNTY. Should the dispute be resolved in the
vendor’s favor the COUNTY will pay interest as of the original date the payment was due.

7. Forany legal action to recover any fees due because of the application of sections 218.70 et.
seq., Florida Statutes, an award will be made to cover court costs and reasonable attorney
fees, including those fees incurred as a result of an appeal, to the prevailing party If it is
found that the non. prevailing party held back any payment that was the reason for the
dispute without having any reasonable lawful basis or fact to dispute the prevailing party’s
claim to those amounts.
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5.

5.1.

A

Special Conditions

SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION REQUIREMENTS

It is the policy of the Board of County Commissioners (Board) that SBE qualified firms have the

maximum opportunity to participate on County projects. In this regard, the contractor to whom
any award of this solicitation is made shall take all necessary and reasonable steps to ensure
that SBE qualified firms have the maximum opportunity to participate in this contract. Failure of
the bidder to comply with SBE pre-award requirements may result in rejection of the bid. Failure
of the contractor to perform contractual requirements of the SBE requirements pertaining to
this contract may constitute a material breach of the contract and may result in contract
termination

This section outlines the requirements for Small Business Enterprise (SBE) participation as
outlined in Purchasing Procedures Section 14. An SBE is defined as a local business that is
independently owned and which is not dominant in its field of operation. The Small Business
must also comply with the following:

1. The business must serve a commercially useful function.
2. The business must be located in Pinellas, Hillsborough, Pasco, or Manatee Counties.

3. The company’s total annual sales do not exceed the maximum 3-year average gross revenue
of three 3 million dollars for businesses providing services or gross revenues not exceeding
(8) million for construction service providers.

4. The number of employees of the company does not exceed the maximum 3-year average of
50 employees.

Information pertaining to SBE registration may be found at the Economic Development website:
www.pced.org/page/sbe.

The Board has established an overall annual goal for the participation of SBE qualified firms in all
construction contract awards of $100,000 or more. As subcontract awards by the successful
bidder on this solicitation to SBE qualified firms are essential to the achievement of the Board'’s
SBE goals, this specification includes requirements with which bidders must comply. Bidders
must meet the goal as set forth below for participation of SBE qualified firms.

In connection with this solicitation and resulting contract, a goal of (N/A%) has been established
for participation by SBE firms as subcontractors. The goal shall be applied to the full monetary
value of the contract and shall be reflected in the monetary portion spent on subcontractors for
consulting or construction services to be awarded to those SBE qualified firms meeting contract
specifications.

Provisional reciprocity shall be granted to SBE firms that are principally domiciled in Pinellas,

Pasco, Hillsborough, and Manatee Counties and have registered through that agency or
27


http://www.pced.org/page/sbe

Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

municipality. SBE firms qualified by the State of Florida and located in the counties listed above
will also be granted reciprocity.

G. Inorder to be considered for provisional certification and be counted toward the goal
attainment, the contractor or subcontractor must be registered with the Pinellas County
Department of Economic Development website www.pced.org/page/sbe.

H. The Subcontractors/Material Suppliers List (List) must be completed and submitted with your
bid submittal. Refer to Appendix 7, SBE Compliance Form. The List must include the suppliers
name, scope or type of work to be performed and dollar amount. The identification of all SBE
firms to be utilized on the project must be shown on this List. This List is the basis for
determining whether the bidder met the SBE goal attainment.

5.2. TWO-STEP QUALIFICATION PROCESS

This Invitation to Bid requires a Two-step process. All interested bidders must complete Step One:
Qualification Submittal Forms (Part A & Part B). Awards of bids for construction services with an
engineering estimate in excess of $100,000 will only be made to:

e Bidders who have pre-qualified with the Florida Department of Transportation (FDOT) must be
prequalified in all of the following work types of NOT APPLICABLE, in the amount that equals or
exceeds their bid attach FDOT qualification letter/forms & complete Part A & B,

e Bidders who have no FDOT prequalification letter/forms complete Part B.

Only those bids from Bidders that fully complete Step One prior to bid opening will be considered.
Qualified bidders will be notified individually in OpenGov. Step Two submittal is due by Step Two due
date and time in OpenGov.

5.3. PRICING/PERIOD OF CONTRACT

Unit prices bid of listed items shall be held firm from the date the contract is signed by the Contractor
until the project is completed and accepted by the Board of County Commissioners. Unless otherwise
approved by the County, the Contractor shall commence Work under this Agreement with an adequate
force and equipment within 15 consecutive calendar days after receipt of written notice from the
County to proceed and to fully complete all necessary Work under the same within not more than 450
consecutive calendar days.

5.4. MANDATORY PRE-BID CONFERENCE:

All questions pertaining to the bid or technical specifications will be reviewed at this time. Bid
suggestions or modifications may be discussed with County representatives at this meeting and may be
considered by representatives as possible addenda to the Invitation to Bid. Due to the scope of this
project, bids received from bidders who did not attend the "Mandatory" pre-bid conference will be
judged non-responsive and will not be considered for award.

7401 54th Avenue North St. Petersburg, FL 33709

Thursday, February 6, 2025
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10:00 am

5.5.  MANDATORY SITE VISIT:

The sole purpose of the site visit is to provide a tour of the site(s) that will be supported by the contract.
The scope of work and/or bid specifications shall not be discussed during this visit. All questions relating
to this bid and the scope of work or technical specifications must be submitted in writing. Due to the
scope of this Project, a mandatory site visit will be required. Bids received from bidders who do not
attend a mandatory site visit will be judged non-responsive and will not be considered for award.

There will be a Site Visit at the following date, time, and location:
7401 54th Avenue North St. Petersburg, FL 33709

February 6,2024

10:00 AM

5.6. PRE-COMMENCEMENT MEETING

Upon award of bid, the County will coordinate a pre-commencement meeting with the successful
Contractor. The meeting will require Contractor and the County Representative(s) to review specific
contract details and deliverable documents at this meeting to ensure the project documents and work
areas are understood.

5.7. BID BOND GUARANTEE

A. All bids must be accompanied by a Bid Bond guarantee in the sum of 5% of the base bid and

made payable to Pinellas County. Said bid bond shall be a guarantee that should the bid be
accepted, the bidder will, within (10) days after the acceptance of its bid, enter into an
agreement with Pinellas County for the services proposed to be performed and will at that time
furnish an acceptable agreement surety. Cash, certified check, cashier’s check, trust company
treasurer check, company or personal checks and bank draft of any national or state bank are
not acceptable.

B. Said bid bond and the monies payable thereon, will, at the option of the County, be forfeited if
the bidder fails to execute the written agreement and furnish the required surety bond within
10 consecutive calendar days following written notice of the award of the contract.

C. Attorneys-in-fact who sign bonds must file with such bond one (1) certified copy of their power
of attorney to sign said bond.

D. Bid bond shall have been issued within 30 days of the date for receiving bids.

5.8. CONTRACT SECURITY

A. The bidder shall provide a performance bond and a payment bond in the form prescribed in this

solicitation, and each in the amount of 100% of the agreement amount, the costs of which are
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B.

5.9.

to be paid by the bidder. The bonds will be acceptable to the County only if the following
conditions are met:

1. For contracts that do not exceed $500,000.00, the Surety Company:
a. islicensed to do business in the State of Florida;

b. holds a certificate of authority authorizing it to write surety bonds in this state and
provides proof of same;

c. has twice the minimum surplus and capital required by the Florida insurance code at the
time the invitation to bid is issued;

d. is otherwise in compliance with the provisions of the Florida insurance code; and

e. holds a currently valid certificate of authority issued by the United States Department of
Treasury under 31 U.S.C. ss 9304-9308.

2. For contracts over $500,000.00, all of the requirements of paragraph A.1 above apply. In
addition, the surety company must have a current rating of at least Excellent (A or A-) all as
reported in the most current Best Key Rating Guide, published by A.M. Best Company, Inc.,
of 75 Fulton Street, New York, New York 10038, with an underwriting limitation of at least
two times the dollar amount of the agreement.

3. All bonds must be signed by an insurance agent who is licensed to do business in the state of
Florida. The license may be held by a resident agent or a non-resident agent.

If the Surety for any Bond furnished by the Bidder is declared bankrupt, becomes insolvent, its
right to do business is terminated in the State of Florida, or it ceases to meet the requirements
imposed by the Contract Documents, the Bidder shall, within 5 calendar days thereafter,
substitute another Bond and Surety, both of which shall be subject to the County's approval.

By execution of these bonds, the Surety acknowledges that it has read the Surety qualifications
and Surety obligations imposed by the Contract Documents and hereby satisfies those
conditions.

LICENSES, PERMITS, FEES AND TAXES

Pursuant to section 218.80, Florida Statutes, Pinellas County discloses to the contractor the

following permits and fees generally which will have to be obtained by and will be payable by
the contractor who is the successful bidder or proposer. Specific permits required will be shown
in Appendix 1 — Permits. Contractor will be reimbursed for the actual amount paid for the
permits as evidenced by official receipts from the office(s) collecting the fees. No
reimbursement will be provided for license fees. Permits/fees may include the following:

1. Impact Fees.

2. Inspection Fees.
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3.

Other permits or fees required by Pinellas County for the completion of the work, if
applicable.

License fees: The Pinellas County Construction Licensing Board (PCCLB), an independent
government agency, may require licensure or registration of a State of Florida construction
license. These are not Pinellas County Government fees, but the contractor is hereby put on
notice that fees may be required by the PCCLB. License fees are not reimbursable.The
foregoing list of fees apply only to those fees imposed by Pinellas County or imposed by
another governmental agency which has assigned or delegated the responsibility for
issuance of permits, licenses and conduction of inspections and attendant collection of fees
to Pinellas County. The contractor is responsible for determining if other fees and permits
are required by any other Federal, State, or local governmental entity, agency, or board.

B. All sales, consumer, use, and other similar taxes associated with the Work or portions thereof,

which are applicable during the performance of the work, shall be paid by the contractor.

C. Compliance with permit and licenses requirements: The contractor shall comply with all

applicable Local, State and Federal permit conditions and license requirements, applicable

building and construction code requirements and such other rules and regulations as may apply

to the prosecution of Work. Failure of the contractor to comply with the above-specified

requirements shall result in contractor being prohibited from performing work pursuant to this

agreement. Any additional costs incurred by the contractor as a result of non-compliance shall

be the responsibility of the contractor and shall not be paid by the County. Additionally,

contractor shall be required to pay any fines due as a result of non-compliance with the

applicable requirements.

5.10. COMPLIANCE WITH LAWS

The contractor agrees to comply, at its own expense, with all Federal, State and Local laws, codes,
statutes, ordinances, rules, regulations and requirements applicable to the Project or Job Order
Contract, including but not limited to, those dealing with taxation, workers' compensation, equal
employment, safety (including, but not limited to, the Trench Safety Act, Chapter 553.60-553.64, Florida
Statutes), labor, work hours, labor conditions, environment, and related matters. If the contractor
observes that the contract documents are at variance therewith, it shall promptly notify the Design
Professional/Engineer/Project Manager in writing.

5.11. QUANTITIES

A. Quantities shown on the Bid Submittal Form are estimated for bidding purposes only and shall

be verified by the contractor before placing orders for material. No payment shall be allowed for

excess materials.

B. Payment for work performed under this agreement shall be based on the pay items and bid

guantities shown on the Bid Submittal Form, subject to such extension of pay quantities as may

be required.
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C. Regardless of uncertainties of material supply and production at the time of bidding, bidders
shall base their bids in strict accordance with items, materials and methods as set forth in the

contract documents.

D. Payitems that are required to complete the scope of the Work, as defined by the project plans
and specifications may be added to the list of pay items by the design
professional/engineer/project manager at a later date through a change order process.

5.12. QUANTITIES REFLECTED IN PERMITTING DOCUMENTS

Any construction items or quantities reflected in the permitting documents, if any, required for this
project are provided only for the purpose of enabling permitting authorities to assess the probable
impact of the project on environmental concerns, and are in no way intended to reflect or represent
actual construction items or quantities for pay purposes.

5.13. AWARD OF CONTRACT

The contract will be awarded for the entire Work (with or without optional/alternates items) to the
lowest responsible and responsive bidder, provided that the bid is reasonable, and that it is in the best
interest of the County to accept.

5.14. AFTER NOTICE OF AWARD TO CONTRACTOR

Subsequent communications between the County and the contractor shall be delivered to the County's
representative. A Preconstruction Conference will be held following execution of the contract
documents and prior to the Notice to Proceed.

5.15. INTENT OF THE CONTRACT DOCUMENTS

A. ltis the intent of the contract documents to describe a functionally complete project (or portion

thereof) to be constructed in accordance with the contract documents which combine to define
the scope of work. Any work, materials or equipment that may reasonably be inferred from the
contract documents as being required to produce the intended result shall be supplied whether
or not specifically called for. When words which have a well-known technical or trade meaning
are used to describe work, materials or equipment, such words shall be interpreted in
accordance with that meaning. Reference to standard specifications, manuals or codes of any
technical society, organization or association or to the laws or regulations of any governmental
authority having jurisdiction over the project, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code, law or regulation in
effect at the time the work is performed, except as may be otherwise specifically stated herein.

B. The contract documents and all referenced standards cited therein are essential parts of the
agreement requirements. A requirement occurring in one is as binding as though occurring in
all. They are intended to be complementary and to describe and provide for a complete project.

C. Plans are intended to show general arrangements, design and extent of work. Specifications are
separated into divisions for convenience of reference only and shall not be interpreted as
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establishing divisions for the work, trades, subcontracts, or extent of any part of the work. In the
event of a discrepancy between or among the plans, specifications or other contract document
provisions, the contractor shall be required to comply with the provision which is the more
restrictive or stringent requirement upon the contractor, as determined by the Design
professional/engineer/project manager. Unless otherwise specifically mentioned, all anchors,
bolts, screws, fittings, fillers, hardware, accessories, trim and other parts required in connection
with any portion of the work to make a complete, serviceable, finished and first quality
installation shall be furnished and installed as part of the work, whether or not called for by the
contract documents.

5.16. STORAGE OF MATERIALS

Materials shall be so placed so as to permit easy access for proper inspection and identification of each
shipment. Any material which has deteriorated, become damaged, or is otherwise unfit for use, as
determined by the Design Professional/Engineer/Project Manager, shall not be used in the Work, and
shall be removed from the site by the Contractor at its expense.

5.17. SANITATION

The Contractor shall provide and maintain adequate sanitary conveniences for the use of persons
employed on the Work. These conveniences shall be maintained at all times without nuisance, and their
use shall be strictly enforced. The location of these conveniences shall be subject to the Design
Professional/Engineer/Project Manager’s approval.

5.18. ERRORS AND OMISSIONS

The Contractor shall not take advantage of any apparent error or omission in the Contract Documents. If
any errors and/or omissions appear in the Contract Documents, or construction stakeout, the
Contractor shall immediately notify the Purchasing Department, in writing, of such errors and/or
omissions. In the event the Contractor knows or should have known of any errors and/or omissions and
fails to provide such notification, it shall be deemed to have waived any claim for increased time or
compensation it may have had and he shall be held responsible for the results and the costs of rectifying
any such errors and/or omissions.

5.19. CONTRACTORS AND SUBCONTRACTORS

A. Qualification

1. The Contractor shall assure that all personnel are competent, careful and reliable. All
personnel must have sufficient skill and experience to properly perform the Work assigned
them. All personnel shall have had sufficient experience to perform their assigned task
properly and satisfactorily and to operate any equipment involved, and shall make due and
proper effort to execute the Work in the manner prescribed in the Contract Documents, or
the Design Professional/Engineer/Project Manager may take action as prescribed below.

2. Whenever the Design Professional/Engineer/Project Manager shall determine that any
person is incompetent, unfaithful, intemperate, disorderly or insubordinate, such person
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B.

5.20.

shall upon notice, be discharged from the Work and shall not again be employed on it
except with the written consent of the Design Professional/Engineer/Project Manager.
Should the Contractor fail to remove such person or persons the Design
Professional/Engineer/Project Manager may withhold all estimates which are or may
become due, or may suspend the Work until such orders are complied with.

Identification

1. Within 10 days after, the award of any subcontract, either by himself or a subcontractor, the
Contractor shall deliver to the Design Professional/Engineer/Project Manager a statement
setting forth the name and address of the subcontractor(s) and a summary description of
the Work subcontracted. The Design Professional/Engineer/Project Manager shall be
notified if there are any changes whatsoever to the subcontractors listed in the Proposal

2. The Contractor shall be as fully responsible to the County for acts and omissions the
subcontractor and of persons either directly or indirectly employed by the subcontractor, as
the Contractor is for the acts and omissions of persons directly employed by the Contractor.

AUTHORITY OF THE DESIGN PROFESSIONAL/ENGINEER/PROJECT MANAGER
AND DESIGN PROFESSIONAL/ENGINEER/PROJECT MANAGER'S
DESIGNEES/REPRESENTATIVES

All Work shall be done in accordance with the Contract Documents.

It is agreed by the parties hereto that the Design Professional/Engineer/Project Manager shall
decide all questions, difficulties and disputes, of whatever nature, which may arise relative to
the interpretation of the Plans, construction, prosecution and fulfillment of the Agreement, and
as to the character, quality, amount and value of any Work done, and materials furnished, under
or by reason of the Agreement.

The County retains the right to inspect all Work to verify compliance with the Contract
Documents. The Design Professional/Engineer/Project Manager may appoint such designees
and/or representatives as desired. They shall be authorized to inspect all Work done and all
materials furnished. This right of inspection in no way means or implies County control or other
supervision over the Work done or the work site. This right is solely for the County's benefit and
imposes no duties or responsibilities on the County and confers no rights on any other parties.
Such inspection may extend to all or any part of the Work and to the manufacture, preparation
or fabrication of the materials to be used. Such designees and/or representatives shall not be
authorized to revoke, alter or waive any requirement of the Contract Documents.

The designees and/or representatives shall be authorized to call to the attention of the
Contractor any failure of the Work or materials to conform to the Contract Documents, and shall
have the authority to reject materials or suspend the Work until any questions at issue can be
referred to and decided by the Design Professional/Engineer/Project Manager. The Contractor
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shall be immediately notified in writing of any such suspension of the Work and such notice shall

state in detail the reasons for the suspension. The presence of the inspector or other designee

shall in no way lessen the responsibility of the Contractor.

E. Contractor's Supervision

1.

Prosecution of Work: The Contractor shall give the Work the constant attention necessary
to assure the scheduled progress and it shall cooperate fully with the Design
Professional/Engineer/Project Manager and with other Contractors at Work in the vicinity.

Contractor's Superintendent:

a. The Contractor shall at all times have on the Work as his agent, a competent
superintendent capable of thoroughly interpreting the plans and specifications and
thoroughly experienced in the type of Work being performed, who shall receive the
instructions from the Design Professional/Engineer/Project Manager or his/her
authorized representatives. The superintendent shall have full authority to execute the
orders or directions of the Design Professional/Engineer/Project Manager and to supply
promptly any materials, tools, equipment, labor and incidentals which may be required.
Such superintendence shall be furnished regardless of the amount of Work sublet.

b. The Contractor's superintendent shall speak and understand English, and at least one
responsible person who speaks and understands English shall be on the Project during
all working hours.

c. The Contractor’s Superintendent and agent are synonymous with regards to this section
and shall be an employee or contract employee of the prime contractor. A sub-
contractor shall not serve as an agent for the prime contractor.

Supervision for Emergencies: The Contractor shall have a responsible person available at or
reasonably near the work site on a 24 hour basis, 7 days a week, in order that he/she may
be contacted in emergencies and in cases where immediate action must be taken to
maintain traffic or to handle any other problem that might arise. The Contractor's
responsible person for supervision for emergencies shall speak and understand English. The
Contractor shall submit, by certified mail, phone numbers and names of personnel
designated to be contacted in cases of emergencies along with a description of the Project
location to the Florida Highway Patrol and all other local law enforcement agencies.

Worksite Traffic Supervisor: (When the work involves road construction/reconstruction or
changes affect normal traffic patterns)

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for
initiating, installing and maintaining all traffic control devices as described in Section 102
of the Florida Department of Transportation Standard Specifications for Road and Bridge
Construction, and in the plans. The Worksite Traffic Supervisor shall have at least one
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year of experience directly related to worksite traffic control in a supervisory or
responsible capacity and shall be certified by the American Traffic Safety Services
Association Worksite Traffic Supervisor Certification Program or an equal approved by
the Florida Department of Transportation. Approved alternate Worksite Traffic
Supervisors may be used when necessary.

b. The Worksite Traffic Supervisor shall be available on a 24 hour per day basis and shall
review the Project on a day to day basis as well as being involved in all changes to traffic
control. The Worksite Traffic Supervisor shall have access to all equipment and materials
needed to maintain traffic control and handle traffic related situations. The Worksite
Traffic Supervisor shall ensure that routine deficiencies are corrected within a 24-hour
period.

c. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after
notification of an emergency situation, prepared to positively respond to repair the
Work zone traffic control or to provide alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-
article may be grounds for decertification or removal from the Project or both. Failure to
maintain a designated Worksite Traffic Supervisor or failure to comply with these
provisions will result in temporary suspension of all activities except traffic and erosion
control and such other activities deemed to be necessary for Project maintenance.

F. General Inspection Requirements

1.

Cooperation by the Contractor: No Work shall be done nor materials used, without suitable
supervision or inspection by the Design Professional/Engineer/Project Manager or his/her
representative, and the Contractor shall furnish the Design Professional/Engineer/Project
Manager with every reasonable facility for ascertaining whether the Work performed and
materials used are in accordance with the requirements and intent of the Plans and
Specifications. If the Design Professional/Engineer/Project Manager so requests, the
Contractor shall, at any time before final acceptance of the Work, remove or uncover such
portions of the finished Work as may be directed. After examination, the Contractor shall
restore the uncovered portions of the Work to the standard required by the Specifications.
Should the Work so exposed or examined prove unacceptable, the uncover or removal, and
the replacing of the covering or making good of the parts removed, shall be at the
Contractor's expense. However, should the Work thus exposed or examined prove
acceptable, the uncovering or removing, and the replacing of the covering or making good
of the parts removed, shall be paid for as Unforeseeable Work.

Failure of the Design Professional/Engineer/Project Manager to Reject Work During
Construction: If, during or prior to construction operations, the Design
Professional/Engineer/Project Manager should fail to reject defective Work or materials,
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whether from lack of discovery of such defect or for any other reason, such initial failure to
reject shall in no way prevent his/her later rejection when such defect is discovered, or
obligate the County to final acceptance, and the Contractor shall make no claim for losses
suffered due to any necessary removals or repairs of such defects.

3. Failure to Remove and Renew Defective Materials and Work:

a. Should the Contractor fail or refuse to remove and renew any defective materials used
or Work performed, or to make any necessary corrections in an acceptable manner and
in accordance with the requirements of the specifications, within the time indicated in
writing, the Design Professional/Engineer/Project Manager shall have the authority to
cause the unacceptable or defective materials or Work to be repaired, removed and
renewed, as may be necessary; all at the Contractor's expense.

b. Any expense incurred by the County in making these repairs, removals, or renewals,
which the Contractor has failed or refused to make, shall be paid for out of any moneys
due or which may become due the Contractor, or may be charged against the
Performance Bond. Continued failure or refusal on the part of the Contractor to make
any or all necessary repairs promptly, fully and in an acceptable manner shall be
sufficient cause for the County, at its option, to perform the Work with its own
organization, or to contract with any other individual, firm or corporation to perform
the Work. All costs and expenses incurred thereby shall be charged against the
defaulting Contractor and the amount thereof deducted from any moneys due or which
may become due him, or shall be charged against the applicable bond. Any Work
performed subsequent to forfeiture of the Agreement, as described in this Paragraph,
shall not relieve the Contractor in any way of its responsibility for the Work performed
by it.

4. Inspection by the Federal Government: When the Work involves the Federal Government it
is to pay a portion of the cost of construction the construction Work will be subject to
inspection by its representatives as they may deem necessary, but such inspection will in no
case make the Federal Government a party to Agreement.

5.21. CONTRACT TIME AND TIME EXTENSIONS

A. Unless otherwise provided, Agreement Time shall mean the number of consecutive calendar

days from the commencement date noted in the Notice to Proceed to the date on which all
Work is to be completed. The Contractor shall diligently pursue the completion of the Work and
coordinate the Work being done on the Project by its subcontractors and material suppliers, as
well as coordinate its Work with the Work of other contractors so that his Work or the Work of
others shall not be delayed or impaired by any act or omission of any act by a Contractor. The
Contractor shall coordinate and schedule the Work to allow, without delays to the Contract, for
any sampling and testing activities deemed necessary by the Design
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5.22.

Professional/Engineer/Project Manager. The Contractor shall be solely responsible for all
construction means methods, techniques, sequences and procedures, as well as coordination of
all portions of the Work under the Contract Documents.

Should the Contractor be obstructed or delayed in the prosecution of or completion of the Work
as a result of unforeseeable causes beyond the control of the Contractor, and not due to his
fault or neglect, including but not restricted to acts of God or the public enemy, acts of
government, fires, floods, discovery of pre-existing hazardous materials, utility conflicts,
epidemics, quarantine regulations, strikes or lockouts, the Contractor shall notify the Design
Professional/Engineer/Project Manager in writing within 2 regular Work days after the
commencement of such delay, stating the cause or causes thereof, or be deemed to have
waived any right which the Contractor may have had to request the time extension. It is the
contractor’s responsibility to safely and appropriately secure the worksite prior to the approach
of unfavorable weather conditions such as the onset of a tropical storm, hurricane, or similar
event.

No interruption, interference, inefficiency, suspension or delay in the commencement or
progress of the Work from any cause whatsoever, including those for which the County may be
responsible, in whole or in part, shall relieve the Contractor of his duty to perform or give rise to
any right to damages or additional compensation from the County. It being expressly
acknowledged and agreed by the parties hereto that the Contractor shall receive no damages
for delay. The Contractor's sole remedy, if any, against the County shall be the right to seek an
extension to the Contract Time. Such extensions of time will not be granted for delays caused by
unfavorable weather, ground conditions related to the weather, inadequate construction force
or for the failure of the Contractor to timely order equipment or materials.

If the Contractor complies with the 2 regular workdays notice requirement, the Design
Professional/Engineer/Project Manager shall ascertain the facts and the extent of the delay
being claimed and recommend to the Board an extension to the Contract Time when, in the
Design Professional/Engineer/Project Manager’s sole judgment, the findings of fact justify such
an extension, and the Design Professional/Engineer/Project Managers finding of fact shall be
final and conclusive on the parties. The Contractor shall cooperate with the Design
Professional/Engineer/Project Manager’s investigation of the delays by providing any schedules,
correspondence or other data that may be required to complete the findings of fact. Extensions
of the Contract Time must be authorized by Change Order approved by the board.

PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED
HOLIDAYS

All Work must be done during Regular Workday hours (7:00 AM to 7:00 PM) Monday through
Friday. The County may require alternative Work hours due to specific individual Project

conditions when necessary. Work will not be done beyond hours specified herein or on
Saturdays, Sundays or holidays unless authorized in advance by the Design
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5.23.

Professional/Engineer/Project Manager to meet special requirements. Contractor must comply
with the County noise ordinance.

Work will not be permitted on Saturdays, Sundays and recognized Holidays unless permission to
Work has been requested in writing by the Contractor and approval, in writing, has been
granted by the Design Professional/Engineer/Project Manager. Request for permission to Work
must be received by the Design Professional/Engineer/Project Manager no less than 24 hours
prior to the regular Workday.

No Work will be permitted on:
1. New Year’s Day

2. Independence Day

3. Thanksgiving Day

4. Christmas Day

When approval is granted in accordance with the provisions stated above, Work will be allowed
on:

1. Martin Luther King, Jr. Day

2. Memorial Day

3. Juneteenth

4. Labor Day

5. Veterans Day

6. Friday after Thanksgiving Day

7. If Christmas or New Year's Day shall fall on Tuesday or Thursday, the preceding Monday or
the following Friday shall be recognized as a holiday also. If any recognized holiday shall fall
on a Saturday, the preceding Friday shall be observed as a holiday. If any recognized holiday
shall fall on a Sunday, the following Monday shall be observed as a holiday.

WEEKEND/HOLIDAY RATE

The Contractor shall pay to the County, as reimbursement of costs incurred by the County, the

sum of $100(Sat & Sun) per man hour for each Saturday and Sunday, and $150per man hour for
each holiday, on which the Contractor works.

Payment to the County of such sums as may become payable under the provisions of this
paragraph shall be made by identifying the said sums as a credit item on the Contractor’s pay
estimate for the period during which the liability for the sums occurred. The credit item shall
show the total number of days applicable, times the corresponding per day or per hour cost.
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5.24.
A.

5.25.

5.26.

LIQUIDATED DAMAGES

The County and the Contractor recognize that, since time is of the essence for this Agreement,

the County will suffer financial loss if the Work is not completed within the time specified.

The County shall be entitled to assess, as liquidated damages, but not as a penalty, $51,612.43
for each Calendar Day after the Contract Time. The Project shall be deemed to be completed on
the date the Work is deemed complete to the satisfaction of the Design
Professional/Engineer/Project Manager. The Contractor hereby expressly waives and
relinquishes any right which it may have to seek to characterize the above-noted liquidated
damages as a penalty. The parties agree that the liquidated damages sum represents a fair and
reasonable estimate of the County's actual damages at the time of contracting if the Contractor
fails to complete the Work in a timely manner.

PINELLAS COUNTY’S COMMITMENT TO SAFETY

All work shall be completed in a safe manner and consideration for cost of any equipment

needed to perform contract in a safe manner, including personal protection equipment, shall be
included in the contract bid.

If County discovers an unsafe act or condition in contractor’s performance under this contract,
County shall inform Design Professional/Engineer/Project Manager of unsafe act or condition. If
unsafe act or condition poses the threat of imminent danger, Design
Professional/Engineer/Project Manager shall be authorized to stop work until unsafe act or
condition is remedied. No time extension shall be allowed. If remedy causes contractor to fail to
meet the time specified, County shall be entitled to liquidated damages. If unsafe act or
condition does not pose the threat of imminent danger, Design Professional/Engineer/Project
Manager shall be authorized to require contractor to remedy the unsafe act or unsafe condition
as soon as possible, but in no event later than 3 days from date of notice. No time extension
shall be allowed. If remedy causes contractor to fail to meet the time specified, County shall be
entitled to liquidated damages as outlined in Liquidated Damages.

CHANGES IN THE WORK

Without invalidating the Agreement, the Design Professional/Engineer/Project Manager may at

any time, by written order, direct extra Work within the general scope or alter the Work by
addition or deduction of items that do not alter the scope of the Work. Such changes may be
affected by Field Order or by other written order. Such changes shall be binding on the
Contractor. No officer, employee, or agent of the County is authorized to direct any extra or
change Work orally.

If changes to the Scope of the Work are required or if the Contract time or the total Contract
Amount is increased by the additional Work, a Change Order approved by the Board will be
required.
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C.

5.27.

The value of such extra Work or change shall be determined by schedule of values if applicable
unit values are set forth in the Agreement. The amount of the change shall be computed from
such values and added to or deducted from the Agreement Amount. If the applicable unit values
are not in the Contract, the value of such extra Work or change shall be determined by
negotiation.

Should a Change Order be required, and the County and the Contractor are unable to agree on
the requested change, the Contractor shall, nevertheless, promptly perform the change as
directed in writing by the Design Professional/Engineer/Project Manager. If the Contractor
disagrees with the Design Professional/Engineer/Project Manager's adjustment determination,
the Contractor must make a claim pursuant to the Claims and Dispute Section herein, or else be
deemed to have waived any claim on this matter it might otherwise have had.

For new Work not covered by schedule of values, the amount of an increase shall be limited to
the Contractor's reasonable direct labor and material costs and reasonable actual equipment
costs as a result of the change (including allowance for labor burden costs) plus a maximum 10%
markup for all overhead and profit. In the event such change Work is performed by a
subcontractor, a maximum 10% markup for all overhead and profit for all subcontractors' direct
labor and material costs and actual equipment costs shall be permitted, with a maximum 5%
markup thereon by the Contractor for all of its overhead and profit, for a total overall maximum
markup of 15% of the amount of change Work. Sales and use taxes are not subject to the
markup allowance. Material provided by the Contractor, for use by the Subcontractor, is only
allowed the 10% markup by the Contractor. All compensation due the Contractor and any
Subcontractor or sub-subcontractor for field and home office overhead is included in the
markups noted above.

In an emergency endangering life or property, or as expressly set forth herein, the Design
Professional/Engineer/Project Manager has the authority to order the necessary Work in
writing. The County shall not be liable to the Contractor for any increased compensation without
such written order. The payment authorized by a written order shall represent full and complete
compensation to the Contractor for labor, materials, incidental expenses, overhead, profit,
impact costs, and time associated with the Work authorized by such written order.

Execution by the Contractor of a properly authorized Change Order (see Appendix Sample
Change Order) shall be considered a waiver of all claims or requests for additional time or
compensation for any activities prior to the time of execution related to items included in the
Change Order.

CLAIMS AND DISPUTES

A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation

of the terms of the Contract Documents, payment of money, extension of time or other relief
with respect to the terms of the Contract Documents. The term "Claim" also includes other
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disputes and matters in question between the County and the Contractor arising out of or
relating to the Contract Documents. The responsibility to substantiate a claim shall rest with the
party making the Claim.

Claims by the Contractor shall be made in writing to the Design Professional/Engineer/Project
Manager within two (2) regular Workdays after the commencement of the event giving rise to
such Claim or else the Contractor shall be deemed to have waived the claim. Written supporting
data shall be submitted to the Design Professional/Engineer/Project Manager within 15 calendar
days after the occurrence of the event, unless the County grants additional time in writing, or
else the Contractor shall be deemed to have waived the Claim. All Claims shall be priced in
accordance with provisions of the section in this document entitled Changes in the Work.

The Contractor shall proceed diligently with its performance as directed by the County,
regardless of any pending Claim, action, suit, or administrative proceeding, unless otherwise
agreed to by the County in writing. The County shall continue to make payments in accordance
with the Contract Documents during the pendency of any Claim.

MEASUREMENT AND PAYMENT

All Work completed under the terms of this Agreement shall be measured according to United

States Standard Measures.

All measurements shall be taken horizontally or vertically, unless specifically provided
otherwise.

In the measurement of items to be paid for on the basis of area of finished Work, when the pay
quantity is designated to be determined by calculation, the lengths and/or widths to be used in
the calculations shall be the station-to-station dimensions shown on the Plans, the station-to-
station dimensions actually constructed within the limits designated by the Design
Professional/Engineer/Project Manager, or the final dimensions measured of the completed
Work within the lines shown on the Plans or designated by the Design
Professional/Engineer/Project Manager. The method, or combination of methods, shall be those
which reflect with reasonable accuracy the actual area of finished Work as determined and
authorized by the Design Professional/Engineer/Project Manager.

No payment will be made for either construction over a greater area than authorized, or for
material moved from outside of stakes and data shown on the Plans, except when such Work is
performed upon instructions of the Design Professional/Engineer/Project Manager.

The Contractor shall accept compensation provided under the terms of this Agreement as full
payment for furnishing all materials and for performing all Work contemplated and embraced
under this Agreement. Such compensation shall also be for any and all loss or damage arising
out of the nature of the Work or from the action of the elements, or from any unforeseen
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difficulties or obstructions encountered during the Agreement Time until final acceptance by the
County.

F. Whenever any change, or combination of changes in the Plans, results in an increase or
decrease in the original Contract quantities, and the Work added or decreased/eliminated is of
the same general character as that called for in the Plans, the Contractor shall accept payment
in full at the original schedule of values for the actual quantity of Work performed, with no
allowance for any loss of anticipated profits.

G. Where the pay quantity for an item is designated to be Lump Sum, and the Plans or
Specifications indicate an estimated quantity, compensation for that item will be adjusted
proportionately if a plan change results in a significant change in the quantity from such
estimated plan quantity.

H. Failure to construct any item to plan or authorized dimensions within the Specification
tolerances shall result in reconstruction by the Contractor to acceptable tolerances at no
additional cost to the County, acceptance at no pay, or acceptance at reduced final pay as
determined by the Design Professional/Engineer/Project Manager. Adjustments to final pay for
those items designated to be paid on the basis of Lump Sum quantity under these provisions
shall not be made unless such adjustments results in an aggregate change per item of more than
$1,000.00 for earthwork items, or more than $100.00 for any other item.

I. At the discretion of the Design Professional/Engineer/Project Manager, the County will allow
partial payments for new materials that will be permanently incorporated into the Project and
are stored in approved locations in the Project vicinity. Said materials are described as having
the greatest impact on completing the Project on time; and can fluctuate as the Project
progresses. Contractor shall store materials so that they will not be damaged by the elements
and in a manner that identifies the Project on which they are to be used. The following
conditions apply to all payments for stored materials:

1. There must be reasonable assurance that the stored material will be incorporated into the
specific Project on which partial payment is made.

2. The stored material must be approved as meeting applicable Specifications.

3. The total quantity for which partial payment is made shall not exceed the estimated total
qguantity required to complete the Project.

4. The Contractor shall furnish the County with copies of certified invoices to document the
value of the materials received. The contractor’s documentation for stored materials
payment shall also include a reconciliation of the beginning balance, materials purchased,
materials used, and ending balance. The amount of the partial payment will be determined
from invoices for the material not to exceed one half of the unit value bid in the Contract.
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5. Delivery charges for materials delivered to the jobsite will be included in partial payments if
properly documented on the certified invoices for the materials received.

6. Partial payments will not be made for materials which were stored prior to award of the
Contract for the Project.

7. If payment is made the materials shall become the property of the County. The Contractor
shall be responsible for loss or theft and shall replace, at the Contractor's expense, any such
materials lost for any reason.

PAYMENTS TO CONTRACTOR

Prior to submitting its first monthly Application for Payment, Contractor shall submit to the

Design Professional/Engineer/Project Manager, for its review and approval, a Schedule of Values
based upon the “Contract Amount” and the Construction Progress Schedule numbering system
format listing the major elements of the Work and the dollar value for each element. After its
approval by the County, this Schedule of Values shall be used as the basis for Contractor’s
monthly Application for Payment. This Schedule shall be updated and submitted each month to
the Design Professional/Engineer/Project Manager along with a completed and notarized copy
of the Application for Payment and any Payment Continuation forms.

Prior to submitting its first monthly Application for Payment, Contractor shall submit to the
Design Professional/Engineer/Project Manager a complete list of all of its proposed
subcontractors and materialmen, showing the Work and materials involved and the dollar
amount of each proposed subcontract and purchase order. The first Application for Payment
shall be submitted no earlier than 30 days after the Commencement Date.

If payment is requested on the basis of materials and equipment not incorporated into the
Work, but delivered and suitably stored at the site or at another location agreed to by the
Design Professional/Engineer/Project Manager in writing, the Application for Payment shall also
be accompanied by a bill of sale, invoice or other documentation warranting that the County has
received the materials and equipment free and clear of all liens, charges, security interests and
encumbrances, together with evidence that the materials and equipment are covered by
appropriate property insurance and other arrangements to protect the County’s interest
therein, all of which shall be subject to the County’s satisfaction. Contractor shall complete a
Schedule of Stored Materials form.

Contractor shall submit 3 notarized original copies of its monthly Application for Payment to
Design Professional/Engineer/Project Manager for Work performed during the previous month.
Invoices received after the previous month Application for Payment shall be considered for
payment as part of the next month's application. Within 10 calendar days after receipt of each
Application for Payment, Design Professional/Engineer/Project Manager shall submit to the
County the approved Application for Payment in the amount recommended by Design
Professional/Engineer/Project Manager as being due and owing Contractor. The County shall
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pay Contractor that portion of Design Professional/Engineer/Project Manager's approved
Application for Payment, which the County approves as being due and owing Contractor in
accordance with §218.70-79, Florida Statutes ("Local Government Prompt Payment Act").

Monthly payments to Contractor shall in no way imply approval or acceptance of Contractor's
Work.

Monthly payments will be made to the Contractor. Estimates of quantities will be prepared
monthly by the Contractor, based on unit values or the Schedule of Values, as applicable to the
Project. The Design Professional/Engineer/Project Manager's project representative will be
required to verify these estimates with the Contractor and sign the estimate in agreement. The
payment estimate will then be checked by the Design Professional/Engineer/Project Manager,
who will reconfirm with the Contractor any required corrections, before further processing of
payments.

Retainage: If progress satisfactory to the County is being made by the Contractor, the Contractor
will receive partial payments on this Agreement as the Work progresses, based upon estimates
of the amount of Work done less payments previously made. In each case 5% of the Agreement
Amount earned shall be retained until satisfactory completion and final acceptance of the
Project, and final compliance by the Contractor with all terms and conditions of the Contract
Documents. Neither progress payment nor partial or entire use or occupancy of the Project by
the County shall constitute an acceptance of Work not in accordance with the Contract
Documents. The County, prior to making of any payment, may require the Contractor to furnish
a certificate or other evidence showing the amount of Work done or completed at that time.

Invoices: See Instructions & General Conditions for Submittals, PAYMENTS/INVOICES subsection.

ACCEPTANCE AND FINAL PAYMENT

Final Inspection: Whenever all materials have been furnished, all Work has been performed, and

the construction specified by the Contract has been satisfactorily completed, the Consultant and
Engineer/Project Manager will make the final inspection.

Maintenance of Work: The Contractor shall maintain all Work in first-class condition until final
inspection is completed and accepted by the Design Professional/Engineer/Project Manager. All
Bonds and Insurance shall be maintained until final acceptance by the Board.

Substantial Completion: When the Work, or any portion thereof, as designated by the County is
sufficiently complete, in accordance with the Contract Documents, and is ready for its intended
use, the Design Professional/Engineer/Project Manager and any other invited parties shall make
an inspection of the Work or portion thereof so designated as complete to verify its
completeness and develop a punch list of items needing completion or correction before final
payment can be made. The County shall have the right to exclude the Contractor from these
portions of the Work designated as complete after the inspection, however, the Contractor will
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have reasonable access to complete or correct items on the punch list. The punch list shall be
completed by the Design Professional/Engineer/Project Manager within the timeframes
provided by Florida Statute Section 218.735(7)(a).

D. Final Acceptance

1. Whenever the Work provided for under the Agreement has been completely performed by
the Contractor, and the final inspection has been made by the Design
Professional/Engineer/Project Manager, a final pay request showing the value of the Work
will be prepared by the Design Professional/Engineer/Project Manager as soon as the
necessary measurements and computations can be made. All prior estimates and payments
shall be subject to correction in the final estimate and payment. The amount of this
estimate, less any sums that may have been deducted or retained under the provisions of
the Agreement, will be paid to the Contractor as soon as practicable, after the Contractor
has furnished a sworn Affidavit, to the effect that all bills are paid and no suits are pending,
and after the Contractor has agreed in writing to accept the balance due, as determined by
the County, as full settlement of its account under Agreement and of all claims in
connection therewith.

2. The surety on the Contract bonds consents, by completion of its portion of the affidavit and
surety release subsequent to the Contractor's completion of its portion, to final payment to
the Contractor and agrees that the making of such payment shall not relieve the surety of
any of its obligations under the bonds.

E. Waiver of Claims

1. The Contractor's acceptance of final payment shall constitute a full waiver of any and all
Claims by the Contractor against the County arising out of this Agreement or otherwise
related to the Project, except those previously made in writing and identified by the
Contractor as unsettled at the time the final estimate is prepared.

2. Neither the acceptance of the Work nor payment by the County shall be deemed to be a
waiver of the County's rights to enforce any continuing obligations of the Contractor
hereunder or to the recovery of damages for defective Work not discovered by the County
at the time of final inspection.

F. Termination of Contractor's Responsibility: The Agreement will be considered complete when all
Work has been completed and has been accepted by the Board. The Contractor will then be
released from further obligation except as set forth in his bonds and in this Division.

G. Recovery Rights, Subsequent to Final Payment: The County reserves the right, should an error
be discovered in the partial or final estimates, or should proof of defective Work or materials
used by or on the part of the Contractor be discovered after the final payment has been made,
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to claim and recover from the Contractor or its surety, or both, by process of law, such sums as
may be sufficient to correct the error or make good the defects in the Work and materials.

5.31. PAYMENTS WITHHELD

To the maximum extent permitted by §218.735, Florida Statutes (2007), the Design
Professional/Engineer/Project Manager may decline to certify for payment or County may decline to
approve any Certificate for Payment, or portions thereof issued by Design Professional/Engineer/Project
Manager, because of subsequently discovered evidence or subsequent inspections. County may nullify
the whole or any part of any Certificate for Payment previously issued and County may withhold any
payments otherwise due Contractor under this Agreement or any other agreement between County and
Contractor, to such extent as may be necessary in County's opinion to protect it from loss because of: (a)
defective Work not remedied; (b) third party claims filed or reasonable evidence indicating probable
filing of such claims; (c) failure of Contractor to make payment properly to subcontractors or for labor,
materials or equipment; (d) reasonable doubt that the work can be completed for the unpaid balance of
the Contract Amount; (e) reasonable indication that the Work will not be completed within the Contract
Completion Time; (f) unsatisfactory prosecution of the Work by Contractor; or (g) any other material
breach of the Contract Documents. If these conditions are not remedied or removed, County may, after
3 days written notice, rectify the same at Contractor's expense. County also may offset against any sums
due Contractor the amount of any liquidated or un-liquidated obligations of Contractor to County,
whether relating to or arising out of this Agreement or any other agreement between Contractor and
County.

5.32. COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agency has been employed or retained to solicit or
secure this Agreement upon an agreement or understanding for a commission, percentage, brokerage
or contingent fee, except bona fide employees of bona fide established commercial or selling agencies
maintained by the Contractor for the purpose of securing business. For breach or violation of this
warranty the County shall have the right to annul this Agreement without liability or, in its discretion, to
deduct from the Agreement Amount/Job Order Amount or consideration, or otherwise recover, the full
amount of such commission, percentage, brokerage or contingent fee.

5.33. LANDS FOR WORK AND ACCESS THERETO

A. The County will furnish and define the limits of land for access to the construction site and for

the site proper. All information shown in the Contract Documents constitutes the extent of land
provided by the County. Any and all other lands required by the Contractor shall be procured by
the Contractor at the Contractor's expense.

B. Asthe work progresses, the Contractor shall keep the site reasonably clear of rubbish, trash,
waste and other disposable materials on a daily basis. If the Contractor allows the site to
become littered and unsightly, any payments otherwise due may be withheld until the
Contractor cleans up the site to the satisfaction of the Design Professional/Engineer/Project
Manager. If the Contractor fails to clean-up the site, the County may choose to clean-up the site
at the Contractor's expense.
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C.

5.34.

Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the Contractor only
with the approval of the Design Professional/Engineer/Project Manager after obtaining
necessary permits, and shall be built with labor and materials furnished by the Contractor
without expense to the County. Such temporary buildings and/or utilities shall remain the
property of the Contractor and will be removed by the Contractor at its expense upon the
completion of the Work. With the written consent of the Design Professional/Engineer/Project
Manager, such buildings and/or utilities may be abandoned and need not be removed.

The Contractor shall confine all construction equipment, the storage of materials and
equipment and the operations of workers to the Project site and land and areas identified in and
permitted by the Contract Documents, and shall not unreasonably encumber the Project site
with construction equipment or other material or equipment. The Contractor shall assume full
responsibility for any damage to any such land or area, or to the County or occupant thereof, or
any land or areas contiguous thereto, resulting from the performance of the Work.

SITE INVESTIGATION

The Contractor shall visit the site of the proposed Work and fully acquaint themself with

conditions relating to construction and labor so that they may fully understand the facilities,
difficulties and restrictions attending the execution of Work under the Agreement. The
Contractor shall thoroughly examine and be familiar with the Contract Documents/Detailed
Scope of Work. Failure or omission of the Contractor to receive or examine any form,
instrument, addendum, or other documents, or to visit the site and acquaint themself with
conditions existing thereon, shall in no way relieve the Contractor from any obligation with
respect to the Agreement.

The County does not warrant the accuracy or completeness of these reports, soil samples, or
any other site condition information or data made available including, but not limited to,
underground utility location. The submission of a bid shall be taken as prima-facie evidence of
compliance with this paragraph.

The Contractor acknowledges that they have satisfied themself as to the nature and location of
the Work; the general and local conditions, including but not restricted to, those bearing upon
transportation, disposal, handling and storage of materials; availability of labor, water, electric
power, roads; and uncertainties of weather, river stages, tides or similar physical conditions at
the site; the conformation and conditions of the ground; the character of equipment and
facilities needed preliminary to and during prosecution of the Work.

The Contractor further acknowledges that they have satisfied themself as to the character,
quality and quantity of surface and subsurface materials, obstacles, or conditions to be
encountered.

Any failure by the Contractor to acquaint themself with any aspect of the Work or with any of
the applicable conditions shall not relieve the Contractor from responsibility for adequately

48



Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

5.35.

evaluating the difficulty or cost of successfully performing the Work under the Contract
Documents, nor shall it be considered the basis for any claim for additional time or
compensation.

The County assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the County. The County also
assumes no responsibility for any understanding or representations made by its officers or
agents during or prior to the execution of this Agreement, unless such understanding or
interpretations are made in writing.

PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND
VEGETATION

Location of existing structures and utilities provided in the Contract Documents are approximate

only. Any damage to existing structures or Work of any kind, or the interruption of a utility
service resulting from failure to comply with the requirements of the Contract Documents, shall
be repaired or restored promptly by, and at the expense of the Contractor.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass
on or adjacent to the site which do not unreasonably interfere with the construction as may be
determined by the Design Professional/Engineer/Project Manager. The Contractor will be
responsible for all unauthorized cutting or damaging of trees and shrubs, including damage due
to careless operation of equipment, stockpiling of materials or tracking of grass areas by
equipment.

The Contractor's attention is directed to the fact that Type "A" or Type "B" TREE PROTECTION
BARRIERS, as per Pinellas County Design Professional/Engineer/Project Manager Department
Index No. 1111, shall be constructed when called for on the Plans, or as directed by the Design
Professional/Engineer/Project Manager. Barriers shall be maintained in place until their removal
is directed by the Design Professional/Engineer/Project Manager.

Care will be taken by the Contractor in felling trees authorized for removal to avoid unnecessary
damage to vegetation that is to remain in place. Any limbs or branches of trees broken during
such operations shall be trimmed without cutting into the trunk and left with a clean cut and a
small stub. The Contractor will be liable for, or may be required to replace or restore at its own
expense, all vegetation that may be destroyed or damaged due to the Contractor's failure to
protect and preserve same as required herein.

Where the Contractor hauls material or equipment to the Project over roads and bridges on the
State road system, County road system or City street system, and such use causes damage, the
Contractor shall immediately, at its expense, repair such road or bridge to as good a condition as
before the hauling began. Such hauling shall be conducted in accordance with all applicable
environmental and safety regulations.
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5.36.

The Contractor shall fully protect the Work from loss or damage and shall bear the cost of any
such loss or damage until final payment has been made. If the Contractor or any one for whom
the Contractor is legally liable for is responsible for any loss or damage to the Work, or other
Work or materials of the County or County's separate contractors, the Contractor shall be
charged with the same, and any monies necessary to replace such loss or damage shall be
deducted from any amounts due the Contractor.

The Contractor shall not disturb any benchmark established by the County with respect to the
Project. If the Contractor, or its subcontractors, agents or any one for whom the Contractor is
legally liable, disturbs County benchmarks, the Contractor shall immediately notify the Design
Professional/Engineer/Project Manager. The County shall have the benchmarks reestablished
and the Contractor shall be liable for all costs incurred by the County associated therewith.

OTHER WORK

The Contractor will cooperate with County forces or others who may be engaged in authorized

Work prior to final completion of the Project.

The Contractor shall cooperate with the owners of any underground or overhead utility lines in
their removal and rearrangement operations in order that these operations may progress in a
reasonable manner and that service rendered by these parties will not be interrupted.

The County may perform other Work related to the Project at the site by the County's own
forces, have other Work performed by utility owners or let other direct contracts. If the fact that
such other Work is to be performed is not noted in the Contract Documents, notice thereof will
be given to the Contractor. If the Contractor believes that such performance will involve
additional expense to the Contractor or require additional time, the Contractor shall send
written notice of that fact to the County and the Design Professional/Engineer/Project Manager
within 48 hours of being notified of the other Work. If the Contractor fails to send the above
required 48 hour notice, the Contractor will be deemed to have waived any rights it otherwise
may have had to seek an extension to the Agreement Time or adjustment to the Agreement
Amount. The Contractor shall afford each utility owner and other contractors (or the County, if
the County is performing the additional Work with the County's employees) proper and safe
access to the site and a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such Work and shall properly connect and coordinate its
Work with theirs. The Contractor shall not endanger any Work of others by cutting, excavating
or otherwise altering their Work and will only cut or alter their Work with the written consent of
the Design Professional/Engineer/Project Manager and the others whose Work will be affected.

If any part of the Contractor's Work depends, for proper execution or results, upon the Work of
any other contractor other than a subcontractor or utility owner, the Contractor shall inspect
and promptly report to the Design Professional/Engineer/Project Manager, in writing, any
delays, defects or other problems in such other Work that render it impossible for the

50



Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

Contractor to obtain proper execution or results. The Contractor's failure to report will

constitute an acceptance of the other Work as fit and proper for integration with the

Contractor’s Work.

5.37. TERMINATION

A. Termination for Default:

1.

2.

The Contractor shall be considered in material default of the Agreement and such default
shall be considered cause for the County to terminate the Agreement, in whole or in part, as
further set forth in this paragraph, for any of the following reasons:

a. Failing to begin Work under the Contract Documents within the time specified herein;

b. Failing to properly and timely perform the Work as directed by the Design
Professional/Engineer/Project Manager or as provided for in the approved Construction
Progress Schedule;

c. Performing the Work unsuitably or neglecting or refusing to remove materials or to
correct or replace such Work as may be rejected as unacceptable, unsuitable or
otherwise defective;

d. Discontinuing the prosecution of the Work;

e. Failing to resume Work that has been suspended within a reasonable time after being
notified to do so;

f. Becoming insolvent or declared bankrupt, or committing any act of bankruptcy;
g. Allowing any final judgment to stand unsatisfied for more than ten days;
h. Making an assignment for the benefit of creditors;

i. Failing to obey laws, ordinances, regulations or other codes of any governmental
authority with jurisdiction on the Project;

j.  Failing to perform or abide by the terms or spirit of the Contract Documents.

The County shall notify the Contractor in writing of the Contractor's default. If the County
determines that the Contractor has not taken substantial steps toward effecting a remedy
or cure of the default or defaults in its performance within 7 calendar days following receipt
by the Contractor of written notice of default or defaults, then the County, at its option,
without releasing or waiving its rights and remedies against the Contractor's sureties, and
without prejudice to any other right it may be entitled to hereunder or by law, may
terminate the Contractor's right to proceed under this Agreement, in whole or in part, and
may take possession of the Work and any materials, tools, equipment, and appliances of the
Contractor, take assignments of any of the Contractor's subcontracts and purchase orders
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and complete the Contractor's Work by whatever means, method or agency which the
County, in its sole discretion, may choose.

If the County deems any of the foregoing remedies necessary, the Contractor agrees it shall
not be entitled to receive any further payment until after the Work is completed. All money
expended and all of the costs, losses, damages and extra expenses, including all
management, administrative and other overhead and other direct and indirect expenses,
(including Design Professional/Engineer/Project Manager and Architectural fees) or
damages incurred by the County incident to such completion, shall be deducted from the
Agreement Amount, and if such expenditures exceed the unpaid balance of the Agreement
Amount, the Contractor agrees to pay promptly to the County on demand, the full amount
of such excess, including costs of collection, and interest thereon at the maximum legal rate
of interest until paid. The liability of the Contractor hereunder shall extend to and include
the full amount of any and all sums paid, expenses and losses incurred, damages sustained
and obligations assumed by the County in good faith under the belief that such payments or
assumptions were necessary or required, in completing the Work and providing labor,
materials, equipment, supplies, and other items therefore or relating to the Work, and in
settlement, discharge, or compromise of any claims, demands, suits or judgments pertaining
to or arising out of the Work hereunder.

If after notice of termination of the Contractor's right to proceed pursuant to this
subparagraph A, "Termination for Default", it is determined for any reason that the
Contractor was not in default or that its default was excusable, or that the County is not
entitled to the remedies against the Contractor provided herein, then the Contractor's
remedies against the County shall be the same as and limited to those afforded the
Contractor pursuant to the Termination for Convenience subparagraph B below.

Termination for Convenience and Right of Suspension:

1.

The County shall have the right to terminate or suspend this Agreement and, in whole or in
part; without cause upon 30 calendar days written notice to the Contractor.

In the event of such termination or suspension for convenience, the Contractor's sole
recovery against the County shall be limited to that portion of the Agreement Amount
earned through the date of termination or suspension, together with any retainage withheld
and reasonable termination or suspension expenses incurred, but the Contractor shall not
be entitled to any other or further recovery against the County, including, but not limited to,
damages and any anticipated profit or Work not performed.

MATERIALS

Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for materials used on

the Project, regardless of the basis of payment.
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5.39.

5.40.
A.

Job Mix Formula for Asphaltic Concrete: Attention is directed to the provisions of the "PINELLAS
COUNTY, FLORIDA - SPECIFICATIONS FOR HOT BITUMINOUS MIXTURES, PLANT METHODS,
EQUIPMENT AND CONSTRUCTION METHODS, latest edition," which require the submission of
job mix formulas for asphaltic concrete, of the type specified, at least 14 days before plant
operations begin. The submitted formula shall be approved by the Project Manager. The
Contractor shall prepare the mix formula to be submitted to the Project Manager.

Job Mix Formula for Portland Cement Concrete: Attention is directed to the requirement that
job mix design formulas for all Portland Cement Concrete, of the type specified, be submitted at
least fourteen (14) days prior to use on the Project. The submitted formulas shall be approved
by the County and/or its agents prior to its use. All concrete mix designs shall meet Florida
D.O.T. Concrete Class mix guidelines or the requirements included in the Technical
Specifications included in these Contract Documents.

All Job mix formulas shall be submitted to the Project Manager.

SUBSTITUTIONS/ APPROVED EQUAL(S) PRIOR TO BID OPENING

The materials, products and equipment described in the Contract Documents established a

standard of required function, dimension, appearance and quality to be met by any proposed
substitution.

No substitution will be considered prior to receipt of Bids unless a written request for approval
has been received by the Pinellas County Purchasing Department, by the question deadline on
page 1. Each such request shall include the name of the material or equipment for which it is to
be substituted and a complete description of the proposed substitute including drawings, cuts,
performance and test data and any other information necessary for an evaluation. A statement
setting forth any changes in other materials, equipment or other Work that incorporation of the
substitute would require shall be included. The burden of proof of the merit of the proposed
substitute is upon the proposer. The decision of approval or disapproval of a proposed
substitution shall be final.

If the Purchasing Director approves any proposed substitution prior to receipt of Bids, such
approval will be set forth in an Addendum. Bidders shall not rely upon approvals made in any
other manner.

SUBMITTALS AFTER AWARD
Schedule

1. At or before the Preconstruction Conference, the Contractor shall submit a preliminary
Construction Progress Schedule to the Design Professional/Engineer/Project Manager. The
County will review the schedule and provide the Contractor with comments. Within 10 days
after receipt of the County's comments, the Contractor shall deliver to the Design
Professional/Engineer/Project Manager a Construction Progress Schedule in a form
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satisfactory to the Design Professional/Engineer/Project Manager and showing the
proposed dates of commencement and completion of each of the various subdivisions of
Work. At or before the Preconstruction Conference, the Contractor shall provide to the
County a breakdown of estimated monthly payments for the entire duration of the
Agreement period.

2. For lump sum items within the Pricing Proposal Section, the Contractor shall also furnish the
Design Professional/Engineer/Project Manager with a detailed estimate giving a complete
breakdown of the value of items of Work to be paid for the purpose of making partial
payments thereon. The values employed in making up this estimate and the schedule will be
used only for determining the basis of partial payment and will not be considered as fixing a
basis for additions to or deductions from the Agreement Amount.

3. The Construction Progress Schedule shall be updated monthly by the Contractor. All updates
to the Construction Progress Schedule shall be subject to the Design
Professional/Engineer/Project Manager's review and County’s written approval. Contractor
shall submit the updates to the Progress Schedule with its monthly applications for payment
noted below. Contractor's submittal of these monthly updates and Design
Professional/Engineer/Project Manager’s written approval of same shall be a condition
precedent to County's obligation to pay Contractor.

4. The Work shall be planned and carried out so as to minimize the interruption of existing
services, and/or traffic, or as directed by the Design Professional/Engineer/Project Manager.

B. Contractor shall carefully examine the Contract Documents for all requirements for approval of
materials to be submitted such as shop Plans, data, test results, schedules and samples.
Contractor shall submit all such materials at its own expense and in such form and manner as
required by the Contract Documents in sufficient time to prevent any delay in the delivery of
such materials and the installation thereof. Incomplete submittals will be returned to the
Contractor. The Design Professional/Engineer/Project Manager will record time for submittals
handled more than twice. The Contractor shall reimburse the County for charges of the Design
Professional/Engineer/Project Manager and his/her consultants for providing more than two
reviews of submittals.

C. Whenever materials or equipment are specified or described in the Contract Documents by
using the name of a proprietary item or the name of a particular supplier, the naming of the
item is intended to establish the type, function and quality required. Unless the name is
followed by words indicating that no substitution is permitted, materials or equipment of other
suppliers may be accepted by the Design Professional/Engineer/Project Manager if sufficient
information is submitted by Contractor to allow the Design Professional/Engineer/Project
Manager to determine that the material or equipment proposed is equivalent or equal to that
named. Requests for review of substitute items of material and equipment will not be accepted
by Design Professional/Engineer/Project Manager from anyone other than Contractor and all
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such requests must be submitted by Contractor to Design Professional/Engineer/Project
Manager within 30 calendar days after notice of award is received by Contractor..

D. If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor
shall make application to Design Professional/Engineer/Project Manager for acceptance thereof,
certifying that the proposed substitute shall perform adequately the functions and achieve the
results called for by the general design, be similar and of equal substance to that specified and
be suited to the same use as that specified. The application shall state that the evaluation and
acceptance of the proposed substitute will not prejudice Contractor's achievement of
substantial completion on time, whether or not acceptance of the substitute for use in the Work
will require a change in any of the Contract Documents (or in the provisions of any other direct
contract with County for the Project) to adapt the design to the proposed substitute and
whether or not incorporation or use by the substitute in connection with the Work is subject to
payment of any license fee or royalty. All variations of the proposed substitute from that
specified will be identified in the application and available maintenance, repair and replacement
service shall be indicated. The application also shall contain an itemized estimate of all costs that
will result directly or indirectly from acceptance of such substitute, including costs for redesign
and claims of other contractors affected by the resulting change, all of which shall be considered
by the Design Professional/Engineer/Project Manager in evaluating the proposed substitute.
Design Professional/Engineer/Project Manager may require Contractor to furnish, at
Contractor's expense, additional data about the proposed substitute.

E. If a specific means, method, technique, sequence or procedure of construction is indicated in or
required by Contract Documents, Contractor may furnish or utilize a substitute means, method,
technique, sequence or procedure of construction acceptable to Design
Professional/Engineer/Project Manager, if Contractor submits sufficient information to allow
Design Professional/Engineer/Project Manager to determine that the substitute proposed is
equivalent to that indicated or required by the Contract Documents. The procedures for
submission to and review by the Design Professional/Engineer/Project Manager shall be the
same as those provided herein for substitute materials and equipment.

F. Design Professional/Engineer/Project Manager shall be allowed a reasonable time within which
to evaluate each proposed substitute. Design Professional/Engineer/Project Manager shall be
the sole judge of the acceptability of any substitute. No substitute shall be ordered, installed or
utilized without the Design Professional/Engineer/Project Manager's prior written acceptance
which shall be evidenced by either a Change Order or an approved submittal. County may
require Contractor to furnish at Contractor's expense a special performance guarantee or other
surety with respect to any substitute. Design Professional/Engineer/Project Manager will record
time required by Design Professional/Engineer/Project Manager and Design
Professional/Engineer/Project Manager's consultants in evaluating substitutions proposed by
Contractor and making changes in the Contract Documents occasioned thereby. Whether or not

County accepts a proposed substitute, Contractor shall reimburse County for the charges of
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Design Professional/Engineer and Engineers consultant(s) for evaluating each proposed

substitute.

G. Shop Plans/Working Plans

1.

7 complete sets of detailed shop or working Plans shall be furnished by the prime Contractor
to the Design Professional/Engineer/Project Manager for review and processing. The
submittal shall include all details, computations, materials, loads, stresses, member sizes,
deflections and temporary connections for pre-casting or any other relevant information on
details necessary for review.

All shop, working and erection Plans prepared by the Contractor or its subcontractor,
fabricator or supplier shall be REVIEWED, DATED, STAMPED, APPROVED, SEALED (if
required), and SIGNED BY THE CONTRACTOR prior to submission for review to the Design
Professional/Engineer/Project Manager. By approving and submitting shop or working Plans,
the Contractor represents that it has verified Work requirements, field measurements,
construction criteria, sequence of assembly and erection, access and clearances, catalog
numbers and other similar data. Each submission shall indicate the Specification section or
bid item number and page and/or sheet number to which the submission applies. Under no
circumstances will submittals be accepted from subcontractors. The Contractor shall
indicate on the working, shop and erection Plans all deviations from the Contract
Documents and shall itemize all deviations in the letter of transmittal.

Submittals shall be made to the Design Professional/Engineer/Project Manager and will be
distributed to the appropriate parties, as applicable. The Contractor shall identify each
submittal by title on the form provided by the Design Professional/Engineer/Project
Manager. All submittals are to be transmitted in an expeditious manner to ensure "next day
delivery". After they have been reviewed by the Design Professional/Engineer/Project

Manager, all submittals shall be stamped either "no exceptions," "exceptions noted" or

"rejected" with resubmittal required and returned to the Contractor.

Prior to receipt of the reviewed shop or working Plans from the County, Work done or
materials ordered for items covered by the Plans shall be done at the Contractor’s risk.

All submittals by the Contractor shall be made sufficiently in advance of the scheduled start
of the applicable construction operation to allow for shop Plans review and for Contractor
action required in addressing review comments. The review period shall begin on the day
the submittal is received in the office of the Design Professional/Engineer/Project Manager
and shall be completed on the day the Design Professional/Engineer/Project Manager
transmits reviewed Plans to the Contractor.

The Contractor shall schedule the submission of shop drawing sheets (to be discussed at the
pre-construction meeting) so that approximately 21 days are allowed for review by the
Engineer and Consultant for routine Work. For more complex Work, the number of copies
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and the scheduled time for review shall be increased proportionately to the complexity of
the Work. Contractor submittals that are to be considered as complex and requiring
proportionately greater review time include, but are not limited to, the following:

a. Contractor submittals of alternative design features or modifications to the original
design.

b. Contractor submittals of complex designs, unusual construction or equipment and
methods requiring analysis of design calculations.

H. Materials

1.

Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for materials used
on the Project, regardless of the basis of payment.

Job Mix Formula for Asphaltic Concrete: Attention is directed to the provisions of the
"PINELLAS COUNTY, FLORIDA - SPECIFICATIONS FOR HOT BITUMINOUS MIXTURES, PLANT
METHODS, EQUIPMENT AND CONSTRUCTION METHODS, latest edition," which require the
submission of job mix formulas for asphaltic concrete, of the type specified, at least 14 days
before plant operations begin. The submitted formula shall be approved by the Design
Professional/Engineer/Project Manager. The Contractor shall prepare the mix formula to be
submitted to the Design Professional/Engineer/Project Manager.

Job Mix Formula for Portland Cement Concrete: Attention is directed to the requirement
that job mix design formulas for all Portland Cement Concrete, of the type specified, be
submitted at least 14 days prior to use on the Project. The submitted formulas shall be
approved by the County and/or its agents prior to its use. All concrete mix designs shall
meet Florida D.O.T. Concrete Class mix guidelines or the requirements included in the
Technical Specifications included in these Contract Documents.

All Job mix formulas shall be submitted to the Design Professional/Engineer/Project
Manager.

Concrete Box Culverts, Pipes, Drainage Structures: The Contractor shall submit written
documentation that materials meet the minimum requirements of the technical
specifications, including copies of supplier's testing results. No payment for the applicable
pay item under the Agreement (i.e., Box Culvert, Pipe, Drainage structure, etc) shall be
made to the Contractor until written documentation of the specified minimum
requirements is received by the Design Professional/Engineer/Project Manager.

I. The Contractor will provide 8" X 10" color photographs of the Project in its preconstruction

condition and for unusual conditions during construction. The photographs will show all

pertinent physical features within the construction limits before construction begins. The

Contractor will furnish two copies of all pictures to the County. The Contractor shall provide a

hard copy and a digital copy for submittal. The Contractor will provide a preconstruction video
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of all physical features within the construction limits before construction begins. The Contractor
will furnish two copies of the video in DVD format.

5.41. RIGHT TO AUDIT

A. All of the Contractor's records related to the performance of this Agreement shall be open to

inspection and subject to reproduction by the Design Professional/Engineer/Project Manager
during normal working hours to the extent necessary to permit adequate evaluation and
verification of any invoices for payment, or claims, submitted by the Contractor or any of its
payees pursuant to the execution of the Agreement. Such records shall include, but not be
limited to, accounting records, written policies and procedures, subcontractor files, original
estimates, estimating work sheets, correspondence, Change Order files (including the
documentation of negotiated settlements), any supporting evidence necessary to substantiate
charges related to this Agreement, and any records necessary to evaluate and verify direct and
indirect costs (including overhead allocations) as they may apply to costs associated with this
Agreement.

B. For the purpose of such audits, inspections, examinations and evaluations the Design
Professional/Engineer/Project Manager shall have access to the said records from the effective
date of this Agreement, for the duration of the Work, and until five (5) years after the date of
final payment by the County to the Contractor for performance under this Agreement. The
Contractor hereby agrees to maintain said records in safe and dry storage until the end of this
time period.

C. The Design Professional/Engineer/Project Manager shall have access to the Contractor's
facilities and all necessary records in order to conduct audits in compliance with this Paragraph.

D. Such audit privilege is provided for within the text of the Pinellas County Code §2-156 through
§2-187.

5.42. INTEREST ON JUDGMENTS

In the event of any disputes between the parties to this Agreement, including without limited thereto,
their assignees and/or assigns, arising out of or relating in any way to this Agreement, which results in
litigation and a subsequent judgment, award or decree against either party, it is agreed that any
entitlement to post judgment interest, to either party and/or their attorneys, shall be fixed by the
proper court at the rate of 5%, per annum, simple interest. Under no circumstances shall either party be

entitled to pre-judgment interest. The parties expressly acknowledge and, to the extent allowed by law,
hereby opt out of any provision of federal or state statute not in agreement with this Paragraph.

5.43. DRAINAGE

The Contractor shall so conduct its operations and maintain the Work in such condition that adequate
drainage will be in effect at all times.
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5.44. SURVEY AND LAYOUT

The requirements below (A-H), shall only be applicable when there is a pay item for the contractor to
perform the Survey and Layout. If there is no separate pay item for “Survey and Layout by Contractor”,
then the County shall perform the Survey and Layout.

A

The Contractor shall be responsible for providing all lines, grades, boundaries and required
survey and/or layout necessary to construct and inspect the Project. All right-of-way and
easement boundaries and centerline control points shall be established and maintained through
the Agreement Period by the Contractor.

The Contractor shall employ or retain the services of a Florida registered Professional Land
Surveyor to perform and supervise the establishment and setting of the Project centerline
control at intervals not to exceed 500 feet. All primary control points such as section corners,
points of intersection, points of curvature and points of tangency shall be installed, referenced
by acceptable standards, and maintained through the Agreement Period. All stakes and points
shall be clearly marked and identified.

The Contractor shall employ or retain the services of a Florida registered Professional Land
Surveyor to perform and supervise the establishment of all rights-of-way/boundary staking at all
Project sidelines. Such staking shall be established and maintained by the Contractor's
registered Professional Land Surveyor along each sideline or perimeter at each station and all
points of intersection, points of curvature, and points of tangency. All stakes shall be clearly
marked and identified.

The Contractor's registered Professional Land Surveyor and all employees engaged in survey
efforts shall keep proper documentation of survey notes in hard bound books. The use of digital
data storage capabilities may be used in lieu of hard bound books. Standard ASCI! files/format
shall be used with software compatibility to that of the Design Professional/Engineer/Project
Manager's. The Contractor shall submit for approval the selected format and software
application(s).

The Contractor may perform or select the option to employ a Florida registered Professional
Design Professional/Engineer or registered Professional Land Surveyor to provide construction
layout. All layout and measurements shall be performed from control and boundaries
established and maintained by the Contractor's Florida registered Professional Land Surveyor.

The Contractor shall be responsible to perform all layout in acceptable standard methods. All
items shall be clearly staked and marked. Roadway items shall be staked for horizontal
alignment relative to the edge of pavement with appropriate offset stakes. All vertical grades
should be referenced to the nearest even foot cut or fill where practical. Tabulated cut/fill
sheets are acceptable for utility Work items, copies of which shall be furnished to the Design
Professional/Engineer/Project Manager prior to the Work.
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G.

5.45.

5.46.

All calculations for intermediate grades and locations shall be performed by the Contractor. All
calculations shall be transcribed in hard-bound field books prior to layout and staking.

The Contractor shall submit, for information only, a Survey and Layout Plan comprised of the
following:

1. Name, address and certificate number of the registered Professional Land Surveyor to be in
responsible charge of performing all survey control and boundary Work.

2. Name, address and certificate registration number, if applicable, of the person in
responsible charge of performing all layout, measurements and calculations for the Project,
if opted by the Contractor. This person must be a Contractor, Professional Land Surveyor or
Professional Design Professional/Engineer.

CONFORMITY OF WORK WITH PLANS:

All Work performed and all materials furnished shall be in reasonably close conformity with the

lines, grades, cross sections, dimensions, and material requirements, including tolerances,
shown on the Plans or indicted in the Specifications.

In the event the Design Professional/Engineer/Project Manager or Consultant finds the
materials or the finished product in which the materials are used not within reasonably close
conformity with the Plans and Specifications, but that reasonably acceptable Work has been
produced, he/she shall then make a determination if the Work shall be accepted and remain in
place. In this event, the Design Professional/Engineer/Project Manager will document the basis
of acceptance by Contract modification which will provide for an appropriate adjustment in the
Agreement Amount for such Work or materials as he deems necessary to conform to his/her
determination based on Design Professional/Engineer/Project Managers judgment.

LABORATORY TESTING

Cost of all required laboratory testing shall be borne by the County, except that the cost of all re-testing
due to defective materials or construction shall be borne by the CONTRACTOR. Testing shall be in
accordance with the applicable portions of Specifications and Plans. The Contractor shall also be
responsible for all related laboratory costs associated with cancellation of scheduled testing due to
Work not completed and ready for testing at the scheduled time.

5.47.

GUARANTEE OF WORK

All Work shall be guaranteed for 18 months after the date on the certificate of completion and final
acceptance of the Work unless otherwise specified. The guarantees are to be construed as being
supplemental in nature and in addition to any and all other remedies available to the County under the
laws of the State of Florida.
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5.48. WARRANTY

The Contractor shall obtain and assign to the County all expressed warranties given to the Contractor or
any subcontractors by any material suppliers, equipment or fixtures to be incorporated into a Project.
The Contractor warrants to the County that any materials and equipment furnished under the Contract
Documents shall be new unless otherwise specified, and that all Work shall be of good quality, free from
all defects and in conformance with the Contract Documents. The Contractor further warrants to the
County that all materials and equipment furnished under the Contract Documents shall be applied,
installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of the
applicable manufacturers, fabricators, suppliers or processors except as otherwise provided for in the
Contract Documents. Unless otherwise specified, if within 18 months after the date on the Certificate of
Completion and final acceptance, any Work is found to be defective or not in conformance with the
Contract Documents, the Contractor shall correct it promptly after receipt of written notice from the
Design Professional/Engineer/Project Manager. The Contractor shall also be responsible for and pay for
replacement or repair of adjacent materials or Work which may be damaged as a result of such
replacement or repair. These warranties are in addition to those implied warranties to which the County
is entitled as a matter of law.
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6. Insurance Requirements

6.1. INSURANCE (General)

The Vendor must provide a certificate of insurance and endorsement in accordance with the insurance
requirements listed below, prior to recommendation for award. The Vendor shall obtain and maintain,
and require any subcontractor to obtain and maintain, at all times during its performance of the
Agreement in Phase 1 insurance of the types and in the amounts set forth. For projects with a
Completed Operations exposure, Vendor shall maintain coverage and provide evidence of insurance for
2 years beyond final acceptance. All insurance policies shall be from responsible companies duly
authorized to do business in the State of Florida and have an AM Best rating of VIII or better.

6.2. INSURANCE (Requirements)

A. Submittals should include, the Vendor’s current Certificate(s) of Insurance. If Vendor does not

currently meet insurance requirements, Vendor shall also include verification from their broker
or agent that any required insurance not provided at that time of submittal will be in place prior
to the award of contract. Upon selection of Vendor for award, the selected Vendor shall email
certificate that is compliant with the insurance requirements. If the certificate received is
compliant, no further action may be necessary. The Certificate(s) of Insurance shall be signed by
authorized representatives of the insurance companies shown on the Certificate(s).

B. The Certificate holder section shall indicate Pinellas County, a Political Subdivision of the State
of Florida, 400 S Fort Harrison Ave, Clearwater, FL 33756. Pinellas County, a Political
Subdivision shall be named as an Additional Insured for General Liability. A Waiver of
Subrogation for Workers Compensation shall be provided if Workers Compensation coverage
is a requirement.

C. Approval by the County of any Certificate(s) of Insurance does not constitute verification by the
County that the insurance requirements have been satisfied or that the insurance policy shown
on the Certificate(s) of Insurance is in compliance with the requirements of the Agreement.
County reserves the right to require a certified copy of the entire insurance policy, including
endorsement(s), at any time during the Bid and/or contract period.

D. If anyinsurance provided pursuant to the Agreement expires or cancels prior to the completion
of the Work, you will be notified by CTrax, the authorized vendor of Pinellas County. Upon
notification, renewal Certificate(s) of Insurance and endorsement(s) shall be furnished to
Pinellas County Risk Management at InsuranceCerts@pinellascounty.org and to CTrax c/o JDi

Data at PinellasSupport@ididata.com by the Vendor or their agent prior to the expiration date.

1. Vendor shall also notify County within twenty-four (24) hours after receipt, of any notices of
expiration, cancellation, nonrenewal or adverse material change in coverage received by
said Vendor from its insurer Notice shall be given by email to Pinellas County Risk
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Management at InsuranceCerts@pinellascounty.org. Nothing contained herein shall absolve

Vendor of this requirement to provide notice.

2. Should the Vendor, at any time, not maintain the insurance coverages required herein, the

County may terminate the Agreement,.

E. If subcontracting is allowed under this Bid, the Primary Vendor shall obtain and maintain, at all

times during its performance of the Agreement, insurance of the types and in the amounts set

forth; and require any subcontractors to obtain and maintain, at all times during its performance

of the Agreement, insurance limits as it may apply to the portion of the Work performed by the

subcontractor; but in no event will the insurance limits be less than $500,000 for Workers’

Compensation/Employers’ Liability, and $1,000,000 for General Liability and Auto Liability if

required below.

1. All subcontracts between the Vendor and its Subcontractors shall be in writing and are

subject to the County’s prior written approval. Further, all subcontracts shall

a.

Require each Subcontractor to be bound to the Vendor to the same extent the Vendor is
bound to the County by the terms of the Contract Documents, as those terms may apply
to the portion of the Work to be performed by the Subcontractor;

Provide for the assignment of the subcontracts from the Vendor to the County at the
election of Owner upon termination of the Contract;

Provide that County will be an additional indemnified party of the subcontract;

Provide that the County will be an additional insured on all insurance policies required
to be provided by the Subcontractor except workers compensation and professional
liability;

Provide a waiver of subrogation in favor of the County and other insurance terms
and/or conditions

Assign all warranties directly to the County; and

Identify the County as an intended third-party beneficiary of the subcontract. The
Vendor shall make available to each proposed Subcontractor, prior to the execution of
the subcontract, copies of the Contract Documents to which the Subcontractor will be
bound by this Section C and identify to the Subcontractor any terms and conditions of
the proposed subcontract which may be at variance with the Contract Documents.

F. Each insurance policy and/or certificate shall include the following terms and/or conditions:

1. The Named Insured on the Certificate of Insurance and insurance policy must match the

entity’s name that responded to the solicitation and/or is signing the agreement with the

County.
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2. Companies issuing the insurance policy, or policies, shall have no recourse against County
for payment of premiums or assessments for any deductibles which all are at the sole
responsibility and risk of Vendor.

3. The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus,
Commissions, Divisions, Departments and Constitutional offices of County and individual
members, employees thereof in their official capacities, and/or while acting on behalf of
Pinellas County.

4. All policies shall be written on a primary, non-contributory basis.

The minimum insurance requirements and limits for this Agreement, which shall remain in effect
throughout its duration and for two (2) years beyond final acceptance for projects with a Completed
Operations exposure, are as follows:

6.3. WORKERS' COMPENSATION INSURANCE

Worker’s Compensation Insurance is required if required pursuant to Florida law. If, pursuant to Florida
law, Worker’s Compensation Insurance is required, employer’s liability, also known as Worker’s
Compensation Part B, is also required in the amounts set forth herein.

A. Limits
1. Employers’ Liability Limits Florida Statutory
a. Per Employee $ 500,000
b. Per Employee Disease $ 500,000
c. Policy Limit Disease $ 500,000

If Vendor is not required by Florida law, to carry Workers Compensation Insurance in order to perform
the requirements of this Agreement, County Waiver Form for workers compensation must be executed,
submitted, and accepted by Risk Management. The County Waiver Form is found at
https://pinellas.gov/services/submit-a-workers-compensation-waiver-request/. Failure to obtain
required Worker’s Compensation Insurance without submitting and receiving a waiver from Risk
Management constitutes a material breach of this Agreement.

6.4. COMMERCIAL GENERAL LIABILITY INSURANCE

Includes, but not limited to, Independent Vendor, Contractual Liability Premises/Operations,
Products/Completed Operations, and Personal Injury.

A. Limits
1. Combined Single Limit Per Occurrence $ 1,000,000
2. Products/Completed Operations Aggregate $ 2,000,000

3. Personal Injury and Advertising Injury $ 1,000,000
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4. General Aggregate S 2,000,000

6.5. EXCESS OR UMBRELLA LIABILITY INSURANCE

Excess of the primary coverage required, in paragraphs above.

A. Limits
1. Each Occurrence $ 2,000,000

2. General Aggregate $ 2,000,000

6.6. CYBER RISK LIABILITY (NETWORK SECURITY/PRIVACY LIABILITY) INSURANCE

To include cloud computing and mobile devices, for protection of private or confidential information
whether electronic or non- electronic, network security and privacy; privacy against liability for system
attacks, digital asset loss, denial or loss of service, introduction, implantation or spread of malicious
software code, security breach, unauthorized access and use; including regulatory action expenses; and
notification and credit monitoring expenses with at least minimum limits as follows:

A. Limits
1. Each Occurrence S 1,000,000
2. General Aggregate $ 1,000,000

B. For acceptance of Cyber Risk Liability coverage included within another policy required herein, a
statement notifying the certificate holder must be included on the certificate of insurance and
the total amount of said coverage per occurrence must be greater than or equal to the amount
of Cyber Risk Liability and other coverage combined.

6.7. PROPERTY INSURANCE

Vendor will be responsible for all damage to its own property, equipment and/or materials.

65



Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

7. Scope of Work

7.1. OBJECTIVE/JUSTIFICATION

There are approximately 12 electrical switchgears at the South Cross Bayou AWRF that need
replacement. The existing equipment, which has been in service for 30 to 40 years, is located in a highly
corrosive environment and is showing signs of corrosion, necessitating its replacement

7.2. BACKGROUND

The existing electrical switchgear at SCBAWRF has been in use for over three decades and has exceeded
its useful service life. Due to its location in a highly corrosive environment, replacement is necessary.
The overall project is a four-year program aimed at replacing all 12 electrical switchgear components at
SCBAWREF. This specific project represents Phase 2 of the program. Following the completion of Phase 2,
subsequent phases will continue until all 12 electrical switchgear units are replaced. The entire program
is scheduled to be completed within four years.

7.3. DELIVERABLES

Installation of new switchgear assets is essential to achieve established levels of service.
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Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

8. Vendor Questionnaire

8.1. Please Upload your Step 1 Bid qualifications here.*
1. Provide a bonding letter from surety indicating the maximum amount your company can bond for.
2. Please complete and return the OpenGov Fillable-Final.
3. Provide your experience on Qualification Submittal Forms outlining projects of a similar
size and scope.
4. Provide a minimum of three reference letters from companies that you have performed projects of
a similar size and scope.

*Response required

8.2. Did you read through and confirm that you met all the Bid requirements

and attached all required documents?*

[ Yes
] No

*Response required
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Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

9. Pricing Proposal

UTILITIES
Pay Item No. Description i Unit Price Amount
1 Mobilization / Demobilization 1 LS
TOTAL

SWITCHGEAR REPLACEMENT/DEMOLITION

Pay Item No. Description Quantity Unit Unit Price Amount
3.1 3-1: Switchgear BLA 1 LS
3.2 3-2: Switchgear BLB 1 LS
3.3 3-3: Demolition of Exisiting 1 LS
Switchgear BLA
34 3-4: Demolition of Exisiting 1 LS
Switchgear BLB
3.5 3-5: Plant SCADA HMI Modification 1 LS
3.6 3-6: Temporary Engine/Generator 1 LS

Sets, Fuel Tank and Cabling

3.7 3-7: Arc Flash Risk Assessment and 1 LS
Labeling
3.8 3-8: 0&M Manuals and As-Built 1 LS
Drawings
3.9 3-9: Project Closeout Documents 1 LS
TOTAL
PERMITS

Pay Item No. Description Quantity Unit Unit Price

Amount

2 Building Permit Allowance 15,000 EA $1.00
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Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

Pay Item No. Description Quantity Unit Price Amount

TOTAL

UNSPECIFIED WORKS

Pay Item No. Description i Amount
4 Unspecified Funds 50,000 EA $1.00
TOTAL
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Invitation to Bid - Construction (ITB-C) #25-0073-ITB-C
Title: SCB Replacement of Generator Controls and Switchgear (BLA & BLB) (PID 004906DE)

10. Appendices

10.1. Appendix 1 - Permits

Contractor is responsible for all Permits.

10.2. APPENDIX 2 — SAMPLE CHANGE ORDER

Please see #Attachments for an example.

10.3. APPENDIX 3 —SAMPLE APPLICATION FOR PAYMENT

Please see #Attachments for an example.

10.4. APPENDIX 7 - SBE COMPLIANCE FORM

Please see #Attachments for SBE Compliance Form.
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