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SECTION 1 - INTENT OF AGREEMENT 
AGREEMENT FOR PROFESSIONAL ENGINEERING CONSULTING SERVICES FOR 

 PUBLIC WORKS DEPARTMENT 

This Agreement entered into on the Click or tap to enter a date. between Pinellas County, a political subdivision of the 
state of Florida, hereinafter referred to as the County, represented by its board of County commissioners, and HDR 
Engineering, Inc., with offices in Tampa, FL, hereinafter referred to as the consultant. 

WITNESSETH, that: 

WHEREAS, Pinellas County, herein referred to as the County, requires Professional Engineering Consulting  
services associated with support to develop plans and specifications and perform all other professional engineering 
services as may be required during the construction of Signalization Improvements Design at Various Locations 
Pinellas County, Florida 

WHEREAS, the County desires the Consultant provide professional engineering services requisite to the 
development of the project; and 

WHEREAS, the consultant has expressed the willingness and ability to provide the aforementioned Services; and 

NOW THEREFORE, the County and the consultant, in consideration of the mutual covenants hereinafter set forth, 
agree as follows: 
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SECTION 2 - SCOPE OF PROJECT 
1. PROJECT DESCRIPTION AND PROFESSIONAL REQUIREMENTS

For the purposes of this Agreement the term project shall include all areas of proposed improvements, all areas that
may reasonably be judged to have an impact on the project, and all project development phases and the services and
activities attendant thereto. It is not the intent of this Agreement to identify the exact limits or details involved in
providing satisfactorily completed project construction documents. The Consultant shall provide the following
professional services to prepare construction plans, specifications, and complete applications for and receive all
federal, state, and local permits required for construction of the project. The project design shall be based on the
following data:

TBD All required permits shall be obtained by the engineering consultant. Plans shall be prepared in accordance with
Civil 3D Pinellas County Requirements. Exhibit A, Scope of Services is attached.

Required Deliverables 

• Civil 3D file (eTransmit) of construction plans and for each transmittal phase. The plans shall be provided
electronically, plus 2 paper prints signed and sealed by a Professional Engineer certified in the State of
Florida.

• All technical specifications required for construction of project.

2. PROJECT PHASES
All project phases shall be completed on or before the milestone dates provided in the County approved project
design schedule referenced in Exhibit A.

3. CONSULTING RESPONSIBILITIES
A. It is the intention of the County that the consultant is held accountable for its work, including checking and plans

review, and that submittals are complete.

B. The consultant shall be responsible for the accuracy of the work and shall promptly correct its errors and
omissions without additional compensation. Acceptance of the work by the County will not relieve the consultant
of the responsibility for subsequent correction of any errors and the clarification of any ambiguities.

C. The consultant represents that it has secured or will secure all personnel necessary to complete this Agreement;
none of whom shall be employees of or have any contractual relationship with the County. Primary liaison with the
County will be through the consultant’s project manager. All of the services required herein will be performed by
the consultant or under the consultant’s supervision, and all personnel engaged in the work shall be fully qualified
and shall be authorized or permitted under law to perform such services.

D. The Consultant shall endorse all reports, calculations, contract plans, and survey data. Services shall be prepared
under the direction of an engineer registered in the State of Florida and qualified in the required discipline.
Products or services performed or checked shall be signed and sealed by the Consultant’s Florida registered
engineer.

E. The consultant shall be responsible for the preparation of a project design schedule, which shows a breakdown of
all tasks to be performed, and their relationship in achieving the completion of each phase of work. A bar chart
schedule showing overall project time frames should also be prepared. These schedules must be submitted for
County approval within 10 days of the initial project notice to proceed. These schedules will be used to verify
consultant performance in relationship to fees claimed and to allow the County’s project manager to monitor the
consultant’s efforts. The consultant shall be responsible for any updates to these schedules and for documenting
in writing to the County any major deviations in the actual versus estimated project time frames.

F. The consultant shall respond, in writing, to all review comments made by the County, within 10 days of their
receipt, and shall incorporate appropriate design adjustments resulting from the review exchange into the project,
in the next scheduled submittal.

4. GENERAL DESIGN CONDITIONS
1. The Consultant shall coordinate and solicit appropriate input, with the knowledge of the County.
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2. All design data, plans, and drawings shall be delivered electronically and or on travel drives formatted to .DXF or
.DWG utilizing Civil 3D 2012 or later; as well as providing reproducible hard copies of plans and drawings. All
specification and other documents shall be delivered electronically and or on two travel drives, Microsoft Word &
Excel format as required, as well as the reproducible hard copies.

3. One 1 original and 9 copies of all deliverables are required unless specific submittal requirements are specified
elsewhere in this Agreement.

4. The Consultant shall develop acceptable alternates to any and all design recommendations that may be declared
unacceptable.

5. GOVERNING SPECIFICATIONS REGULATIONS AND PERTINENT DOCUMENTS
1. The project shall be designed by the Consultant in accordance with applicable industry standards. The Consultant

shall be responsible for utilizing and maintaining current knowledge of any laws, ordinances, codes, rules,
regulations, standards, guidelines, special conditions, specifications, or other mandates relevant to the project or
the services to be performed.

2. The Contractor and their Subcontractor(s) must register with and use the E-verify system in accordance with
Florida Statute 448.095. The County will verify the work authorization of the Contractor and Subcontractor. A
Contractor and Subcontractor may not enter into a contract with the County unless each party registers with and
uses the E-verify system.

If a Contractor enters a contract with a Subcontractor, the Subcontractor must provide the Contractor with an
affidavit stating that the Subcontractor does not employ, contract with, or subcontract with unauthorized aliens.
The Contractor must maintain a copy of the affidavit for the duration of the contract.

If the County, Contractor, or Subcontract has a good faith belief that a person or entity with which it is contracting
has knowingly violated Florida Statute 448.09(1) they shall immediately terminate the contract with the person or
entity.

If the County has a good faith belief that a Subcontractor knowingly violated this provision, but the Contractor
otherwise complied with this provision, the County will notify the Contractor and order that the Contractor
immediately terminate the contract with the Subcontractor.

A contract terminated under the provisions of this section is not a breach of contract and may not be considered
such. Any contract termination under the provisions of this section may be challenged to Section 448.095(2)(d),
Florida Statute. Contractor acknowledges upon termination of this agreement by the County for violation of this
section by Contractor, Contractor may not be awarded a public contract for at least 1 year. Contractor
acknowledges that Contractor is liable for any additional costs incurred by the County as a result of termination of
any contract for a violation of this section.

Contractor or Subcontractor shall insert in any subcontracts the clauses set forth in this section, requiring the
subcontracts to include these clauses in any lower tier subcontracts. Contractor shall be responsible for
compliance by any Subcontractor or Lower Tier Subcontractor with the clause set for in this section.

3. Suppler acknowledges and warrants that all digital content and services provided under this contract conforms
and shall continue to conform during the Term of this Agreement to the W3C Web Content Accessibility
Guidelines, version 2.0 (“WCAG 2.0”) at conformance Level A and AA. If all digital content and services does not
fully conform to WCAG 2.0 A and AA, Supplier shall advise Pinellas County in writing of the nonconformance prior
to execution of this Agreement and shall provide Pinellas County a plan to achieve conformance to WCAG 2.0 A
and AA, including but not limited to, an intended timeline for conformance. Failure to achieve conformance, as
determined in Pinellas County’s sole discretion, on its intended timeline shall be considered a material breach of
this Agreement and grounds for termination by Pinellas County.

If during the Term of this Agreement, Supplier fails to maintain compliance with WCAG 2.0 A and AA or Pinellas
County otherwise identifies an issue related to accessibility of the product (the “Accessibility Issue”) that renders
the product inaccessible, then Pinellas County shall notify Supplier of non-compliance. Within 30 days of
Supplier’s receipt of a non-compliance notice (“Notice”), Supplier and Pinellas County shall meet and mutually
agree upon an appropriate timeline for resolution of the Accessibility Issue(s) (“Initial Meeting”).

Should Supplier:

i. fail to acknowledge receipt of the notice within 30 days of receipt of the Notice;
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ii. unreasonably and solely withhold agreement regarding a timeline for resolution for more than 30 days
following the Initial Meeting; or

iii. fail to materially resolve the Accessibility Issue(s) within the agreed-upon timeline,

Failure to comply with the requirements of this section shall constitute a material breach of this Agreement and 
shall be grounds for termination of this Agreement by Pinellas County and subject Supplier to section 15 of this 
Agreement, “Indemnification.” 

SECTION 3 - SERVICES TO BE FURNISHED BY THE CONSULTANT 
1. SERVICES

A. SEE EXHIBIT A – SCOPE OF SERVICES.

2. BIDDING PHASE
The Consultant shall prepare with the county’s assistance the necessary bidding information, bidding forms, the
conditions of the Contract, and the form of Agreement between the county and the contractor. The Consultant also,
shall bear the cost of 2 complete sets of documents (plans and specifications), 2 of which shall be signed and sealed
by the consultant as original record sets for the project. Each sheet in the 2 construction plans print sets shall be
signed, sealed and dated. The title sheet only of the 2 specifications sets shall be signed, sealed, and dated.
Additionally, any required addenda shall be signed, sealed, and dated.

1. The Consultant, following the county’s review of the construction documents and of the latest statement of
probable construction cost, shall be available to assist the county in obtaining bids, and in preparing and awarding
construction contracts for each bid package. The Consultant shall assist conducting pre-bid conferences and shall
prepare a bid tabulation spreadsheet following receipt of bids.

2. If the advertisement for bids has not commenced within 60 days after the consultant submits the approved
construction documents to the county, any fixed limit of construction cost established as a condition of this
agreement shall be adjusted to reflect any change in the general level of prices which may have occurred during
that period of time in construction industry. The adjustment shall reflect changes between the date of submission
of the construction documents to the county and the date on which the advertisement for bids occurred.

3. The Consultant shall prepare any required addenda to construction plans and specifications on the project during
the bidding phase affecting the consultant’s plans and specifications. The Consultant shall also provide any
addenda during the construction phase in sufficient quantity to distribute to all necessary parties as determined by
the county. Addenda material shall be placed in envelopes by the consultant for mailing by the county. The
consultant shall also furnish certified mail receipt material and prepare mailing labels. The county shall mail all
addenda.

3. CONSTRUCTION PHASE
All contact and/or communication from the Consultant to the Contractor shall be coordinated with the knowledge of
the County.

A. Construction Consultation Services

1. Processing, review, approval and distribution of shop drawings, product data, samples and other
submittals required by the Contract Documents.

2. Maintenance of master file of submittals with duplicate for County.

3. Construction Field Observation Services consisting of visits to the site as frequent as necessary, but not
less than once every week, to become generally familiar with the progress and quality of the work and to
determine in general if the work is proceeding in accordance with the Contract Documents and prepare
related reports and communications. Provide written report of each visit. This field observation
requirement shall include any sub-consultants at appropriate construction points.

4. Review for comment or approval any and all proposal requests, supplemental drawings and information
and change orders.

5. Review for correctness Contractors pay requests for the County.
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6. Prepare, reproduce and distribute supplemental drawings, specifications and interpretations in response
to requests for clarification by the Contractor or the County as required by construction exigencies.
Response to any request must be received by the County within 24 hours of request, or the next available
working day when the request is prior to a weekend or holiday.

7. Review, upon notice by the Contractor that work is ready for final inspection and acceptance.

8. Notify the County of any deficiencies found in follow-up reviews.

9. Evaluate all testing results and make recommendations to the County.

10. Assist in the establishment by the County of programs of operation and maintenance of the physical plant
and equipment.

11. Arrange for and coordinate instructions on operations and maintenance of equipment in conjunction with
manufacturer’s representatives.

12. Prepare an operation and maintenance manual for the County’s use.

13. The Consultant shall visit the project as necessary, but at a minimum of 3 month, 6 month and upon
construction completion in order to certify that the permit conditions have been met satisfactorily. This
shall not relieve the Consultant of other needed visits to the project should specific issues arise.

14. Assistance in the training of the facility operation and maintenance personnel in proper operations,
schedules, procedures and maintenance inventory.

15. Prepare as-built record drawings, based on information furnished by the Contractors including significant
changes in the work made during construction. The Consultant will provide 1 set of signed and sealed
prints and 1 CADD disk of the as-built record construction documents.

16. Transmit certified as-built record drawings and general data, appropriately identified, to the County within
30 days following completion of construction.

17. Consult with, and recommend solutions to, the County during the duration of warranties in connection
with inadequate performance of materials, systems, and equipment under warranty.

18. Review facilities or equipment prior to expiration of warranty period(s) to ascertain adequacy of
performance, materials, systems and equipment.

19. Document noted defects or deficiencies and assist the County in preparing instructions to the Contractor
for correction of noted defects.

20. The Contractor shall provide the Consultant with all the required projects close out material for
Consultant’s use in the warranty period services.

21. The Contractor shall have prime responsibility in the warranty period for all services herein. The
Consultant shall assist, consult, observe review and document as noted.

4. PROVISIONS RELATED TO ALL PHASES
1. The Consultant will investigate and confirm in writing to the County, to the best of the Consultant’s knowledge,

conformance with all applicable local public and utility regulations.

2. The Consultant will coordinate work designed by various disciplines.

3. The Consultant shall submit to the County design notes and computations to document the design conclusions
reached during the development of the construction plans.

a. 5 copies of the design notes and computations shall be submitted to the County with the design
development review plans. When the plans are submitted for final review, the design notes and
computations corrected for any County comments shall be resubmitted. At the project completion, a final set
of the design notes and computations, properly endorsed by the Consultant, shall be submitted with the
record set of plans and tracings.

b. The design notes and calculations shall include, but not be limited to, the following data:

1) Design criteria used for the project.

2) Roadway geometric calculations
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3) Structural calculations.

4) Drainage calculations.

5) Traffic design calculations

6) Traffic control calculations

7) Calculations as required by provisions of the Florida Energy Conservation Manual (Department of
General Services), latest revision.

8) Calculations showing probable cost comparisons of various alternatives considered.

9) Documentation of decisions reached resulting from meetings, telephone conversations or site visits.

10) Other project-related correspondences as appropriate.

4. Each set of plans for the project shall be accurate, legible, complete in design, suitable for bidding purposes and
drawn to scales acceptable to the County. The completed plans shall be furnished on reproducible material and in
a format, which is acceptable to the County.

5. The Consultant shall make such reviews, visits, attend such meetings and conferences and make such contacts
as are necessary for the proper preparation of plans and specifications for the project.

6. The County in no way obligates itself to check the Consultant’s work and further is not responsible for maintaining
project schedules.

7. Other Consultant responsibilities shall be as listed below:

a. Provide necessary sealed drawings to obtain building permits or any utility permit.

b. Assist the County in Contractor claims and/or litigation.

c. Review the Adequacy and completeness of documents submitted by the Contractor to protect the County
against claims by suppliers or third parties.

8. The Consultant must be familiar with the intent, thoroughness, safety factors and design assumptions of all
structural calculations.

9. All work prepared and/or submitted shall be reviewed and checked by a Consultant (Architect/Engineer)
registered in Florida. All plans shall be signed and sealed by the Professional Consultant in responsible charge.

5. PERMIT APPLICATIONS AND APPROVALS
1. The Consultant shall prepare all permit applications, data and drawings required for submittal by the County for

approval of local, state and federal agencies.

2. The Consultant shall, at no additional cost to the County, make all reasonable and necessary construction plans
revisions required to obtain the necessary permit approvals for construction of the project.

3. For the purpose of ensuring the timely approval of all permits necessary for the construction of the project, the
Consultant shall schedule the necessary contacts and liaison with all agencies having permit jurisdiction over the
project, and shall furnish, on a timely basis, such plans, data and information as may be necessary to secure
approval of the required permits.

6. COORDINATION WITH UTILITY SERVICES AND AFFECTED PUBLIC AGENCIES
1. The requirements of the various utility services shall be recognized and properly coordinated with the project

design.

2. Drainage investigations and drainage design shall be coordinated with any city or drainage district that may be
affected by or have an effect on the project

SECTION 4 - SERVICES TO BE FURNISHED BY THE COUNTY 
The County shall provide the following for the Consultant’s use and guidance: 

A. Copies of existing maps, existing aerial photographs, as-built construction plans and data pertinent to the
project design, which the County may have in its possession.
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B. Reproducibles of the County Engineering Department Standard Drawings applicable to the project.

C. Sample copies of the County standard contract documents and specifications.

D. Preparation of legal (front-end) section of the specifications.

SECTION 5 - PRESENTATIONS, PUBLIC MEETINGS AND TECHNICAL LIAISON 
The following services shall be provided at no additional cost to the County: 

1. Prior to the commencement of design activities, the County will conduct with the Consultant a pre-design
conference for the purpose of discussing issues relative to the project, plans preparation and submittal
procedures and to convey to the Consultant such items provided for under Section 4 as may be required and
available at that time.

2. The Consultant shall make presentations to the County’s Director of Public Works or designee as often as
reasonably requested and at any point in the project development should issues arise which make additional
presentations other than those listed elsewhere in this Agreement, in the County’s best interest.

3. The Consultant shall participate in Monthly project Conferences with County staff personnel. The meetings will be
scheduled by the County at a location provided by the County.

4. The Consultant shall attend, as technical advisor to the County all meetings or hearings conducted by permitting
agencies or public bodies in connection with any permit required for the construction of the project, and shall
prepare all presentation aids, documents and data required in connection with such meetings or hearings, and at
the discretion of the County, shall either plead the County’s case or provide engineering and technical assistance
to the County in its pleading of the case.

5. The Consultant shall keep accurate minutes of all meetings and distribute copies to all attending. These meetings
shall be set up through the County and appropriate County staff shall attend.

SECTION 6 - PAYMENT GUIDELINES AND CATEGORY OF SERVICES 
1. BASIC SERVICES

The services described and provided for under Sections 2, 3 and Exhibit A shall constitute the Basic Services to be
performed by the Consultant under this Agreement.

2. OPTIONAL SERVICES

Services noted in Exhibit A of this Agreement as “Optional” shall constitute the Optional Services to be performed by
the Consultant under this Agreement. Optional Services shall be rendered by the Consultant only upon written
authorization by the County’s Director of the Public Works, or designee.

3. CONTINGENCY SERVICES

When authorized in writing by the County’s Director of Public Works or designee, the Consultant shall furnish services
resulting from unforeseen circumstances not anticipated under Basic Services due to minor changes in the project
scope.

Compensation for any Contingency Services assignments shall be negotiated between the County and the Consultant
at the time the need for services becomes known.

4. ADDITIONAL SERVICES

When executed by the County Administrator or Board of County Commissioners as an amendment to this Agreement,
the Consultant shall provide such additional services as may become necessary because of changes in the Scope of
project. Additional Services shall be classified as any change beyond the Contingency Services upset limit for
compensation.

5. INVOICING

The Consultant may submit invoices for fees earned on a monthly basis. Such invoicing shall be supported by a
Progress Report showing the actual tasks performed and their relationship to the percentage of fee claimed for each
phase. Billings within each phase of work shall be for the percentage of work effort completed to date for that phase.
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The County shall make payments to the Consultant for work performed in accordance with the Local Government 
Prompt Payment Act, Section 218.70 et. seq., F.S. 

The following services shall be considered reimbursable services and may be filled in full upon their completion and 
acceptance. The Consultant shall provide copies of supporting receipts/invoices/billing documentation. Self-performed 
reimbursable work shall be reimbursed at the firm’s standard hourly rates for all related services. A breakdown of man 
hours and billing rates shall be provided with each invoice. An hourly rate sheet is attached (Exhibit B). 

A. Soil Analysis/Geotechnical Investigations.

B. Contamination Assessments/Hazardous Material Analysis (if required).

C. Aerial Photography (if required).

D. Payment of Permit Fees (if required).

E. Payment of the Public Information Meeting Advertisements, if required.

F. Payment of the Court Reporter for public meetings, if required.

G. Printing and Binding Services.

Should an invoiced amount for fees earned appear to exceed the work effort believed to be completed, the County 
may, prior to processing of the invoice for payment, require the Consultant to submit satisfactory evidence to support 
the invoice. 

All progress reports shall be mailed to the attention of the designated Project Manager, Marina Abdel Malek. 

SUPPLIER shall submit invoices for payment due as provided herein with such documentation as required by Pinellas 
County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, Florida 
Statutes, “The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below unless 
instructed otherwise on the purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 

Pinellas County Board of County Commissioners 

P. O. Box 2438 

Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Supplier’s name, contact information and the standard purchase order 
number. The County may dispute any payments invoiced by SUPPLIER in accordance with the County’s Dispute 
Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any 
such disputes shall be resolved in accordance with the County’s Dispute Resolution Process. 

Fees for contingent or additional services authorized shall be invoiced separately, and shall be due and payable in full 
upon the presentation of satisfactory evidence that the corresponding services have been performed. 

SECTION 7 - COMPENSATION TO THE CONSULTANT 
1. For the basic services provided for in this Agreement, as defined in Section 3.1, the County agrees to pay the

Consultant as follows:

A Lump Sum Fee of $169,641.00: for the Task 1 - General Task Phase of the project. 

A Lump Sum Fee of $162,296.00: for the Task 2 - Environmental Documentation and Permitting Phase of the 
project. 

A Lump Sum Fee of $213,237.00: for the Task 3 - Roadway Analysis Phase of the project. 

A Lump Sum Fee of $461,805.00: for the Task 4 - Traffic Analysis Phase of the project. 

A Lump Sum Fee of $156,078.00: for the Task 5 - Plans Preparation Phase of the project 

A Lump Sum Fee of $0.00: for the Task 6 - Survey and Subsurface Utility Engineering Phase of the project 

A Lump Sum Fee of $0.00: for the Task 7 - Utility Coordination Phase of the project 

A Lump Sum Fee of $103,646.42: for the Task 8 - Geotechnical Investigation Phase of the project 



RFP # 24-0078-RFP-CCNA 
RFP TITLE: Signalization Improvements Design at Various Locations - Professional Engineering Consulting 
Services Page 12 of 114 

AGREEMENT 

PINELLAS COUNTY NON-CONTINUING PROFESSIONAL SERVICES AGREEMENT Revised 11/2022 

A Lump Sum Fee of $70,074,.00: for the Task 9 - Mast Arm Structures Phase of the project 

The above fees shall constitute the total not to exceed amount of $1,336,777.42 to the Consultant for the performance 
of Basic Services. All man hours are billed per the established and agreed hourly rates. The hourly rates are fully 
loaded and include all labor, overhead, expenses and profit of any nature including travel within the Tampa Bay 
Metropolitan Statistical area. Travel outside of the Tampa Bay Metropolitan Statistical Area will be reimbursed in 
accordance with Section 112.061 F.S. and/or the County Travel Policy, as approved by the County. 

2. For the OPTIONAL SERVICES provided for in the Agreement, as defined in Exhibit A, the County agrees to pay the
Consultant as follows:

A Lump Sum Fee of: $0.00. 

3. For any CONTINGENCY SERVICES performed, the County agrees to pay the Consultant, a negotiated fee based on 
the assignment, up to a maximum amount not to exceed $50,000.00 for all assignments performed.

4. Total agreement not-to-exceed amount $1,386,777.42.

5. For any ADDITIONAL SERVICES, the County agrees to pay the Consultant a negotiated total fee based on the work 
to be performed as detailed by a written amendment to this Agreement.

6. In the event that this Agreement is terminated under the provisions of this contract the total and complete 
compensation due the Consultant shall be as established by the County based on the County’s determination of the 
percentage of work effort completed to date of termination.

SECTION 8 - PERFORMANCE SCHEDULE 
Time is of the essence in this Agreement. The Consultant shall plan and execute the performance of all services provided 
for in this Agreement in such manner as to ensure their proper and timely completion in accordance with the following 
schedule: 

1. The services to be rendered by the Consultant shall be commenced upon receipt from the County of written “NOTICE
TO PROCEED.”

2. All project phases shall be completed on or before the milestone dates provided in the County approved project
design schedule referenced in 2.3 E.

3. The Consultant shall not be held responsible for delays in the completion of the project design when the County
causes such delays. The County reviews related to the above submittals shall not exceed 21 days.

SECTION 9 - AUTHORIZATION FOR CONTINGENT OR ADDITIONAL SERVICES 
1. The contingency services provided for under this Agreement shall be performed only upon prior written authorization

from the Director of Public Works or designee.

2. The additional services provided for under this Agreement shall be performed only upon approval of the County
Administrator or Board of County Commissioners.

3. The Consultant shall perform no services contemplated to merit compensation beyond that provided for in this
Agreement unless such services, and compensation, therefore, shall be provided for by appropriate written
authorization or amendment(s) to this Agreement.

SECTION 10 - FIRMS AND INDIVIDUALS PROVIDING SUBCONSULTING 
SERVICES 
The County reserves the right to review the qualifications of any and all subconsultants, and to reject any subconsultant in 
a proper and timely manner, deemed not qualified to perform the services for which it shall have been engaged. Any 
subconsultant not listed as part of the prime consultant’s team at time of award must be approved by the Director of 
Purchasing prior to performing any service. 

SECTION 11 - SATISFACTORY PERFORMANCE 
All services to be provided by the Consultant under the provisions of this Agreement, including services to be provided by 
subconsultants, shall be performed to the reasonable satisfaction of the County’s Director of Public Works or designee. 
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SECTION 12 - RESOLUTION OF DISAGREEMENTS 
1. The County shall reasonably decide all questions and disputes, of any nature whatsoever, that may arise in the

execution and fulfillment of the services provided for under this Agreement.

2. The decision of the County upon all claims, questions, disputes and conflicts shall be final and conclusive, and shall
be binding upon all parties to this Agreement, subject to judicial review.

SECTION 13 - CONSULTANT’S ACCOUNTING RECORDS 
1. Records of expenses pertaining to all services performed shall be kept in accordance with generally accepted

accounting principles and procedures.

2. The Consultant’s records shall be open to inspection and subject to examination, audit, and/or reproduction during
normal working hours by the County’s agent or authorized representative to the extent necessary to adequately permit
evaluation and verification of any invoices, payments or claims submitted by the Consultant or any of his payees
pursuant to the execution of the Agreement. These records shall include, but not be limited to, accounting records,
written policies and procedures, subconsultant files (including proposals of successful and unsuccessful bidders),
original estimates, estimating worksheets, correspondence, change order files (including documentation covering
negotiated settlements), and any other supporting evidence necessary to substantiate charges related to this
Agreement. They shall also include, but not be limited to, those records necessary to evaluate and verify direct and
indirect costs (including overhead allocations) as they may apply to costs associated with this Agreement. The County
shall not audit payroll and expense records on task assignments paid by lump sum fee.

3. For the purpose of such audits, inspections, examinations and evaluations, the County’s agent or authorized
representative shall have access to said records from the effective date of the Agreement, for the duration of work,
and until 5 years after the date of final payment by the County to the Consultant pursuant to this Agreement.

4. The County’s agent or authorized representative shall have access to the Consultant’s facilities and all necessary
records in order to conduct audits in compliance with this Section. The County’s agent or authorized representative
shall give the Consultant reasonable advance notice of intended inspections, examinations, and/or audits.

SECTION 14 - OWNERSHIP OF PROJECT DOCUMENTS 
Upon completion or termination of this Agreement, all records, documents, tracings, plans, specifications, maps, 
evaluations, reports and other technical data, other than working papers, prepared or developed by the Consultant under 
this Agreement shall be delivered to and become the property of the County. The Consultant, at its own expense, may 
retain copies for its files and internal use. The County shall not reuse any design plans or specifications to construct 
another project at the same or a different location without the Consultant’s specific written verification, adaptation or 
approval. 

SECTION 15 - INSURANCE COVERAGE AND INDEMNIFICATION 
1. The Consultant must maintain insurance in at least the amounts required in the Request for Proposal throughout the

term of this contract. The contractor must provide a Certificate of Insurance in accordance with Insurance
Requirements of the Request for Proposal, evidencing such coverage prior to issuance of a purchase order or
commencement of any work under this Contract. See Section C Insurance Requirements – Attached

2. If the Consultant is an individual or entity licensed by the State of Florida who holds a current certificate of registration
or is qualified under Chapter 481, Florida Statutes, to practice architecture or landscape architecture, under Chapter
472, Florida Statutes, to practice land surveying and mapping, or under Chapter 471, Florida Statutes, to practice
engineering, and who enters into a written agreement with the County relating to the planning, design, construction,
administration, study, evaluation, consulting, or other professional and technical support services furnished in
connection with any actual or proposed construction, improvement, alteration, repair, maintenance, operation,
management, relocation, demolition, excavation, or other facility, land, air, water, or utility development or
improvement, the Consultant will indemnify and hold harmless the County, and its officers and employees, from
liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused
by the negligence, recklessness, or intentionally wrongful conduct, or for any violation of requirements of the
Americans with Disabilities Act of 1990, as may be amended, and all rules and regulations issued pursuant thereto
(collectively the “ADA”) of the Consultant and other persons employed or utilized by the Consultant in the performance
of the Agreement.
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SECTION 16 - EQUAL EMPLOYMENT OPPORTUNITY CLAUSE FOR CONTRACTS 
NOT SUBJECT TO EXECUTIVE ORDER 11246 
In carrying out the contract, the Consultant shall not discriminate against employee or applicant for employment because 
of race, color, religion, sex or national origin. 

SECTION 17 - INDEPENDENT CONTRACTOR STATUS AND COMPLIANCE WITH 
THE IMMIGRATION REFORM AND CONTROL ACT OF 1986 
Consultant acknowledges that it is functioning as an independent Consultant in performing under the terms of this 
Agreement, and it is not acting as an employee of County. Consultant acknowledges that it is responsible for complying 
with the provisions of the Immigration Reform and Control Act of 1986, located at 8 U.S.C. Section 1324, et seq., and 
regulations relating thereto. Failure to comply with the above provisions of this contract shall be considered a material 
breach and shall be grounds for immediate termination of the contract. 

SECTION 18 - PROHIBITION AGAINST CONTINGENT FEE 
The Consultant warrants that he has not employed or retained any company or person, other than a bona fide employee 
working solely for the Consultant to solicit or secure this Agreement, and that he has not paid or agreed to pay any 
person, company, corporation, individual, or firm other than a bona fide employee working solely for the Consultant, any 
fee, commission, percentage, gift or any other consideration, contingent upon or resulting from the award or making of this 
Agreement. 

SECTION 19 - TRUTH IN NEGOTIATIONS 
By execution of this Agreement, the Consultant certifies to truth-in-negotiations and that wage rates and other factual unit 
costs supporting the compensation are accurate, complete and current at the time of contracting. Further, the original 
contract amount and any additions thereto shall be adjusted to exclude any significant sums where the County determines 
the contract price was increased due to inaccurate, incomplete or non-current wage rates and other factual unit costs. 
Such adjustments must be made within 1 year following the end of the contract. 

SECTION 20 - SUCCESSORS AND ASSIGNS 
The Consultant shall not assign, sublet, or transfer his interest in this Agreement without the written consent of the 
County. 

SECTION 21 - INTEREST ON JUDGMENTS 
In the event of any disputes between the parties to this Agreement, including without limitation thereto, their assignees 
and/or assigns, arising out of or relating in any way to this Agreement, which results in litigation and a subsequent 
judgment, award or decree against either party, it is agreed that any entitlement to post judgment interest, to either party 
and/or their attorneys, shall be fixed by the proper court at the rate of 5%, per annum, simple interest. Under no 
circumstances shall either party be entitled to pre-judgment interest. The parties expressly acknowledge and, to the extent 
allowed by law, hereby opt out of any provision of federal or state statute not in agreement with this paragraph. 

SECTION 22 - TERMINATION OF AGREEMENT 
1. The County reserves the right to cancel this Agreement, without cause, by giving 30 days prior written notice to the

Consultant of the intention to cancel. Failure of the Consultant to fulfill or abide by any of the terms or conditions
specified shall be considered a material breach of contract and shall be cause for immediate termination of the
contract at the discretion of County. Alternatively, at the County’s discretion, the County may provide to Consultant 30
days to cure the breach. Where notice of breach and opportunity to cure is given, and Consultant fails to cure the
breach within the time provided for cure, County reserves the right to treat the notice of breach as notice of intent to
cancel the Agreement for convenience.

2. If County terminates the Agreement for convenience, other than where the Consultant breaches the Agreement, the
Consultant’s recovery against the County shall be limited to that portion of the Consultant’s compensation earned
through date of termination, together with any costs reasonably incurred by the Consultant that are directly attributable
to the termination. The Consultant shall not be entitled to any further recovery against the County, including but not
limited to anticipated fees or profit on work not required to be performed.
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3. Upon termination, the Consultant shall deliver to the County all original papers, records, documents, drawings,
models, and other material set forth and described in this Agreement.

4. In the event that conditions arise, such as lack of available funds, which in the County’s opinion make it advisable and
in the public interest to terminate this Agreement, it may do so upon written notice.

SECTION 23 - AGREEMENT TERM 
1. This Agreement will become effective on the date of execution first written above and shall remain in effect for eight

hundred (800) consecutive calendar days from the commencement date on the Notice to Proceed) unless terminated
at an earlier date under other provisions of this Agreement, or unless extended for a longer term by amendment.

SECTION 24 - CONFLICT OF INTEREST 
1. By accepting award of this Contract, the Consultant, which shall include its directors, officers and employees,

represents that it presently has no interest in and shall acquire no interest in any business or activity which would
conflict in any manner with the performance of services required hereunder, including as described in the Consultant’s
own professional ethical requirements. An interest in a business or activity which shall be deemed a conflict includes
but is not limited to direct financial interest in any of the material and equipment manufacturers suppliers, distributors,
or contractors who will be eligible to supply material and equipment for the project for which the Consultant is
furnishing its services required hereunder.

2. If, in the sole discretion of the County Administrator or designee, a conflict of interest is deemed to exist or arise
during the term of the contract, the County Administrator or designee may cancel this contract, effective upon the date
so stated in the Written Notice of Cancellation, without penalty to the County.

SECTION 25 - ENTIRE AGREEMENT 
This Agreement represents, together with all Exhibits and Appendices, the entire written Agreement between the County 
and the Consultant and may be amended only by written instrument signed by both the County and the Consultant. 

SECTION 26 - PUBLIC ENTITY CRIMES 
Consultant is directed to the Florida Public Entity Crime Act, Fla. Stat. 287.133, and Fla. Stat. 287.135 regarding 
Scrutinized Companies, and Consultant agrees that its bid and, if awarded, its performance of the agreement will comply 
with all applicable laws including those referenced herein. Consultant represents and certifies that Consultant is and will at 
all times remain eligible to bid for and perform the services subject to the requirements of these, and other applicable, 
laws. Consultant agrees that any contract awarded to Consultant will be subject to termination by the County if Consultant 
fails to comply or to maintain such compliance. 

SECTION 27 - PUBLIC RECORDS 
Consultant acknowledges that information and data it manages as part of the services may be public records in 
accordance with Chapter 119, Florida Statutes and Pinellas County public records policies. Contractor agrees that prior to 
providing services it will implement policies and procedures to maintain, produce, secure, and retain public records in 
accordance with applicable laws, regulations, and County policies, including but not limited to the Section 119.0701, 
Florida Statutes. Notwithstanding any other provision of this Agreement relating to compensation, the Consultant agrees 
to charge the County, and/or any third parties requesting public records only such fees allowed by Section 119.07, Florida 
Statutes, and County policy for locating and producing public records during the term of this Agreement. 



RFP # 24-0078-RFP-CCNA 
RFP TITLE: Signalization Improvements Design at Various Locations - Professional Engineering Consulting 
Services Page 16 of 114 

AGREEMENT 

PINELLAS COUNTY NON-CONTINUING PROFESSIONAL SERVICES AGREEMENT Revised 11/2022 

CONTRACTOR’S DUTY: 
If the contractor has questions regarding the application of Chapter 119, Florida Statutes, to 
the contractor’s duty to provide public records relating to this agreement, the contractor shall 
contact:  

Pinellas County Board of County Commissioners 

Purchasing and Risk Management Division 

400 S. Ft. Harrison Ave, 6th Floor, 

Clearwater, FL 33756 

Public Records Liaison 

Phone: 727-464-3237 

Email: mcchartier@pinellas.gov 

mailto:mcchartier@pinellas.gov


September 19, 2024.

September19, 2024.

atykb40
AATF
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Prepared for: 

Capital Improvement Division 

Pinellas County Public Works 

14 S. Ft. Harrison Ave. 

Clearwater, FL 33756 

July 2024 
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SCOPE OF SERVICES FOR ENGINEERING CONSULTING SERVICES 

This Exhibit forms an integral part of the agreement between Pinellas County (hereinafter referred 
to as the COUNTY) and HDR Engineering, Inc., (hereinafter referred to as the CONSULTANT) 
relative to the transportation facility described as follows: 

I. PROJECT TITLE

Professional Engineering Services for the design of new mast arms, ADA upgrades and minor 
intersection resurfacing improvements at the locations listed below: 

1. Tampa Rd at 19th St.
2. Belcher Rd at Lancaster Dr.
3. Belcher Rd at 142nd Ave.
4. West Bay Dr at 20th St.
5. West Bay Dr at 14th St.
6. West Bay Dr at Pinellas Shopping Center.
7. Park Blvd at 137th St.
8. Park Blvd at 131st St.
9. Park Blvd 125th St.

II. OBJECTIVE

The overall objective of this document is to describe the scope of work and responsibilities of 
the CONSULTANT preparing a set of Contract Documents including plans, specifications, 
estimates, supporting engineering analysis, calculations, and other technical documents in 
accordance with the COUNTY and FDOT policy, procedures, and requirements for the design 
of mast arms at the signalized intersections identified above.  These Contract Documents will 
be used by the contractor to build the project and test the project components. These Contract 
Documents will be used by the COUNTY representatives for inspection and final acceptance 
of the project. The CONSULTANT shall ensure that all required project components are 
included in the development of the Contract Documents and the project can be built as designed 
and to specifications. The CONSULTANT shall be aware that as a project is developed, certain 
modifications and/or improvements to the original concepts may be required. The 
CONSULTANT shall incorporate these refinements into the design and consider such 
refinements to be an anticipated and integral part of the work.  

The CONSULTANT shall demonstrate good project management practices while working on 
this project. These include communication with the COUNTY and others as necessary, 
management of time and resources, and documentation. The CONSULTANT shall set up and 
maintain throughout the design of the project a contract file in accordance with COUNTY 
procedures. The CONSULTANT is expected to know the applicable laws and rules governing 
their professions and are expected to provide services in accordance with current regulations, 
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codes and ordinances and recognized standards applicable to such CONSULTANT services. 
The CONSULTANT shall provide qualified technical and CONSULTANT personnel to 
perform to COUNTY AND FDOT standards and procedures, the duties and responsibilities 
assigned under the terms of this Agreement.  

All locations will require improvements to meet the Americans with Disabilities Act 
requirements. The proposed work includes the design of steel mast arms and new pedestrian 
features. The crosswalks and stop bar markings will be overlaid to enhance visibility and 
eliminate removal of the existing markings or milled and resurfaced to enhance visibility of 
new markings, if necessary.  

The CONSULTANT shall investigate the status of the project and become familiar with 
concepts and commitments (typical sections, alignments, etc.) developed from prior studies 
and/or activities. 

III. PROJECT DESCRIPTION

The primary intent of the project is to replace existing strain poles with mast arms at the 
identified intersections.  The project will also address current ADA deficiencies related to 
sidewalks, curb ramps and PED signals.   

IV. SCOPE OF WORK

Pinellas County is seeking the professional services of an engineering consultant to prepare 
separate plan sets and specifications for each of the above project locations.  Elements of work 
may include roadway, survey, subsurface utility engineering (SUE), utility coordination, 
geotechnical investigation, pavement markings, signalization, maintenance of traffic, cost 
estimates, environmental permits, and clearances (if necessary), quantity computations and all 
necessary incidental items for a complete project.  All required permits shall be obtained by 
the engineering CONSULTANT.  Plans shall be prepared in accordance with Pinellas County 
CADD Standards Manual and using the latest Pinellas County CADD Kit. 

a) Required Deliverables
• Civil 3D file (eTransmit) of construction plans and for each transmittal phase.

The plans shall be provided electronically.  Final plans must be signed and
sealed by a Professional Engineer registered in the State of Florida.  Final plans
may be signed and sealed electronically or by wet or embossed seal.

• All technical specifications required for construction of project.

Task 1: GENERAL TASKS 

Project General Tasks, as listed below, are work efforts that are applicable to many project 
activities, (Roadway Analysis) through (Geotechnical). These tasks are defined and included in 
the project scope in each applicable activity when the described work is to be performed by the 
CONSULTANT.  
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Cost Estimates: The CONSULTANT is responsible for producing a construction cost estimate and 
reviewing and updating the cost estimate when scope changes occur and at each milestone of the 
project.  

Specifications Package Preparation:  The CONSULTANT shall assist the COUNTY in preparation 
of a complete specifications package.  The CONSULTANT shall provide all applicable Technical 
Special Provisions and review of all required COUNTY and FDOT supplemental specifications 
for all items and areas of work.  The CONSULTANT shall utilize the appropriate COUNTY 
approved pay item structure.  

Contract Maintenance and Project Documentation: Contract maintenance includes project 
management effort for complete setup and maintenance of files, electronic folders, and documents, 
developing technical monthly progress reports and schedule updates. Project documentation 
includes the compilation and delivery of final documents, reports or calculations that support the 
development of the contract plans. 

Digital Delivery: The CONSULTANT shall deliver final contract plans and documents in digital 
format. The final contract plans and documents shall be digitally signed and sealed files delivered 
to the COUNTY on acceptable electronic media, as determined by the COUNTY. 

Project Meetings:  The CONSULTANT shall attend all technical meetings necessary to execute 
the Scope of Services of this contract. This includes meetings with COUNTY and/or Agency staff, 
between disciplines and subconsultants, such as traffic operations meetings, utility design 
meetings, state governments, regulatory agencies, progress review meetings (phase review), and 
miscellaneous meetings. The CONSULTANT shall prepare, and submit to the COUNTY's Project 
Manager for review, the meeting minutes for all meetings attended by them. The meeting minutes 
are due within five (5) working days of attending the meeting. The CONSULTANT shall attend 
monthly progress meetings (assumed 9-month schedule).  The CONSULTANT shall provide 
meeting minutes for review and approval to the COUNTY. 

Field Reviews: The CONSULTANT shall make as many trips to the project site as required to 
obtain necessary data for all elements of the project. 

Right of Way Coordination:  The CONSULTANT shall provide right of way assistance as 
necessary for temporary construction easements, permanent easements, and right of entry.  The 
CONSULTANT shall prepare sketches to be approved by the County’s Real Estate Department 
and sent to affected property owners, modification of the letter for each property owner receiving 
the letter, and sketch of work to be performed with the area of the easement or right of entry.  Effort 
includes submittal of the letters to County for review as well as revisions. 

Quality Assurance/Quality Control: It is the intention of the COUNTY that the CONSULTANT, 
including their subconsultant(s), are held responsible for their work, including plans review. The 
purpose of CONSULTANT plan reviews is to ensure that CONSULTANT plans are developed 
using the Pinellas County CADD Kit, follow the County’s plan submittal guidelines and are 
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prepared in accordance with Pinellas County Transportation Design Manual, Florida Greenbook, 
FDOT Standard Plans, FDOT Design Manual, Traffic Engineering Manual, MUTCD, and the 
FDOT Structural Design Manual. All subconsultant document submittals shall be submitted by 
the subconsultant directly to the CONSULTANT for their independent Quality Assurance/Quality 
Control review and subsequent submittal to the COUNTY. It is the CONSULTANT'S 
responsibility to independently and continually QC their plans and other deliverables. The 
CONSULTANT will regularly communicate with the COUNTY's Design Project Manager to 
discuss and resolve issues or solicit opinions from those within designated areas of expertise. The 
CONSULTANT shall be responsible for the CONSULTANT quality, technical accuracy and 
coordination of all surveys, designs, drawings, specifications, and other services furnished by the 
CONSULTANT and their subconsultant(s) under this contract. The CONSULTANT shall, without 
additional compensation, correct all errors or deficiencies in the designs, maps, drawings, 
specifications and/or other products and services. 

Task 2: ENVIRONMENTAL DOCUMENTATION AND PERMITTING 

This project is partially funded by the Federal Emergency Management Administration (FEMA) 
and coordinated through the Florida Department of Emergency Management (FDEM). All work 
will be authorized as a Type 1 Categorical Exclusion.  The CONSULTANT shall perform the 
desktop environmental assessments and prepare an FDOT Type I Categorical Exclusion Checklist 
and associated environmental memorandums for submittal to FDEM for approval by FEMA. 

The CONSULTANT shall visit the project site with COUNTY and respective regulatory agencies, 
as necessary, to determine the applicability of any permits.  The CONSULTANT shall prepare a 
SWFWMD Request for Verification of an Exemption application, including plans and applicable 
documents. 

The CONSULTANT shall submit the draft application to the COUNTY for review and signature 
after receiving and incorporating comments from the 60% design review, unless agreed upon 
otherwise by the COUNTY.  All permit fees will be the responsibility of the COUNTY.  If 
required, the CONSULTANT will complete the Section 7 consultation with United States Fish 
and Wildlife Services (USFWS) regarding any federally protected species adjacent to or within 
the project limits.  The CONSULTANT will prepare a technical memorandum for the county 
detailing the results of the environmental analysis.  

The CONSULTANT shall submit the verification request online to SWFWMD and support the 
application review, including RAI responses and a field review, if required. 

Task 3: ROADWAY ANALYSIS 

Horizontal/Vertical Design Files:  The CONSULTANT shall design the geometrics using the 
design standards that give proper consideration to the adjacent land use, design consistency and 
driver expectancy, aesthetics, pedestrian and bicycle concerns, ADA requirements, elder road user 
policy, and scope of work.  The FDOT Design Manual shall be used for State roadways.  At a 
minimum, the Florida Greenbook Standards (2018) shall be met.  This includes all work to create 
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elements showing the alignment for both horizontal and vertical geometrics in plan and profile 
portion of plan sheets.  Includes efforts to place labels and required information in accordance with 
the COUNTY’S CADD Manual in master design file. 

Eight (8) of the Nine (9) intersections except for Belcher Road at Lancaster Drive, have been 
recently resurfaced.  

The CONSULTANT shall investigate by field measurements the existing sidewalks and curb 
ramps for compliance to ADA criteria and document the findings and present to the COUNTY. In 
cases where ADA compliance cannot be achieved, a Design Variation to the Florida Green Book 
policies will be prepared by the CONSULTANT and submitted to the COUNTY for approval.  

Any unforeseen roadway geometric and/or sidewalk and curb ramp modifications will be 
identified and included as CONTINGENCY WORK for discretionary approval by the COUNTY.  

Design Criteria Memorandum:  The CONSULTANT shall develop project specific design criteria 
to be included in the design report.  The CONSULTANT shall evaluate the approved geometrics 
approved by the COUNTY for the purpose of estimating design and construction needs based on 
initial observations.  The CONSULTANT shall recommend to the COUNTY, either correction of 
any deficiencies, or obtaining the appropriate design variation or exceptions. 

The CONSULTANT shall review the intersections to determine if a request for variance for design 
criteria not conforming to the Florida Greenbook requirements is warranted.  Should a Design 
Exception or Design Variation be necessary on a State roadway the CONSULTANT shall prepare 
the design exception or variation in accordance with the FDOT Design Manual.  The effort to 
prepare a Design Exception or Design Variation will be included in Task 10 as CONTINGENCY 
WORK.  

The CONSULTANT shall submit to the COUNTY design notes, data, and calculations to 
document the design conclusions reached during the development of the contract plans. 

The design notes, data and computations shall be recorded on size 8-1/2” x 11” sheets, fully titled, 
numbered, dated, indexed, and signed by the designer and the checker.  The data shall be submitted 
electronically to the COUNTY. 

Traffic Control Analysis:  The CONSULTANT shall design a safe and effective Traffic Control 
Plan to move vehicular, bicycle, and pedestrian traffic during all phases of construction.  The 
design shall include construction phasing of roadways ingress and egress to existing property 
owners and businesses, routing, signing and pavement markings, and detour quantity tabulations. 
Traffic control shall include temporary vehicle detection as may be necessary. 

Engineer’s Estimate & Quantities:  The CONSULTANT shall prepare an Opinion of Probable 
Construction Costs to be provided with each design phase submittal.  The CONSULTANT shall 
utilize existing cost data available from the COUNTY as well as FDOT historical data as 
applicable. 
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The CONSULTANT shall prepare bid quantities that include all bid items that comprise the project 
design.  Bid items shall include reference to applicable COUNTY & FDOT Measurement and 
Payment items.  Bid proposal sheets to be included in the contract documents will be prepared by 
the COUNTY based on CONSULTANT quantities. 

Roadway Field Reviews:  The CONSULTANT shall conduct site reviews for each location.  One 
(1) site review shall be conducted prior to the 60% plans submittal and one (1) additional site
review prior to 100% plans submittal.  Additional site reviews may be necessary to resolve plan
review comments.

Right-of-Way Consideration:  The CONSULTANT shall establish right-of-way requirements at 
locations where right-of-way is insufficient to construct proposed improvements.  The COUNTY 
will provide direction on how to proceed with these locations once identified. 

Task 4: DRAINAGE ANALYSIS 

The general goals for the project drainage design are to ensure existing drainage features are not 
adversely impacted by the signalization improvements and construction of pedestrian features. 

Task 5: TRAFFIC ANALYSIS 

Signing & Pavement Marking Analysis:  The CONSULTANT shall analyze and document Signing 
and Pavement Markings in accordance with all applicable manuals, guidelines, standards, 
handbooks, procedures, and current design memorandums. The signing and pavement marking 
plans is to be provided for the intersection of Belcher Road and Lancaster Drive.  All other 
intersections will not be resurfaced. 

Reference and Master Design File:  The CONSULTANT shall prepare the Signing & Pavement 
Marking Design file to include all necessary design elements and all associated reference files 
including signs beyond the project limits that would need to be adjusted. 

Quantities:  The CONSULTANT shall provide quantity take off calculations for the project at 60% 
Plans, 100% Plans and Final Plans for the signing and pavement marking component of the entire 
project. 

Signalization Analysis:  The CONSULTANT shall analyze and document Signalization Tasks in 
accordance with all applicable manuals, guidelines, standards, handbooks, procedures, and current 
design memorandums. 

FDOT Standard Specifications shall be used for the project.  Consultant shall prepare any special 
conditions that may be required for inclusion in the construction documents.  The special 
conditions include specifications pertaining to project specific details and special construction 
methods or sequencing that may be required to construct the project.  Special conditions shall be 
prepared and submitted electronically which can be inserted directly into the COUNTY’S 
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specifications.  Once completed the CONSULTANT shall be the engineer record for special 
provisions and supplemental technical specifications. 

Reference and Master Signalization Design File: The CONSULTANT shall prepare the 
Signalization Design file to include all necessary design elements and all associated reference files. 

Overhead Street Name Sign Design:  The CONSULTANT shall design Signal Mounted Overhead 
Street Name signs. 

The CONSULTANT shall collect information from the COUNTY and conduct a field review. The 
review should include, but is not limited to, the following:  

• Existing Signal and Pedestrian Phasing
• Type of Detection
• Interconnect Media
• Controller Timing Data

Fiber Optic Splice Diagrams: There are existing fiber optic cables terminated at the intersections. 
The CONSULTANT shall produce fiber optic cable splicing diagrams to connect the intersection 
communication router to the existing Fiber Optic network (FON).  Fiber optic splice configurations 
shall remain the same as existing in terms of the allocated buffer tube and strands.  

Typical and Special Details: The CONSULTANT shall prepare typical and / or special details for 
conditions in the project not addressed by the Standard Plans for Design, Construction, and 
Maintenance  

Signalization plans shall be prepared for each location.  Plot existing and proposed topography, 
showing ROW and existing/proposed utilities.  Show ground elevations at each signal pole site 
and highest point of roadway under each proposed mast arm.  Station and offset of mast arm 
installations must also be shown.  All mast arm structure mounted signs including street name 
signs and regulatory signs as well as all installation components shall be labeled with appropriate 
pay item number and quantity.  Signal head details, controller operation notes, controller timing 
chart and loop detector chart shall also be included.  If a special signal operation plan is used it 
shall be detailed on the signal plan including any preemption phases.  The COUNTY will provide 
existing signal timings for each location. The vehicular detection will be non-intrusive, but the 
existing inductive loop detection will be reconnected to the new traffic signal to be terminated as 
a redundant hard-wired vehicular detection. Signalization design shall also include the replacement 
of all signalization equipment including, but not limited to, traffic controller cabinets, loop 
assemblies, video detection, CCTV cameras (if currently present), conduit, and pull boxes. 

Intersection Lighting Analysis:  

The CONSULTANT will provide a lighting design for the intersection to meet current FDOT 
horizontal and vertical lighting criteria for signalized intersections. The lighting design will not 
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include vertical analysis for any existing driveways. The analysis will include voltage drop 
analysis for conductor sizing. Portions of the lighting may be furnished and installed by Duke 
Energy. Lighting not furnished and installed by Duke Energy will be energized using the 120-volt 
traffic signal service. The lighting design will be included on the signalization plan sheet. 

Task 6: PLANS PREPARATION 

Roadway Plans:  The CONSULTANT shall prepare construction plans for all work within the 
project limits.  These plans shall be in accordance with the FDOT Design Manual and COUNTY 
CADD Standards Manual.  The plans shall be prepared at a scale of 1” =100’ and 1” =40’ and 
include the following, at a minimum: 

• Key Sheet
• Signature Sheet
• Tabulation of Quantities
• General Notes/Pay Item Notes
• Typical Sections for the intersection of Belcher Road and Lancaster Drive.
• Roadway Plan Sheets (as appropriate)
• Drainage Structures (if necessary)
• Cross Sections & Driveways (as appropriate)
• Drainage Structures (if necessary)
• Cross Sections & Driveways (as appropriate)
• Erosion Controls
• Maintenance of Traffic Plans
• Utility Adjustment Plans
• Signal/Signing and Pavement Marking Plans for the intersection of Belcher Rd. and

Lancaster Drive.
• S&PM General Notes/Pay Item Notes for the intersection of Belcher Road and

Lancaster Drive.
• Mast Arm Tabulation Sheet
• Standard Mast Arm Assembly Data Tables Sheet
• Power Service One-Line Diagram
• Cross Sections for all mast arm poles
• Temporary Traffic Control Plans for Signals
• Geotechnical Soil Boring Data
• Report of Core Borings for Pavement Design at Intersection of Belcher Rd and

Lancaster Dr.
• Survey Report
• Survey Notes
• Survey Abbreviations
• Survey Control Points
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Task 7: UTILITY COORDINATION 

Utility Coordination – The COUNTY is responsible for coordinating its design work with public 
and private Utility Agency/Organization having existing and/or planned facilities within the limits 
of the project. 

The COUNTY must provide the UAOs project plans and/or Civil 3D files at the 60% and 100% 
complete design phases, as drafted by the CONSULTANT.  If the project files are larger than 
UAOs email servers allow (generally 10 MB), the CONSULTANT should be responsible for 
electronic plan and/or Civil 3D file transfer as directed by the COUNTY.  At the 60% phase, UAOs 
will be sent plans and instructed to provide green lines back to the County.  This submittal will be 
used to ensure that all existing utility infrastructure was gathered.  During the 100% complete 
design phase, the UAOs will be instructed to return a set of plans to the COUNTY showing their 
utility relocations/adjustments, new facility designs, existing utility facilities to remain and utility 
facilities to be removed.  The COUNTY’S and CONSULTANT’S utility coordination 
responsibilities will continue throughout the design process to assist with resolving potential utility 
conflicts. 

Utility Adjustment Plans – The CONSULTANT must prepare utility adjustment sheets as part of 
the project plan set to show existing public and private utility facilities remaining in place, new 
utility facilities to be constructed and utility facilities to be removed.  Utility adjustment plans must 
be prepared on reproducible copies of the plan and profile sheets, cross section sheets, drainage 
structure sheets and signalization plans, if applicable.  The CONSULTANT is to identify all 
potential utility conflicts or constructability issues (i.e., OSHA clearance issues with equipment 
relating to overhead power lines) based on the data provided within the Survey, horizontal and 
vertical field investigations and information provided by the UAOs.  Any Quality Level D utility 
information received from UAOs should not be incorporated into the plans but will be used for 
additional Survey or SUE investigation.  A conflict matrix itemizing utility conflicts by UAO must 
be prepared by the CONSULTANT and submitted to the COUNTY.  The COUNTY must 
distribute to UAOs.  Four weeks on average should be allowed for each UAO to respond with 
appropriate resolution.  The CONSULTANT must coordinate with the COUNTY and UAOs to 
determine areas of apparent conflict or constructability concerns and request Subsurface Utility 
Engineering activities (Conflict Resolution) to confirm whether a conflict exists and to what 
degree.  The Final design review submittal must include final utility adjustment plans that reflect 
the final disposition of all public and private utilities.  Any subsequent utility conflicts are to be 
resolved and all final design revisions complete at the final design submittal. 

Utility Coordination Meetings – The CONSULTANT must attend utility coordination meetings to 
be held after the 60% design submittal and prior to the 100% final design submittal.  The meetings 
will be held an average of 30-45 days after notification to utility agencies.  The COUNTY will be 
responsible for organizing these meetings.  The COUNTY will prepare formal correspondence 
issuing project plans and/or Civil 3D files as outlined above.  The COUNTY should moderate the 
meeting.  The CONSULTANT should discuss the project design (roadway, sidewalk, drainage, 
etc.) with particular emphasis on potential utility conflicts and constructability concerns.  The 
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CONSULTANT must prepare detailed minutes and distribute to all attendees.  Representation at 
the meeting should consist of internal County stakeholders, Consultant engineering staff and 
UAOs with facilities located and/or planned within the project limits. 

Final agreements with Utilities (Final Plans) – The COUNTY will transmit the necessary legal 
drafts and documents to each UAO as required. 

Review and Acceptance – The CONSULTANT should be responsible for making all necessary 
reviews and acceptance of utility related materials including but not limited to, Utility Right of 
Way Permitting, Joint Project Agreement Plans, Utility Work Schedules, and technical 
specifications.  Certification for FDOT LAP Agreement Projects – The COUNTY will certify the 
following: 

All utility negotiations (full exception of each agreement, technical special provisions, etc.) have 
been completed with arrangements made for utility work to be undertaken and completed as 
required for proper coordination with the physical construction schedule. 

OR 

An on-site inspection was made, and no utility relocation work should be involved. 

OR 

Plans were sent to the UAOs, and no relocations/adjustments are required. 

Task 8: GEOTECHNICAL INVESTIGATION 

The CONSULTANT shall be responsible for geotechnical investigation at all mast arm locations.  
The geotechnical investigation shall also include roadway cores for the intersection of Belcher 
Road and Lancaster Drive to determine resurfacing requirements.  All work performed by the 
CONSULTANT shall be in accordance with FDOT and County standards, or as otherwise 
directed.  The SUB-CONSULTANT specific scope and proposal can be found in the Appendix of 
this document. The SUB-CONSULTANT shall provide all appropriate mast arm foundation 
design soil property recommendations and drilled shaft foundation construction recommendations. 

Task 9: MAST ARM STRUCTURES & SIGNAL EQUIPMENT 

The CONSULTANT shall utilize the FDOT Mast Arm Standards to the maximum extent 
practicable.  Determine the appropriate mast arm for each intersection based on FDOT design 
standards and field conditions.  Mast arm design shall account for future protected left-turn phasing 
should it not currently exist.  The CONSULTANT shall make appropriate design adjustments if 
necessary.  The CONSULTANT shall QC the selections to verify mast arms are designed to 
tolerate proposed loading.  If site soil conditions require a custom foundation length, the 
CONSULTANT shall provide all calculations and appropriate documentation supporting the 
design and must accompany the Signalization Plan Submittals. The CONSULTANT shall provide 
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Design Documentation to the COUNTY with each submittal consisting of structural design 
calculations and other supporting documentation developed during the development of the plans. 
The design calculations submitted shall adequately address the complete design of all structural 
elements. Field reviews are not required by the structural designer of the mast arms. 

V. COMPENSATION

For the services performed under the scope of services, the CONSULTANT shall be compensated 
based on the Lump Sum amount of: 

Task 1 General Task $169,641.00 Lump Sum 
Task 2 Environmental Documentation and Permitting $162,296.00 Lump Sum 
Task 3 Roadway Analysis $213,237.00 Lump Sum 
Task 4 Traffic Analysis $461,805.00 Lump Sum 
Task 5 Plans Preparation $156,078.00 Lump Sum 
Task 6 Survey and Subsurface Utility Engineering $0.00 Lump Sum 
Task 7 Utility Coordination $0.00 Lump Sum 
Task 8 Geotechnical Investigation $103,646.42 Lump Sum 
Task 9 Mast Arm Structures $70,074.00 Lump Sum 

Contingency $50,000 Lump Sum 
Grand Total Fee $1,386,777.42 Lump Sum 

For any Contingency Services performed, the COUNTY agrees to pay the CONSULTANT a 
negotiated fee based on the assignment up to a maximum amount not to exceed fifty thousand 
dollars ($50,000) for all assignments performed. Contingency Services shall be performed only 
upon prior written authorization from the Director of Public Works or his/her designee. 

Invoicing shall take place monthly and will include a progress report summarizing the work 
completed during the invoice period as well as a schedule update.  The CONSULTANT shall pre-
submit invoices to the project manager prior to an official monthly submittal.  The final invoice 
shall be marked “FINAL” and be accompanied by a letter from the CONSULTANT stating that 
this is the final invoice and that compensation for tasks completed as described in the Scope of 
Services is now completed. 

DELIVERABLES 

The following shall be delivered to the COUNTY: 
• Geotechnical Report (PDF Format) signed and sealed by a Professional Engineer

licensed in the State of Florida
• 60% Plans and design documentation
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• 100% Plans and design documentation
• Final Plans and design documentation
• Signed and Sealed Plans – All plans and design documentation shall be signed and

sealed by a Professional Engineer licensed in the State of Florida

VI. SCHEDULE

The CONSULTANT shall provide a Microsoft Project Schedule to the COUNTY within 1 week 
of the notice to proceed and provide updates with each monthly invoice submittal. 

CONSULTANT’S services shall commence upon receipt of written notice to proceed issued by 
COUNTY. 

CONSULTANT shall complete the final design in accordance with the following or better project 
schedule: 

PROJECT SCHEDULE 

Milestone Due Date After receiving the NTP 

Project Schedule Calendar Day 10 Days 

60% Complete Plans Submittal Calendar Days  160 Days 
(21-day review) 

100% Complete Plans Submittal Calendar Days  90 Days 
(21-day review) 

Final Plans Submittal Calendar Days  30 Days 
(10-day review) 

Signed and Sealed Plans Submittal Calendar Days  5 Days 

Plan reviews shall occur at the 60% Phase, 100% Phase and Final Phase.  For each submittal the 
CONSULTANT shall provide the following: 

• Plans
• Design documentation
• Bid quantities and opinion of probable construction cost
• QC review documents

The COUNTY design review period is twenty-one calendar days from the date of each milestone 
submittal. Any other delays beyond CONSULTANT’S control should be documented in writing 
by the CONSULTANT and submitted to the COUNTY for consideration to grant a schedule time 
extension. The requirements for each design review should be as specified in the COUNTY’S 
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“Checklists for Design Review Submittals”. The CONSULTANT will continue its design work 
during the review periods. The CONSULTANT should respond to the COUNTY’S design review 
comments in writing and by making corresponding revisions to the design. Written responses and 
design revisions are to be included with the next design review submittal. The CONSULTANT 
will respond to regulatory agencies review comments in the same manner. Design revisions are to 
be completed by CONSULTANT at no additional time and/or cost unless the revisions result from 
the COUNTY making changes to the horizontal or vertical alignment or other changes or similar 
impact to the project design. In such cases, the COUNTY will evaluate the CONSULTANT’S 
request for additional time and/or compensation. The COUNTY may require CONSULTANT to 
make Design revisions and resubmit documents at the same phase of completion if it is found that 
the Design does not meet the requirements of the” Checklist for Review Submittals”. No additional 
time will be allotted to the CONSULTANT’S schedule if a resubmittal is required. 

VII. INVOICES & PROGRESS REPORTS

The CONSULTANT must pre-submit invoices to the Project Manager prior to an official monthly 
submittal. The final invoice will be marked ” FINAL” on the invoice and be accompanied by a 
letter from the CONSULTANT stating that this is the Final Invoice and that compensation for 
tasks completed, as described in the Scope of Services Agreement, is now concluded. 
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: Belcher Rd and 142nd St
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc. 
FPN:   County PID: 005750A Date: 7/8/2024
FAP No.: N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$            $216.66
4. Roadway Analysis 109 0 8 11 16 22 0 0 27 16 0 9 0 0 0 0 0 109 22,968.00$            $210.72
5. Roadway Plans 89 0 4 9 13 0 9 18 13 0 22 0 0 0 0 0 0 89 16,914.00$            $190.04
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 111 0 0 0 0 0 0 0 0 0 0 0 0 22 89 0 0 111 25,144.00$            $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Bridg 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$            $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$            $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$              $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$              $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

27a. Survey- (Non-SUE) Field & Office Suppo 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 627 0 36 33 88 22 138 99 40 16 22 9 4 22 89 4 4 627
Total Staff Cost $0.00 $11,124.00 $9,900.00 $23,496.00 $5,478.00 $28,152.00 $16,335.00 $4,920.00 $3,072.00 $3,102.00 $1,053.00 $300.00 $3,784.00 $21,360.00 $588.00 $630.00 133,294.00$          $212.59

Notes: $133,294.00
1.  This sheet to be used by Prime Consultant to calculate the Grand Total fee. $0.00
2.  Manually enter fee from each subconsultant. $0.00
3. UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden." $0.00

$100.00

$133,394.00
Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $11,408.38

$19,194.38
$152,588.38
$152,588.38

Engineering 
Intern

Sr. 
Environmental 

Specialist

Chief 
Scientist

Average
Rate Per

Task

Subtotal (Subs. Estimated Fee)

Grand Total Estimated Fee
Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer

Chief 
Engineer 2

Chief 
Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Engineering 
Tech.

Sr Engineer 
Tech.

Clerical 
/Admin.

Senior 
AccountantEngineer 2 Engineer 1Staff Classification

Total Staff 
Hours From 

"SH 
Summary - 

Firm"

Chief 
Engineer 1

Senior 
Engineer 2

Senior Engineer 
1

PID005750A - Belcher_142nd St_Staff_Hours_7-2-2024.xlsx 
Fee Sheet - Prime 7/8/2024
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: Belcher Rd and Lancaster Dr
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc. 
FPN:   County PID: 005750A Date: 7/8/2024
FAP No.: N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$            $216.66
4. Roadway Analysis 138 0 10 14 21 28 0 0 35 21 0 11 0 0 0 0 0 138 29,493.00$            $213.72
5. Roadway Plans 109 0 5 11 16 0 11 22 16 0 27 0 0 0 0 0 0 109 20,766.00$            $190.51
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 63 0 0 0 0 0 0 0 0 0 0 0 0 13 50 0 0 63 14,236.00$            $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Bridg 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 64 0 6 0 13 0 22 22 0 0 0 0 0 0 0 0 0 64 13,443.00$            $210.05
20. Signing & Pavement Marking Plans 17 0 1 0 4 0 6 6 0 0 0 0 0 0 0 0 0 17 3,591.00$              $211.24
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$            $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$            $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$              $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$              $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

27a. Survey- (Non-SUE) Field & Office Suppo 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 709 0 46 38 113 28 168 131 51 21 27 11 4 13 50 4 4 709
Total Staff Cost $0.00 $14,214.00 $11,400.00 $30,171.00 $6,972.00 $34,272.00 $21,615.00 $6,273.00 $4,032.00 $3,807.00 $1,287.00 $300.00 $2,236.00 $12,000.00 $588.00 $630.00 149,797.00$          $211.28

Notes: $149,797.00
1.  This sheet to be used by Prime Consultant to calculate the Grand Total fee. $0.00
2.  Manually enter fee from each subconsultant. $0.00
3. UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden." $0.00

$100.00

$149,897.00
Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $12,379.38

$20,165.38
$170,062.38
$170,062.38

Engineer 1Staff Classification
Total Staff 

Hours From 
"SH 

Summary - 
Firm"
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Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer

Chief 
Engineer 2

Chief 
Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Designer Sr Engineer 
Tech.

Clerical 
/Admin.

Senior 
AccountantEngineer 2 Engineering 

Intern

Sr. 
Environmental 

Specialist

Chief 
Scientist

Average
Rate Per

Task
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: Park Blvd 125th St
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc. 
FPN:   County PID: 005750A Date: 7/8/2024
FAP No.: N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$            $216.66
4. Roadway Analysis 109 0 8 11 16 22 0 0 27 16 0 9 0 0 0 0 0 109 22,968.00$            $210.72
5. Roadway Plans 89 0 4 9 13 0 9 18 13 0 22 0 0 0 0 0 0 89 16,914.00$            $190.04
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 55 0 0 0 0 0 0 0 0 0 0 0 0 11 44 0 0 55 12,452.00$            $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Bridg 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$            $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$            $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$              $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$              $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

27a. Survey- (Non-SUE) Field & Office Suppo 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 571 0 36 33 88 22 138 99 40 16 22 9 4 11 44 4 4 571
Total Staff Cost $0.00 $11,124.00 $9,900.00 $23,496.00 $5,478.00 $28,152.00 $16,335.00 $4,920.00 $3,072.00 $3,102.00 $1,053.00 $300.00 $1,892.00 $10,560.00 $588.00 $630.00 120,602.00$          $211.21

Notes: $120,602.00
1.  This sheet to be used by Prime Consultant to calculate the Grand Total fee. $0.00
2.  Manually enter fee from each subconsultant. $0.00
3. UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden." $0.00

$100.00

$120,702.00
Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $11,408.38

$19,194.38
$139,896.38
$139,896.38

Engineer 1Staff Classification
Total Staff 

Hours From 
"SH 

Summary - 
Firm"

Chief 
Engineer 1

Senior 
Engineer 2

Senior Engineer 
1

Subtotal (Subs. Estimated Fee)

Grand Total Estimated Fee
Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer

Chief 
Engineer 2

Chief 
Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Designer Sr Engineer 
Tech.

Clerical 
/Admin.

Senior 
AccountantEngineer 2 Engineering 

Intern

Sr. 
Environmental 

Specialist

Chief 
Scientist

Average
Rate Per

Task
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: Park Blvd 131st St
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc. 
FPN:   County PID: 005750A Date: 7/8/2024
FAP No.: N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$            $216.66
4. Roadway Analysis 109 0 8 11 16 22 0 0 27 16 0 9 0 0 0 0 0 109 22,968.00$            $210.72
5. Roadway Plans 89 0 4 9 13 0 9 18 13 0 22 0 0 0 0 0 0 89 16,914.00$            $190.04
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 78 0 0 0 0 0 0 0 0 0 0 0 0 16 62 0 0 78 17,632.00$            $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Bridg 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$            $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$            $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$              $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$              $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

27a. Survey- (Non-SUE) Field & Office Suppo 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 594 0 36 33 88 22 138 99 40 16 22 9 4 16 62 4 4 594
Total Staff Cost $0.00 $11,124.00 $9,900.00 $23,496.00 $5,478.00 $28,152.00 $16,335.00 $4,920.00 $3,072.00 $3,102.00 $1,053.00 $300.00 $2,752.00 $14,880.00 $588.00 $630.00 125,782.00$          $211.75

Notes: $125,782.00
1.  This sheet to be used by Prime Consultant to calculate the Grand Total fee. $0.00
2.  Manually enter fee from each subconsultant. $0.00
3. UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden." $0.00

$100.00

$125,882.00
Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $11,408.38

$19,194.38
$145,076.38
$145,076.38

Engineering 
Intern

Sr. 
Environmental 

Specialist

Chief 
Scientist

Average
Rate Per

Task

Subtotal (Subs. Estimated Fee)

Grand Total Estimated Fee
Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer

Chief 
Engineer 2

Chief 
Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Designer Sr Engineer 
Tech.

Clerical 
/Admin.

Senior 
AccountantEngineer 2 Engineer 1Staff Classification

Total Staff 
Hours From 

"SH 
Summary - 

Firm"

Chief 
Engineer 1

Senior 
Engineer 2

Senior Engineer 
1
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: Park Blvd and 137th St
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc. 
FPN:   County PID: 005750A Date: 7/8/2024
FAP No.: N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$            $216.66
4. Roadway Analysis 109 0 8 11 16 22 0 0 27 16 0 9 0 0 0 0 0 109 22,968.00$            $210.72
5. Roadway Plans 89 0 4 9 13 0 9 18 13 0 22 0 0 0 0 0 0 89 16,914.00$            $190.04
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 63 0 0 0 0 0 0 0 0 0 0 0 0 13 50 0 0 63 14,236.00$            $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Bridg 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$            $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$            $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$              $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$              $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

27a. Survey- (Non-SUE) Field & Office Suppo 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 579 0 36 33 88 22 138 99 40 16 22 9 4 13 50 4 4 579
Total Staff Cost $0.00 $11,124.00 $9,900.00 $23,496.00 $5,478.00 $28,152.00 $16,335.00 $4,920.00 $3,072.00 $3,102.00 $1,053.00 $300.00 $2,236.00 $12,000.00 $588.00 $630.00 122,386.00$          $211.37

Notes: $122,386.00
1.  This sheet to be used by Prime Consultant to calculate the Grand Total fee. $0.00
2.  Manually enter fee from each subconsultant. $0.00
3. UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden." $0.00

$100.00

$122,486.00
Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $11,408.38

$19,194.38
$141,680.38
$141,680.38

Engineering 
Intern

Sr. 
Environmental 

Specialist

Chief 
Scientist

Average
Rate Per

Task

Subtotal (Subs. Estimated Fee)

Grand Total Estimated Fee
Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer

Chief 
Engineer 2

Chief 
Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Designer Sr Engineer 
Tech.

Clerical 
/Admin.

Senior 
AccountantEngineer 2 Engineer 1Staff Classification

Total Staff 
Hours From 

"SH 
Summary - 

Firm"

Chief 
Engineer 1

Senior 
Engineer 2

Senior Engineer 
1
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: Tampa Rd at 19th Street
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc.
FPN:   County PID: 005750A Date: 7/8/2024
FAP No : N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$              $216.66
4. Roadway Analysis 109 0 8 11 16 22 0 0 27 16 0 9 0 0 0 0 0 109 22,968.00$              $210.72
5. Roadway Plans 89 0 4 9 13 0 9 18 13 0 22 0 0 0 0 0 0 89 16,914.00$              $190.04
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 61 0 0 0 0 0 0 0 0 0 0 0 0 12 49 0 0 61 13,824.00$              $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Brid 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$              $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$              $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$                $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$                $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27a. Survey- (Non-SUE) Field & Office Supp 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessme 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 577 0 36 33 88 22 138 99 40 16 22 9 4 12 49 4 4 577
Total Staff Cost $0.00 $11,124.00 $9,900.00 $23,496.00 $5,478.00 $28,152.00 $16,335.00 $4,920.00 $3,072.00 $3,102.00 $1,053.00 $300.00 $2,064.00 $11,760.00 $588.00 $630.00 121,974.00$            $211.39

Notes: $121,974.00
1   This sheet to be used by Prime Consultant to calculate the Grand Total fee $0.00
2   Manually enter fee from each subconsultant $0.00
3  UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden " $0.00

$100.00
$122,074.00

Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $11,408.38

$19,194.38
$141,268.38
$141,268.38

Engineering 
Intern

Sr. 
Environmental 

Specialist
Chief Scientist Average

Rate Per
Task

Subtotal (Subs. Estimated Fee)

Grand Total Estimated Fee
Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer Chief Engineer 2 Chief Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Designer Sr Engineer 
Tech. Clerical /Admin. Senior 

AccountantEngineer 2 Engineer 1Staff Classification
Total Staff 

Hours From 
"SH 

Summary - 
Firm"

Chief 
Engineer 1 Senior Engineer 2 Senior 

Engineer 1
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: West Bay Dr and 14th St
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc. 
FPN:   County PID: 005750A Date: 7/8/2024
FAP No.: N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$            $216.66
4. Roadway Analysis 109 0 8 11 16 22 0 0 27 16 0 9 0 0 0 0 0 109 22,968.00$            $210.72
5. Roadway Plans 89 0 4 9 13 0 9 18 13 0 22 0 0 0 0 0 0 89 16,914.00$            $190.04
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 101 0 0 0 0 0 0 0 0 0 0 0 0 20 81 0 0 101 22,880.00$            $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Bridg 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$            $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$            $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$              $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$              $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

27a. Survey- (Non-SUE) Field & Office Suppo 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 617 0 36 33 88 22 138 99 40 16 22 9 4 20 81 4 4 617
Total Staff Cost $0.00 $11,124.00 $9,900.00 $23,496.00 $5,478.00 $28,152.00 $16,335.00 $4,920.00 $3,072.00 $3,102.00 $1,053.00 $300.00 $3,440.00 $19,440.00 $588.00 $630.00 131,030.00$          $212.37

Notes: $131,030.00
1.  This sheet to be used by Prime Consultant to calculate the Grand Total fee. $0.00
2.  Manually enter fee from each subconsultant. $0.00
3. UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden." $0.00

$100.00

$131,130.00
Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $11,408.38

$19,194.38
$150,324.38
$150,324.38

Engineering 
Intern

Sr. 
Environmental 

Specialist

Chief 
Scientist

Average
Rate Per

Task

Subtotal (Subs. Estimated Fee)

Grand Total Estimated Fee
Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer

Chief 
Engineer 2

Chief 
Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Designer Sr Engineer 
Tech.

Clerical 
/Admin.

Senior 
AccountantEngineer 2 Engineer 1Staff Classification

Total Staff 
Hours From 

"SH 
Summary - 

Firm"

Chief 
Engineer 1

Senior 
Engineer 2

Senior Engineer 
1
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: West Bay Dr and 20th St
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc. 
FPN:   County PID: 005750A Date: 7/8/2024
FAP No.: N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$            $216.66
4. Roadway Analysis 109 0 8 11 16 22 0 0 27 16 0 9 0 0 0 0 0 109 22,968.00$            $210.72
5. Roadway Plans 89 0 4 9 13 0 9 18 13 0 22 0 0 0 0 0 0 89 16,914.00$            $190.04
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 80 0 0 0 0 0 0 0 0 0 0 0 0 16 64 0 0 80 18,112.00$            $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Bridg 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$            $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$            $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$              $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$              $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

27a. Survey- (Non-SUE) Field & Office Suppo 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 596 0 36 33 88 22 138 99 40 16 22 9 4 16 64 4 4 596
Total Staff Cost $0.00 $11,124.00 $9,900.00 $23,496.00 $5,478.00 $28,152.00 $16,335.00 $4,920.00 $3,072.00 $3,102.00 $1,053.00 $300.00 $2,752.00 $15,360.00 $588.00 $630.00 126,262.00$          $211.85

Notes: $126,262.00
1.  This sheet to be used by Prime Consultant to calculate the Grand Total fee. $0.00
2.  Manually enter fee from each subconsultant. $0.00
3. UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden." $0.00

$100.00

$126,362.00
Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $11,408.38

$19,194.38
$145,556.38
$145,556.38

Engineer 1Staff Classification
Total Staff 

Hours From 
"SH 

Summary - 
Firm"

Chief 
Engineer 1

Senior 
Engineer 2

Senior Engineer 
1

Subtotal (Subs. Estimated Fee)

Grand Total Estimated Fee
Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer

Chief 
Engineer 2

Chief 
Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Designer Sr Engineer 
Tech.

Clerical 
/Admin.

Senior 
AccountantEngineer 2 Engineering 

Intern

Sr. 
Environmental 

Specialist

Chief 
Scientist

Average
Rate Per

Task
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ESTIMATE OF WORK EFFORT AND COST - HDR Engineering, Inc.  (PRIME CONSULTANT)
Name of Project: West Bay Dr and Pinellas Shoping Ctr
County: Pinellas Name of Prime / Subconsultant: HDR Engineering, Inc. 
FPN:   County PID: 005750A Date: 7/8/2024
FAP No.: N/A

$0.00 $309.00 $300.00 $267.00 $249.00 $204.00 $165.00 $123.00 $192.00 $141.00 $117.00 $75.00 $172.00 $240.00 $147.00 $157.50
3. Project Common & Project General Tasks 87 0 4 13 9 0 48 0 0 0 0 0 4 0 0 4 4 87 18,849.00$            $216.66
4. Roadway Analysis 109 0 8 11 16 22 0 0 27 16 0 9 0 0 0 0 0 109 22,968.00$            $210.72
5. Roadway Plans 89 0 4 9 13 0 9 18 13 0 22 0 0 0 0 0 0 89 16,914.00$            $190.04
6a. Drainage Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
7. Utilities 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
8a. Environmental Permits 101 0 0 0 0 0 0 0 0 0 0 0 0 20 81 0 0 101 22,880.00$            $0.00
8b. Environmental Clearances 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
9. Structures - Misc. Tasks, Dwgs, Non-Tech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
13. Structures - Medium Span Concrete Bridg 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   #DIV/0!
21. Signalization Analysis 116 0 12 0 23 0 41 41 0 0 0 0 0 0 0 0 0 116 24,978.00$            $215.33
22. Signalization Plans 52 0 3 0 13 0 18 18 0 0 0 0 0 0 0 0 0 52 11,040.00$            $212.31
23. Lighting Analysis 43 0 4 0 9 0 15 15 0 0 0 0 0 0 0 0 0 43 9,174.00$              $213.35
24. Lighting Plans 20 0 1 0 5 0 7 7 0 0 0 0 0 0 0 0 0 20 4,227.00$              $211.35
25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

27a. Survey- (Non-SUE) Field & Office Suppo 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
27b. Survey- (SUE) Field & Office Support 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
33. Intelligent Transportation Systems Analys 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00
36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 -$   $0.00

Total Staff Hours 617 0 36 33 88 22 138 99 40 16 22 9 4 20 81 4 4 617
Total Staff Cost $0.00 $11,124.00 $9,900.00 $23,496.00 $5,478.00 $28,152.00 $16,335.00 $4,920.00 $3,072.00 $3,102.00 $1,053.00 $300.00 $3,440.00 $19,440.00 $588.00 $630.00 131,030.00$          $212.37

Notes: $131,030.00
1.  This sheet to be used by Prime Consultant to calculate the Grand Total fee. $0.00
2.  Manually enter fee from each subconsultant. $0.00
3. UNUSED Survey by Prime & Subconsultant "ROWS SHALL be hidden." $0.00

$100.00

$131,130.00
Subconsultant 1 FBT $7,786.00
Subconsultant 2 AREHNA $11,408.38

$19,194.38
$150,324.38
$150,324.38

Engineer 1Staff Classification
Total Staff 

Hours From 
"SH 

Summary - 
Firm"

Chief 
Engineer 1

Senior 
Engineer 2

Senior Engineer 
1

Subtotal (Subs. Estimated Fee)

Grand Total Estimated Fee
Subtotal Estimated Fee

Environmental Permit Fee (HDR) 

Principal 
Engineer

Chief 
Engineer 2

Chief 
Designer

Sr. Community 
Outreach 
Specialist

Subtotal (Prime) Estimated Fee

Salary
Cost By
Activity

SH
By

Activity

Designer Sr Engineer 
Tech.

Clerical 
/Admin.

Senior 
AccountantEngineer 2 Engineering 

Intern

Sr. 
Environmental 

Specialist

Chief 
Scientist

Average
Rate Per

Task
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Acquisition Administrator 246.00$               

Chief Designer 192.00$               

Chief Engineer 1 300.00$               

Chief Engineer 2 309.00$               

Chief Scientist 240.00$               

Designer 141.00$               

Engineer 1 165.00$               

Engineer 2 204.00$               

Engineering Intern 123.00$               

Senior Engineering Technician 117.00$               

Environmental Specialist 117.00$               

Project Manager 3 318.00$               

Senior Accountant 147.00$               

Senior Designer 168.00$               

Senior Engineer 1 249.00$               

Senior Engineer 2 267.00$               

Senior Environmental Specialist 172.00$               

Sr. Community Outreach Specialist 157.50$               

Engineering Technician 141.00$               

Clerical/Admin 75.00$  

-$  

-$  

-$  

-$  

-$  

-$  

-$  

-$  

HDR Engineering, Inc.
Schedule of Rate Values 

Signalization Improvements Design at 
24-0078-RFP-CCNA

2024 Current 
Loaded Rate

Job Classification
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         AMERICAN GOVERNMENT SERVICES CORPORATION 

Hope Gauthreaux Monday, March 4, 2024 
Senior Marketing Coordinator 
HDR Engineering, Inc. 
4830 W Kennedy Blvd, Suite 400 
Tampa, FL 33609-2548 

Email: Hope.gauthreaux@hdrinc.com 

RE: Signalization Improvements Design at Various Locations 
24-0078-RFP-CCNA - Title Services
Pinellas County, Florida

Dear Hope Gauthreaux: 

Please accept this letter as confirmation that we can provide Title Services for the above referenced client.  
Reports to be completed within a pre-determined schedule upon notice to proceed, price structure good 
through the end of 2024 on the requested project.  In accordance with your request, I am pleased to submit the 
following price proposal: 

Title Searches to be provided in the form specified at a rate of: 

• Property Information Reports (PIRs) within 50 yrs $  400.00 
• Title Search Reports (TSRs) or Commitments - Commercial  75 yrs $  750.00 
• Title Search Reports (TSRs) or Commitments - Residential  75 yrs $  550.00 
• Research Last Deed of Record (not shown on P.A. sheet) $    50.00 hourly 

I appreciate the opportunity to work with you on this exciting project.  If you have any further questions or need 
additional information, please don’t hesitate to contact me at (813) 933-3322, ext. 102. 

Sincerely, 

Tammy Mehl
Tammy Mehl 

Senior Vice President 
__________________________________________________________________________________________________________ 

3812 West Linebaugh Avenue   
Tampa, Florida 33618 

Phone: (813) 933-3322 ext. 102 tmehl@agsres.com 
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www.arehna.com 

5012 W. Lemon Street 

Tampa, Florida 33609 

Ph 813.944.3464 │ Fax 813.944.4959 

March 3, 2024 

HDR  

4830 W Kennedy Blvd, Suite 400 

Tampa, FL 33609-2548 

Schedule of Rates 

Project No: (24-0078-RFP-CCNA) 

Project Title: PC Signalization Improvements Design 

Consultant: 

Subconsultant Name: 

HDR  

AREHNA Engineering, Inc.  

The following rates are AREHNA’s proposed staff rates for the above referenced contract.  We understand 

that the rates shall be held firm for the initial contract term and no rate increases shall be granted during 

this time. 

STAFF CLASSIFICATION 

BILLING RATE 

($/HR) 

Chief Engineer $225.00 

Clerical $68.00 

Engineer $125.00 

Engineer Intern $105.00 

Engineering Technician $68.00 

Principal Engineer $250.00 

Senior Designer $105.00 

Senior Engineer $220.00 

Senior Engineering Technician $90.00 

We look forward to working with you on the contract. If you have any questions or require further 

information, please contact our office at 813-944-3464.  

Sincerely,   

Jessica McRory, PE 

President 
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2023 - 2024

Standard Items and Item Descriptions for Geotechnical and Materials firms

Item # Item Description Unit Unit Price

100 Aggregate Acid Insol Retained 200 Sieve FM 5-510 Test  $  124.24 

101 Aggregate Carbonates & Organic Matter FM 5-514 Test  $  136.90 

102 Aggregate Org. Impurities S& for Concrete AASHTO T21 Test  $  63.10 

103 Aggregate Shell Content of Coarse Aggregate FM 5-555 Test  $  124.24 

104 Aggregate Sieve Anlsys of Fine & Coarse AASHTO T27 Test  $  94.07 

105 Aggregate Soundness AASHTO T104 Test  $  369.88 

106 Aggregate Specific Gravity/Absorption Coarse AASHTO T85 Test  $  118.68 

107 Aggregate Total Moisture Content by Drying AASHTO T255 Test  $  51.64 

108 Aggregate Unit Mass & Voids AASHTO T19 Test  $  87.08 

109 Aggregate Specific Gravity/Absorption Fine AASHTO T84 Test  $  173.25 

200 Asphalt Bulk Specific Gravity FM 1-T166 Test  $  75.16 

201 Asphalt Content FM 5-563 Test  $  163.38 

203 Asphalt Gradation & Content FM 1-T030 & FM 5-563 Test  $  235.00 

204 Asphalt Gradation FM 1-T030 Test  $  102.90 

206 Asphalt Los Angeles (LA) Abrasion Coarse Agg FM 3-C535 Test  $  396.64 

207 Asphalt Los Angeles (LA) Abrasion Small Agg  FM 1-T096 Test  $  382.13 

208 Asphalt Max Specific Gravity FM 1-T209 Test  $  173.10 

209 Asphalt Pavement Coring - 4in dia with Base Depth Check Each  $  259.37 

210 Asphalt Pvmt. Coring - 4in dia without Base Depth Check Each  $  212.50 

211 Asphalt Pavement Coring - 6in dia with Base Depth Check Each  $  260.00 

212 Asphalt Pvmnt Coring - 6in dia without Base Depth Check Each  $  210.00 

300 Concrete Beam Flexural Testing ASTM C78 Test  $  65.10 

301 Concrete Compressive Strength of Grout\Mortar ASTM C109 Test  $  37.80 

302 Concrete Cylinder Curing, Capping & Breaking ASTM C39 Test  $  35.00 

303 Concrete Drilled Cores & Sawed Beams ASTM C42 Test  $  75.00 

304 Concrete Masonry Unit Sampling & Testing ASTM C140 Test  $  195.00 

305 Concrete Pavement Coring - 4in Dia Each  $  205.07 

306 Concrete Pavement Coring - 6in Dia Each  $  268.89 

401 Geo Auger Borings-H& & Truck/Mud Bug LF  $  12.34 

404 Geo Backhoe (Rental without labor) Task  $  760.64 

406 Geo Barge (Rental without labor) Task  $  6,000.00 

407 Geo Chainsaw (Owned) Day  $  149.80 

408 Geo Concrete Pad & Cover for Monitoring Wells Each  $  349.94 

415 Geo Double Ring Infiltration ASTM D3385 Each  $  587.50 

417 Geo Dozer (Rental without labor) Task  $  1,081.03 

418 Geo Drill Crew Support Vehicle Day  $  233.94 

427 Geo Extra SPT Samples-Truck/Mud Bug 0-50 Ft Each  $  73.71 

428 Geo Extra SPT Samples-Truck/Mud Bug 50-100 Ft Each  $  76.40 

429 Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft Each  $  89.91 

430 Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft Each  $  115.00 

431 Geo Extra SPT Samples-Truck/Mud Bug 200-250 Ft Each  $  120.00 

432 Geo Field Perm 0-10 Ft Open-End Borehole Method Each  $  400.00 
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433 Geo Field Perm 10-25Ft Open-End Borehole Method Each  $  565.00 

440 Geo Grout Boreholes- Truck/Mud Bug 0-50 Ft LF  $  6.95 

441 Geo Grout Boreholes- Truck/Mud Bug 50-100 Ft LF  $  8.40 

442 Geo Grout Boreholes- Truck/Mud Bug 100-150 Ft LF  $  12.14 

443 Geo Grout Boreholes- Truck/Mud Bug 150-200 Ft LF  $  16.78 

444 Geo Grout Boreholes- Truck/Mud Bug 200-250 Ft LF  $  17.00 

445 Geo Grouted Monitor Well 2in 0-50 Ft LF  $  40.47 

446 Geo H& Auger with DCP (0-50 ft) ASTM D1452 LF  $  26.21 

447 Geo H& Auger with SCP (0-50 ft) ASTM D1453 LF  $  23.29 

450 Geo Piezometer 2in 0-50 Ft LF  $  60.14 

462 Geo Rock Coring Truck/Mud Bug 0-50 Ft 4in ID & over LF  $  60.57 

463 GeoRocCoring Truck/MudBug 0-50 Ft less than 4in ID LF  $  51.25 

464 Geo Rock Coring Truck/Mud Bug 50-100 Ft 4in ID over LF  $  72.73 

465 GeoRocCoring Truck/MudBug 50-100 Ft les than 4in ID LF  $  69.94 

466 GeoRocCoring Truck/MudBug 100-150 Ft 4in ID & over LF  $  81.41 

467 GeoRocCoring Truck/MudBug 100-150 Ft les than 4in ID LF  $  81.50 

468 GeoRocCoring Truck/MudBug 150-200 Ft 4in ID & over LF  $  97.07 

469 GeoRocCoring Truck/MudBug 150-200 Ft les than 4in ID LF  $  102.17 

470 GeoRocCoring Truck/MudBug 200-250 Ft 4in ID & over LF  $  124.55 

471 GeoRocCoring Truck/MudBug 200-250 Ft les than 4in ID LF  $  105.00 

472 Geo Saximeter Testing Hour  $  153.34 

478 Geo SPT Truck/Mud Bug 0-50 Ft LF  $  16.97 

479 Geo SPT Truck/Mud Bug 50-100 Ft LF  $  20.65 

480 Geo SPT Truck/Mud Bug 100-150 Ft LF  $  33.50 

481 Geo SPT Truck/Mud Bug 150-200 Ft LF  $  44.62 

482 Geo SPT Truck/Mud Bug 200-250 Ft LF  $  54.80 

488 Geo Temp Casing 3in Truck/Mud Bug 0-50 Ft LF  $  11.59 

489 Geo Temp Casing 3in Truck/Mud Bug 50-100 Ft LF  $  15.10 

490 Geo Temp Casing 3in Truck/Mud Bug 100-150 Ft LF  $  18.37 

491 Geo Temp Casing 3in Truck/Mud Bug 150-200 Ft LF  $  23.10 

492 Geo Temp Casing 3in Truck/Mud Bug 200-250 Ft LF  $  24.25 

498 Geo Temp Casing 4in Truck/Mud Bug 0-50 Ft LF  $  12.89 

499 Geo Temp Casing 4in Truck/Mud Bug 50-100 Ft LF  $  16.06 

500 Geo Temp Casing 4in Truck/Mud Bug 100-150 Ft LF  $  19.16 

501 Geo Temp Casing 4in Truck/Mud Bug 150-200 Ft LF  $  20.79 

508 Geo Temp Casing 6in Truck/Mud Bug 0-50 Ft LF  $  18.73 

509 Geo Temp Casing 6in Truck/Mud Bug 50-100 Ft LF  $  21.98 

510 Geo Temp Casing 6in Truck/Mud Bug 100-150 Ft LF  $  26.68 

511 Geo Temp Casing 6in Truck/Mud Bug 150-200 Ft LF  $  27.58 

514 Geo Truck/Mud Bug Mobil (30 miles straightline distance) Each  $  625.00 

519 Geo Undisturbed Samples Truck/Mud Bug 0-50 Ft Each  $  202.36 

520 Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft Each  $  242.66 

521 Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft Each  $  315.00 

522 Geo Undisturbed Samples Truck/Mud Bug 150-200 Ft Each  $  325.00 

525 Geo Well Development Hour  $  247.74 
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531 Geo Truck/Mudbug Drill Rig and Crew (2-person) Hour  $  260.27 

532 Geo Truck/Mudbug Drill Rig and Crew (3-person) Hour  $  316.82 

538 Geo Clearing Equipment Day  $  2,100.00 

539 Geo Wash Boring, 0-50 Ft LF  $  12.50 

540 Geo Wash Boring, 50-100 Ft LF  $  14.50 

541 Geo Wash Boring, 100-150 Ft LF  $  22.00 

542 Geo Wash Boring, 150-200 Ft LF  $  23.00 

543 Geo Wash Boring, 200-250 Ft LF  $  24.13 

602 Mobilization - Vibration Monitoring Equipment Each  $  377.50 

603 Mobilization Asphalt Coring Equipment Each  $  399.00 

606 Mobilization Concrete Coring Each  $  399.00 

612 Mobilization Drill Rig Truck Mount Each  $  552.24 

700 MOT Arrow Board Each  $  96.56 

701 MOT Attenuator Truck Hour  $  251.12 

702 MOT Channelizing Devices - Type I, II, VP, Drum (each) Each  $  4.50 

703 MOT Light Tower Each  $  235.00 

704 MOT Portable Changeable Message Sign (PCMS) Each  $  225.00 

705 MOT Portable Lighting Each  $  126.34 

706 MOT Portable Sign Each  $  53.57 

707 MOT Post Mounted Sign Each  $  30.52 

708 MOT Provide Channelizing Devices - Cone Each  $  6.00 

710 MOT Shadow Vhcle w/ Adv. Warning Arrow & Attenuator Hour  $  269.25 

711 MOT Shadow Vhcle w/ Advanced Warning Arrow Board (AWA) Hour  $  135.89 

712 MOT Support Vehicle Hour  $  144.84 

800 Soils Chloride Soil or Water FM 5-552 Test  $  96.31 

801 Soils Consol-Addtl Incrmnts AASHTO T216 (13 to 24 Loads) Each  $  129.15 

802 Soils Consol-Addtl Incrmnts AASHTO T216 (up to 12 Loads) Each  $  665.16 

803 Soils Consolidation - Constant Strain ASTM D4186 Test  $  603.36 

804 Soils Consol-Extend Load Incrmnts AASHTO T216 Day  $  182.95 

805 Soils Corrosion Series FM 5-550 through 5-553 Test  $  284.44 

806 Soils Direct Shear Consolid Drained/ Point FM 3-D3080 Test  $  436.82 

808 Soils Flexible Wall Permeability ASTM D5084 Test  $  497.08 

809 Soils Hydrometer Only AASHTO T88 Test  $  157.17 

810 Soils Limerock Bearing Ratio (LBR) FM 5-515 Test  $  437.00 

811 Soils Liquid Limit AASHTO T89 Test  $  68.78 

812 Soils Materials Finer than 200 Sieve FM 1-T011 Test  $  52.50 

817 Soils Moisture Content Laboratory AASHTO T265 Test  $  18.86 

818 Soils Moisture Content Microwave AASHTO D4643 Test  $  23.01 

819 Soils Organic Content Ignition FM 1 T-267 Test  $  50.87 

821 Soils Particle Size Anlys AASHTO T88 (Incl. Hydrometer) Test  $  200.00 

822 Soils Particle Size Anlys AASHTO T88 (No Hydrometer) Test  $  77.50 

823 Soils Permeability Constant Head AASHTO T215 Test  $  395.00 

824 Soils Permeability Falling Head FM 5-513 Test  $  359.41 

825 Soils pH Soil or Water FM 5-550 Test  $  49.72 

826 Soils Plastic Limit & Plasticity Index AASHTO T90 Test  $  76.12 
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827 Soils Proctor Modified FM 1-T180 Test  $  165.00 

828 Soils Proctor Standard AASHTO T99 Test  $  165.00 

829 Soils Resistivity Soil or Water FM 5-551 Test  $  70.00 

830 Soils Shrinkage Factor AASHTO T92 Test  $  104.50 

831 Soils Specific Gravity AASHTO T100 Test  $  91.22 

832 Soils Split Tensile Strgth of Rock Cores ASTM D3967 Test  $  160.05 

833 Soils Sulfate Soil or Water FM 5-553 Test  $  73.50 

834 Soils Swell Potential ASTM D4546 Test  $  183.75 

835 Soils Triaxl Consl-Drain (CD) Per Point\Cell ASTM D7181 Test  $  620.81 

836 Soils Tri Cnsl-Undrn (CU) Pt\Cell AASHTO T297/ASTM D4767 Test  $  620.00 

837 Soil Tri Uncsl-Undrn (UU) Pt\Cell AASHTO T296/ASTM D2850 Test  $  495.00 

838 Soils Unconfined Compression - Rock ASTM D7012, Method C Test  $  163.52 
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CUMBEY & FAIR, INC.

CIVIL ENGINEERS LAND SURVEYORS               PLANNERS 

2463 ENTERPRISE ROAD, CLEARWATER, FLORIDA  33762 
(727) 797-8982 Clearwater     (813) 223-4333 Tampa   (727) 791-8752 Fax   WWW.CUMBEYFAIR.COM

SCHEDULE OF RATE VALUES 
Cumbey & Fair, Inc. 

Loaded Rates
March 2024

Pinellas County: Signalization Improvements Design at Various Locations – 
Professional Engineering Consulting Services 

24-0078-RFP-CCNA

Classification Daily Rate Hourly Rate 

Field Surveying 

Three (3) Person Survey Team $1,815.00 

Four (4) Person Survey Team $2,105.00 

Utility Designation 

SUE Level “B” - Designating Crew  $1,910.00 

SUE Level “A” - Utility Location Crew (Test Holes) $2,010.00 

Office/Management/Supervision 

Senior Professional Surveyor and Mapper or Project Manager $210.00 

Professional Surveyor and Mapper $170.00 

SUE Manager $180.00 

Senior CADD Technician $116.00 

CADD Technician $98.00 
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Florida Bridge and Transportation, Inc.
Structural and Transportation Engineers

633 Dartmouth Street * Orlando, FL 32804 * Phone (407) 513-9709 * Fax (407) 513-9712 

January 4, 2024 

RE: FBT 2024 Billing Rates 

The information below indicates the billing rates for Florida Bridge and Transportation, Inc. 
effective January 1, 2024. 

Name Title 2024 Billing Rate 

Mark Niedermann, P.E. Chief Engineer $307.50 per hour 

Michael Hebert, P.E. Chief Engineer $307.50 per hour 

Juan Valenzuela, P.E. Project Manager 3 $286.50 per hour 

Ed Severino, P.E. Senior Engineer $246.00 per hour 

Samrat De, P.E. Senior Engineer $246.00 per hour 

David Bancroft, P.E. Engineer 2 $181.00 per hour 

Daniel Neidrauer, P.E. Engineer 1 $160.50 per hour 

Albert Bauman, E.I. Engineer Intern 1 $129.00 per hour 

Jermaine Lewis, JR. Engineering Tech. $110.50 per hour 

Bryan Williams Senior Designer $175.75 per hour 

Cheryl McConnell Senior Designer $175.75 per hour 

Jessica Rivera Contract Coordinator $112.00 per hour 

Gabriel Oria Graphic Artist $95.00 per hour 

These rates apply to all projects. 

Please feel free to contact me if you have any questions or comments. 

Very truly yours, 

Florida Bridge and Transportation, Inc. 

Mark Niedermann, P.E. 
President 
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HARBOR COORDINATION SOLUTIONS, INC. 

2519 N. McMullen Booth Rd Suite 510, #124, Clearwater, FL 33761 

March 6, 2024 

Bijan Behzadi 
HDR 
4830 W Kennedy Blvd, Suite 400 
Tampa, FL 33609-2548 

Re: Pinellas County  24-0078-RFP-CCNA Signalization Improvements Design at various locations

Dear Mr. Behzadi

I would like to  congratulate you and we are excited to be part of the county’s  projects. Harbor 
Coordination Solutions Inc, will provide utility coordination services for the above referenced project. 
The following are the staff, positions and loaded rates.  

Senior Utility Coordinator $197.32 Jeanna Dean 
Assistant Utility Coordinator $104.32 Sarah Cole 
Utility Coordinator $125.80 Heather Dean 

If you have any questions, please do not hesitate to contact me at 813-781-5787 or 
Jdean@Harborcoordination.com  

Respectfully, 

Jeanna Dean 
President 

cc:  File 

Page 50 of 114



1. LIMITATIONS ON LIABILITY
By submitting a Proposal, the Consultant acknowledges and agrees that the services will be provided without any
limitation on the Consultant’s liability. The County objects to and shall not be bound by any term or provision that
purports to limit the Consultant’s liability to any specified amount in the performance of the services. The Consultant
shall state any exceptions to this provision in its response, including specifying the proposed limits of liability in the
stated exception to be included in the Services Agreement. The Consultant is deemed to have accepted and agreed to
provide the services without any limitation on the Consultant’s liability that the Consultant does not take exception to in
its response. Notwithstanding any exceptions by the Consultant, the County reserves the right to declare its prohibition
on any limitation on the Consultant’s liability as non-negotiable, to disqualify any Proposal that includes exceptions to
this prohibition on any limitation on the Consultant’s liability, and to proceed with another responsive, responsible
proposal, as determined by the County in its sole discretion.

2. INDEMNIFICATION
If the Consultant is an individual or entity licensed by the State of Florida who holds a current certificate of registration
or is qualified under Chapter 481, Florida Statutes, to practice architecture or landscape architecture, under Chapter
472, Florida Statutes, to practice land surveying and mapping, or under Chapter 471, Florida Statutes, to practice
engineering, and who enters into a written agreement with the County relating to the planning, design, construction,
administration, study, evaluation, consulting, or other professional and technical support services furnished in
connection with any actual or proposed construction, improvement, alteration, repair, maintenance, operation,
management, relocation, demolition, excavation, or other facility, land, air, water, or utility development or improvement,
the Consultant will indemnify and hold harmless the County, and its officers and employees, from liabilities, damages,
losses, and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused by the negligence,
recklessness, or intentionally wrongful conduct, or for any violation of requirements of the Americans with Disabilities
Act of 1990, as may be amended, and all rules and regulations issued pursuant thereto (collectively the “ADA”) of the
Consultant and other persons employed or utilized by the Consultant in the performance of the Agreement.

3. INSURANCE
The Consultant must provide a certificate of insurance and endorsement in accordance with the insurance requirements
listed below, prior to recommendation for award.

The Consultant shall obtain and maintain, and require any sub-Consultants to obtain and maintain, at all times during
its performance of the Agreement, insurance of the types and in the amounts set forth. For projects with a Completed
Operations exposure, Consultant shall maintain coverage and provide evidence of insurance for two (2) years beyond
final acceptance. All insurance policies shall be from responsible companies duly authorized to do business in the State
of Florida and have an AM Best rating of A- VIII or better.

A. Submittals should include the Consultant’s current Certificate(s) of Insurance. If Consultant does not currently meet
insurance requirements, Consultant shall also include verification from their broker or agent that any required
insurance not provided at that time of submittal will be in place prior to the award of contract.

Upon selection of Consultant for award, the selected Consultant shall email certificate that is compliant with the
insurance requirements. If the certificate received is compliant, no further action may be necessary. The
Certificate(s) of Insurance shall be signed by authorized representatives of the insurance companies shown on the
Certificate(s). The Certificate holder section shall indicate Pinellas County, a Subdivision of the State of
Florida, 400 S Fort Harrison Ave, Clearwater, FL 33756. Pinellas County shall be named as an Additional
Insured for General Liability. A Waiver of Subrogation for Workers Compensation shall be provided if
Workers Compensation coverage is a requirement.

B. Approval by the County of any Certificate(s) of Insurance does not constitute verification by the County that the
insurance requirements have been satisfied or that the insurance policy shown on the Certificate(s) of Insurance is
in compliance with the requirements of the Agreement. The County reserves the right to require a certified copy of
the entire insurance policy, including endorsement(s), at any time during the RFP and/or contract period.

C. If any insurance provided pursuant to the Agreement expires or cancels prior to the completion of the work you will
be notified by CTrax, the authorized Consultant of Pinellas County. Upon notification, renewal certificate(s) of
Insurance and endorsement(s) should be furnished to Pinellas County Risk Management at
InsuranceCerts@pinellascounty.org and to CTrax c/o JDi Data at PinellasSupport@jdidata.com by the Consultant
or their agent prior to the expiration date.
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1) The Consultant shall also notify the County within twenty-four (72) hours after receipt, of any notices of
expiration, cancellation, nonrenewal or adverse material change in coverage received by said Consultant
from its insurer. Notice shall be given by email to Pinellas County Risk Management at
InsuranceCerts@pinellascounty.org. Nothing contained herein shall absolve Consultant of this requirement
to provide notice. 

2) Should the Consultant, at any time, not maintain the insurance coverages required herein, the County may
terminate the Agreement.

D. If subcontracting is allowed under this RFP, the Primary Consultant shall obtain and maintain, at all times during its
performance of the Agreement, insurance of the types and in the amounts set forth; and require any sub-consultants
to obtain and maintain, at all times during its performance of the Agreement, insurance limits as it may apply to the
portion of the Work performed by the subcontractor; but in no event will the insurance limits be less than $500,000
for Workers’ Compensation/Employers’ Liability, and $1,000,000 for General Liability and Auto Liability if required
below.

All subcontracts between the Consultant and its subcontractor shall be in writing and are subject to the County’s 
prior written approval. Further, all subcontracts shall; 

1) Require each subcontractor to be bound to the Consultant to the same extent the Consultant is bound to
the County by the terms of the Contract Documents, as those terms may apply to the portion of the Work
to be performed by the subcontractor;

2) Provide for the assignment of the subcontracts from the Consultant to the County at the election of Owner
upon termination of the Contract;

3) Provide that County will be an additional indemnified party of the subcontract;

4) Provide that the County will be an additional insured on all insurance policies required to be provided by
the subcontractor except workers compensation and professional liability;

5) Provide a waiver of subrogation in favor of the County and other insurance terms and/or conditions as
outlined below;

6) Assign all warranties directly to the County;

7) Identify the County as an intended third-party beneficiary of the subcontract. The Consultant shall make
available to each proposed subcontractor, prior to the execution of the subcontract, copies of the Contract
Documents to which the subcontractor will be bound by this Section C and identify to the subcontractor any
terms and conditions of the proposed subcontract which may be at variance with the Contract Documents.

E. Each insurance policy and/or certificate shall include the following terms and/or conditions:

1) The Named Insured on the Certificate of Insurance and insurance policy must match the entity’s name that
responded to the solicitation and/or is signing the agreement with the County.

2) Companies issuing the insurance policy, or policies, shall have no recourse against County for payment of
premiums or assessments for any deductibles which all are at the sole responsibility and risk of Consultant.

3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, Commissions,
Divisions, Departments and Constitutional offices of County and individual members, employees thereof in
their official capacities, and/or while acting on behalf of Pinellas County.

4) All policies shall be written on a primary, non-contributory basis.

The minimum insurance requirements and limits for this Agreement, which shall remain in effect throughout its duration 
and for two (2) years beyond final acceptance for projects with a Completed Operations exposure, are as follows: 

1) Workers’ Compensation Insurance Worker’s Compensation Insurance is required if required pursuant to Florida
law. If, pursuant to Florida law, Worker’s Compensation Insurance is required, employer’s liability, also known as
Worker’s Compensation Part B, is also required in the amounts set forth herein.

Limits

Employers’ Liability Limits Florida Statutory
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Per Employee 

Per Employee Disease 
Policy Limit Disease 

$ 500,000 

$ 500,000 
$ 500,000 

If Vendor/Contractor is not required by Florida law, to carry Workers Compensation Insurance in order to perform the 
requirements of this Agreement, County Waiver Form for workers compensation must be executed, submitted, and 
accepted by Risk Management. Failure to obtain required Worker’s Compensation Insurance without submitting and 
receiving a waiver from Risk Management constitutes a material breach of this Agreement. 

2) Commercial General Liability Insurance including, but not limited to, Independent Vendor, Contractual Liability
Premises/Operations, Products/Completed Operations, and Personal Injury

Limits
Combined Single Limit Per Occurrence 

Products/Completed Operations Aggregate 

Personal Injury and Advertising Injury 
General Aggregate 

$ 1,000,000 

$ 2,000,000 

$ 1,000,000 
$ 2,000,000 

3) Pollution Legal/Environmental Legal Liability Insurance for pollution losses arising from all services performed
to comply with this contract. Coverage shall apply to sudden and gradual pollution conditions including the discharge,
dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids or gases, waste
materials or other irritants, contaminants or pollutants into or upon land, the atmosphere or any watercourse or body
of water, which results in Bodily Injury or Property Damage. If policy is written on a Claims Made form, a retroactive
date is required, and coverage must be maintained for 3 years after completion of contract or “tail coverage must
be purchased. Coverage should include and be for the at least the minimum limits listed below:

a. Bodily injury, sickness, disease, mental anguish or shock sustained by any person, including death; property
damage including physical injury to or destruction of tangible property including the resulting loss of use
thereof, cleanup costs, and the loss of use of tangible property that has not been physically injured or
destroyed;

b. Defense including costs, charges and expenses incurred in the investigation, adjustment or defense of
claims for such compensation damages.

c. Cost of Cleanup/Remediation.

Limits 

Per Claim or Occurrence $ 1,000,000 

General Aggregate $ 1,000,000 

For acceptance of Pollution Legal/Environmental Legal Liability coverage included within another policy coverage 
required herein, a statement notifying the certificate holder must be included on the certificate of insurance and the 
total amount of said coverage per occurrence must be greater than or equal to the amount of Pollution 
Legal/Environmental Legal Liability and other coverage combined. 
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4) Professional Liability (Errors and Omissions) Insurance with at least minimum limits as follows. If “claims made”
coverage is provided, “tail coverage” extending three (3) years beyond completion and acceptance of the project with
proof of “tail coverage” to be submitted with the invoice for final payment. In lieu of “tail coverage”, Proposer may
submit annually to the County, for a three (3) year period, a current certificate of insurance providing “claims made”
insurance with prior acts coverage in force with a retroactive date no later than commencement date of this contract.

Limits
Each Occurrence or Claim $ 1,000,000 
General Aggregate $ 1,000,000 

For acceptance of Professional Liability coverage included within another policy required herein, a statement 
notifying the certificate holder must be included on the certificate of insurance and the total amount of said coverage 
per occurrence must be greater than or equal to the amount of Professional Liability and other coverage combined. 

5) Property Insurance Vendor will be responsible for all damage to its own property, equipment and/or materials.
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S TA T E  O F  F L O R I D A  

D I V I S I O N  O F  E M E R G E N C Y  M A N A G E M E N T 
Ron DeSantis 
Governor

Kevin Guthrie 
Director 

D I V I S I O N  H E A D Q U A R T E R S  Telephone: 850-815-4000 STATE LOGISTICS RESPONSE CENTER 
2 5 5 5  S h u m a r d  O a k  B o u l e v a r d  www.FloridaDisaster.org 2 7 0 2  D i r e c t o r s  R ow  
T a l l a h a s s e e ,  F L  3 2 3 9 9 - 2 1 0 0 O r la nd o ,  F L  3 28 0 9 - 56 31  

11, 2023 

Robert Meador 
Engineering Section Manager 
Capital Improvements Division 
14 S. Ft Harrison Ave 
Clearwater, FL 33756 

Re: Project #4486-125-R, Pinellas County 

Dear Robert Meador: 

Enclosed is the executed Hazard Mitigation Grant Program (HMGP) contract number 
H0995 between Pinellas County and the Division of Emergency Management.   

Please email all Requests for Reimbursement (Attachment D) to the project manager at 
Anna.Brekoski@em.myflorida.com.  The Project Manager for this contract is: 

Anna Brekoski, Project Manager 
Florida Division of Emergency Management 
2555 Shumard Oak Boulevard 
Tallahassee, Florida 32399 

If you have any specific questions regarding the contract or the Request for 
Reimbursement form, please contact Anna Brekoski at (850) 328-5443. 

Respectfully, 

Laura Dhuwe  
Bureau Chief, Mitigation 
State Hazard Mitigation Officer 

Enclosure 

Laura Dhuwe
Digitally signed by Laura 
Dhuwe 
Date: 2023.10.11 14:25:35 
-04'00'

EXHIB IT  D  -  HAZARD MIT IGAT ION GRANT PROGRAM PROVIS IONS
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Agreement Number: H0995 

Project Number: 4486-125-R 

FEDERALLY-FUNDED SUBAWARD AND GRANT AGREEMENT 

2 C.F.R. §200.1 states that a “subaward may be provided through any form of legal agreement, 

including an agreement that the pass-through entity considers a contract.” 

As defined by 2 C.F.R. §200.1, “pass-through entity” means “a non-Federal entity that provides a 

subaward to a subrecipient to carry out part of a Federal program.” 

As defined by 2 C.F.R. §200.1, “Sub-Recipient” means “an entity, usually but not limited to non-

Federal entities that receives a subaward from a pass-through entity to carry out part of a Federal 

program.” 

As defined by 2 C.F.R. §200.1, “Federal award” means “Federal financial assistance that a non-

Federal entity receives directly from a Federal awarding agency or indirectly from a pass-through entity.” 

As defined by 2 C.F.R. §200.1, “subaward” means “an award provided by a pass-through entity to a 

Sub-Recipient for the Sub-Recipient to carry out part of a Federal award received by the pass-through 

entity.” 

The following information is provided pursuant to 2 C.F.R. §200.332: 

Sub-Recipient’s name: Pinellas County 

Sub-Recipient's unique entity identifier (UEI/FEIN): R37RMC63XKG1/59-6000800

Federal Award Identification Number (FAIN): FEMA-DR-4486-FL 

Federal Award Date: March 31, 2023 

Subaward Period of Performance Start and End Date: Upon execution through January 31, 2026 

Amount of Federal Funds Obligated by this Agreement: $5,164,997.10
Total Amount of Federal Funds Obligated to the Sub-Recipient 

by the pass-through entity to include this Agreement: $5,383,682.70 
Total Amount of the Federal Award committed to the Sub-

Recipient by the pass-through entity $5,383,682.70
Federal award project description (see FFATA): Mast Arm Conversion 

Name of Federal awarding agency: Federal Emergency Management Agency 

Name of pass-through entity: FL Division of Emergency Management 

Contact information for the pass-through entity: Anna.Brekoski@em.myflorida.com 
Catalog of Federal Domestic Assistance (CFDA) Number and 

Name: 97.039 Hazard Mitigation Grant Program 

Whether the award is R&D: N/A 

Indirect cost rate for the Federal award: N/A 
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THIS AGREEMENT is entered into by the State of Florida, Division of Emergency Management, 

with headquarters in Tallahassee, Florida (hereinafter referred to as the "Division"), and Pinellas County, 

(hereinafter referred to as the "Sub-Recipient"). 

For the purposes of this Agreement, the Division serves as the pass-through entity for a Federal 

award, and the Sub-Recipient serves as the recipient of a subaward. 

THIS AGREEMENT IS ENTERED INTO BASED ON THE FOLLOWING REPRESENTATIONS: 

A. The Sub-Recipient represents that it is fully qualified and eligible to receive these grant funds

to provide the services identified herein; 

B. The State of Florida received these grant funds from the Federal government, and the

Division has the authority to subgrant these funds to the Sub-Recipient upon the terms and conditions 

outlined below; and, 

C. The Division has statutory authority to disburse the funds under this Agreement.

THEREFORE, the Division and the Sub-Recipient agree to the following: 

(1) APPLICATION OF STATE LAW TO THIS AGREEMENT

2 C.F.R. §200.302(a) provides: “Each state must expend and account for the Federal 

award in accordance with state laws and procedures for expending and accounting for the state's own 

funds.”  Therefore, section 215.971, Florida Statutes, entitled “Agreements funded with federal or state 

assistance”, applies to this Agreement. 

(2) LAWS, RULES, REGULATIONS AND POLICIES

a. The Sub-Recipient's performance under this Agreement is subject to 2 C.F.R. Part

200, entitled “Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal 

Awards.” 

b. As required by section 215.971(1), Florida Statutes, this Agreement includes:

i. A provision specifying a scope of work that clearly establishes the tasks that

the Sub-Recipient is required to perform. 

ii. A provision dividing the agreement into quantifiable units of deliverables that

must be received and accepted in writing by the Division before payment.  Each deliverable must be 

directly related to the scope of work and specify the required minimum level of service to be performed 

and the criteria for evaluating the successful completion of each deliverable. 

iii. A provision specifying the financial consequences that apply if the Sub-

Recipient fails to perform the minimum level of service required by the agreement. 

iv. A provision specifying that the Sub-Recipient may expend funds only for

allowable costs resulting from obligations incurred during the specified agreement period. 

v. A provision specifying that any balance of unobligated funds which has been

advanced or paid must be refunded to the Division. 
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vi. A provision specifying that any funds paid in excess of the amount to which

the Sub-Recipient is entitled under the terms and conditions of the agreement must be refunded to the 

Division. 

c. In addition to the foregoing, the Sub-Recipient and the Division shall be governed by

all applicable State and Federal laws, rules and regulations, including those identified in Attachment B.  

Any express reference in this Agreement to a particular statute, rule, or regulation in no way implies that 

no other statute, rule, or regulation applies. 

(3) CONTACT

a. In accordance with section 215.971(2), Florida Statutes, the Division’s Grant

Manager shall be responsible for enforcing performance of this Agreement’s terms and conditions and 

shall serve as the Division’s liaison with the Sub-Recipient.  As part of his/her duties, the Grant Manager 

for the Division shall: 

i. Monitor and document Sub-Recipient performance; and,

ii. Review and document all deliverables for which the Sub-Recipient requests

payment. 

b. The Division's Grant Manager for this Agreement is:

Anna Brekoski 

Project Manager 

Bureau of Mitigation 

Florida Division of Emergency Management 

2555 Shumard Oak Blvd 

Tallahassee, Florida 32399  

Telephone: 850-328-5443 

Email:  Anna.Brekoski@em.myflorida.com 

The Division's Alternate Grant Manager for this Agreement is: 

Kathleen Marshall 

Community Program Manager 

Bureau of Mitigation 

Florida Division of Emergency Management 

2555 Shumard Oak Boulevard 

Tallahassee, FL 32399 

Telephone: 850-815-4503 

Email:  Kathleen.Marshall@em.myflorida.com 
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1. The name and address of the Representative of the Sub-Recipient responsible for the

administration of this Agreement is:

Robert Meador 

Engineering Section Manager, Capital Improvements Division 

14 S. Ft Harrison Ave 

Clearwater, FL 33756 

Telephone: 727-464-8731 

Email: rmeador@pinellas.gov 

2. In the event that different representatives or addresses are designated by either party after

execution of this Agreement, notice of the name, title and address of the new representative will

be provided to the other party.

(4) TERMS AND CONDITIONS

This Agreement contains all the terms and conditions agreed upon by the parties. 

(5) EXECUTION

This Agreement may be executed in any number of counterparts, any one of which may 

be taken as an original. 

(6) MODIFICATION

Either party may request modification of the provisions of this Agreement.  Changes 

which are agreed upon shall be valid only when in writing, signed by each of the parties, and attached to 

the original of this Agreement. 

(7) SCOPE OF WORK

The Sub-Recipient shall perform the work in accordance with the Budget and Scope of 

Work, Attachment A of this Agreement.   

(8) PERIOD OF AGREEMENT

This Agreement shall begin upon execution by both parties and shall end on January 31, 

2026, unless terminated earlier in accordance with the provisions of Paragraph (17) of this Agreement.  

Consistent with the definition of “period of performance” contained in 2 C.F.R. §200.1, the term “period of 

agreement” refers to the time during which the Sub-Recipient “may incur new obligations to carry out the 

work authorized under” this Agreement.  In accordance with section 215.971(1)(d), Florida Statutes, the 

Sub-Recipient may expend funds authorized by this Agreement “only for allowable costs resulting from 

obligations incurred during” the period of agreement. 

(9) FUNDING

a. This is a cost-reimbursement Agreement, subject to the availability of funds.
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b. The State of Florida's performance and obligation to pay under this Agreement is

contingent upon an annual appropriation by the Legislature, and subject to any modification in 

accordance with either chapter 216, Florida Statutes, or the Florida Constitution. 

c. The Division will reimburse the Sub-Recipient only for allowable costs incurred by the

Sub-Recipient in the successful completion of each deliverable.  The maximum reimbursement amount 

for each deliverable is outlined in Attachment A of this Agreement (“Budget and Scope of Work”).  The 

maximum reimbursement amount for the entirety of this Agreement is $5,164,997.10. 

d. As required by 2 C.F.R. §200.415(a), any request for payment under this Agreement

must include a certification, signed by an official who is authorized to legally bind the Sub-Recipient, 

which reads as follows: “By signing this report, I certify to the best of my knowledge and belief that the 

report is true, complete, and accurate, and the expenditures, disbursements and cash receipts are for the 

purposes and objectives set forth in the terms and conditions of the Federal award.  I am aware that any 

false, fictitious, or fraudulent information, or the omission of any material fact, may subject me to criminal, 

civil or administrative penalties for fraud, false statements, false claims or otherwise. (U.S. Code Title 18, 

Section 1001 and Title 31, Sections 3729-3730 and 3801-3812).”   

e. The Division will review any request for reimbursement by comparing the

documentation provided by the Sub-Recipient against a performance measure, outlined in Attachment A, 

that clearly delineates: 

i. The required minimum acceptable level of service to be performed; and,

ii. The criteria for evaluating the successful completion of each deliverable.

f. The performance measure required by section 215.971(1)(b), Florida Statutes,

remains consistent with the requirement for a “performance goal”, which is defined in 2 C.F.R. §200.1 as 

“a target level of performance expressed as a tangible, measurable objective, against which actual 

achievement can be compared.”  It also remains consistent with the requirement, contained in 2 C.F.R. 

§200.329, that the Division and the Sub-Recipient “relate financial data to performance goals and

objectives of the Federal award.”

g. If authorized by the Federal Awarding Agency, then the Division will reimburse the

Sub-Recipient for overtime expenses in accordance with 2 C.F.R. §200.430 (“Compensation—personal 

services”) and 2 C.F.R. §200.431 (“Compensation—fringe benefits”).  If the Sub-Recipient seeks 

reimbursement for overtime expenses for periods when no work is performed due to vacation, holiday, 

illness, failure of the employer to provide sufficient work, or other similar cause (See 29 U.S.C. 

§207(e)(2)), then the Division will treat the expense as a fringe benefit.  2 C.F.R. §200.431(a) defines

fringe benefits as “allowances and services provided by employers to their employees as compensation in

addition to regular salaries and wages.”  Fringe benefits are allowable under this Agreement as long as

the benefits are reasonable and are required by law, Sub-Recipient-employee agreement, or an

established policy of the Sub-Recipient.  2 C.F.R. §200.431(b) provides that the cost of fringe benefits in
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the form of regular compensation paid to employees during periods of authorized absences from the job, 

such as for annual leave, family-related leave, sick leave, holidays, court leave, military leave, 

administrative leave, and other similar benefits, are allowable if all of the following criteria are met: 

i. They are provided under established written leave policies;

ii. The costs are equitably allocated to all related activities, including Federal

awards; and, 

iii. The accounting basis (cash or accrual) selected for costing each type of

leave is consistently followed by the non-Federal entity or specified grouping of employees. 

h. If authorized by the Federal Awarding Agency, then the Division will reimburse the

Sub-Recipient for travel expenses in accordance with 2 C.F.R. §200.474.  As required by the Reference 

Guide for State Expenditures, reimbursement for travel must be in accordance with section 112.061, 

Florida Statutes, which includes submission of the claim on the approved state travel voucher.  If the Sub-

Recipient seeks reimbursement for travel costs that exceed the amounts stated in section 112.061(6)(b), 

Florida Statutes ($6 for breakfast, $11 for lunch, and $19 for dinner), then the Sub-Recipient must provide 

documentation that: 

i. The costs are reasonable and do not exceed charges normally allowed by

the Sub-Recipient in its regular operations as a result of the Sub-Recipient’s written travel policy; and, 

ii. Participation of the individual in the travel is necessary to the Federal award.

i. The Division’s grant manager, as required by section 215.971(2)(c), Florida Statutes,

shall reconcile and verify all funds received against all funds expended during the grant agreement period 

and produce a final reconciliation report.  The final report must identify any funds paid in excess of the 

expenditures incurred by the Sub-Recipient. 

j. As defined by 2 C.F.R. §200.1, the term “improper payment” means or includes:

i. Any payment that should not have been made or that was made in an

incorrect amount (including overpayments and underpayments) under statutory, contractual, 

administrative, or other legally applicable requirements; and, 

ii. Any payment to an ineligible party, any payment for an ineligible good or

service, any duplicate payment, any payment for a good or service not received (except for such 

payments where authorized by law), any payment that does not account for credit for applicable 

discounts, and any payment where insufficient or lack of documentation prevents a reviewer from 

discerning whether a payment was proper. 

(10) RECORDS

a. As required by 2 C.F.R. §200.336, the Federal awarding agency, Inspectors General,
the Comptroller General of the United States, and the Division, or any of their authorized representatives, 
shall enjoy the right of access to any documents, papers, or other records of the Sub-Recipient which are 
pertinent to the Federal award, in order to make audits, examinations, excerpts, and transcripts.  The right 
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of access also includes timely and reasonable access to the Sub-Recipient’s personnel for the purpose of 

interview and discussion related to such documents.  Finally, the right of access is not limited to the 

required retention period but lasts as long as the records are retained. 

b. As required by 2 C.F.R. §200.332(a)(5), the Division, the Chief Inspector General of

the State of Florida, the Florida Auditor General, or any of their authorized representatives, shall enjoy the 

right of access to any documents, financial statements, papers, or other records of the Sub-Recipient 

which are pertinent to this Agreement, in order to make audits, examinations, excerpts, and transcripts.  

The right of access also includes timely and reasonable access to the Sub-Recipient’s personnel for the 

purpose of interview and discussion related to such documents. 

c. As required by Florida Department of State’s record retention requirements (Chapter

119, Florida Statutes) and by 2 C.F.R. §200.334, the Sub-Recipient shall retain sufficient records to show 

its compliance with the terms of this Agreement, as well as the compliance of all subcontractors or 

consultants paid from funds under this Agreement, for a period of five (5) years from the date of 

submission of the final expenditure report.  The following are the only exceptions to the five (5) year 

requirement: 

i. If any litigation, claim, or audit is started before the expiration of the 5-year

period, then the records must be retained until all litigation, claims, or audit findings involving the records 

have been resolved and final action taken. 

ii. When the Division or the Sub-Recipient is notified in writing by the Federal

awarding agency, cognizant agency for audit, oversight agency for audit, cognizant agency for indirect 

costs, or pass-through entity to extend the retention period. 

iii. Records for real property and equipment acquired with Federal funds must

be retained for 5 years after final disposition. 

iv. When records are transferred to or maintained by the Federal awarding

agency or pass-through entity, the 5-year retention requirement is not applicable to the Sub-Recipient. 

v. Records for program income transactions after the period of performance.  In

some cases, recipients must report program income after the period of performance.  Where there is such 

a requirement, the retention period for the records pertaining to the earning of the program income starts 

from the end of the non-Federal entity's fiscal year in which the program income is earned. 

vi. Indirect cost rate proposals and cost allocations plans.  This paragraph

applies to the following types of documents and their supporting records:  indirect cost rate computations 

or proposals, cost allocation plans, and any similar accounting computations of the rate at which a 

particular group of costs is chargeable (such as computer usage chargeback rates or composite fringe 

benefit rates).  

Page 62 of 114



d. In accordance with 2 C.F.R. §200.335, the Federal awarding agency must request

transfer of certain records to its custody from the Division or the Sub-Recipient when it determines that 

the records possess long-term retention value. 

e. In accordance with 2 C.F.R. §200.336, the Division must always provide or accept

paper versions of Agreement information to and from the Sub-Recipient upon request.  If paper copies 

are submitted, then the Division must not require more than an original and two copies.  When original 

records are electronic and cannot be altered, there is no need to create and retain paper copies.  When 

original records are paper, electronic versions may be substituted through the use of duplication or other 

forms of electronic media provided that they are subject to periodic quality control reviews, provide 

reasonable safeguards against alteration, and remain readable. 

f. As required by 2 C.F.R. §200.303, the Sub-Recipient shall take reasonable measures

to safeguard protected personally identifiable information and other information the Federal awarding 

agency or the Division designates as sensitive or the Sub-Recipient considers sensitive consistent with 

applicable Federal, state, local, and tribal laws regarding privacy and obligations of confidentiality. 

g. Florida's Government in the Sunshine Law (Section 286.011, Florida Statutes)

provides the citizens of Florida with a right of access to governmental proceedings and mandates three, 

basic requirements: (1) meetings of public boards or commissions must be open to the public; (2) 

reasonable notice of such meetings must be given; and, (3) minutes of the meetings must be taken and 

promptly recorded.  The mere receipt of public funds by a private entity, standing alone, is insufficient to 

bring that entity within the ambit of the open government requirements.  However, the Government in the 

Sunshine Law applies to private entities that provide services to governmental agencies and that act on 

behalf of those agencies in the agencies' performance of their public duties.  If a public agency delegates 

the performance of its public purpose to a private entity, then, to the extent that private entity is 

performing that public purpose, the Government in the Sunshine Law applies.  For example, if a volunteer 

fire department provides firefighting services to a governmental entity and uses facilities and equipment 

purchased with public funds, then the Government in the Sunshine Law applies to board of directors for 

that volunteer fire department.  Thus, to the extent that the Government in the Sunshine Law applies to 

the Sub-Recipient based upon the funds provided under this Agreement, the meetings of the Sub-

Recipient's governing board or the meetings of any subcommittee making recommendations to the 

governing board may be subject to open government requirements.  These meetings shall be publicly 

noticed, open to the public, and the minutes of all the meetings shall be public records, available to the 

public in accordance with chapter 119, Florida Statutes. 

h. Florida's Public Records Law provides a right of access to the records of the state

and local governments as well as to private entities acting on their behalf.  Unless specifically exempted 

from disclosure by the Legislature, all materials made or received by a governmental agency (or a private 

entity acting on behalf of such an agency) in conjunction with official business which are used to 
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perpetuate, communicate, or formalize knowledge qualify as public records subject to public inspection.  

The mere receipt of public funds by a private entity, standing alone, is insufficient to bring that entity 

within the ambit of the public record requirements.  However, when a public entity delegates a public 

function to a private entity, the records generated by the private entity's performance of that duty become 

public records.  Thus, the nature and scope of the services provided by a private entity determine whether 

that entity is acting on behalf of a public agency and is therefore subject to the requirements of Florida's 

Public Records Law. 

i. The Sub-Recipient shall maintain all records for the Sub-Recipient and for all

subcontractors or consultants to be paid from funds provided under this Agreement, including 

documentation of all program costs, in a form sufficient to determine compliance with the requirements 

and objectives of the Budget and Scope of Work - Attachment A - and all other applicable laws and 

regulations. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC 
RECORDS AT: (850) 815-7671 Records@em.myflorida.com, or 2555 
Shumard Oak Boulevard, Tallahassee, FL 32399.

(11) AUDITS

a. The Sub-Recipient shall comply with the audit requirements contained in 2 C.F.R.

Part 200, Subpart F. 

b. In accounting for the receipt and expenditure of funds under this Agreement, the

Sub-Recipient shall follow Generally Accepted Accounting Principles (“GAAP”).  As defined by 2 C.F.R. 

§200.1, GAAP “has the meaning specified in accounting standards issued by the Government Accounting

Standards Board (GASB) and the Financial Accounting Standards Board (FASB).”

c. When conducting an audit of the Sub-Recipient’s performance under this Agreement,

the Division shall use Generally Accepted Government Auditing Standards (“GAGAS”).  As defined by 2 

C.F.R. §200.1, GAGAS, “also known as the Yellow Book, means generally accepted government auditing

standards issued by the Comptroller General of the United States, which are applicable to financial

audits.”

d. If an audit shows that all or any portion of the funds disbursed were not spent in

accordance with the conditions of this Agreement, the Sub-Recipient shall be held liable for 

reimbursement to the Division of all funds not spent in accordance with these applicable regulations and 

Agreement provisions within thirty (30) days after the Division has notified the Sub-Recipient of such non-

compliance. 
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e. The Sub-Recipient shall have all audits completed by an independent auditor, which

is defined in section 215.97(2)(i), Florida Statutes, as “an independent certified public accountant licensed 

under chapter 473.”  The independent auditor shall state that the audit complied with the applicable 

provisions noted above.  The audit must be received by the Division no later than nine months from the 

end of the Sub-Recipient’s fiscal year. 

f. The Sub-Recipient shall send copies of reporting packages for audits conducted in

accordance with 2 C.F.R. Part 200, by or on behalf of the Sub-Recipient, to the Division at the following 

address: 

DEMSingle_Audit@em.myflorida.com 

OR 

Office of the Inspector General 

2555 Shumard Oak Boulevard 

Tallahassee, Florida 32399-2100 

g. The Sub-Recipient shall send the Single Audit reporting package and Form SF-SAC

to the Federal Audit Clearinghouse by submission online at:  

http://harvester.census.gov/fac/collect/ddeindex.html 

h. The Sub-Recipient shall send any management letter issued by the auditor to the

Division at the following address: 

DEMSingle_Audit@em.myflorida.com 

OR 

Office of the Inspector General 

2555 Shumard Oak Boulevard 

Tallahassee, Florida 32399-2100 

(12) REPORTS

a. Consistent with 2 C.F.R. §200.328, the Sub-Recipient shall provide the Division with

quarterly reports and a close-out report.  These reports shall include the current status and progress by 

the Sub-Recipient and all subcontractors in completing the work described in the Scope of Work and the 

expenditure of funds under this Agreement, in addition to any other information requested by the Division. 

b. Quarterly reports are due to the Division no later than fifteen (15) days after the end

of each quarter of the program year and shall be sent each quarter until submission of the administrative 

close-out report.  The ending dates for each quarter of the program year are March 31, June 30, 

September 30, and December 31. 

c. The close-out report is due sixty (60) days after termination of this Agreement or sixty

(60) days after completion of the activities contained in this Agreement, whichever first occurs.

Page 65 of 114



d. If all required reports and copies are not sent to the Division or are not completed in a

manner acceptable to the Division, then the Division may withhold further payments until they are 

completed or may take other action as stated in Paragraph (16) REMEDIES.   "Acceptable to the 

Division" means that the work product was completed in accordance with the Budget and Scope of Work. 

e. The Sub-Recipient shall provide additional program updates or information that may

be required by the Division. 

f. The Sub-Recipient shall provide additional reports and information identified in

Attachment F. 

(13) MONITORING

a. The Sub-Recipient shall monitor its performance under this Agreement, as well as

that of its subcontractors and/or consultants who are paid from funds provided under this Agreement, to 

ensure that time schedules are being met, the Schedule of Deliverables and Scope of Work are being 

accomplished within the specified time periods, and other performance goals are being achieved.  A 

review shall be done for each function or activity in Attachment A to this Agreement and reported in the 

quarterly report. 

b. In addition to reviews of audits, monitoring procedures may include, but not be limited

to, on-site visits by Division staff, limited scope audits, and/or other procedures.  The Sub-Recipient 

agrees to comply and cooperate with any monitoring procedures/processes deemed appropriate by the 

Division.  In the event that the Division determines that a limited scope audit of the Sub-Recipient is 

appropriate, the Sub-Recipient agrees to comply with any additional instructions provided by the Division 

to the Sub-Recipient regarding such audit.  The Sub-Recipient further agrees to comply and cooperate 

with any inspections, reviews, investigations or audits deemed necessary by the Florida Chief Financial 

Officer or Auditor General.  In addition, the Division will monitor the performance and financial 

management by the Sub-Recipient throughout the contract term to ensure timely completion of all tasks. 

(14) LIABILITY
a. Unless Sub-Recipient is a State agency or subdivision, as defined in section

768.28(2), Florida Statutes, the Sub-Recipient is solely responsible to parties it deals with in carrying out 

the terms of this Agreement and, as authorized by section 768.28(19), Florida Statutes, Sub-Recipient 

shall hold the Division harmless against all claims of whatever nature by third parties arising from the 

work performance under this Agreement.  For purposes of this Agreement, Sub-Recipient agrees that it is 

not an employee or agent of the Division, but is an independent contractor.   

b. As required by section 768.28(19), Florida Statutes, any Sub-Recipient which is a

state agency or subdivision, as defined in section 768.28(2), Florida Statutes, agrees to be fully 

responsible for its negligent or tortious acts or omissions which result in claims or suits against the 

Division, and agrees to be liable for any damages proximately caused by the acts or omissions to the 

extent set forth in section 768.28, Florida Statutes.  Nothing herein is intended to serve as a waiver of 
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sovereign immunity by any Sub-Recipient to which sovereign immunity applies.  Nothing herein shall be 

construed as consent by a state agency or subdivision of the State of Florida to be sued by third parties in 

any matter arising out of any contract.   

(15) DEFAULT

If any of the following events occur ("Events of Default"), all obligations on the part of the 

Division to make further payment of funds shall terminate and the Division has the option to exercise any 

of its remedies set forth in Paragraph (16); however, the Division may make payments or partial payments 

after any Events of Default without waiving the right to exercise such remedies, and without becoming 

liable to make any further payment if: 

a. Any warranty or representation made by the Sub-Recipient in this Agreement or any

previous agreement with the Division is or becomes false or misleading in any respect, or if the Sub-

Recipient fails to keep or perform any of the obligations, terms or covenants in this Agreement or any 

previous agreement with the Division and has not cured them in timely fashion, or is unable or unwilling to 

meet its obligations under this Agreement; 

b. Material adverse changes occur in the financial condition of the Sub-Recipient at any

time during the term of this Agreement, and the Sub-Recipient fails to cure this adverse change within 

thirty (30) days from the date written notice is sent by the Division; 

c. Any reports required by this Agreement have not been submitted to the Division or

have been submitted with incorrect, incomplete or insufficient information; or, 

d. The Sub-Recipient has failed to perform and complete on time any of its obligations

under this Agreement. 

(16) REMEDIES

If an Event of Default occurs, then the Division shall, after thirty (30) calendar days 

written notice to the Sub-Recipient and upon the Sub-Recipient's failure to cure within those thirty (30) 

days, exercise any one or more of the following remedies, either concurrently or consecutively:  

a. Terminate this Agreement, provided that the Sub-Recipient is given at least thirty (30)

days prior written notice of the termination.  The notice shall be effective when placed in the United 

States, first class mail, postage prepaid, by registered or certified mail-return receipt requested, to the 

address in paragraph (3) herein; 

b. Begin an appropriate legal or equitable action to enforce performance of this

Agreement; 

c. Withhold or suspend payment of all or any part of a request for payment;

d. Require that the Sub-Recipient refund to the Division any monies used for ineligible

purposes under the laws, rules and regulations governing the use of these funds.   

e. Exercise any corrective or remedial actions, to include but not be limited to:
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i. Request additional information from the Sub-Recipient to determine the

reasons for or the extent of non-compliance or lack of performance, 

ii. Issue a written warning to advise that more serious measures may be taken

if the situation is not corrected,  

iii. Advise the Sub-Recipient to suspend, discontinue or refrain from incurring

costs for any activities in question or 

iv. Require the Sub-Recipient to reimburse the Division for the amount of costs

incurred for any items determined to be ineligible; 

f. Exercise any other rights or remedies which may be available under law.

Pursuing any of the above remedies will not stop the Division from pursuing any other

remedies in this Agreement or provided at law or in equity.  If the Division waives any right or remedy in 

this Agreement or fails to insist on strict performance by the Sub-Recipient, it will not affect, extend or 

waive any other right or remedy of the Division, or affect the later exercise of the same right or remedy by 

the Division for any other default by the Sub-Recipient.   

(17) TERMINATION

a. The Division may terminate this Agreement for cause after thirty (30) days written

notice.  Cause can include misuse of funds, fraud, lack of compliance with applicable rules, laws and 

regulations, failure to perform on time, and refusal by the Sub-Recipient to permit public access to any 

document, paper, letter, or other material subject to disclosure under chapter 119, Florida Statutes, as 

amended. 

b. The Division may terminate this Agreement for convenience or when it determines, in

its sole discretion that continuing the Agreement would not produce beneficial results in line with the 

further expenditure of funds, by providing the Sub-Recipient with thirty (30) calendar day’s prior written 

notice. 

c. The parties may agree to terminate this Agreement for their mutual convenience

through a written amendment of this Agreement.  The amendment will state the effective date of the 

termination and the procedures for proper closeout of the Agreement. 

d. In the event that this Agreement is terminated, the Sub-Recipient will not incur new

obligations for the terminated portion of the Agreement after the Sub-Recipient has received the 

notification of termination.  The Sub-Recipient will cancel as many outstanding obligations as possible.  

Costs incurred after receipt of the termination notice will be disallowed.   The Sub-Recipient shall not be 

relieved of liability to the Division because of any breach of Agreement by the Sub-Recipient.  The 

Division may, to the extent authorized by law, withhold payments to the Sub-Recipient for the purpose of 

set-off until the exact amount of damages due the Division from the Sub-Recipient is determined.  

(18) PROCUREMENT
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a. The Sub-Recipient shall ensure that any procurement involving funds authorized by

the Agreement complies with all applicable federal and state laws and regulations, to include 2 C.F.R. 

§§200.318 through 200.327 as well as Appendix II to 2 C.F.R. Part 200 (entitled “Contract Provisions for

Non-Federal Entity Contracts Under Federal Awards”).

b. As required by 2 C.F.R. §200.318(i), the Sub-Recipient shall “maintain records

sufficient to detail the history of procurement.  These records will include, but are not necessarily limited 

to the following:  rationale for the method of procurement, selection of contract type, contractor selection 

or rejection, and the basis for the contract price.” 

c. As required by 2 C.F.R. §200.318(b), the Sub-Recipient shall “maintain oversight to

ensure that contractors perform in accordance with the terms, conditions, and specifications of their 

contracts or purchase orders.”  In order to demonstrate compliance with this requirement, the Sub-

Recipient shall document, in its quarterly report to the Division, the progress of any and all subcontractors 

performing work under this Agreement. 

d. The Sub-Recipient agrees to include in the subcontract that (i) the subcontractor is

bound by the terms of this Agreement, (ii) the subcontractor is bound by all applicable state and federal 

laws and regulations, and (iii) the subcontractor shall hold the Division and Sub-Recipient harmless 

against all claims of whatever nature arising out of the subcontractor's performance of work under this 

Agreement, to the extent allowed and required by law. 

e. As required by 2 C.F.R. §200.318(c)(1), the Sub-Recipient shall “maintain written

standards of conduct covering conflicts of interest and governing the actions of its employees engaged in 

the selection, award and administration of contracts.” 

f. As required by 2 C.F.R. §200.319(a), the Sub-Recipient shall conduct any

procurement under this agreement “in a manner providing full and open competition.”  Accordingly, the 

Sub-Recipient shall not: 

i. Place unreasonable requirements on firms in order for them to qualify to do

business; 

ii. Require unnecessary experience or excessive bonding;

iii. Use noncompetitive pricing practices between firms or between affiliated

companies; 

iv. Execute noncompetitive contracts to consultants that are on retainer

contracts; 

v. Authorize, condone, or ignore organizational conflicts of interest;

vi. Specify only a brand name product without allowing vendors to offer an

equivalent; 
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vii. Specify a brand name product instead of describing the performance,

specifications, or other relevant requirements that pertain to the commodity or service solicited by the 

procurement; 

viii. Engage in any arbitrary action during the procurement process; or,

ix. Allow a vendor to bid on a contract if that bidder was involved with

developing or drafting the specifications, requirements, statement of work, invitation to bid, or request for 

proposals. 

g. “[E]xcept in those cases where applicable Federal statutes expressly mandate or

encourage” otherwise, the Sub-Recipient, as required by 2 C.F.R. §200.319(c), shall not use a 

geographic preference when procuring commodities or services under this Agreement. 

h. The Sub-Recipient shall conduct any procurement involving invitations to bid (i.e.

sealed bids) in accordance with 2 C.F.R. §200.320(d) as well as section 287.057(1)(a), Florida Statutes. 

i. The Sub-Recipient shall conduct any procurement involving requests for proposals

(i.e. competitive proposals) in accordance with 2 C.F.R. §200.320(2) as well as section 287.057(1)(b), 

Florida Statutes. 

j. For each subcontract, the Sub-Recipient shall provide a written statement to the

Division as to whether that subcontractor is a minority business enterprise, as defined in section 288.703, 

Florida Statutes.  Additionally, the Sub-Recipient shall comply with the requirements of 2 C.F.R. §200.321 

(“Contracting with small and minority businesses, women's business enterprises, and labor surplus area 

firms”). 

k. If the Sub-Recipient chooses to subcontract any of the work required under this

Agreement, then the Sub-Recipient shall review its competitive solicitation and subsequent contract to be 

awarded for compliance with the procurement standards in 2 C.F.R. §§200.318 through 200.327 and 

required contract provisions in Appendix II to 2 C.F.R. Part 200. If the Sub-Recipient publishes a 

competitive solicitation or executes a contract that is not in compliance with the Federal procurement 

standards in 2 C.F.R. §§200.318 through 200.327 or the requirements of Appendix II to 2 C.F.R. Part 

200, then the Sub-Recipient is on notice that the Division may:   

i. Terminate this Agreement in accordance with the provisions outlined in

paragraph (17) above; or,  

ii. Refuse to reimburse the Sub-Recipient for any costs associated with that

solicitation.  

l. FEMA has developed helpful resources for subgrant recipients related to compliance

with the Federal procurement standards in 2 C.F.R. §§200.318 through 200.327 and required contract 

provisions in Appendix II to 2 C.F.R. Part 200.  These resources are generally available at 

https://www.fema.gov/procurement-disaster-assistance-team.   
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(19) ATTACHMENTS

a. All attachments to this Agreement are incorporated as if set out fully.

b. In the event of any inconsistencies or conflict between the language of this

Agreement and the attachments, the language of the attachments shall control, but only to the extent of 

the conflict or inconsistency. 

c. This Agreement has the following attachments:
i. Exhibit 1 - Funding Sources

ii. Attachment A – Budget and Scope of Work

iii. Attachment B – Program Statutes and Regulations

iv. Attachment C – Statement of Assurances

v. Attachment D – Request for Advance or Reimbursement

vi. Attachment E – Justification of Advance Payment

vii. Attachment F – Quarterly Report Form

viii. Attachment G – Warranties and Representations

ix. Attachment H – Certification Regarding Debarment

x. Attachment I – Federal Funding Accountability and Transparency Act

xi. Attachment J – Mandatory Contract Provisions

xii. Attachment K – Certification Regarding Lobbying

(20) PAYMENTS

a. Any advance payment under this Agreement is subject to 2 C.F.R. §200.305 and, as

applicable, section 216.181(16), Florida Statutes.  All advances are required to be held in an interest-

bearing account.  If an advance payment is requested, the budget data on which the request is based and 

a justification statement shall be included in this Agreement as Attachment E.  Attachment E will specify 

the amount of advance payment needed and provide an explanation of the necessity for and proposed 

use of these funds.  No advance shall be accepted for processing if a reimbursement has been paid prior 

to the submittal of a request for advanced payment.  After the initial advance, if any, payment shall be 

made on a reimbursement basis as needed. 

b. Invoices shall be submitted at least quarterly and shall include the supporting

documentation for all costs of the project or services.  The final invoice shall be submitted within sixty (60) 

days after the expiration date of the agreement.  An explanation of any circumstances prohibiting the 

submittal of quarterly invoices shall be submitted to the Division grant manager as part of the Sub-

Recipient’s quarterly reporting as referenced in Paragraph (12) of this Agreement. 

c. If the necessary funds are not available to fund this Agreement as a result of action

by the United States Congress, the federal Office of Management and Budgeting, the State Chief 

Financial Officer or under subparagraph (9)b. of this Agreement, all obligations on the part of the Division 
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to make any further payment of funds shall terminate, and the Sub-Recipient shall submit its closeout 

report within thirty (30) days of receiving notice from the Division. 

(21) REPAYMENTS

a. All refunds or repayments due to the Division under this Agreement are to be made

payable to the order of “Division of Emergency Management”, and mailed directly to the following 

address: 

Division of Emergency Management 

Cashier 

2555 Shumard Oak Boulevard 

Tallahassee FL 32399-2100 

b. In accordance with section 215.34(2), Florida Statutes, if a check or other draft is

returned to the Division for collection, Sub-Recipient shall pay the Division a service fee of $15.00 or 5% 

of the face amount of the returned check or draft, whichever is greater. 

(22) MANDATED CONDITIONS

a. The validity of this Agreement is subject to the truth and accuracy of all the

information, representations, and materials submitted or provided by the Sub-Recipient in this Agreement, 

in any later submission or response to a Division request, or in any submission or response to fulfill the 

requirements of this Agreement.  All of said information, representations, and materials are incorporated 

by reference.  The inaccuracy of the submissions or any material changes shall, at the option of the 

Division and with thirty (30) days written notice to the Sub-Recipient, cause the termination of this 

Agreement and the release of the Division from all its obligations to the Sub-Recipient.  

b. This Agreement shall be construed under the laws of the State of Florida, and venue

for any actions arising out of this Agreement shall be in the Circuit Court of Leon County.  If any provision 

of this Agreement is in conflict with any applicable statute or rule, or is unenforceable, then the provision 

shall be null and void to the extent of the conflict, and shall be severable, but shall not invalidate any other 

provision of this Agreement. 

c. Any power of approval or disapproval granted to the Division under the terms of this

Agreement shall survive the term of this Agreement. 

d. The Sub-Recipient agrees to comply with the Americans With Disabilities Act (Public

Law 101-336, 42 U.S.C. Section 12101 et seq.), which prohibits discrimination by public and private 

entities on the basis of disability in employment, public accommodations, transportation, State and local 

government services, and telecommunications. 

e. Those who have been placed on the convicted vendor list following a conviction for a

public entity crime or on the discriminatory vendor list may not submit a bid on a contract to provide any 

goods or services to a public entity, may not submit a bid on a contract with a public entity for the 

construction or repair of a public building or public work, may not submit bids on leases of real property to 
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a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or 

consultant under a contract with a public entity, and may not transact business with any public entity in 

excess of $25,000.00 for a period of 36 months from the date of being placed on the convicted vendor list  

or on the discriminatory vendor list.  

f. Any Sub-Recipient which is not a local government or state agency, and which

receives funds under this Agreement from the federal government, certifies, to the best of its knowledge 

and belief, that it and its principals or affiliates: 

i. Are not presently debarred, suspended, proposed for debarment, declared

ineligible, voluntarily excluded or disqualified from covered transactions by a federal department or 

agency; 

ii. Have not, within a five-year period preceding this proposal been convicted of

or had a civil judgment rendered against them for  fraud or a criminal offense in connection with obtaining, 

attempting to obtain, or performing a public (federal, state or local) transaction or contract under public 

transaction; violation of federal or state antitrust statutes or commission of embezzlement, theft, forgery, 

bribery, falsification or destruction of records, making false statements, or receiving stolen property; 

iii. Are not presently indicted or otherwise criminally or civilly charged by a

governmental entity (federal, state or local) with commission of any offenses enumerated in paragraph 

(22) f. ii. of this certification; and,

iv. Have not within a five-year period preceding this Agreement had one or more

public transactions (federal, state or local) terminated for cause or default. 

g. In addition, the Sub-Recipient shall send to the Division (by email or by

facsimile transmission) the completed “Certification Regarding Debarment, Suspension, 

Ineligibility And Voluntary Exclusion” (Attachment H) for each intended subcontractor which Sub-

Recipient plans to fund under this Agreement.  The form must be received by the Division before 

the Sub-Recipient enters into a contract with any subcontractor. 

h. The Division reserves the right to unilaterally cancel this Agreement if the Sub-

Recipient refuses to allow public access to all documents, papers, letters or other material subject to the 

provisions of chapter 119, Florida Statutes, which the Sub-Recipient created or received under this 

Agreement. 

i. If the Sub-Recipient is allowed to temporarily invest any advances of funds under this

Agreement, any interest income shall either be returned to the Division or be applied against the 

Division’s obligation to pay the contract amount. 

j. The State of Florida will not intentionally award publicly-funded contracts to any

contractor who knowingly employs unauthorized alien workers, constituting a violation of the employment 

provisions contained in 8 U.S.C. Section 1324a(e) [Section 274A(e) of the Immigration and Nationality Act 

(“INA”)].  The Division shall consider the employment by any contractor of unauthorized aliens a violation 
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of Section 274A(e) of the INA.  Such violation by the Sub-Recipient of the employment provisions 

contained in Section 274A(e) of the INA shall be grounds for unilateral cancellation of this Agreement by 

the Division.   

k. Section 287.05805, Florida Statutes, requires that any state funds provided for the

purchase of or improvements to real property are contingent upon the contractor or political subdivision 

granting to the state a security interest in the property at least to the amount of state funds provided for at 

least 5 years from the date of purchase or the completion of the improvements or as further required by 

law.  

l. The Division may, at its option, terminate the Contract if the Contractor is found to

have submitted a false certification as provided under section 287.135(5), Florida Statutes, or been 

placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 

Activities in the Iran Petroleum Energy Sector List, or been engaged in business operations in Cuba or 

Syria, or to have been placed on the Scrutinized Companies that Boycott Israel List or is engaged in a 

boycott of Israel. 

(23) LOBBYING PROHIBITION

a. 2 C.F.R. §200.450 prohibits reimbursement for costs associated with certain lobbying

activities. 

b. Section 216.347, Florida Statutes, prohibits “any disbursement of grants and aids

appropriations pursuant to a contract or grant to any person or organization unless the terms of the grant 

or contract prohibit the expenditure of funds for the purpose of lobbying the Legislature, the judicial 

branch, or a state agency.” 

c. No funds or other resources received from the Division under this Agreement may be

used directly or indirectly to influence legislation or any other official action by the Florida Legislature or 

any state agency. 

d. The Sub-Recipient certifies, by its signature to this Agreement, that to the best of his

or her knowledge and belief: 

i. No Federal appropriated funds have been paid or will be paid, by or on

behalf of the Sub-Recipient, to any person for influencing or attempting to influence an officer or 

employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with the awarding of any Federal contract, the making of any 

Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 

extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan or 

cooperative agreement.  

ii. If any funds other than Federal appropriated funds have been paid or will be

paid to any person for influencing or attempting to influence an officer or employee of any agency, a 

Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
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connection with this Federal contract, grant, loan or cooperative agreement, the Sub-Recipient shall 

complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities."  

iii. The Sub-Recipient shall require that this certification be included in the

award documents for all subawards (including subcontracts, subgrants, and contracts under grants, 

loans, and cooperative agreements) and that all Sub-Recipients shall certify and disclose. 

iv. This certification is a material representation of fact upon which reliance was

placed when this transaction was made or entered into.  Submission of this certification is a prerequisite 

for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person 

who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 

more than $100,000 for each such failure. 

(24) COPYRIGHT, PATENT AND TRADEMARK

EXCEPT AS PROVIDED BELOW, ANY AND ALL PATENT RIGHTS ACCRUING 

UNDER OR IN CONNECTION WITH THE PERFORMANCE OF THIS AGREEMENT ARE HEREBY 

RESERVED TO THE STATE OF FLORIDA; AND, ANY AND ALL COPYRIGHTS ACCRUING UNDER 

OR IN CONNECTION WITH THE PERFORMANCE OF THIS AGREEMENT ARE HEREBY 

TRANSFERRED BY THE SUB-RECIPIENT TO THE STATE OF FLORIDA.  

a. If the Sub-Recipient has a pre-existing patent or copyright, the Sub-Recipient shall

retain all rights and entitlements to that pre-existing patent or copyright unless the Agreement provides 

otherwise. 

b. If any discovery or invention is developed in the course of or as a result of work or

services performed under this Agreement, or in any way connected with it, the Sub-Recipient shall refer 

the discovery or invention to the Division for a determination whether the State of Florida will seek patent 

protection in its name.  Any patent rights accruing under or in connection with the performance of this 

Agreement are reserved to the State of Florida.  If any books, manuals, films, or other copyrightable 

material are produced, the Sub-Recipient shall notify the Division.  Any copyrights accruing under or in 

connection with the performance under this Agreement are transferred by the Sub-Recipient to the State 

of Florida. 

c. Within thirty (30) days of execution of this Agreement, the Sub-Recipient shall

disclose all intellectual properties relating to the performance of this Agreement which he or she knows or 

should know could give rise to a patent or copyright.  The Sub-Recipient shall retain all rights and 

entitlements to any pre-existing intellectual property which is disclosed.  Failure to disclose will indicate 

that no such property exists.  The Division shall then, under Paragraph (24) b., have the right to all 

patents and copyrights which accrue during performance of the Agreement. 

d. If the Sub-Recipient qualifies as a state university under Florida law, then, pursuant

to section 1004.23, Florida Statutes, any invention conceived exclusively by the employees of the Sub-

Recipient shall become the sole property of the Sub-Recipient.  In the case of joint inventions, that is 
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inventions made jointly by one or more employees of both parties hereto, each party shall have an equal, 

undivided interest in and to such joint inventions.  The Division shall retain a perpetual, irrevocable, fully-

paid, nonexclusive license, for its use and the use of its contractors of any resulting patented, copyrighted 

or trademarked work products, developed solely by the Sub-Recipient, under this Agreement, for Florida 

government purposes. 

(25) LEGAL AUTHORIZATION

The Sub-Recipient certifies that it has the legal authority to receive the funds under this

Agreement and that its governing body has authorized the execution and acceptance of this Agreement.  

The Sub-Recipient also certifies that the undersigned person has the authority to legally execute and bind 

Sub-Recipient to the terms of this Agreement. 

(26) EQUAL OPPORTUNITY EMPLOYMENT

a. In accordance with 41 C.F.R. §60-1.4(b), the Sub-Recipient hereby agrees that it will

incorporate or cause to be incorporated into any contract for construction work, or modification thereof, as 

defined in the regulations of the Secretary of Labor at 41 C.F.R. Chapter 60, which is paid for in whole or 

in part with funds obtained from the Federal Government or borrowed on the credit of the Federal 

Government pursuant to a grant, contract, loan insurance, or guarantee, or undertaken pursuant to any 

Federal program involving such grant, contract, loan, insurance, or guarantee, the following equal 

opportunity clause: 

During the performance of this contract, the contractor agrees as follows: 

i. The contractor will not discriminate against any employee or
applicant for employment because of race, color, religion, sex, sexual 
orientation, gender identity, or national origin.  The contractor will take 
affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, 
color, religion, sex, sexual orientation, gender identity, or national origin.  
Such action shall include, but not be limited to the following:   

Employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The 
contractor agrees to post in conspicuous places, available to employees 
and applicants for employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

ii. The contractor will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all 
qualified applicants will receive considerations for employment without 
regard to race, color, religion, sex, sexual orientation, gender identity, or 
national origin. 

iii. The contractor will not discharge or in any other manner
discriminate against any employee or applicant for employment because 
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such employee or applicant has inquired about, discussed, or disclosed 
the compensation of the employee or applicant or another employee or 
applicant.  This provision shall not apply to instances in which an 
employee who has access to the compensation information of other 
employees or applicants as a part of such employee’s essential job 
functions discloses the compensation of such other employees or 
applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint 
or charge, in furtherance of an investigation, proceeding, hearing, or 
action, including an investigation conducted by the employer, or is 
consistent with the contractor’s legal duty to furnish information.  

iv. The contractor will send to each labor union or representative of
workers with which he has a collective bargaining agreement or other 
contract or understanding, a notice to be provided advising the said labor 
union or workers’ representatives of the contractor’s commitments under 
this section, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 

v. The contractor will comply with all provisions of Executive Order
11246 of September 24, 1965, and of the rules, regulations, and relevant 
orders of the Secretary of Labor. 

vi. The contractor will furnish all information and reports required by
Executive Order 11246 of September 24, 1965, and by rules, 
regulations, and orders of the Secretary of Labor, or pursuant thereto, 
and will permit access to his books, records, and accounts by the 
administering agency and the Secretary of Labor for purposes of 
investigation to ascertain compliance with such rules, regulations, and 
orders. 

vii. In the event of the contractor’s noncompliance with the
nondiscrimination clauses of this contract or with any of the said rules, 
regulations, or orders, this contract may be canceled, terminated, or 
suspended in whole or in part and the contractor may be declared 
ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in 
Executive Order 11246 of September 24, 1965, and such other sanctions 
may be imposed and remedies invoked as provided in Executive Order 
11246 of September 24, 1965, or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 

viii. The contractor will include the portion of the sentence
immediately preceding paragraph (1) and the provisions of paragraphs
(1) through (8) in every subcontract or purchase order unless exempted
by rules, regulations, or orders of the Secretary of Labor issued pursuant
to section 204 of Executive Order 11246 of September 24, 1965, so that
such provisions will be binding upon each subcontractor or vendor.  The
contractor will take such action with respect to any subcontract or
purchase order as the administering agency may direct as a means of
enforcing such provisions, including sanctions for noncompliance:

Provided, however, that in the event a contractor becomes involved in, or 
is threatened with, litigation with a subcontractor or vendor as a result of 
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such direction by the administering agency the contractor may request 
the United States to enter into such litigation to protect the interests of 
the United States. 

b. The Sub-Recipient further agrees that it will be bound by the above equal opportunity

clause with respect to its own employment practices when it participates in federally assisted construction 

work:  Provided, that if the applicant so participating is a State or local government, the above equal 

opportunity clause is not applicable to any agency, instrumentality or subdivision of such government 

which does not participate in work on or under the contract. 

c. The Sub-Recipient agrees that it will assist and cooperate actively with the

administering agency and the Secretary of Labor in obtaining the compliance of contractors and 

subcontractors with the equal opportunity clause and the rules, regulations, and relevant orders of the 

Secretary of Labor, that it will furnish the administering agency and the Secretary of Labor such 

information as they may require for the supervision of such compliance, and that it will otherwise assist 

the administering agency in the discharge of the agency’s primary responsibility for securing compliance. 

d. The Sub-Recipient further agrees that it will refrain from entering into any contract or

contract modification subject to Executive Order 11246 of September 24, 1965, with a contractor 

debarred from, or who has not demonstrated eligibility for, Government contracts and federally assisted 

construction contracts pursuant to the Executive order and will carry out such sanctions and penalties for 

violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the 

administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the Executive order.  In 

addition, the Sub-Recipient agrees that if it fails or refuses to comply with these undertakings, the 

administering agency may take any or all of the following actions:  cancel, terminate, or suspend in whole 

or in part this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to 

the Sub-Recipient under the program with respect to which the failure or refund occurred until satisfactory 

assurance of future compliance has been received from such Sub-Recipient; and refer the case to the 

Department of Justice for appropriate legal proceedings. 

(27) COPELAND ANTI-KICKBACK ACT

The Sub-Recipient hereby agrees that, unless exempt under Federal law, it will 

incorporate or cause to be incorporated into any contract for construction work, or modification thereof, 

the following clause: 

i. Contractor.  The contractor shall comply with 18 U.S.C. § 874,
40 U.S.C. § 3145, and the requirements of 29 C.F.R. pt. 3 as may be 
applicable, which are incorporated by reference into this contract. 

ii. Subcontracts.  The contractor or subcontractor shall insert in any
subcontracts the clause above and such other clauses as the FEMA may 
by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts.  
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The prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all of these contract 
clauses. 

iii. Breach.  A breach of the contract clauses above may be grounds
for termination of the contract, and for debarment as a contractor and 
subcontractor as provided in 29 C.F.R. § 5.12. 

(28) CONTRACT WORK HOURS AND SAFETY STANDARDS

If the Sub-Recipient, with the funds authorized by this Agreement, enters into a contract 

that exceeds $100,000 and involves the employment of mechanics or laborers, then any such contract 

must include a provision for compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department 

of Labor regulations (29 C.F.R. Part 5).  Under 40 U.S.C. 3702 of the Act, each contractor must be 

required to compute the wages of every mechanic and laborer on the basis of a standard work week of 40 

hours.  Work in excess of the standard work week is permissible provided that the worker is compensated 

at a rate of not less than one and a half times the basic rate of pay for all hours worked in excess of 40 

hours in the work week.  The requirements of 40 U.S.C. 3704 are applicable to construction work and 

provide that no laborer or mechanic must be required to work in surroundings or under working conditions 

which are unsanitary, hazardous or dangerous.  These requirements do not apply to the purchases of 

supplies or materials or articles ordinarily available on the open market, or contracts for transportation. 

(29) CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT

If the Sub-Recipient, with the funds authorized by this Agreement, enters into a contract 

that exceeds $150,000, then any such contract must include the following provision: 

Contractor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) 
and the Federal Water Pollution Control Act as amended (33 U.S.C. 
1251-1387), and will report violations to FEMA and the Regional Office of 
the Environmental Protection Agency (EPA). 

(30) SUSPENSION AND DEBARMENT

If the Sub-Recipient, with the funds authorized by this Agreement, enters into a contract, 

then any such contract must include the following provisions: 

i. This contract is a covered transaction for purposes of 2 C.F.R.
pt. 180 and 2 C.F.R. pt. 3000.  As such the contractor is required to 
verify that none of the contractor, its principals (defined at 2 C.F.R. § 
180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded 
(defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 
180.935). 

ii. The contractor must comply with 2 C.F.R. pt. 180, subpart C and
2 C.F.R. pt. 3000, subpart C and must include a requirement to comply 
with these regulations in any lower tier covered transaction it enters into. 

Page 79 of 114



iii. This certification is a material representation of fact relied upon
by the Division.  If it is later determined that the contractor did not comply 
with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in 
addition to remedies available to the Division, the Federal Government 
may pursue available remedies, including but not limited to suspension 
and/or debarment. 

iv. The bidder or proposer agrees to comply with the requirements
of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while this 
offer is valid and throughout the period of any contract that may arise 
from this offer.  The bidder or proposer further agrees to include a 
provision requiring such compliance in its lower tier covered transactions. 

(31) BYRD ANTI-LOBBYING AMENDMENT

If the Sub-Recipient, with the funds authorized by this Agreement, enters into a contract, 

then any such contract must include the following clause: 

Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended).  
Contractors who apply or bid for an award of $100,000 or more shall file 
the required certification.  Each tier certifies to the tier above that it will 
not and has not used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or 
employee of any agency, a member of Congress, officer or employee of 
Congress, or an employee of a member of Congress in connection with 
obtaining any Federal contract, grant, or any other award covered by 31 
U.S.C. § 1352.  Each tier shall also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal 
award. Such disclosures are forwarded from tier to tier up to the 
recipient. 

If this subgrant agreement amount is $100,000 or more, the Sub-Recipient, and 

subcontractors as applicable, shall sign Attachment K – Certification Regarding Lobbying. 

(32) CONTRACTING WITH SMALL AND MINORITY BUSINESSES, WOMEN’S BUSINESS

ENTERPRISES, AND LABOR SURPLUS AREA FIRMS 

a. If the Sub-Recipient, with the funds authorized by this Agreement, seeks to procure

goods or services, then, in accordance with 2 C.F.R. §200.321, the Sub-Recipient shall take the following 

affirmative steps to assure that minority businesses, women’s business enterprises, and labor surplus 

area firms are used whenever possible: 

i. Placing qualified small and minority businesses and women's business

enterprises on solicitation lists; 

ii. Assuring that small and minority businesses, and women's business

enterprises are solicited whenever they are potential sources; 

iii. Dividing total requirements, when economically feasible, into smaller tasks or

quantities to permit maximum participation by small and minority businesses, and women's business 

enterprises; 
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iv. Establishing delivery schedules, where the requirement permits, which

encourage participation by small and minority businesses, and women's business enterprises; 

v. Using the services and assistance, as appropriate, of such organizations as

the Small Business Administration and the Minority Business Development Agency of the Department of 

Commerce; and 

vi. Requiring the prime contractor, if subcontracts are to be let, to take the

affirmative steps listed in paragraphs i. through v. of this subparagraph. 

b. The requirement outlined in subparagraph a. above, sometimes referred to as

“socioeconomic contracting,” does not impose an obligation to set aside either the solicitation or award of 

a contract to these types of firms.  Rather, the requirement only imposes an obligation to carry out and 

document the six affirmative steps identified above. 

c. The “socioeconomic contracting” requirement outlines the affirmative steps that the

Sub-Recipient must take; the requirements do not preclude the Sub-Recipient from undertaking additional 

steps to involve small and minority businesses and women's business enterprises. 

d. The requirement to divide total requirements, when economically feasible, into

smaller tasks or quantities to permit maximum participation by small and minority businesses, and 

women’s business enterprises, does not authorize the Sub-Recipient to break a single project down into 

smaller components in order to circumvent the micro-purchase or small purchase thresholds so as to 

utilize streamlined acquisition procedures (e.g. “project splitting”). 

(33) ASSURANCES

The Sub-Recipient shall comply with any Statement of Assurances incorporated as 

Attachment C. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement. 

SUB-RECIPIENT:  Pinellas County   

By: ____________________________________________________ 

Name and Title: __________________________________________ 

Date: _______________________ 

FEID#: _________________________ 

STATE OF FLORIDA 

DIVISION OF EMERGENCY MANAGEMENT 

By: _________________________________________________ 

Name and Title:  Kevin Guthrie, Director 

Date:____________________________________ 

UB RECIPIENT: Pinellas County

: ______ ________________ _________________________ _________________________________________________________________________________________________________________________ _______________________________________________________ ___ ___________ _______________ ______________________________________________________________________ ____________________________________________________

ame andddddddddddddddd Title: _____________________________________________________________________

APPROVED AS TO FORM
By: ________________________

Office of the County Attorney
Brendan Mackesey

Laura Dhuwe Digitally signed by Laura Dhuwe 
Date: 2023.10.11 14:25:18 -04'00'
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EXHIBIT – 1 

THE FOLLOWING FEDERAL RESOURCES ARE AWARDED TO THE SUB-RECIPIENT UNDER THIS 

AGREEMENT: 

Federal Program 
 Federal agency: Federal Emergency Management Agency: Hazard Mitigation Grant 

Catalog of Federal Domestic Assistance title and number: 97.039 
Award amount:  $5,164,997.10 

THE FOLLOWING COMPLIANCE REQUIREMENTS APPLY TO THE FEDERAL RESOURCES 
AWARDED UNDER THIS AGREEMENT: 

 2 C.F.R. Part 200 Uniform Administrative Requirements, Cost Principles, and Audit Requirements 
for Federal Awards 

 The Robert T. Stafford Disaster Relief and Emergency Assistance Act, Public Law 93-288, as 
amended, 42 U.S.C. 5121 et seq., and Related Authorities 

 Sections 1361(A) of the National Flood Insurance Act of 1968, 42 U.S.C. 4104c, as amended by 
the National Flood Insurance Reform Act of 1994, Public Law 103-325 and the Bunning-Bereuter-
Blumenauer Flood Insurance Reform Act of 2004, Public Law 108-264 

 31 C.F.R. Part 205 Rules and Procedures for Funds Transfers 

Federal Program: 

1. Sub-Recipient is to use funding to perform the following eligible activities:

 Other projects that reduce future disaster losses (Mast Arm Conversion)

2. Sub-Recipient is subject to all administrative and financial requirements as set forth in this

Agreement, or will be in violation of the terms of the Agreement.
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Attachment A 

Budget and Scope of Work 

STATEMENT OF PURPOSE: 

The purpose of this Scope of Work is to provide protection for traffic lights at nine (9) intersections located 
in Pinellas County, Florida, funded through the Hazard Mitigation Grant Program (HMGP) DR-4486-125-
R, as approved by the Florida Division of Emergency Management (Division) and the Federal Emergency 
Management Agency (FEMA).   

The Sub-Recipient, Pinellas County, agrees to administer and complete the project per scope of work as 
submitted by the Sub-Recipient and subsequently approved by the Division and FEMA.  The Sub-Recipient 
shall complete the work in accordance with all applicable Federal, State and Local Laws, Regulations and 
Codes.   

PROJECT OVERVIEW: 

As a Hazard Mitigation Grant Program project, the Sub-Recipient proposes wind protection for traffic lights 
at nine (9) intersections located in Pinellas County, Florida.   

The HMGP project scope of work proposes to upgrade the existing span wires with mast arms rated for 
hurricane wind and rated for large and small impact resistance per Florida Building Code.  Protection 
shall be afforded to the traffic signals by the increased strength of the mast arm structure. Currently, the 
existing intersections have traffic lights supported by concrete or wooden poles and hung on span wires. 
The project shall address the need for the intersection traffic lights to have improved wind protection and 
keep the intersections operational should the area experience a hazardous wind event. 

The project shall provide protection against 158 MPH winds in accordance with the Florida Department 
of Transportation standards.  Activities shall be implemented using applicable codes and best practices 
and shall be completed in strict compliance with Federal, State and Local applicable Rules and 
Regulations.   

Project Locations: 

ID# Name Location/Intersection Coordinates
1) Intersection 

1 
Park Boulevard and 125th Street, Seminole, 
Florida 33776 

27.843604, -82.811688 

2) Intersection 
2 

Park Boulevard and 131st Street, Seminole, 
Florida 33776 

27.843714, -82.819919 

3) Intersection 
3 

Park Boulevard and 137th Street, Seminole, 
Florida 33776 

27.843777, -82.828177 

4) Intersection 
4 

West Bay Drive and Pinellas Shopping Center, 
Largo, Florida 33770 

27.916757, -82.798465 

5) Intersection 
5 

West Bay Drive and 14th Street, Largo, 
Florida 33770 

27.916736, -82.802644 

6) Intersection 
6 

West Bay Drive and 20th Street, Largo, 
Florida 33770 

27.916771, -82.808936 

7) Intersection 
7 

Tampa Road and 19th Street, Palm Harbor, 
Florida 34683 

28.067955, -82.751570 

8) Intersection 
8 

Belcher Road and 142nd Avenue, Largo, 
Florida 33771 

27.901657, -82.745748 

9) Intersection 
9 

Belcher Road and Lancaster Drive, Largo, 
Florida 33764 

27.931032, -82.745939 
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TASKS & DELIVERABLES: 

A) Tasks:

1) The Sub-Recipient shall procure the services of a qualified and licensed Florida contractor and execute
a contract with the selected bidder to complete the scope of work as approved by the Division and
FEMA.  The Sub-Recipient shall select the qualified, licensed Florida contractor in accordance with the
Sub-Recipient’s procurement policy as well as all Federal and State Laws and Regulations.  All
procurement activities shall contain sufficient source documentation and be in accordance with all
applicable regulations.

The Sub-Recipient shall be responsible for furnishing or contracting all labor, materials, equipment,
tools, transportation and supervision and for performing all work per sealed engineering designs and
construction plans presented to the Division by the Sub-Recipient and subsequently approved by the
Division and FEMA.

The Sub-Recipient and contractor shall be responsible for maintaining a safe and secure worksite for
the duration of the work.  The contractor shall maintain all work staging areas in a neat and presentable
condition.

The Sub-Recipient shall ensure that no contractors or subcontractors are debarred or suspended from
participating in federally funded projects.

The selected contractor shall have a current and valid occupational license/business tax receipt issued
for the type of services being performed.

The Sub-Recipient shall provide documentation demonstrating the results of the procurement process.
This shall include a rationale for the method of procurement and selection of contract type, contractor
selection and/or rejection and bid tabulation and listing, and the basis of contract price.

The Sub-Recipient shall provide an executed “Debarment, Suspension, Ineligibility, Voluntary
Exclusion Form” for each contractor and/or subcontractor performing services under this agreement.

Executed contracts with contractors and/or subcontractors shall be provided to the Division by the Sub-
Recipient.

The Sub-Recipient shall provide copies of professional licenses for contractors selected to perform
services.  The Sub-Recipient shall provide a copy of a current and valid occupational license or
business tax receipt issued for the type of services to be performed by the selected contractor.

2) The Sub-Recipient shall monitor and manage the procurement and installation of all opening protection
products in accordance with the HMGP application and associated documentation as presented to the
Division by the Sub-Recipient and subsequently approved by the Division and FEMA.  The Sub-
Recipient shall ensure that all applicable State, Local and Federal Laws and Regulations are followed
and documented, as appropriate.

The project shall protect the structure from windblown debris resulting from high windstorms which
shall allow the function of the structures to continue following a severe wind event.

The Sub-Recipient shall fully perform the approved project, as described in the application, in
accordance with the approved scope of work indicated herein, the estimate of costs indicated herein,
the allocation of funds indicated herein, and all applicable terms and conditions.  The Sub-Recipient
shall not deviate from the approved project terms and conditions.

Upon completion of the work, the Sub-Recipient shall schedule and participate in a final inspection of
the completed project by the local municipal or county building department (official), or other approving
official, as applicable.  The official shall inspect and certify that all installation was in accordance with
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the manufacturer’s specifications.  Any deficiencies found during this final inspection shall be corrected 
by the Sub-Recipient prior to Sub-Recipient’s submittal of the final inspection request to the Division.   

Upon completion of Task 2, the Sub-Recipient shall submit the following documents with sufficient 
supporting documentation and provide a summary of all contract scope of work and scope of work 
changes, if any. Additional documentation shall include: 

a) Copy of permit(s), notice of commencement.

b) Local Building Official Inspection Report and Final Approval.

c) All Product Specifications / Data Sheet(s) (technical standards) satisfying protection requirements
on all products utilized.

d) Proof of compliance with Project Conditions and Requirements contained herein.

3) During the course of this agreement, the Sub-Recipient shall submit requests for reimbursement.
Adequate and complete source documentation shall be submitted to support all costs (federal share
and local share) related to the project.  In some cases, all project activities may not be fully complete
prior to requesting reimbursement of costs incurred in completion of this scope of work; however, a
partial reimbursement may be requested.

The Sub-Recipient shall submit an Affidavit signed by the Sub-Recipient’s project personnel with each
reimbursement request attesting to the completion of the work, that disbursements or payments were
made in accordance with all agreement and regulatory conditions, and that reimbursement is due and
has not been previously requested.

The Sub-Recipient shall maintain accurate time records.  The Sub-Recipient shall ensure invoices are
accurate and any contracted services were rendered within the terms and timelines of this agreement.
All supporting documentation shall agree with the requested billing period.  All costs submitted for
reimbursement shall contain adequate source documentation which may include but not be limited to:
cancelled checks, bank statements, Electronic Funds Transfer, paid bills and invoices, payrolls, time
and attendance records, contract and subcontract award documents.

Construction Expense:  The Sub-Recipient shall pre-audit bills, invoices, and/or charges submitted by
the contractors and subcontractors and pay the contractors and subcontractors for approved bills,
invoices, and/or charges.  Sub-Recipient shall ensure that all contractor/subcontractor bills, invoices,
and/or charges are legitimate and clearly identify the activities being performed and associated costs.

Sub-Recipient Management Costs (SRMC) expenditure must adhere to FEMA Policy #104-11-1
HMGP Management Costs (Interim) signed November 14, 2018.  FEMA defines management costs
as any: Indirect costs, Direct administrative costs, and other administrative expenses associated with
a specific project.  Administrative costs are expenses incurred by a Sub-Recipient in managing and
administering the federal award to ensure that federal, state requirements are met including:
solicitation, development, review, and processing of sub-applications; delivery of technical assistance;
quarterly progress and fiscal reporting; project monitoring; technical monitoring; compliance activities
associated with federal procurement requirements; documentation of quality of work verification for
quarterly reports and closeout; payment of claims; closeout review and liquidation; and records
retention.

Any activities that are directly related to a project are not eligible under management costs. For
example, architectural, engineering, and design services are project costs and cannot be included
under management costs.  Similarly, construction management activities that manage, coordinate, and
supervise the construction process from project scoping to project completion are project costs.  These
activities cannot be included under management costs.

Due to Strategic Funds Management (SFM), SRMC Interim Policy requires management costs to be
obligated in increments sufficient to cover Sub-Recipient needs, for no more than one year, unless
contractual agreements require additional funding.  FEMA has established a threshold where annual
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increments will be applied to larger awards allowing smaller awards to be fully obligated.  Obligations 
will be handled by the size of the total subaward.   

The Sub-Recipient shall pre-audit all SRMC source documentation – personnel, fringe benefits, travel, 
equipment, supplies, contractual, and indirect costs.  A brief narrative is required to identify what the 
funds will be used for.  Documentation shall be detailed and clearly describe each approved task 
performed, hours devoted to each task, and the hourly rate charged including enough information to 
calculate the hourly rates based on payroll records.  Employee benefits and tasks shall be clearly 
shown on the Personnel Activity Form, and all Personnel or Contractual SRMC shall be invoiced 
separate from all other project costs.   

Project Management Expenses (only applies to disasters prior to August 1, 2017, all others adhere to 
FEMA Policy #104-11-1 for SRMC):  The Sub-Recipient shall pre-audit source documentation such as 
payroll records, project time sheets, attendance logs, etc.  Documentation shall be detailed information 
describing tasks performed, hours devoted to each task, and the hourly rate charged for each hour 
including enough information to calculate the hourly rates based on payroll records.  Employee benefits 
shall be clearly shown.   

The Division shall review all submitted requests for reimbursement for basic accuracy of information. 
Further, the Division shall ensure that no unauthorized work was completed prior to the approved 
project start date by verifying vendor and contractor invoices.  The Division shall verify that reported 
costs were incurred in the performance of eligible work, that the approved work was completed, and 
that the mitigation measures are in compliance with the approved scope of work prior to processing 
any requests for reimbursement.   

Review and approval of any third-party in-kind services, if applicable, shall be conducted by the Division 
in coordination with the Sub-Recipient.  Quarterly Reports shall be submitted by the Sub-Recipient and 
received by the Division at the times provided in this agreement prior to the processing of any 
reimbursement. 

The Sub-Recipient shall submit to the Division requests for reimbursement of actual construction and 
managerial costs related to the project as identified in the project application, and plans.  The requests 
for reimbursement shall include: 

a) Contractor, subcontractor, and/or vendor invoices which clearly display dates of services
performed, description of services performed, location of services performed, cost of services
performed, name of service provider and any other pertinent information;

b) Proof of payment from the Sub-Recipient to the contractor, subcontractor, and/or vendor for
invoiced services;

c) Clear identification of amount of costs being requested for reimbursement as well as costs being
applied against the local match amount.

The Sub-Recipient’s final request for reimbursement shall include the final construction project cost. 
Supporting documentation shall show that all contractors and subcontractors have been paid. 

B) Deliverables:

Mitigation Activities consist of providing wind protection by implementing mast arm conversion activities
to the traffic signals located at nine (9) intersections in Pinellas County, Florida, by removing the
existing span-wire and components, then designing, constructing, and installing the new mast arm.

The project shall provide protection against 158 MPH winds, or the wind speed protection and impact
requirements indicated by the effective Florida Building Code, the Florida Department of
Transportation or any other applicable code at the time permits are issued.  Activities shall be in
strict compliance with Federal, State and Local applicable Rules and Regulations.
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Provided the Sub-Recipient performs in accordance with the Scope of Work outlined in this Agreement, 
the Division shall reimburse the Sub-Recipient based on the percentage of overall project completion. 

PROJECT CONDITIONS AND REQUIREMENTS: 

C) Engineering:

1) The Sub-Recipient shall submit to the Division an official letter stating that the project is 100% complete
and ready for the Division’s Final Inspection of the project.

2) The Sub-Recipient shall provide a copy of the Notice of Commencement, and any local official
Inspection Report and/or Final Approval, as applicable.

3) The Sub-Recipient shall submit all Product Specifications / Data Sheet(s) (technical standards)
satisfying protection requirements on all products utilized.

4) All installations shall be done in strict compliance with the Florida Building Code, the Florida
Department of Transportation or any other applicable code at the time permits are issued.  All
materials shall be certified to meet or exceed the wind and impact standards of the current local codes.

5) Product Specifications documentation satisfying protection requirements for all products utilized shall
be provided to the Division for closeout.

D) Environmental:

1) The Sub-Recipient shall follow all applicable state, local and federal laws, regulations and
requirements, and obtain (before starting project work) and comply with all required permits and
approvals.  Failure to obtain all appropriate federal, state, and local environmental permits and
clearances may jeopardize federal funding.  If project is delayed for a year or more after the date of
the categorical exclusion (CATEX), then coordination with and project review by regulatory agencies
must be redone.

2) Any change, addition or supplement to the approved mitigation measure or scope of work that alters
the project (including other work not funded by FEMA, but done substantially at the same time) shall
require resubmission to the Division and FEMA for revaluation of compliance with the National
Environmental Protection Act (NEPA) and Section 106 of the National Historic Preservation Act
(NHPA) prior to initiation of any work.  Non-compliance with these requirements may jeopardize
FEMA’s ability to fund this project.  A change in the scope of work shall be approved by the Division
and FEMA in advance regardless of the budget implications.

3) If any ground disturbance activities occur during construction, the Sub-Recipient shall monitor ground
disturbance during construction, and if any potential archeological resources are discovered, shall
immediately cease construction in that area and notify the Division and FEMA.

4) Construction vehicles and equipment used for this project shall be maintained in good working order
to minimize pollutant emissions.

E) Programmatic:

1) The Sub-Recipient must notify the Division as soon as significant developments become known, such
as delays or adverse conditions that might raise costs or delay completion, or favorable conditions
allowing lower costs or earlier completion.

2) The Division and FEMA shall approve a change in the scope of work in advance, regardless of the
impact to the budget.

3) The Sub-Recipient must “obtain prior written approval for any budget revision which would result in a
need for additional funds” [44 CFR 13(c)], from the Division and FEMA.
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4) Any extension of the Period of Performance shall be submitted to FEMA 60 days prior to the expiration
date.  Therefore, any request for a Period of Performance Extension shall be in writing and submitted,
along with substantiation of new expiration date and a new schedule of work, to the Division a minimum
of seventy (70) days prior to the expiration date, for Division processing to FEMA.

5) The Sub-Recipient must avoid duplication of benefits between the HMGP and any other form of
assistance, as required by Section 312 of the Stafford Act, and further clarification in 44 CFR 206.191.

6) A copy of the executed subcontract agreement must be forwarded to the Division within 10 days of
execution.

7) Project approval is with the condition that the tasks, deliverables, and conditions be accomplished and
submitted 30 days prior to the Period of Performance date, for review and approval by the Division, for
submittal to FEMA for Closeout.

8) Per FEMA Hazard Mitigation Assistance Guidance Part VI, D.3.4 – Contingency funds are not
automatically available for use.  Prior to their release, contingency funds must be re-budgeted to
another direct cost category and identified.  Post-award changes to the budget require prior written
approval from the Division (FDEM).  The written request should demonstrate what unforeseen
condition related to the project arose that required the use of contingency funds.

9) Sub-Recipient Management Costs (SRMC), implemented under the Disaster Relief and Recovery Act
of 2018 (DRRA), amended Section 324 of the Stafford Act, and the Hazard Mitigation Grant Program
Management Costs (Interim) FEMA Policy 104-11-1, provides 100% federal funding under HMGP to
Sub-Recipients to efficiently manage the grant and complete activities in a timely manner.

a) SRMC must conform to 2 CFR Part 200, Subpart E, applicable program regulations, and Hazard
Mitigation Assistance (HMA) Guidance (2015), ensuring costs are reasonable, allowable, allocable
and necessary to the overall project.

b) Funding is for approved indirect costs, direct administrative costs, and administrative expenses
associated with this specific project and shall have adequate documentation.

c) SRMC cannot exceed 5% of the total project costs awarded.

d) SRMC is 100% federally funded and will be reimbursed based on actual costs incurred for each
individual Request for Reimbursement (RFR) submitted with the required documentation.

e) SRMC shall be reconciled against actual costs on a quarterly basis and annual basis.

f) If the Final Project Reconciliation results in a reduction of total project costs, any resulting SRMC
overpayment shall be reimbursed back to the State for return to FEMA prior to FEMA Closeout.

This is FEMA project number 4486-125-R.  It is funded under HMGP, FEMA-4486-DR-FL and must adhere 
to all program guidelines established for the HMGP in accordance with the PAS Operational Agreement 
for Disaster 4486. 

FEMA awarded this project on March 31, 2023; this Agreement shall begin upon execution by both parties, 
and the Period of Performance for this project shall end on January 31, 2026.    

F) FINANCIAL CONSEQUENCES:

If the Sub-Recipient fails to comply with any term of the award, the Division shall take one or more of the 
following actions, as appropriate in the circumstances: 

1) Temporarily withhold cash payments pending correction of the deficiency by the Sub-Recipient;

2) Disallow all or part of the cost of the activity or action not in compliance;

3) Wholly or partly suspend or terminate the current award for the Sub-Recipient’s program;
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4) Withhold further awards for the program; or

5) Take other remedies that may be legally available.

SCHEDULE OF WORK 

State Contracting:  3 Months 
Construction Plan/Technical Specifications: 3 Months 
Bidding / Local Procurement: 3 Months 
Permitting: 2 Months
Construction / Installation: 14 Months 
Local Inspections / Compliance: 3 Months 
State Final Inspection / Compliance: 3 Months 
Closeout Compliance: 3 Months 
Total Period of Performance: 34 Months 

BUDGET 

Line Item Budget* 

Project Cost Federal Cost Non-Federal Cost 

Materials: $4,489,731.00 $4,040,757.90 $448,973.10
Labor: $0.00 $0.00 $0.00
Fees: $1,082,488.00 $974,239.20 $108,248.80

Initial Agreement Amount: $5,572,219.00 $5,014,997.10 $557,221.90 

***Contingency Funds: $242,984.00 $218,685.60 $24,298.40 

Project Total: $5,815,203.00 $5,233,682.70 $581,520.30 

****SRMC  

SRMC: $150,000.00 $150,000.00

SRMC Total: $150,000.00 $150,000.00 

*Any line item amount in this Budget may be increased or decreased 10% or less, with the Division’s
approval, without an amendment to this Agreement being required, so long as the overall amount of the
funds obligated under this Agreement is not increased.
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Project Management costs are included for this project in the amount of $0.00 

**** Sub-Recipient Management Costs (SRMC) are included for this project in the amount of 
$150,000.00 in Federal funding.  Per the Hazard Mitigation Grant Program Interim FEMA Policy 104-11-
1, SRMC provides HMGP funding to Sub-Recipients to efficiently manage the grant and complete activities 
in a timely manner.  SRMC must conform to 2 CFR Part 200, Subpart E, ensuring costs are reasonable, 
allowable, allocable and necessary to the overall project.   

SRMC cannot exceed 5% of the approved total project costs awarded and shall be reimbursed at 5% for 
each Request for Reimbursement (RFR) submitted with the required documentation.   

If the Final Project Reconciliation results in a reduction of total project costs, any resulting SRMC 
overpayment shall be reimbursed back to the State for return to FEMA prior to FEMA Closeout.  

Funding Summary Totals 

Federal Share: $5,233,682.70 (90.00%) 
Non-Federal Share: $581,520.30 (10.00%) 
Total Project Cost: $5,815,203.00 (100.00%) 

SRMC (100% Federal) $150,000.00 
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Attachment B 

Program Statutes and Regulations 

The parties to this Agreement and the Hazard Mitigation Grant Program (HMGP) are generally 
governed by the following statutes and regulations: 

(1) The Robert T. Stafford Disaster Relief and Emergency Assistance Act;

(2) 44 C.F.R. Parts 7, 9, 10, 13, 14, 17, 18, 25, 206, 220, and 221, and any other applicable
FEMA policy memoranda and guidance documents;

(3) State of Florida Administrative Plan for the Hazard Mitigation Grant Program;

(4) Hazard Mitigation Assistance Guidance- February 27, 2015 Update; and

(5) All applicable laws and regulations delineated in Attachment C of this Agreement.

In addition to the above statutes and regulations, the Sub-recipient must comply with the 
following: 

The Sub-recipient shall fully perform the approved hazard mitigation project, as described in the 
Application and Attachment A (Budget and Scope of Work) attached to this Agreement, in accordance 
with approved scope of work indicated therein, the estimate of costs indicated therein, the allocation of 
funds indicated therein, and the terms and conditions of this Agreement.  The Sub-recipient shall not 
deviate from the approved project and the terms and conditions of this Agreement.  The Sub-recipient 
shall comply with any and all applicable codes and standards in performing work funded under this 
Agreement, and shall provide any appropriate maintenance and security for the project.  

Any development permit issued by, or development activity undertaken by, the Sub-recipient and 
any land use permitted by or engaged in by the Sub-recipient, shall be consistent with the local 
comprehensive plan and land development regulations prepared and adopted pursuant to chapter 163, 
Part II, Florida Statutes.  Funds shall be expended for, and development activities and land uses 
authorized for, only those uses which are permitted under the comprehensive plan and land development 
regulations.  The Sub-recipient shall be responsible for ensuring that any development permit issued and 
any development activity or land use undertaken is, where applicable, also authorized by the Water 
Management District, the Florida Department of Environmental Protection, the Florida Department of 
Health, the Florida Game and Fish Commission, and any Federal, State, or local environmental or land 
use permitting authority, where required.  The Sub-recipient agrees that any repair or construction shall 
be in accordance with applicable standards of safety, decency, and sanitation, and in conformity with 
applicable codes, specifications and standards. 

The Sub-recipient will provide and maintain competent and adequate engineering supervision at 
the construction site to ensure that the completed work conforms with the approved plans and 
specifications and will furnish progress reports and such other information to HMGP as may be required.  

If the hazard mitigation project described in Attachment A includes an acquisition or relocation 
project, then the Sub-recipient shall ensure that, as a condition of funding under this Agreement, the 
owner of the affected real property shall record in the public records of the county where it is located the 
following covenants and restrictions, which shall run with and apply to any property acquired, accepted, or 
from which a structure will be removed pursuant to the project. 
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(1) The property will be dedicated and maintained in perpetuity for a use that is compatible
with open space, recreational, or wetlands management practices;

(2) No new structure will be erected on property other than:
a. a public facility that is open on all sides and functionally related to a designed open

space;
b. a restroom; or

(3) A structure that the Director of the Federal Emergency Management Agency approves in
writing before the commencement of the construction of the structure;

(4) After the date of the acquisition or relocation no application for disaster assistance for any
purpose will be made to any Federal entity and no disaster assistance will be provided for
the property by any Federal source; and

(5) If any of these covenants and restrictions is violated by the owner or by some third party
with the knowledge of the owner, fee simple title to the Property described herein shall be
conveyed to the Board of Trustees of the Internal Improvement Trust Fund of the State of
Florida without further notice to the owner, its successors and assigns, and the owner, its
successors and assigns shall forfeit all right, title and interest in and to the property.

HMGP Contract Manager will evaluate requests for cost overruns and submit to the regional 
Director written determination of cost overrun eligibility.  Cost overruns shall meet Federal regulations set 
forth in 44 C.F.R.  §206.438(b).  

The National Environmental Policy Act (NEPA) stipulates that additions or amendments to a 
HMGP Sub-Recipient Scope of Work (SOW) shall be reviewed by all State and Federal agencies 
participating in the NEPA process.   

As a reminder, the Sub-recipient must obtain prior approval from the State, before implementing 
changes to the approved project Scope of Work (SOW).  Per the Uniform Administrative Requirements for 
Grants and Cooperative Agreements to State and Local Governments: 

(1) For Construction projects, the grantee must “obtain prior written approval for any budget
revision which result in a need for additional funds” (2 C.F.R. § 200.308);

(2) A change in the Scope of Work must be approved by FEMA in advance regardless of the
budget implications; and

(3) The Sub-recipient must notify the State as soon as significant developments become
known, such as delays or adverse conditions that might raise costs or delay completion,
or favorable conditions allowing lower cost or earlier completion.  Any extensions of the
period of performance must be submitted to FEMA sixty (60) days prior to the project
expiration date.

The Sub-recipient assures that it will comply with the following statutes and regulations to the 
extent applicable: 

(1) 53 Federal Register 8034
(2) Federal Acquisition Regulations 31.2
(3) Section 1352, Title 31, US Code
(4) Chapter 473, Florida Statutes
(5) Chapter 215, Florida Statutes
(6) Section 768.28, Florida Statutes
(7) Chapter 119, Florida Statutes
(8) Section 216.181(6), Florida Statutes
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(9) Cash Management Improvement Act of 1990
(10) American with Disabilities Act
(11) Section 112.061, Florida Statutes
(12) Immigration and Nationality Act
(13) Section 286.011, Florida Statutes
(14) 2 C.F.R. Part 200 – Uniform Administrative Requirements, Cost Principles, and Audit

Requirements for Federal Awards
(15) Uniform Relocation Assistance and Real Property Acquisitions Act of 1970
(16) Title I of the Omnibus Crime Control and Safe Streets Act of 1968
(17) Juvenile Justice and Delinquency Prevention Act, or the Victims of Crime Act
(18) Omnibus Crime Control and Safe Streets Act of 1968, as amended
(19) Victims of Crime Act (as appropriate)
(20) Section 504 of the Rehabilitation Act of 1973, as amended
(21) Subtitle A, Title II of the Americans with Disabilities Act (ADA) (1990)
(22) Department of Justice regulations on disability discrimination, 28 C.F.R., Part 35 and

Part 39
(23) 42 U.S.C. 5154a
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Attachment C 

Statement of Assurances 

To the extent the following provisions apply to this Agreement, the Sub-recipient certifies that:  

(a) It possesses legal authority to enter into this Agreement and to carry out the proposed program;

(b) Its governing body has duly adopted or passed as an official act of resolution, motion or similar
action authorizing the execution of the hazard mitigation agreement with the Division of
Emergency Management (DEM), including all understandings and assurances contained in it,
and directing and authorizing the Sub-recipient’s chief administrative officer or designee to act in
connection with the application and to provide such additional information as may be required;

(c) No member of or delegate to the Congress of the United States, and no Resident Commissioner,
shall receive any share or part of this Agreement or any benefit.  No member, officer, or
employee of the Sub-recipient or its designees or agents, no member of the governing body of
the locality in which this program is situated, and no other public official of the locality or localities
who exercises any functions or responsibilities with respect to the program during his tenure or
for one year after, shall have any interest, direct or indirect, in any contract or subcontract, or the
proceeds, for work be performed in connection with the program assisted under this Agreement.
The Sub-recipient shall incorporate, in all contracts or subcontracts a provision prohibiting any
interest pursuant to the purpose stated above;

(d) All Sub-recipient contracts for which the State Legislature is in any part a funding source, shall
contain language to provide for termination with reasonable costs to be paid by the Sub-recipient
for eligible contract work completed prior to the date the notice of suspension of funding was
received by the Sub-recipient.  Any cost incurred after a notice of suspension or termination is
received by the Sub-recipient may not be funded with funds provided under this Agreement
unless previously approved in writing by the Division.  All Sub-recipient contracts shall contain
provisions for termination for cause or convenience and shall provide for the method of payment
in such event;

(e) It will comply with:

(1) Contract Work Hours and Safety Standards Act of 1962, 40 U.S.C. 327 et seq., requiring
that mechanics and laborers (including watchmen and guards) employed on federally
assisted contracts be paid wages of not less than one and one-half times their basic
wage rates for all hours worked in excess of forty hours in a work week; and

(2) Federal Fair Labor Standards Act, 29 U.S.C. Section 201 et seq., requiring that covered
employees be paid at least minimum prescribed wage, and also that they be paid one
and one-half times their basic wage rates for all hours worked in excess of the prescribed
work-week.

(f) It will comply with

(1) Title VI of the Civil Rights Act of 1964 (P.L. 88-352), and the regulations issued pursuant
thereto, which provides that no person in the United States shall on the grounds of race,
color, or national origin, be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination under any program or activity for which the Sub-
recipient received Federal financial assistance and will immediately take any measures
necessary to effectuate this assurance.  If any real property or structure thereon is
provided or improved with the aid of Federal financial assistance extended to the Sub-
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recipient, this assurance shall obligate the Sub-recipient, or in the case of any transfer of 
such property, any transferee, for the period during which the real property or structure is 
used for a purpose for which the Federal financial assistance is extended, or for another 
purpose involving the provision of similar services or benefits;  

(2) Any prohibition against discrimination on the basis of age under the Age Discrimination
Act of 1975, as amended (42 U.S.C. 6101-6107) which prohibits discrimination on the
basis of age or with respect to otherwise qualifies handicapped individuals as provided in
Section 504 of the Rehabilitation Act of 1973;

(3) Executive Order 11246, as amended by Executive Orders 11375 and 12086, and the
regulations issued pursuant thereto, which provide that no person shall be discriminated
against on the basis of race, color, religion, sex or national origin in all phases of
employment during the performance of federal or federally assisted construction
contracts; affirmative action to insure fair treatment in employment, upgrading, demotion,
or transfer; recruitment or recruitment advertising; layoff/termination, rates of pay or other
forms of compensation; and election for training and apprenticeship;

(g) It will establish safeguards to prohibit employees from using positions for a purpose that is or
gives the appearance of being motivated by a desire for private gain for themselves or others,
particularly those with whom they have family, business, or other ties pursuant to section 112.313
and section 112.3135, Florida Statutes;

(h) It will comply with the Anti-Kickback Act of 1986, 41 U.S.C. Chapter 87 which outlaws and
prescribes penalties for “kickbacks” of wages in federally financed or assisted construction
activities;

(i) It will comply with the provisions of 5 U.S.C. 7323 (further known as the Hatch Act) which limits
the political activities of employees;

(j) It will comply with the flood insurance purchase and other requirements of the Flood Disaster
Protection Act of 1973, as amended, 42 U.S.C. 50, including requirements regarding the
purchase of flood insurance in communities where such insurance is available as a condition for
the receipt of any Federal financial assistance for construction or acquisition purposes for use in
any area having special flood hazards.  The phrase “Federal financial assistance” includes any
form of loan, grant, guaranty, insurance payment, rebate, subsidy, disaster assistance loan or
grant, or any other form of direct or indirect Federal assistance;

For sites located within Special Flood Hazard Areas (SFHA), the Sub-recipient must include a
FEMA Model Acknowledgement of Conditions of Mitigation of Property in a Special Flood Hazard
Area with FEMA Grant Funds executed by the title holder with the closeout request verifying that
certain SFHA requirements were satisfied on each of the properties.  The Model
Acknowledgement can be found at www.fema.gov/governmenta/grant/sfha_conditions.shtm

(k) It will require every building or facility (other than a privately owned residential structure)
designed, constructed, or altered with funds provided under this Agreement to comply with the
“Uniform Federal Accessibility Standards,” (AS) which is Appendix A to 41 C.F.R. Section 101-
19.6 for general type buildings and Appendix A to 24 C.F.R., Part 40 for residential structures.
The Sub-recipient will be responsible for conducting inspections to ensure compliance with these
specifications by the contractor;

(l) It will, in connection with its performance of environmental assessments under the National
Environmental Policy Act of 1969, comply with Section 106 of the National Historic Preservation
Act of 1966 (54 U.S.C.), Executive Order 11593, 36 C.F.R., Part 800, and the Preservation of
Archaeological and Historical Data Act of 1966 (54 U.S.C. 3125) by:
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(1) Consulting with the State Historic Preservation Office to identify properties listed in or
eligible for inclusion in the National Register of Historic Places that are subject to adverse
effects (see 36 C.F.R., Section 800.8) by the proposed activity; and

(2) Complying with all requirements established by the State to avoid or mitigate adverse
effects upon such properties.

(3) Abiding by the terms and conditions of the “Programmatic Agreement Among the
Federal Emergency Management Agency, the Florida State Historic Preservation
Office, the Florida Division of Emergency Management and the Advisory Council
on Historic Preservation, (PA)” which addresses roles and responsibilities of Federal
and State entities in implementing Section 106 of the National Historic Preservation Act
(NHPA), 54 U.S.C., and implementing regulations in 36 C.F.R., Part 800.

(4) When any of the Sub-recipient’s projects funded under this Agreement may affect a
historic property, as defined in 36 C.F.R., Part 800.16 (I)(1), the Federal Emergency
Management Agency (FEMA) may require the Sub-recipient to review the eligible scope
of work in consultation with the State Historic Preservation Office (SHPO) and suggest
methods of repair or construction that will conform with the recommended approaches
set out in the Secretary of Interior’s Standards for Rehabilitation and Guidelines for
Rehabilitating Historic Buildings 1992 (Standards), the Secretary of the Interior’s
Guidelines for Archeological Documentation (Guidelines) (48 Federal Register
44734-37), or any other applicable Secretary of Interior standards.  If FEMA determines
that the eligible scope of work will not conform with the Standards, the Sub-recipient
agrees to participate in consultations to develop, and after execution by all parties, to
abide by, a written agreement that establishes mitigation and recondition measures,
including but not limited to, impacts to archeological sites, and the salvage, storage, and
reuse of any significant architectural features that may otherwise be demolished.

(5) The Sub-recipient agrees to notify FEMA and the Division if any project funded under this
Agreement will involve ground disturbing activities, including, but not limited to:
subsurface disturbance; removal of trees; excavation of footings and foundations, and
installation of utilities (such as water, sewer, storm drains, electrical, gas, leach lines and
septic tanks) except where these activities are restricted solely to areas previously
disturbed by the installation, replacement or maintenance of such utilities.  FEMA will
request the SHPO’s opinion on the potential that archeological properties may be present
and be affected by such activities.  The SHPO will advise the Sub-recipient on any
feasible steps to be accomplished to avoid any National Register eligible archeological
property or will make recommendations for the development of a treatment plan for the
recovery or archeological data from the property.

If the Sub-recipient is unable to avoid the archeological property, develop, in consultation
with SHPO, a treatment plan consistent with the Guidelines and take into account the
Advisory Council on Historic Preservation (Council) publication “Treatment of
Archeological Properties”.  The Sub-recipient shall forward information regarding the
treatment plan to FEMA, the SHPO and the Council for review.  If the SHPO and the
Council do not object within fifteen (15) calendar days of receipt of the treatment plan,
FEMA may direct the Sub-recipient to implement the treatment plan.  If either the Council
or the SHPO object, Sub-recipient shall not proceed with the project until the objection is
resolved.

(6) The Sub-recipient shall notify the Division and FEMA as soon as practicable: (a) of any
changes in the approved scope of work for a National Register eligible or listed property;
(b) of all changes to a project that may result in a supplemental DSR or modify a HMGP
project for a National Register eligible or listed property; (c) if it appears that a project
funded under this Agreement will affect a previously unidentified property that may be
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eligible for inclusion in the National Register or affect a known historic property in an 
unanticipated manner.  The Sub-recipient acknowledges that FEMA may require the Sub-
recipient to stop construction in the vicinity of the discovery of a previously unidentified 
property that may eligible for inclusion in the National Register or upon learning that 
construction may affect a known historic property in an unanticipated manner.  The Sub-
recipient further acknowledges that FEMA may require the Sub-recipient to take all 
reasonable measures to avoid or minimize harm to such property until FEMA concludes 
consultation with the SHPO.  The Sub-recipient also acknowledges that FEMA will 
require, and the Sub-recipient shall comply with, modifications to the project scope of 
work necessary to implement recommendations to address the project and the property.  

(7) The Sub-recipient acknowledges that, unless FEMA specifically stipulates otherwise, it
shall not receive funding for projects when, with intent to avoid the requirements of the
PA or the NHPA, the Sub-recipient intentionally and significantly adversely affects a
historic property, or having the legal power to prevent it, allowed such significant adverse
effect to occur.

(m) It will comply with applicable provisions of the following laws and policies prohibiting
discrimination:

(1) Title VI of the Civil Rights Act of 1964, as amended, which prohibits discrimination based
on race, color, or national origin (including limited English proficiency).

(2) Section 504 of the Rehabilitation Act of 1973, as amended, which prohibits discrimination
based on disability.

(3) Title IX of the Education Amendments Act of 1972, as amended, which prohibits
discrimination based on sex in education programs or activities.

(4) Age Discrimination Act of 1975, which prohibits discrimination based on age.

(5) U.S. Department of Homeland Security regulation 6 C.F.R. Part 19, which prohibits
discrimination based on religion in social service programs.

(n) It will comply with Title IX of the Education Amendments of 1972, as amended (20 U.S.C. 1681-
1683 and 1685-1686) which prohibits discrimination on the basis of sex;

(o) It will comply with the Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and
Rehabilitation Act of 1970, (42 U.S.C. 4541-45-94) relating to nondiscrimination on the basis of
alcohol abuse or alcoholism;

(p) It will comply with 523 and 527 of the Public Health Service Act of 1912 (42 U.S.C. 290 dd-3 and
290 ee-3), as amended, relating to confidentiality of alcohol and drug abuse patient records;

(q) It will comply with Lead-Based Paint Poison Prevention Act (42 U.S.C. 4821 et seq.) which
prohibits the use of lead based paint in construction of rehabilitation or residential structures;

(r) It will comply with the Energy Policy and Conservation Act (P.L. 94-163; 42 U.S.C. 6201-6422),
and the provisions of the State Energy Conservation Plan adopted pursuant thereto;

(s) It will comply with the Laboratory Animal Welfare Act of 1966, (7 U.S.C. 2131-2159), pertaining to
the care, handling, and treatment of warm blooded animals held for research, teaching, or other
activities supported by an award of assistance under this Agreement;

(t) It will comply with Title VIII of the Civil Rights Act of 1968, (42 U.S.C 2000c and 42 U.S.C. 3601-
3619), as amended, relating to non-discrimination in the sale, rental, or financing of housing, and
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Title VI of the Civil Rights Act of 1964 (P.L. 88-352), which prohibits discrimination on the basis of 
race, color or national origin; 

(u) It will comply with the Clean Air Act of 1955, as amended, 42 U.S.C. 7401-7675;

(v) It will comply with the Clean Water Act of 1977, as amended, 33 U.S.C. 1251-1388

(w) It will comply with the endangered Species Act of 1973, 16 U.S.C. 1531-1544;

(x) It will comply with the Intergovernmental Personnel Act of 1970, 42 U.S.C. 4701-4772;

(y) It will assist the awarding agency in assuring compliance with the National Historic Preservation
Act of 1966, as amended, 54 U.S.C.;

(z) It will comply with environmental standards which may be prescribed pursuant to the National
Environmental Policy Act of 1969, 42 U.S.C. 4321-4347;

(aa) It will assist the awarding agency in assuring compliance with the Preservation of Archeological 
and Historical Preservation Act of 1966, 16 U.S.C. 54 U.S.C. 3125 

(bb) It will comply with the Rehabilitation Act of 1973, Section 504, 29 U.S.C. 794, regarding non-
discrimination;  

(cc) It will comply with the environmental standards which may be prescribed pursuant to the Safe
Drinking Water Act of 1974, 42 U.S.C. 300f-300j-27, regarding the protection of underground
water sources;

(dd) It will comply with the requirements of Titles II and III of the Uniform Relocation Assistance and
Property Acquisition Policies Act of 1970, 42 U.S.C. 4621-4638, which provide for fair and
equitable treatment of persons displaced or whose property is acquired as a result of Federal or
Federally assisted programs;

(ee) It will comply with the Wild and Scenic Rivers Act of 1968, 16 U.S.C. 1271-1287, related to 
protecting components or potential components of the national wild and scenic rivers system; 

(ff) It will comply with the following Executive Orders: EO 11514 (NEPA); EO 11738 (violating 
facilities); EO 11988 (Floodplain Management); EO 11990 (Wetlands); and EO 12898 
(Environmental Justice); 

(gg) It will comply with the Coastal Barrier Resources Act of 1977, 16 U.S.C. 3501-3510; 

(hh) It will assure project consistency with the approved State program developed under the Coastal 
Zone Management Act of 1972, 16 U.S.C. 1451-14674; and  

(ii) It will comply with the Fish and Wildlife Coordination Act of 1958, 16 U.S.C. 661-668.

(jj) With respect to demolition activities, it will:

(1) Create and make available documentation sufficient to demonstrate that the Sub-
recipient and its demolition contractor have sufficient manpower and equipment to
comply with the obligations as outlined in this Agreement.

(2) Return the property to its natural state as though no improvements had ever been
contained thereon.
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(3) Furnish documentation of all qualified personnel, licenses and all equipment necessary to
inspect buildings located in the Sub-recipient’s jurisdiction to detect the presence of
asbestos and lead in accordance with requirements of the U.S. Environmental Protection
Agency, the Florida Department of Environmental Protection and the County Health
Department.

(4) Provide documentation of the inspection results for each structure to indicate:
a. Safety Hazard Present
b. Health Hazards Present
c. Hazardous Materials Present

(5) Provide supervision over contractors or employees employed by the Sub-recipient to
remove asbestos and lead from demolished or otherwise applicable structures.

(6) Leave the demolished site clean, level and free of debris.

(7) Notify the Division promptly of any unusual existing condition which hampers the
contractor’s work.

(8) Obtain all required permits.

(9) Provide addresses and marked maps for each site where water wells and septic tanks
are to be closed along with the number of wells and septic tanks located on each site.
Provide documentation of closures.

(10) Comply with mandatory standards and policies relating to energy efficiency which are
contained in the State Energy Conservation Plan issued in compliance with the Energy
Policy and Conservation Act (Public Law 94-163).

(11) Comply with all applicable standards, orders, or requirements issued under Section 112
and 306 of the Clean Air Act (42 U.S.C. 1857), Section 508 of the Clean Water Act (33
U.S.C. 1251-1388), Executive Order 11738, and the U.S. Environmental Protection
Agency regulations (40 C.F.R., Part 15 and 61).  This clause shall be added to any
subcontracts.

(12) Provide documentation of public notices for demolition activities.
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Attachment D 

REQUEST FOR ADVANCE OR REIMBURSEMENT  
OF HAZARD MITIGATION ASSISTANCE PROGRAM FUNDS 

SUB-RECIPIENT: Pinellas County 

REMIT ADDRESS: Pinellas County Finance Division PO Box 2438 

CITY: Clearwater STATE: Florida ZIP CODE: 33757 

PROJECT TYPE: Mast Arm Conversion PROJECT #: 4486-125-R 

PROGRAM: Hazard Mitigation Grant Program CONTRACT #: H0995 

BUDGET: FEDERAL SHARE: LOCAL: 

ADVANCED RECEIVED: N/A AMOUNT: SETTLED?  

Invoice Period:   through Payment No: 

Total of Previous Payments to Date: (Federal) 
Total of Previous SRMC to Date: (SRMC Federal) 

Total Federal to Date: (Total Federal Paid) 

Eligible Amount 
100% 

Obligated Federal 
Amount 

Obligated Local 
Non-Federal Division Use Only 

(Current Request) 90% 10% Approved Comments 

TOTAL CURRENT REQUEST: $ 

By signing this report, I certify to the best of my knowledge and belief that the report is true, complete, and accurate, 
and the expenditures, disbursements and cash receipts are for the purposes and objectives set forth in the terms and 
conditions of the Federal award.  I am aware that any false, fictitious, or fraudulent information, or the omission of any 
material fact, may subject me to criminal, civil or administrative penalties for fraud, false statements, false claims or 
otherwise. (U.S. Code Title 18, Section 1001 and Title 31, Sections 3729-3730 and 3801-3812. 

SUB-RECIPIENT SIGNATURE:

NAME:  TITLE:  DATE:  

TO BE COMPLETED BY THE DIVISION 

APPROVED PROJECT TOTAL $ 

APPROVED SRMC TOTAL: $ DIVISION DIRECTOR 

APPROVED FOR PAYMENT $ 
DATE
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Attachment D (cont.) 
SUMMARY OF DOCUMENTATION IN SUPPORT OF AMOUNT 

CLAIMED FOR ELIGIBLE DISASTER WORK UNDER THE  
HAZARD MITIGATION ASSISTANCE PROGRAM  

SUB-RECIPIENT: Pinellas County PAYMENT #: 

PROJECT TYPE: Mast Arm Conversion PROJECT #: 4486-125-R 

PROGRAM: Hazard Mitigation Grant Program CONTRACT #: H0995 

REF NO2 DATE3 DOCUMENTATION 4 (Check) 
AMOUNT 

ELIGIBLE 
COSTS 
(100%) 

1 

2 

3 

4 

5 

6 

7 

8 

This payment represents % completion of the project. TOTAL 
2 Recipient's internal reference number (e.g., Invoice, Receipt, Warrant, Voucher, Claim Check, or Schedule #) 
3 Date of delivery of articles, completion of work or performance services. (per document) 
4 List Documentation (Recipient's payroll, material out of recipient's stock, recipient owned equipment and 
name of vendor or contractor) by category (Materials, Labor, Fees) and line item in the approved project line 
item budget.  Provide a brief description of the articles or services.  List service dates per each invoice.  
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Attachment E 
JUSTIFICATION OF ADVANCE PAYMENT 

SUB-RECIPIENT: Pinellas County 

If you are requesting an advance, indicate same by checking the box below. 

If you are requesting an advance, complete the following chart and line item justification below.  

PLEASE NOTE:  Calculate your estimated expenses at 100% of your expected needs for ninety 

(90) days.  Submit Attachment D with the cost share breakdown along with Attachment E and all

supporting documentation.

ESTIMATED EXPENSES 

BUDGET CATEGORY/LINE ITEMS 

(list applicable line items) 

20___-20___ Anticipated Expenditures for First Three 

Months of Contract 

For example 

ADMINISTRATIVE COSTS 

 (Include Secondary Administration.) 

For example 

PROGRAM EXPENSES 

TOTAL EXPENSES 

LINE ITEM JUSTIFICATION (For each line item, provide a detailed justification explaining the 

need for the cash advance.  The justification must include supporting documentation that clearly 

shows the advance will be expended within the first ninety (90) days of the contract term.  Support 

documentation should include quotes for purchases, delivery timelines, salary and expense 

projections, etc. to provide the Division reasonable and necessary support that the advance will 

be expended within the first ninety (90) days of the contract term.  Any advance funds not 

expended within the first ninety (90) days of the contract term as evidenced by copies of invoices 

and cancelled checks as required by the Budget and Scope of work showing 100% of 

expenditures for the 90 day period shall be returned to the Division Cashier, 2555 Shumard Oak 

Boulevard, Tallahassee, Florida 32399, within thirty (30) days of receipt, along with any interest 

earned on the advance.  

[    ] ADVANCE REQUESTED 

Advance payment of $ _____________ is requested.  Balance of payments 
will be made on a reimbursement basis.  These funds are needed to pay 
staff, award benefits to clients, duplicate forms and purchase start-up 
supplies and equipment.  We would not be able to operate the program 
without this advance.  
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Attachment F 

QUARTERLY REPORT FORM 

Instructions: Complete and submit this form to State Project Manager within15-days after each quarter: 

SUB-RECIPIENT: Pinellas County PROJECT #: 4486-125-R 

PROJECT TYPE: Mast Arm Conversion CONTRACT #: H0995 

PROGRAM: Hazard Mitigation Grant Program QUARTER ENDING:  
   

Advance Payment Information: 
Advance Received     N/A Amount: $ Advance Settled? Yes   No 

Financial Amount to Date:  
Sub-Recipient Total Project Expenditures to date (federal & local): $ 

Target Dates (State Agreement): 
Contract Execution Date: Contract Expiration Date: 
Date Deliverables Submitted: Closeout Requested Date: 

Describe Milestones achieved during this quarter: 

Project Proceeding on Schedule?    Yes    No  (If No, Describe under Issues below) 
Percentage of Milestones completed to Date:  _____% 
Describe Activities - Milestones completed this quarter only: 

Schedule of the Milestones-Activities: 
Milestone Dates (estimated) 
State Contracting 

Closeout Compliance 
Estimated Project Completion Date: 

Issues or circumstances affecting completion date, milestones, scope of work, and/or cost: 

Cost Status: Cost Unchanged Under Budget Over Budget 
Cost / Financial Comments: 

NOTE: Events may occur between quarterly reports, which have significant impact upon your project(s), such as 
anticipated overruns, changes in scope of work, extensions.  Contact the Division as soon as these conditions are 
known, otherwise you could be non-compliant with your sub-grant award. 

Sub-Recipient Contract Representative (POC): 
Signature:  Phone:  

~ To be completed by Florida Division of Emergency Management Project Manager ~ 

Project Manager Statement:  No Action Required, OR 
 

 Action Required: 

PM Percentage of Activates competed per PM Review QR Milestones Spreadsheet: ____% 
Date Reviewed:  Reviewer:  Project Manager 
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Attachment G 

Warranties and Representations 

Financial Management 

The Sub-Recipient’s financial management system must comply with 2 C.F.R. §200.302. 

Procurements 

Any procurement undertaken with funds authorized by this Agreement must comply with the 

requirements of 2 C.F.R. §200, Part D—Post Federal Award Requirements—Procurement Standards (2 

C.F.R. §§200.317 through 200.327).

Business Hours 

The Sub-Recipient shall have its offices open for business, with the entrance door open to the 

public, and at least one employee on site, from: 8:00 AM - 5:00 PM, Monday Thru Friday, as 

applicable. 

Licensing and Permitting 

All subcontractors or employees hired by the Sub-Recipient shall have all current licenses and 

permits required for all of the particular work for which they are hired by the Sub-Recipient. 
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Attachment H 

Certification Regarding 
Debarment, Suspension, Ineligibility 

And Voluntary Exclusion 

Subcontractor Covered Transactions 

The prospective subcontractor,                    , of 
the Sub-Recipient certifies, by submission of this document, that neither it, its principals, nor affiliates are 
presently debarred, suspended, proposed for debarment, declared ineligible, voluntarily excluded, or 
disqualified from participation in this transaction by any Federal department or agency. 

SUBCONTRACTOR 

By:  Pinellas County 
Signature  Sub-Recipient’s Name 

H0995 
Name and Title DEM Contract Number  

4486-125-R 
Street Address FEMA Project Number  

City, State, Zip 

Date
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Attachment I 

Federal Funding Accountability and Transparency Act 

Instructions and Worksheet 

PURPOSE: The Federal Funding Accountability and Transparency Act (FFATA) was signed on 
September 26, 2006. The intent of this legislation is to empower every American with the ability to hold 
the government accountable for each spending decision. The FFATA legislation requires information on 
federal awards (federal assistance and expenditures) be made available to the public via a single, 
searchable website, which is http://www.usaspending.gov/.  

The FFATA Sub-award Reporting System (FSRS) is the reporting tool the Florida Division of Emergency 
Management (“FDEM” or “Division”) must use to capture and report sub-award and executive 
compensation data regarding first-tier sub-awards that obligate $25,000 or more in Federal funds 
(excluding Recovery funds as defined in section 1512(a)(2) of the American Recovery and Reinvestment 
Act of 2009, Pub. L. 111-5).  

Note: This “Instructions and Worksheet” is meant to explain the requirements of the FFATA and give 
clarity to the FFATA Form distributed to sub-awardees for completion. All pertinent information below 
should be filled out, signed, and returned to the project manager. 

ORGANIZATION AND PROJECT INFORMATION 

The following information must be provided to the FDEM prior to the FDEM’s issuance of a sub-
award (Agreement) that obligates $25,000 or more in federal funds as described above. Please 
provide the following information and return the signed form to the Division as requested.  

PROJECT #: 4486-125-R 

FUNDING AGENCY: Federal Emergency Management Agency 

AWARD AMOUNT: $ 5,164,997.10 

OBLIGATION/ACTION DATE: March 31, 2023 

SUBAWARD DATE (if applicable):  

UEID/SAM#: R37RMC63XKG1 
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*If your company or organization does not have a UEID/SAM number, you will need to obtain one from
https://sam.gov/content/entity-registrationThe process to request a UEID/SAM number takes about ten
minutes and is free of charge.

BUSINESS NAME: 
DBA NAME (IF APPLICABLE): 
PRINCIPAL PLACE OF BUSINESS ADDRESS: 
ADDRESS LINE 1: 
ADDRESS LINE 2: 
ADDRESS LINE 3: 
CITY  STATE ZIP CODE+4** 

PARENT COMPANY UEID/SAM# (if 
applicable): 
CATALOG OF FEDERAL DOMESTIC ASSISTANCE (CFDA#):  

DESCRIPTION OF PROJECT (Up to 4000 Characters) 

PROJECT OVERVIEW: 

As a Hazard Mitigation Grant Program project, the Sub-Recipient proposes wind protection for traffic light
at nine (9) intersections located in Pinellas County, Florida.   

The HMGP project scope of work proposes to upgrade the existing span wires with mast arms rated fo
hurricane wind and rated for large and small impact resistance per Florida Building Code.  Protection
shall be afforded to the traffic signals by the increased strength of the mast arm structure. Currently, the
existing intersections have traffic lights supported by concrete or wooden poles and hung on span wires
The project shall address the need for the intersection traffic lights to have improved wind protection and
keep the intersections operational should the area experience a hazardous wind event. 

The project shall provide protection against 158 MPH winds in accordance with the Florida Departmen
of Transportation standards.  Activities shall be implemented using applicable codes and best practices
and shall be completed in strict compliance with Federal, State and Local applicable Rules and
Regulations.   

Project Locations: 

ID# Name Location/Intersection Coordinates
1) Intersectio

n 1 
Park Boulevard and 125th Street, Seminole, 
Florida 33776 

27.843604, -82.811688 

2) Intersectio
n 2 

Park Boulevard and 131st Street, Seminole, 
Florida 33776 

27.843714, -82.819919 

3) Intersectio
n 3 

Park Boulevard and 137th Street, Seminole, 
Florida 33776 

27.843777, -82.828177 

4) Intersectio
n 4 

West Bay Drive and Pinellas Shopping Center, 
Largo, Florida 33770 

27.916757, -82.798465 

5) Intersectio
n 5 

West Bay Drive and 14th Street, Largo, 
Florida 33770 

27.916736, -82.802644 

6) Intersectio
n 6 

West Bay Drive and 20th Street, Largo, 
Florida 33770 

27.916771, -82.808936 

Page 108 of 114



7) Intersectio
n 7 

Tampa Road and 19th Street, Palm Harbor, 
Florida 34683 

28.067955, -82.751570 

8) Intersectio
n 8 

Belcher Road and 142nd Avenue, Largo, 
Florida 33771 

27.901657, -82.745748 

9) Intersectio
n 9 

Belcher Road and Lancaster Drive, Largo, 
Florida 33764 

27.931032, -82.745939 

Verify the approved project description above, if there is any discrepancy, please contact the project 
manager. 

PRINCIPAL PLACE OF PROJECT PERFORMANCE (IF DIFFERENT THAN PRINCIPAL PLACE OF 
BUSINESS):  

ADDRESS LINE 1: 
ADDRESS LINE 2: 
ADDRESS LINE 3: 
CITY  STATE ZIP CODE+4** 

CONGRESSIONAL DISTRICT FOR PRINCIPAL PLACE OF PROJECT PERFORMANCE: 
**Providing the Zip+4 ensures that the correct Congressional District is reported.  

EXECUTIVE COMPENSATION INFORMATION: 

1. In your business or organization’s previous fiscal year, did your business or organization (including
parent organization, all branches, and all affiliates worldwide) receive (a) 80 percent or more of your
annual gross revenues from Federal procurement contracts (and subcontracts) and Federal
financial assistance (e.g. loans, grants, subgrants, and/or cooperative agreements, etc.) subject to
the Transparency Act, as defined at 2 C.F.R. 170.320; , (b) $25,000,000 or more in annual gross
revenues from U.S. Federal procurement contracts (and subcontracts) and Federal financial
assistance (e.g. loans, grants, subgrants, and/or cooperative agreements, etc.) subject to the
Transparency Act?
Yes    No 

If the answer to Question 1 is “Yes,” continue to Question 2. If the answer to Question 1 is “No”, 
move to the signature block below to complete the certification and submittal process. 

2. Does the public have access to information about the compensation of the executives in your
business or organization (including parent organization, all branches, and all affiliates worldwide)
through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934
(15 U.S.C. 78m(a), 78o(d)) Section 6104 of the Internal Revenue Code of 1986?
Yes  No 

If the answer to Question 2 is “Yes,” move to the signature block below to complete the 
certification and submittal process. [Note: Securities Exchange Commission information should 
be accessible at http//www.sec.gov/answers/execomp.htm. Requests for Internal Revenue Service 
(IRS) information should be directed to the local IRS for further assistance.] 

If the answer to Question 2 is “No” FFATA reporting is required. Provide the information required 
in the “TOTAL COMPENSATION CHART FOR MOST RECENTLY COMPLETED FISCAL YEAR” 
appearing below to report the “Total Compensation” for the five (5) most highly compensated 
“Executives”, in rank order, in your organization. For purposes of this request, the following terms 
apply as defined in 2 C.F.R. Ch. 1 Part 170 Appendix A:  
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“Executive” is defined as “officers, managing partners, or other employees in management positions”. 

“Total Compensation” is defined as the cash and noncash dollar value earned by the executive during the 
most recently completed fiscal year and includes the following:  

i. Salary and bonus.
ii. Awards of stock, stock options, and stock appreciation rights. Use the dollar amount

recognized for financial statement reporting purposes with respect to the fiscal year in
accordance with the Statement of Financial Accounting Standards No. 123 (Revised 2004)
(FAS 123R), Shared Based Payments.

iii. Earnings for services under non-equity incentive plans. This does not include group life,
health, hospitalization or medical reimbursement plans that do not discriminate in favor of
executives, and are available generally to all salaried employees.

iv. Change in pension value. This is the change in present value of defined benefit and actuarial
pension plans.

v. Above-market earnings on deferred compensation which is not tax-qualified.
vi. Other compensation, if the aggregate value of all such other compensation (e.g. severance,

termination payments, value of life insurance paid on behalf of the employee, perquisites or
property) for the executive exceeds $10,000.

TOTAL COMPENSATION CHART FOR MOST RECENTLY COMPLETED FISCAL YEAR 

(Date of Fiscal Year Completion __________________) 

Rank 
(Highest to 

Lowest)
Name

(Last, First, MI) Title 

Total Compensation 
for Most Recently 

Completed Fiscal Year
1

2

3

4

5

THE UNDERSIGNED CERTIFIES THAT ON THE DATE WRITTEN BELOW, THE INFORMATION 
PROVIDED HEREIN IS ACCURATE. 

SIGNATURE:  

NAME AND TITLE: 

DATE:  

NED CERTIFIES THAT ON THE DATE WRITTEN BELOW, THE
REIN IS ACCURATE.

TLE:

APPROVED AS TO FORM
By: ________________________

Office of the County Attorney
Brendan Mackesey
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Attachment J 

Mandatory Contract Provisions 

Provisions: 

Any contract or subcontract funded by this Agreement must contain the applicable provisions outlined in 
Appendix II to 2 C.F.R. Part 200.  It is the responsibility of the sub-recipient to include the required 
provisions.  The following is a list of sample provisions from Appendix II to 2 C.F.R. Part 200 that may be 
required:1 

Appendix II to Part 200—Contract Provisions for Non-Federal Entity 
Contracts Under Federal Awards 

In addition to other provisions required by the Federal agency or non-Federal entity, all contracts 
made by the non-Federal entity under the Federal award must contain provisions covering the following, 
as applicable. 

(A) Contracts for more than the simplified acquisition threshold, which is the inflation adjusted
amount determined by the Civilian Agency Acquisition Council and the Defense Acquisition Regulations 
Council (Councils) as authorized by 41 U.S.C. 1908, must address administrative, contractual, or legal 
remedies in instances where contractors violate or breach contract terms, and provide for such sanctions 
and penalties as appropriate. 

(B) All contracts in excess of $10,000 must address termination for cause and for convenience by
the non-Federal entity including the manner by which it will be affected and the basis for settlement. 

(C) Equal Employment Opportunity. Except as otherwise provided under 41 C.F.R. Part 60, all
contracts that meet the definition of “federally assisted construction contract” in 41 C.F.R. Part 60-1.3 
must include the equal opportunity clause provided under 41 C.F.R. 60-1.4(b), in accordance with 
Executive Order 11246, “Equal Employment Opportunity” (30 FR 12319, 12935, 3 C.F.R. Part, 1964-1965 
Comp., p. 339), as amended by Executive Order 11375, “Amending Executive Order 11246 Relating to 
Equal Employment Opportunity,” and implementing regulations at 41 C.F.R. part 60, “Office of Federal 
Contract Compliance Programs, Equal Employment Opportunity, Department of Labor.” 

(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal program
legislation, all prime construction contracts in excess of $2,000 awarded by non-Federal entities must 
include a provision for compliance with the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as 
supplemented by Department of Labor regulations (29 C.F.R. Part 5, “Labor Standards Provisions 
Applicable to Contracts Covering Federally Financed and Assisted Construction”). In accordance with the 
statute, contractors must be required to pay wages to laborers and mechanics at a rate not less than the 
prevailing wages specified in a wage determination made by the Secretary of Labor. In addition, 
contractors must be required to pay wages not less than once a week. The non-Federal entity must place 
a copy of the current prevailing wage determination issued by the Department of Labor in each 
solicitation. The decision to award a contract or subcontract must be conditioned upon the acceptance of 
the wage determination. The non-Federal entity must report all suspected or reported violations to the 
Federal awarding agency. The contracts must also include a provision for compliance with the Copeland 
“Anti-Kickback” Act (40 U.S.C. 3145), as supplemented by Department of Labor regulations (29 C.F.R. 
Part 3, “Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in Part 
by Loans or Grants from the United States”). The Act provides that each contractor or Sub-recipient must 
be prohibited from inducing, by any means, any person employed in the construction, completion, or 

1 For example, the Davis-Bacon Act is not applicable to other FEMA grant and cooperative agreement 
programs, including the Public Assistance Program or Hazard Mitigation Grant Program; however, sub-
recipient may include the provision in its subcontracts. 
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repair of public work, to give up any part of the compensation to which he or she is otherwise entitled. The 
non-Federal entity must report all suspected or reported violations to the Federal awarding agency. 

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable, all
contracts awarded by the non-Federal entity in excess of $100,000 that involve the employment of 
mechanics or laborers must include a provision for compliance with 40 U.S.C. 3702 and 3704, as 
supplemented by Department of Labor regulations (29 C.F.R. Part 5). Under 40 U.S.C. 3702 of the Act, 
each contractor must be required to compute the wages of every mechanic and laborer on the basis of a 
standard work week of 40 hours. Work in excess of the standard work week is permissible provided that 
the worker is compensated at a rate of not less than one and a half times the basic rate of pay for all 
hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable 
to construction work and provide that no laborer or mechanic must be required to work in surroundings or 
under working conditions which are unsanitary, hazardous or dangerous. These requirements do not 
apply to the purchases of supplies or materials or articles ordinarily available on the open market, or 
contracts for transportation or transmission of intelligence. 

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the
definition of “funding agreement” under 37 C.F.R. § 401.2 (a) and the recipient or Sub-recipient wishes to 
enter into a contract with a small business firm or nonprofit organization regarding the substitution of 
parties, assignment or performance of experimental, developmental, or research work under that “funding 
agreement,” the recipient or Sub-recipient must comply with the requirements of 37 C.F.R. Part 401, 
“Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government 
Grants, Contracts and Cooperative Agreements,” and any implementing regulations issued by the 
awarding agency. 

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33
U.S.C. 1251-1387), as amended—Contracts and subgrants of amounts in excess of $150,000 must 
contain a provision that requires the non-Federal award to agree to comply with all applicable standards, 
orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water 
Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the Federal 
awarding agency and the Regional Office of the Environmental Protection Agency (EPA). 

(H) Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award (see 2
C.F.R. 180.220) must not be made to parties listed on the governmentwide Excluded Parties List System
in the System for Award Management (SAM), in accordance with the OMB guidelines at 2 C.F.R. 180 that
implement Executive Orders 12549 (3 C.F.R. Part 1986 Comp., p. 189) and 12689 (3 C.F.R. Part 1989
Comp., p. 235), “Debarment and Suspension.” The Excluded Parties List System in SAM contains the
names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared
ineligible under statutory or regulatory authority other than Executive Order 12549.

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for an award
of $100,000 or more must file the required certification. Each tier certifies to the tier above that it will not 
and has not used Federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of any agency, a member of Congress, officer or employee 
of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, 
grant or any other award covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are 
forwarded from tier to tier up to the non-Federal award. 

(J) See 2 C.F.R, § 200.323 Procurement of recovered materials.

(K) See 2 C.F.R, §200.216 Prohibition on certain telecommunication and video surveillance
services or equipment. 

(L) See 2 C.F.R, §200.322 Domestic preferences for procurements

(Appendix II to Part 200, Revised Eff. 11/12/2020).   
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FEMA created the 2019 PDAT Contract Provisions Template to assist non-Federal entities. It is available 

at https://www.fema.gov/media-library-data/1569959119092-

92358d63e00d17639d5db4de015184c9/PDAT_ContractProvisionsTemplate_9-30-19.pdf.   

Please note that the sub-recipient alone is responsible for ensuring that all language included in its 

contracts meets the requirements of 2 C.F.R. § 200.327 and 2 C.F.R. Part 200, Appendix II. 
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Attachment K 

Certification Regarding Lobbying 

Check the appropriate box: 
This Certification Regarding Lobbying is required because the Contract, Grant, Loan, or Cooperative 
Agreement will exceed $100,000 pursuant to 2 C.F.R. Part 200, Appendix II(I); 31 U.S.C. § 1352; 
and 44 C.F.R. Part 18.   
This Certification is not required because the Contract, Grant, Loan, or Cooperative Agreement will 
be less than $100,000. 

APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements  

The undersigned certifies, to the best of his or her knowledge and belief, that:  

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of an agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.  

The Sub-Recipient or subcontractor, ________________________________, certifies or affirms the 
truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor 
understands and agrees that the provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False Claims 
and Statements, apply to this certification and disclosure, if any.  

______________________________________________________  
Signature of Sub-Recipient/subcontractor’s Authorized Official 

______________________________________________________  
Name and Title of Sub-Recipient/subcontractor’s Authorized Official 

______________________________________________________  
Date 

g p
and Statements, apply toooooooooo this certiffffffifififfffficiii ation and dididididididdidid scscssscscscscscscscscssclosure, i

_________ ____________________________________________________________________________________________________________________ ______________________________________________ ______________ ____________________________________________ _________________ ___________________________________
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APPROVED AS TO FORM
By: ________________________

Office of the County Attorney
Brendan Mackesey

Page 114 of 114


	TABLE OF CONTENTS
	SECTION 1 - INTENT OF AGREEMENT
	SECTION 2 - SCOPE OF PROJECT
	1. PROJECT DESCRIPTION AND PROFESSIONAL REQUIREMENTS
	2. PROJECT PHASES
	3. CONSULTING RESPONSIBILITIES
	4. GENERAL DESIGN CONDITIONS
	5. GOVERNING SPECIFICATIONS REGULATIONS AND PERTINENT DOCUMENTS

	SECTION 3 - SERVICES TO BE FURNISHED BY THE CONSULTANT
	1. SERVICES
	2. BIDDING PHASE
	3. CONSTRUCTION PHASE
	4. PROVISIONS RELATED TO ALL PHASES
	5. PERMIT APPLICATIONS AND APPROVALS
	6. COORDINATION WITH UTILITY SERVICES AND AFFECTED PUBLIC AGENCIES

	SECTION 4 - SERVICES TO BE FURNISHED BY THE COUNTY
	SECTION 5 - PRESENTATIONS, PUBLIC MEETINGS AND TECHNICAL LIAISON
	SECTION 6 - PAYMENT GUIDELINES AND CATEGORY OF SERVICES
	1. BASIC SERVICES
	2. OPTIONAL SERVICES
	3. CONTINGENCY SERVICES
	4. ADDITIONAL SERVICES
	5. INVOICING

	SECTION 7 - COMPENSATION TO THE CONSULTANT
	SECTION 8 - PERFORMANCE SCHEDULE
	SECTION 9 - AUTHORIZATION FOR CONTINGENT OR ADDITIONAL SERVICES
	SECTION 10 - FIRMS AND INDIVIDUALS PROVIDING SUBCONSULTING SERVICES
	SECTION 11 - SATISFACTORY PERFORMANCE
	SECTION 12 - RESOLUTION OF DISAGREEMENTS
	SECTION 13 - CONSULTANT’S ACCOUNTING RECORDS
	SECTION 14 - OWNERSHIP OF PROJECT DOCUMENTS
	SECTION 15 - INSURANCE COVERAGE AND INDEMNIFICATION
	SECTION 16 - EQUAL EMPLOYMENT OPPORTUNITY CLAUSE FOR CONTRACTS NOT SUBJECT TO EXECUTIVE ORDER 11246
	SECTION 17 - INDEPENDENT CONTRACTOR STATUS AND COMPLIANCE WITH THE IMMIGRATION REFORM AND CONTROL ACT OF 1986
	SECTION 18 - PROHIBITION AGAINST CONTINGENT FEE
	SECTION 19 - TRUTH IN NEGOTIATIONS
	SECTION 20 - SUCCESSORS AND ASSIGNS
	SECTION 21 - INTEREST ON JUDGMENTS
	SECTION 22 - TERMINATION OF AGREEMENT
	SECTION 23 - AGREEMENT TERM
	SECTION 24 - CONFLICT OF INTEREST
	SECTION 25 - ENTIRE AGREEMENT
	SECTION 26 - PUBLIC ENTITY CRIMES
	SECTION 27 - PUBLIC RECORDS
	SECTION 28 - GOVERNING LAW AND AGREEMENT EXECUTION

	EXHIBIT A
	Scope of Services

	EXHIBIT B
	Hourly Rate Sheet

	EXHIBIT A - SCOPE OF SERVICES.pdf
	I.  PROJECT TITLE
	II.  OBJECTIVE
	III.  PROJECT DESCRIPTION
	IV.  SCOPE OF WORK
	Task 1: GENERAL TASKS
	Task 2: ENVIRONMENTAL DOCUMENTATION AND PERMITTING
	Task 3: ROADWAY ANALYSIS
	Task 4: DRAINAGE ANALYSIS
	Task 5: TRAFFIC ANALYSIS
	Task 6: PLANS PREPARATION
	Task 7: UTILITY COORDINATION
	Task 8: GEOTECHNICAL INVESTIGATION
	Task 9: MAST ARM STRUCTURES & SIGNAL EQUIPMENT

	V. COMPENSATION
	VI. SCHEDULE
	VII. INVOICES & PROGRESS REPORTS
	Cost Summary.pdf
	Fee Sheet - Prime
	PID005750A - Belcher_Lancaster_7-2-2024.pdf
	Fee Sheet - Prime

	PID005750A - Park Blvd_125th St_7-2-2024.pdf
	Fee Sheet - Prime

	PID005750A - Park Blvd_131st St_7-2-2024.pdf
	Fee Sheet - Prime

	PID005750A -Park Blvd_137th St_7-2-2024.pdf
	Fee Sheet - Prime

	PID005750A - Tampa Rd_19th St_Staff_Hours_7-2-2024.pdf
	Fee Sheet - Prime

	PID005750A - West Bay Dr_14th St_Staff_Hours_7-2-2024.pdf
	Fee Sheet - Prime

	PID005750A - West Bay Dr_20th St_Staff_Hours_6-21-2024.pdf
	Fee Sheet - Prime

	PID005750A - West Bay_Pin_Shp_Ctr_7-2-2024.pdf
	Fee Sheet - Prime



	Exhibit B - Hourly Rate Sheet.pdf
	HDR Engineering, Inc.
	American Government Services Corp
	AREHNA Engineering, Inc.
	Cumbey & Fair, Inc.
	Florida Bridge and Transportation, Inc.
	Harbor Coordination Solutions, Inc.

	Insurance Requirements.pdf
	1. LIMITATIONS ON LIABILITY
	2. INDEMNIFICATION
	3. INSURANCE




