AGREEMENT NO. 22CF0003721
Southwest Florida Water Management District
Cooperative Funding Initiative (CFI)
Project Agreement (Type 1-3)

This Agreement, including any exhibits referenced, attached, or incorporated herein (Agreement) is entered
into by and between the Southwest Florida Water Management District {District), 2379 Broad Street,
Brooksville, Florida 34604, and the Cooperator named below,

Project Information
Cooperator Name: Pinellas County
Cooperator Address: 315 Court Street
Clearwater, Florida 33756

Project Number: W103
Project Name; Roosevelt Creek Channel 5 Improvements
Entity Type: Public
This Project consists of the modification of a salinity barrier, sediment removal
Project Description: and exotic species control on Roosevelt Creek Channel 5 to restore natural

systems associated with Tampa Bay, a SWIM priority waterbody.
Electronic Signature: No

Funding/Agreement Information

Effective Date:  10/1/2021 Expiration Date: 12/31/2025
Type/Risk Level (1-3): Type 2 C&M Expiration Date: 12/31/2045
Anticipated Total Project Multi-Year Funded Project:  No
Cost: $700,000
District's Maximum Funding FY: 2022 $350,000
Share: $350,000 Approved:

District 50%

Funding:
State Funding: No CSFA #: Title:
Federal Funding: No CFDA #: Title:
Cooperator's Total Share:  $350,000 Land Acquisition Cost: No
Third Party Review: No Conservation Easement: No

Party Contacts

District Contract Manager
Name: _Nancy Norton, Senior Professional Engineer

Address: 7601 U.S. 301 North (Fort King Highway)

Tampa, Florida 33637

Phone: 1-800-423-1476 x2203

Email: _nancy.norton@swfwmd.state.fl.us

Cooperator Project Manager
Name: _Jennifer Shannon, P.E.

Address: 14 S. FL. Harrison, 4th Floor

Clearwater, Florida 33756

Phone: 7274645674

Email: _jshannon@co.pinellas.fl.us
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The Parties agree to comply with the terms and conditions of the following checked exhibits and
attachments, which are incorporated herein by reference;

X | Exhibit A - CFI Standard Terms and Conditions (Public Coqoerator)

Exhibit A - CFIl Standard Terms and Conditions (Private Cooperator)

Exhibit B - CFI Special Terms and Conditions — Standard Construction, Restoration, or
Conservation with Construiction

Exhibit B - CFl Special Terms and Conditions — Construction (Water Quality/Flood Protection)
Exhibit B - CFI Special Terms and Conditions — Construction (Reclaimed Water)

Exhibit B - CF| Special Terms and Conditions — Construction (Aquifer Storage & Recovery and
Recharge)

Exhibit B - CFI Special Terms and Conditions ~ Non-Construction (Study, Conservation,
Watershed Management Plan, or Third-Party Review {design onju})

X

Exhibit B - CFI Special Terms and Conditions — Construction/Non-Construction (Septic to Sewer
X | _Exhibit C - Project Plan

Exhibit D - State Funding Terms and Conditions

Exhibit E - Federal Funding Terms and Conditions

Exhibit F - Special Audit Requirements

Exhibit G - Miscellaneous

Additional Exhibits (if necessary)

X | _Attachment 1 - Contingency Funds Justification Form

X | Attachment 2 - Minoritv/Women Owned and Small Business Utilization Report Form
Attachment 3 - Sample Conservation Easement

X | _Attachment 4 - Cooperative Funding Aareement Checklist

Additional Attachments (if necessary)

IN WITNESS WHEREOF, the parties hereto, or their lawful representatives, have executed this
Agreement on the day and year set forth next to their signatures below.

Southwest Florida Water Management District

By:

Name: Date:
Title:

Pinellas County

By:

Name: Charlie Justice Date:
Title:  Chairman

Additional signatures attached on separate page

APPROVED AS TO FORM
By: Brendan Mackesey

Office of the County Attorney

Page 2 of 2


atykb13
AATF


AGREEMENT NO. 22CF0003721

Exhibit A
Southwest Florida Water Management District
Standard Terms and Conditions
Public Cooperator

Project Contacts and Notices.
The individuals identified in the CFI Project Agreement are the prime contacts for matters relating
to this Agreement. Each party shall provide notice to the other party of any changes to the prime
contact information. All notices under this Agreement shall be in writing to the other party’s prime
contact and shall be sent by email or overnight mail, except for cure and default notices which shall
be sent by certified mail. Unless otherwise indicated in this Agreement, reports may be provided by
email. Notices and reports are effective upon receipt. Any notice or report delivered by email shall
request a receipt thereof confirmed by email or in writing by the recipient and the effective date shall
be the date of receipt, provided such receipt has been confirmed by the recipient.
Contact Authority.
The Cooperator's Project Manager is authorized to affirm the invoice certification required by this
Agreement. The District's Contract Manager is authorized to approve requests to extend a Project
task deadline or to adjust a line item amount of the Project Budget. The District's Contract Manager
is not authorized to approve any time extension that will extend a Project task beyond the expiration
date of this Agreement or which will result in a change to the total Project cost or the parties’ funding
shares as identified in the CF| Project Agreement. Changes authorized by this Paragraph do not
require a formal written amendment but must be in writing and signed in accordance with each
party’s signature authority.
Agreement Term,
The effective date of this Agreement is identified in the CFi Project Agreement. The expiration date
is the date identified in the CFI Project Agreement, or upon the satisfactory completion of the Project
and subsequent final reimbursement to the Cooperator, whichever occurs first. If Exhibit B requires
the Cooperator to operate and maintain the Project after its completion, the operation and
maintenance obligation shall survive the above-referenced expiration date for 20 years, beginning
on the date provided in Exhibit B (O&M Period). The Cooperator is not eligible for reimbursement
for any Project work conducted or costs incurred prior to the effective date of this Agreement.
Scope of Work.
The Cooperator shall perform the services necessary to complete the Project in accordance with
Exhibit C, the Project Plan. The Cooperator shall commence and complete Project tasks in
accordance with the Project Schedule, including any properly authorized extensions of time. Time
is of the essence in the performance of each obligation under this Agreement. The Cooperator shall
promptly advise the District of issues that arise that may impact the successful and timely
completion of the Project. The Cooperator shall be solely responsible for managing and controlling
the Project and its operation and maintenance, including the engagement and supervision of any
consultants or contractors.

Funding.

5.1. The anticipated total cost of the Project is identified in the CFI Project Agreement. The
District's maximum funding share is identified in the CFl Project Agreement, subject to
Paragraph 6 below. The Cooperator shall provide all remaining funds necessary for the
satisfactory completion of the Project.

3.2. Any state or federal appropriations or grant funds received by the Cooperator for the Project
will be applied to reduce each party’s share in accordance with their respective funding
percentages as described in the CF| Project Agreement. If the District is a recipient of state
or federal appropriations or grant funds for the Project, the District's reimbursement obligation
of such funding amounts is contingent upon the District’s receipt of such funds.
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AGREEMENT NO. 22CF0003721

5.3. Reimbursement for expenditures of contingency funds is contingent upon the District's
approval and determination, in its sole discretion, that the expenditures were necessary to
achieve the resource benefit of the Project and were not in excess of what was reasonably
necessary to complete the Project. The term “contingency funds” shall include funds that are
allocated for unanticipated or extra work needed to the complete the Project. Items not
considered for reimbursement include those unrelated to the resource benefit or resulting from
design errors and defects in the work. The Cooperator may submit up to 5% of the anticipated
total cost of the Project for contingency reimbursement. The District's total reimbursement
obligation of contingency expenses is limited to its funding percentage identified in CFl Project
Agreement. If an invoice includes expenditures of contingency funds, the Cooperator shall
complete and submit the Contingency Funds Justification Form exhibit to explain the basis of
each line item expenditure.

5.4. The Cooperator shall evaluate the cost benefit of utilizing owner direct purchases for the
Project and shall advise the District as to the reason the Cooperator did or did not choose to
utilize owner direct purchase for major Project components.

5.5. Costs associated with in-kind services provided by the Cooperator are not reimbursable by
the District and may not be included in the Cooperator’s share of Project funding.

2.6. Unless otherwise indicated in this Agreement, the District shall withhold a retainage of 10%
of its funding share until all submittals and deliverables required by this Agreement have been
provided and the District's Contract Manager verifies their compliance with this Agreement.

5.7. If the Project Plan requires the District to contract with a consultant to perform a third-party
review of the 30% design package:

5.7.1. The District shall withhold reimbursement of the costs associated with the 30% design
package in an amount equivalent to half the cost of the third-party review.

5.7.2. The District has the right to terminate this Agreement without further payment
obligation at the option of the District Governing Board, in its sole discretion, after
being presented with the third-party review. If the Board decides to terminate this
Agreement, the District shall not be obligated to reimburse the Cooperator for any
post-30% design work.

Funding Contingency.

The District's performance and payment pursuant to this Agreement are contingent upon the

District's Governing Board appropriating funds in its approved budget for the Project in each fiscal

year of this Agreement. The District's funding percentage is subject to change due to subsequent

Governing Board approvals. However, once funds are appropriated for the Project in a given fiscal

year and the Cooperator has expended allowable Project costs, the appropriated amount will not

be reduced. If the District does not approve additional funds needed for the Project in a future fiscal
year, the District is obligated to reimburse its share of Cooperator expenses incurred in the amount
of funds the District appropriated as of the date of the District's non-appropriation. In this event, the

District and the Cooperator, by mutual agreement, may reduce the Project scope. The Cooperator's

performance and payment pursuant to this Agreement are contingent on the Cooperator's

governing body or the Florida Legislature, as applicable, lawfully appropriating legally available
funds.

invoice and Payment,

7.1, The District shall reimburse the Cooperator for its share of allowable Project costs in
accordance with the Project Budget, subject to its right to withhold funds as provided in this
Agreement; however, at no point in time will the District's expenditure amounts under this
Agreement exceed the District’s funding percentage identified in the CF| Project Agreement.

7.2. Each invoice must include the following certification:

"l certify that the costs requested for reimbursement and the Cooperator's matching
funds are directly related to the performance under the Agreement between the
Southwest Florida Water Management District and the Cooperator (Agreement No.
), are allowable, allocable, properly documented, and are in accordance
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AGREEMENT NO. 22CF0003721

with the approved Project Budget. This invoice includes $__ of contingency funds
expenditures.”
If the invoice includes the use of federal or state appropriations or grant funds, the
certification must also include the following sentence:
“The Cooperator received a total of $__ in federal and state appropriations or grant
monies for the Project and $__ has been allocated to this invoice, reducing the District’s
and Cooperator's share of this invoice to $__ / $__ respectively.”

7.3. With the exception of the payment of contingency funds, the District shall reimburse the
Cooperator within 45 days of receipt of an invoice with adequate supporting documentation
to satisfy auditing purposes and submitted in the manner prescribed by this Agreement. The
District shall reimburse the Cooperator for expenditures of contingency funds within a
reasonable time to accommodate the process provided for in Subparagraph 5.3. The
Cooperator shall submit original invoices to the District every 3 months electronically at
invoices@WaterMatters.org. If the Cooperator does not have the capability to submit invoices
electronically, the invoices may be mailed to the Accounts Payable Section, Southwest Florida
Water Management District, Post Office Box 15436, Brooksville, Florida 34604-5436. Copies
of invoices may also be submitted to the District's Contract Manager to expedite the review
process.

7.4, Any travel expenses authorized under this Agreement will be reimbursed in accordance with
Section 112.061, Florida Statutes (F.S.), as may be amended from time to time.

7.5. Surcharges added to third party invoices are not considered an allowable cost under this
Agreement.

7.6. The Cooperator shall comply with applicable procurement laws when procuring consultants
and contractors to accomplish the Project. The District shall only be obligated to reimburse
the Cooperator for costs incurred under contracts for Project work that is included in the
Project Plan and is necessary to achieve the resource benefits of the Project, to be determined
by the District in its sole discretion. Additionally, the District shall only be obligated to
reimburse the Cooperator for costs that are reasonable, to be determined by the District int its
sole discretion. In order for the District to make the above determinations, the Cooperator
shall provide all solicitations to the District prior to posting, and contracts prior to execution,
unless the solicitation has been posted or contract has been executed before the parties'
execution of this Agreement, in which case, the documents must be provided within 30 days
of execution of this Agreement. The District shall provide a response to the Cooperator within
21 days of receipt of the solicitation or contract. Upon written District approval, the budget
amounts for the Project work set forth in a contract will refine the Project Budget and be
incorporated herein by reference. The District shall not reimburse the Cooperator for costs
incurred under consultant and contractor contracts until the requirements of this
Subparagraph are satisfied.

Dispute Resolution.

If an issue or dispute arises during the course of the Project, including whether expenses are

reimbursable under this Agreement, the Cooperator shall continue to perform the Project work in

accordance with the Project Plan. The Cooperator shall seek clarification and resolution of any
issue or dispute by providing the details and basis of the issue or dispute to the District's Contract

Manager no later than 10 days after the issue or dispute arises. If not resolved by the District’s

Contract Manager, in consultation with his or her Bureau Chief, within 10 days of receipt of notice,

the dispute will be forwarded to the District’s Assistant Executive Director. The District's Assistant

Executive Director in consultation with the District's Office of General Counsel will issue the

District’s final determination. The Cooperator's continuation of the Project work as required under

this Paragraph will not constitute a waiver of any legal remedy available to the Cooperator

concerning the dispute.
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12.

AGREEMENT NO. 22CF0003721

Force Majeure.
In the event of hurricanes, tornados, floods, acts of God, acts of war, or other such catastrophes,

or other man-made emergencies such as labor strikes or riots which are beyond the control of the

party obligated to perform the work, the party's obligation to meet the timeframes provided in this

Agreement shall be suspended for the period of time the condition continues to exist. When the

party is able to resume performance of its obligations under this Agreement, in whole or in part, it

shall immediately give the other party written notice to that effect and shall resume performance no
later than 2 days after the notice is delivered. The suspension of the party’s obligations provided
for in this Paragraph shall be the party's sole remedy for the delays set forth herein.

Project Records and Audit.

The Cooperator, upon request, shall permit the District to examine or audit all Project related

records and documents during or following Project completion at no cost to the District. These

records shall be available at all reasonable times for inspection, review, or audit. "Reasonable"
shall be construed according to circumstances, but ordinarily shall mean normal business hours of

8:00 a.m. to 5:00 p.m., local time, Monday through Friday. The Cooperator shall similarly require

its consultants and contractors to maintain and allow access to such records for inspection, review,

or audit purposes. Payments made to the Cooperator under this Agreement shall be reduced for
amounts found to be not allowable under this Agreement by an audit. If an audit is undertaken by
the District, all required records shall be maintained until the audit has been completed and all
questions arising from it are resolved. The Cooperator shall maintain all such records and
documents for at least 5 years following completion of the Project. If an audit has been initiated and
audit findings have not been resolved at the end of the 5 years, the records shall be retained until
resolution of the audit findings, which would include an audit follow-up by the inspector general if
the findings result from an external auditor, or any litigation. The Cooperator understands and will
comply with its duty, pursuant to Section 20.055(5), F.S., to cooperate with the inspector general in
any investigation, audit, inspection, review, or hearing. The Cooperator shall similarly require its
consultants and contractors to comply with their duty, pursuant to Section 20.055(5), F.S., to
cooperate with the inspector general in any investigation, audit, inspection, review or hearing. This

Paragraph shall survive the expiration or termination of this Agreement.

Reports.

11.1. The Cooperator shall provide the District with a quarterly report describing the progress of the
Project tasks, adherence to the Project Schedule and any developments affecting the Project.
Quarterly means the calendar quarters ending March 31, June 30, September 30 and
December 31. The Cooperator shall submit quarterly reports to the District's Contract
Manager no later than 30 days following the completion of the applicable quarter.

11.2. Upon request by the District, the Cooperator shall provide the District with copies of data,
reports, models, studies, maps and other documents resulting from the Project. This
Subparagraph shall survive the expiration or termination of this Agreement.

11.3. If required in the Project Plan, the Cooperator shall submit all water resource data collected
under this Agreement to the District for upload to District databases, and to the Florida
Department of Environmental Protection's (FDEP) database for water quality data in
accordance with Rule 62-40.540, Florida Administrative Code. This Subparagraph shall
survive the expiration or termination of this Agreement.

11.4. The Cooperator shall provide the documents referenced in this Paragraph at no cost to the
District.

Risk, Liability, and [ndemnity.

12.1. To the extent permitted by Florida law, the Cooperator assumes all risks relating to the Project
and shall be solely liable for, and shall indemnify and hold the District harmless from all claims,
loss, damage and other expenses, including attorneys' fees and costs and attorneys’ fees and
costs on appeal, arising from the design, construction, operation, maintenance or
implementation of the Project; provided, however, that the Cooperator shall not indemnify for
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13.

14.

15.

16.

17.

AGREEMENT NO. 22CF0003721

that portion of any loss or damages proximately caused by the negligent act or omission of
the District's officers, employees, contractors and agents. The acceptance of the District's
funding by the Cooperator does not in any way constitute an agency relationship between the
District and the Coaperator.

12.2. The Cooperator shall indemnify and hold the District harmless, to the extent allowed under
Section 768.28, F.S., from all claims, loss, damage and other expenses, including attorneys’
fees and costs and attorneys’ fees and costs on appeal, arising from the negligent acts or
omissions of the Cooperator's officers, employees, contractors and agents related to its
performance under this Agreement.

12.3. This Paragraph, including all subparagraphs, shall not be construed as a waiver of the
Cooperator's sovereign immunity or an extension of the Cooperator’s liability beyond the limits
established in Section 768.28, F.S. Additionally, this Paragraph, including all subparagraphs,
will not be construed to impose contractual liability on the Cooperator for underlying tort claims
as described above beyond the limits specified in Section 768.28, F.S., nor be construed as
consent by the Cooperator to be sued by third parties in any manner arising out of this
Agreement,

12.4. Nothing in this Agreement shall be interpreted as a waiver of the District's sovereign immunity
or an extension of its liability beyond the limits established in Section 768.28, F.S., nor be
construed as consent by the District to be sued by third parties in any manner arising out of
this Agreement.

12.5. This Paragraph, including all subparagraphs, shall survive the expiration or termination of this
Agreement.

Default.
A party may terminate this Agreement upon another party's failure to comply with any term or
condition of this Agreement, provided the terminating party is not in default of this Agreement at the
time of termination. The terminating party shall provide the defaulting party with a written notice
stating its intent to terminate and describing all terms and conditions with which the defaulting party
has failed to comply (Notice of Termination). If the defaulting party has not remedied its default
within 30 days after receiving the Notice of Termination, this Agreement shall automatically
terminate. If a default cannot reasonably be cured within 30 days, then the cure time may be
extended at the terminating party’s discretion if the defaulting party is pursuing a cure of the default
with reasonable diligence. The rights and remedies in this Paragraph are in addition to any other
rights and remedies provided by law or this Agreement.

Release of Information.

The parties will not initiate any oral or written media interviews or issue press releases on or about

the Project without providing notices or copies to the other party no later than 3 business days prior

to the interview or press release. This Paragraph shall not be construed as preventing the parties

from complying with the public records disclosure laws set forth in Chapter 119, F.S.

District Recognition.

The Cooperator shall recognize District funding in any reports, models, studies, maps or other

documents resulting from this Agreement, and the form of said recognition shall be subject to

District approval.

Permits and Real Property Rights.

The Cooperator shall obtain all permits, local government approvals and all real property rights

necessary to complete and operate the Project prior to commencing any construction of the Project.

The District shall not reimburse the Cooperator for allowable costs under this Agreement untii the

Cooperator has obtained all permits, approvals, and property rights necessary to complete the

Project. This Paragraph shall survive the expiration or termination of this Agreement.

Law Compliance.

The Cooperator shall comply with all applicable federal, state and local laws, rules, regulations and

guidelines related to performance under this Agreement.
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22.

23.

AGREEMENT NQ. 22CF0003721

Diversity in Contracting and Subcontracting.

The District is committed to supplier diversity in the performance of all contracts associated with

District cooperative funding projects. The Cooperator shall encourage Project participation of

minority owned and woman owned and small business enterprises, as prime contractors and

subcontractors, in accordance with applicable laws.

18.1.If requested, the District shall assist the Cooperator by sharing information to help the
Cooperator ensure that minority owned and woman owned and small businesses are afforded
an opportunity to participate in the performance of this Agreement.

18.2. If the District's share of Project costs is greater than or equal to $100,000, the Cooperator
shall provide the District with the Minority/Women Owned and Small Business Utilization
Report attached as an exhibit, indicating all contractors and subcontractors who performed
Project work, the amount paid to each contractor or subcontractor, and to the extent such
information is known, whether each contractor or subcontractor was a minority owned or
woman owned or small business enterprise. The report is required upon Project completion
prior to final payment, or within 30 days of the execution of any amendment that increases
the total Project cost, for information up to the date of the amendment and prior to the
disbursement of any additional funds by the District.

Assignment.

No party may assign any of its rights or obligations under this Agreement, including any operation

or maintenance obligations, without the prior written consent of the other party. Any attempted

assignment in violation of this Paragraph is void. This Paragraph shall survive the expiration or
termination of this Agreement.

Miscellaneous.

Nothing in this Agreement shall be construed or implied to create any relationship between the

District and any consultant or contractor of the Cooperator. Nothing in this Agreement shall be

construed to benefit any person or entity not a party to this Agreement. This Agreement is governed

by Florida law and venue for resolving disputes under this Agreement shall be exclusively in

Hillsborough County, Florida. Unless otherwise stated in this Agreement, if a court of competent

jurisdiction deems any term or condition of this Agreement to be invalid, illegal, or unenforceable,

the remaining terms and conditions are severable and shall remain in full force and effect. This

Paragraph shall survive the expiration or termination of this Agreement.

Lobbying Prohibition.

Pursuant to Section 216.347, F.S., the Cooperator is prohibited from using funds provided by this

Agreement for the purpose of lobbying the Legislature, the judicial branch or a state agency.

Counterparts and Authority to Sign.

The signatures of all parties need not appear on the same counterpart. Unless otherwise indicated

in the CFI Project Agreement, in accordance with the Electronic Signature Act of 1996, electronic

signatures, including facsimile transmissions, may be used and shalt have the same force and effect
as a written signature. Each person signing this Agreement warrants that he or she is duly
authorized to do so and to bind the respective party to this Agreement.

Entire Agreement.

This Agreement, including the attached, referenced, and incorporated exhibit(s), constitutes the

entire agreement between the parties and, unless otherwise provided herein, may only be amended

through a formal amendment, signed by all parties to this Agreement. |n the event of a conflict of
contract terminology, priority shall be given first to the CFl Project Agreement; the exhibits, in the
order presented in the CFl Project Agreement, except that Exhibit B shall take precedence over

Exhibit A, and then the attachments in the order presented in the CFl Project Agreement.
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AGREEMENT NO. 22CF0003721

Exhibit B
Southwest Florida Water Management District
Special Terms and Conditions
Standard Construction, Restoration, or Conservation with Construction

1. Project Funding.

1.1. The District Governing Board approved the funding of the Project based upon the
expectation that the Measurable Benefit as provided in the Project Plan would be
achieved. The Cooperator is solely responsible for implementing the Project in such a
manner that the Measurable Benefit is achieved. If at any point during the progression of
the Project, the District determines that it is likely that the Measurable Benefit will not be
achieved, the District shall provide the Cooperator with 15 days advance written notice
that the District will withhold payments to the Cooperator until such time as the Cooperator
demonstrates that the Project will achieve the Measurable Benefit.

1.2. The District shall not reimburse the Cooperator for any costs under this Agreement until
the notice to proceed with construction has been issued to the Cooperator’s contractor;
unless the Project Plan requires the District to perform a third-party review, in which case
the District shall reimburse the Cooperator for the 30% design package costs subject to
Subparagraph 5.7 in Exhibit A, and shall not reimburse the Cooperator for any post-30%
design work until the notice to proceed with construction has been issued.

2. Repayment.

2.1. The Cooperator shall repay the District all funds the District paid to the Cooperator
under this Agreement, except for the 30% design package costs if a third-party review
was performed by the District, if: a) the Cooperator fails to complete the Project in
accordance with the terms and conditions of this Agreement; b) the District
determines, in its sole discretion, that the Cooperator has failed to maintain scheduled
progress of the Project thereby endangering the timely completion of the Project; c) if
the Cooperator is a public entity, the Cooperator fails to appropriate sufficient funds to
meet the Project task deadlines; d} the District determines, in its sole discretion, that
a permit, approval, or property right legal challenge has caused an unreasonable delay
or cancellation of the Project; €) the Project is used for compensatory water quality
treatment or mitigation or water use permitting withdrawal credits in violation of this
Agreement; or f) any contractual requirement or expectation of the resource benefits
resulting from the Project, including any requirement applicable to reclaimed water
projects, is held to be invalid, illegal or unenforceable during the term of this
Agreement, including the O&M Period. Should any of the above conditions exist that
require the Cooperator to repay the District, this Agreement shall terminate in
accordance with the procedure set forth in the Default Paragraph.

2.2. Notwithstanding the above, if the Project fails to achieve the Measurable Benefit, the
Cooperator may request that the District Governing Board waive the repayment
obligation, in whale or in part.

2.3. If the Cooperator is obligated to repay the District, the Cooperator shall repay the
District within a reasonable time, as determined by the District in its sole discretion.

2.4, The Cooperator shall pay attorneys’ fees and costs incurred by the District, including
appeals, resulting from the Cooperator's failure to repay the District as required by this
Agreement.

2.5. This Paragraph, including al! subparagraphs, shall survive the expiration or
termination of this Agreement

3. Operation and Maintenance. Checked paragraph applies. All subparagraphs apply.
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3.1.

3.2.

3.3.

AGREEMENT NO. 22CF0003721

The Cooperator shall operate and maintain the Project for at least 20 consecutive
years {(O&M Period) beginning at Project completion in such a manner that the
Project’s resource benefits are achieved. If the Cooperator ceases to operate and
maintain the Project, the Cooperator shall repay the District 5% of total District monies
contributed to the Project for each year or a fraction of a year in which the Project is
not operated and maintained. The rights and remedies in this Paragraph are in addition
to any other rights and remedies provided by law or this Agreement,

The Cooperator shall operate and maintain the Project in perpetuity to ensure the
proper hydraulic operation and compliance with all environmental permits. If the
Cooperator ceases to operate and maintain the Project, the Cooperator shall repay
the District 5% of total District monies contributed to the Project for each year or a
fraction of a year in which the Project is not operated and maintained. The rights and
remedies in this Paragraph are in addition to any other rights and remedies provided
by law or this Agreement,

Within 30 days of Project completion, or as extended by the District in writing, the
Cooperator shall provide the District with construction record drawings, signed and
sealed by a professional engineer, certifying that the Measurable Benefit has been
achieved. If required in the Project Plan, the Cooperator shall provide the District with
an operation and maintenance plan that provides reasonable assurance that the
Project will be operated and maintained as required by this Agreement. Every 2 years
during the O&M Period, the Cooperator shall generate a report describing the
operation and maintenance activities that took place during the reporting period and
certifying that the required resource benefits have been achieved. The Cooperator’s
obligation to generate and maintain such reports shall continue throughout the O&M
Period.

The District retains the right to audit any certification and, if requested by the District,
the Cooperator shall provide documentation to support its certification that the required
resource benefits have been achieved.

This Paragraph, including all subparagraphs, shall survive the expiration or
termination of this Agreement.

Design Submittal. Checked paragraph applies.

4

The Cooperator shall provide the District with the final design drawings, signed and
sealed by a professional engineer, including supporting documentation. The District
shall provide written notice to the Cooperator within 15 days of receipt of the design
submittal advising if it appears to meet the requirements of this Agreement. The
District's acceptance of the design submittal shall not be construed as an approval of
the design, or a representation or warranty that the District has verified the
architectural, engineering, mechanical, electrical, or other components of the
construction bid documents or that such documents are in compliance with applicable
rules, regulations or law, including the District’s.

The Cooperator must ensure that the design of the Project maximizes the resource
benefits to the greatest extent practicable. The Cooperator shall provide the District
with the 30%, 60%, 90% and final design drawings, including supporting
documentation. A professicnal engineer shall, at a minimum, sign and seal the final
design drawings. The District shall provide written notice to the Cooperator within 15
days of receipt of each design submittal, advising if it appears to meet the
requirements of this Agreement. The District's acceptance of any design submittal
shall not be construed as an approval of the design, or the architectural, engineering,
mechanical, electrical, or other components of the construction bid documents, or that
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such documents are in compliance with applicable rules, regulations or law, including
the District’s.

Compensatory Treatment Mitigation.

The Project shall not be used by the Cooperator or any other entity as compensatory water
quality treatment or wetland mitigation, or any other required mitigation due to impacts for
any projects. The Project shall not be used for water use permitting withdrawal credits. The
Project may be used for self-mitigation due to impacts specifically associated with the
construction of the Project. This Paragraph shall survive the expiration or termination of this
Agreement.

Additional Clauses. Checked paragraphs apply.

X

Signage.
The Cooperator shall provide signage at the Project site that recognizes the District's

funding for the Project. All signage must receive the District’s written approval as to
form, content and location, and must be in accordance with local sign ordinances.
Conservation Easement.

The Cooperator shall convey a perpetual conservation easement as defined in Section
704.06, F.S., to the District, over the Project area, without encumbrances unless such
encumbrances do not adversely affect the ecological viability of the Project. The
conservation easement will cover that portion of the property that is being improved
with funds provided under this Agreement. The form and content of the conservation
easement is subject to District review and approval prior to execution and should be
substantially similar to the template attached hereto as an exhibit. Within 60 days of
construction commencement, the Cooperator must submit a Title Insurance
Commitment, legal description with a boundary survey signed and sealed by a Florida
registered surveyor, evidence of ownership or legal control of the property, and a draft
conservation easement for District review and approval. If the Cooperator is a
municipality, political subdivision or state agency, it may use an Ownership and
Encumbrance Report acceptable to the District in lieu of a Title Insurance
Commitment. The Cooperator will have 90 days to remove any encumbrances
identified by the District as unacceptable or demonstrate to the District's satisfaction
that the encumbrance or encumbrances will not affect the ecological viability of the
Project. Within 30 days after construction is complete, the Cooperator must execute
and record the conservation easement. Within 30 days after recording, the Cooperator
must submit the recorded conservation easement for the Project area to the District.
Within 90 days after recording, the Cooperator must submit a Title Insurance Policy
consistent with the Title Insurance Commitment or Ownership and Encumbrance
Report approved by the District. All costs associated with obtaining the conservation
easement and the other required documents shall be the sole obligation of the
Cooperator outside of this Agreement. This Paragraph shall survive the expiration or
termination of this Agreement.

Florida Single Audit Act.

Funding for this Agreement includes state financial assistance and is therefore subject
to the Florida Single Audit Act (FSAA), Section 215.97, F.8. The Cooperator is a
subrecipient of state financial assistance under this Agreement and therefore may be
subject to audits and monitoring as described in the Special Audit Requirements
exhibit. The Cooperator must also use the attached Florida Single Audit Act Checklist
for Non-State Organizations — Recipient/Subrecipient vs. Vendor Determination to
evaluate the applicability of the FSAA to non-state organizations to which the
Cooperator provides State resources to assist in carrying out activities related to this
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AGREEMENT NO. 22CF0003721

Agreement. If the Cooperator has a question related to the grant or subgrant of State
funding, contact the individual identified below:

Grants Compliance Accountant

Southwest Florida Water Management District
2379 Broad Street, Brooksville, FL 34604
Phone: (352) 796-7211, Ext. 4104
GrantsAccounting@swfwmd.state.fl.us

The Cooperator shall provide the District with its grant contact information within
30 days of execution of this Agreement.

The remainder of this page intentionally left blank.
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AGREEMENT NQ22CF0003721
EXHIBIT "C"
PROJECT PLAN

PROJECT DESCRIPTION

The Project is a cooperative funding project located within Pinellas County. The Project is consistent
with the Surface Water Improvement and Management (SWIM) Plan for Tampa Bay, a SWIM priority
water body, which outlines goals to restore habitat and reduce pollutant loads entering Tampa Bay.

The Project includes modification of a salinity barrier, sediment removal and exotic species control on
Roosevelt Creek Channel 5 to restore natural systems associated with Tampa Bay, a SWIM priority
waterbody. The general location of the Project is shown on the attached map (Figure 1).

The Cooperator shall, separate to this Agreement and prior to implementation of the Project, design the
Project, secure the necessary rights-of-way, easements and all necessary permits for construction.

MEASURABLE BENEFIT

The modification of a salinity barrier and the removal of sediments and invasive species to restore 12
acres of natural systems associated with Tampa Bay. Construction will be done in accordance with
permitted plans.

PROJECT TASKS
Key tasks to be performed by the Cooperator:

1. BIDDING AND CONTRACT AWARD- The Cooperator shall procure a contractor to implement
the Project based on the final design drawings and approved permits. The Cooperator shall
identify those bid items for which reimbursement will be requested from the District.

2. CONSTRUCTION - The Cooperator shall construct the Project in conformance with the final
design drawings, specifications and approved permits.

3. CONSTRUCTION ENGINEERING AND INSPECTION (CEIl) — The Cooperator shall review all
shop drawings, complete engineering inspections and monitor all phases of construction by
means of survey, observations, and materials testing to give reasonable assurance that the
construction work conforms to the permitted drawings and design specifications. The Cooperator
shall provide the District with inspection documents and photographs, if requested.

4. GIS DATA, AS-BUILT SURVEY, RECORD DRAWINGS AND CERTIFICATE OF SUBSTANTIAL
COMPLETION — The Cooperator shall obtain and provide to the District GIS shapefiles, an As-
Built Survey signed and sealed and certified by a licensed Florida professional surveyor and
mapper (if applicable), the Record Drawings signed and sealed by a professional engineer, and a
Certificate of Substantial Completion, signed by the Cooperator, contractor, and professional
engineer.

5. OPERATION AND MAINTENANCE - The Cooperator shall provide for the operation and
maintenance of the completed Project to ensure the Project functions in accordance with the final
design drawings and conforms to all the conditions specified in the environmental permits issued
for the Project. The Cooperator shall be identified as the entity responsible for all operation and
maintenance requirements in all permits issued for the Project.

DELIVERABLES
» Design drawings at final design levels; include electronic and CAD

Page 1 of 4



» Technical Specifications at final design

e Final design in the form of GIS shapefiles or geodatabase feature ciasses created with points,
closed polylines, and polygons free of annotations that break line continuity, that shall include, but
not be limited to, spot elevations of key site features (i.e. trees, poles, pipes, invert elevations, outfall
structure control elevations and downstream inverts), planting plans, Project footprint boundary,
created contours, and drainage basin shapefile

+ Dated color (digital) photographs of the construction site prior to, during, and immediately following
completion of construction

¢ Record Drawings

e Certificate of Substantial Completion

SPATIAL REFERENCE, CAD AND GIS DELIVERABLE REQUIREMENTS
All survey and mapping services and deliverables shall be certified as meeting or exceeding, in quality
and precision, the standards applicable for this work, as set forth in Chapter 472, F.S.

Horizontal Datum will be referenced to the Florida State Plane Coordinate System, West Zone (0902),
Units US Survey Feet, North American Datum of 1983 (NAD83/2011) Current Adjustment including
the most recent NSRS adjustment.

Vertical Datum will be referenced to the North American Vertical Datum of 1988 (NAVD 88), Units US
Survey Feet, using the most recent geoid model to compute orthometric heights based on GPS
derived ellipsoid heights.

Metadata must be provided for GIS deliverables and must be delivered in an ESRI ArcCatalog
compatible XML format. Each data layer in the deliverable requires its own metadata XML file.

Metadata must be compliant with the Federal Geographic Data Committee's (FGDC) Content Standard
for Spatial Metadata and current District standards (Metadata Writing Guide for Contractors) which is
located on the District’s ftp website at: http.//ftp.swfwmd.state.fl.us/pub/gisdata/metadata stnds/, file
name ContractorsXML.zip), incorporated herein by reference. All feature classes must be checked for
geometrical, topological, and attribute errors and corrected accordingly. All metadata must pass through
the USGS metadata parser at http://geo-nsdi.er.usgs.gov/validation/ with no errors.

PROJECT SCHEDULE
DESCRIPTION COMMENCE COMPLETE
Bidding and Contract Award 11/14/2021 06/29/2022

Construction and Construction Engineering &

Inspection (CEl)

GIS Data, As-Built Survey, Record Drawings &

Certificate of Substantial Completion 09/19/2023 122172023
Additional task deadlines contained in the performance schedules of the consultant and contractor
contracts will be incorporated herein by reference.

06/19/2022 09/19/2023
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PROJECT BUDGET

DESCRIPTION DISTRICT COOPERATOR TOTAL
Construction $325,000 $325,000 $650,000
Construction Engineering & Inspection

(CEN) $15,000 $15,000 $30,000
GIS Data, As-Built Survey, Record

Drawings & Certificate of Substantial $10,000 $10,000 $20,000
Completion

TOTAL $350,000 $350,000 $700,000

Reimbursement for expenditures of contingency funds is contingent upon District approval in
accordance with the Funding Paragraph in the Agreement. The Cooperator must complete one
Contingency Funds Justification Form, attached to this Agreement, per contingency line item requested

for District reimbursement.

The remainder of this page intentionally left blank.
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ATTACHMENT 1

Cooperative Funding Construction Contingency Justification
Submit ONE form per contingency line item requested for

District reimbursement

Project Name:

District Project Number;
Cooperator:

Contract Number:
Contingency Request Number:

Awarded Construction Contract Total ($):
Contingency Amount Requested ($):

Cumuiative Contingency Amount Authorized to date
($): Total Cumulative Contract Price Including this
Request ($): Maximum contingency eligible for
reimbursement ($):

Contingency Request Description:

Contingency Line Item Justification’:

up to 5% (2.5% District portion)



Cooperative Funding Resource Benefit?:

Cost/Negotiation Description®:

| hereby certify that this contingency request is necessary for the resource benefit required under the
cooperative agreement and scope and costs were negotiated in good faith.

Contract Manager or Engineer of Record Date

1 Justification must document the need for the contingency line item, the circumstances under which the
need was discovered, and why the item was not included within the original project scope. The District

may deny reimbursement for additional costs due to design errors, rework and defects in the work.
ALTERNATE LANGUAGE: The District may deny reimbursement for additional costs resulting from
delays, inefficiencies, rework or extra work.

? Describe why the contingency line item is needed to fulfill the resource benefit required under the
cooperative agreement.

3 Costs need to be justified and demonstrated to be reasonable. Provide unit price comparison, or recent
competitive CoSt proposals, RS Means or FDOT cost data. Attach backup documentation. If no price

comparisons or competitive quotes can be provided, a certification from the Engineer of Record or
appropriate Professional Engineer stating that the cost is reasonable may be considered. The certification
method is not preferred and will require justification that other methods were not available.
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Agreement No. 22CF0003721
Attachment 4: Cooperative Funding Agreement Checklist

This checklist is to be used as a tool by the Cooperator and District Contract Manager to
monitor and trackCooperative Funding Agreement terms throughout Project implementation.

Cooperator
District
For Studies and Design:

a O Copy of contract with consultant. If contract is not provided to the District prior to
execution, the Cooperator may be executing a contract with consultant that includes
items that are not reimbursable

O O All Draft and Final Reports and/or design drawings per the Exhibit C Project Pian
For Construction Reimbursement:

O O Copy of bid documents and bid form. If bid documents and bid form are not provided
to the District prior to bidding, the Cooperator may be advertising for items that are
not reimbursable

O O Copy of contract with contractor. If contract is not provided to the District prior to
execution, the Cooperator may be executing a contract with contractor that includes
items that are not reimbursable

O [0 Copy of Notice to Proceed to contractor

O L1 Owner Direct Purchase Statement

O O Copy of construction permits

1 O If land acquisition included, review and comment from District's Real Estate Services
on appropriate land value

O 3 Any state or federal appropriations or grant funds received by the Cooperator for the
Project will be applied to reduce each party's share in accordance with their
respective funding percentages as described in the CFi Project Agreement

0O [0 Copy of all required federal, state, and local environmental permit approvals and
permitted drawings
During Project Work:

a O Quarterly (see Exhibit A paragraph 11) status reports

O O Invoices for reimbursement (per Exhibit A paragraph 7)

O 0 Contingency Form for each contingency item

O O Request(s) for changes to prime contacts

(] 0 Request(s) to extend project task deadline and/or adjustments to line item budget

O O Request(s) for changes to scope, budget, and/or schedule requiring an amendment to
the agreement

O O M/MW/SME Form must be submitted to the District if an amendment is executed that
increases the total Project cost. This will apply to amendments when authorizing post-
TPR work
Close OQut:

Prior to Final Payment Reimbursement the Cooperator will provide to the District:

O O Minority/Women Owned and Small Business Utilization Report (If District's share
is $100,000 or greater)

O O All Deliverables listed in Exhibit C Project Plan as described in the tasks

Survival of the Agreement:
Per Exhibit B, the DISTRICT upon request may review the biennial Operation and
Maintenance Report
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