

- |  |  |   |
|--|--|---|
| <p><b>1. Federal Award No.</b><br/>693JJ32540274</p>   | <p><b>2. Effective Date</b><br/>See No. 16 Below</p>   | <p><b>3. Assistance Listings No.</b><br/>20.939</p> |
| <p><b>4. Award To</b><br/>County of Pinellas<br/>315 Court Street<br/>RM 601<br/>Clearwater, Florida<br/>33756-5338, United States</p> | <p><b>5. Sponsoring Office</b><br/>U.S. Department of Transportation<br/>Federal Highway Administration<br/>Office of Safety<br/>1200 New Jersey Avenue, SE<br/>HSSA-1, Mail Drop E71-117<br/>Washington, DC 20590</p> |   |

Unique Entity Id.: *R37RMC63XKGI*  
TIN No.: *596000800*

- |   |  |                |                       |                  |                     |                      |             |              |             |               |                       |
|---|--|----------------|-----------------------|------------------|---------------------|----------------------|-------------|--------------|-------------|---------------|-----------------------|
| <p><b>6. Period of Performance</b><br/>Effective Date of Award through<br/>December 31, 2029.</p> | <p><b>7. Total Amount</b></p> <table border="0" style="width: 100%;"> <tr> <td>Federal Share:</td> <td style="text-align: right;"><b>\$2,500,000.00</b></td> </tr> <tr> <td>Recipient Share:</td> <td style="text-align: right;"><b>\$625,000.00</b></td> </tr> <tr> <td>Other Federal Funds:</td> <td style="text-align: right;"><b>0.00</b></td> </tr> <tr> <td>Other Funds:</td> <td style="text-align: right;"><b>0.00</b></td> </tr> <tr> <td><b>Total:</b></td> <td style="text-align: right;"><b>\$3,125,000.00</b></td> </tr> </table> | Federal Share: | <b>\$2,500,000.00</b> | Recipient Share: | <b>\$625,000.00</b> | Other Federal Funds: | <b>0.00</b> | Other Funds: | <b>0.00</b> | <b>Total:</b> | <b>\$3,125,000.00</b> |
| Federal Share:  | <b>\$2,500,000.00</b>  |                |                       |                  |                     |                      |             |              |             |               |                       |
| Recipient Share:  | <b>\$625,000.00</b>  |                |                       |                  |                     |                      |             |              |             |               |                       |
| Other Federal Funds:  | <b>0.00</b>  |                |                       |                  |                     |                      |             |              |             |               |                       |
| Other Funds:  | <b>0.00</b>  |                |                       |                  |                     |                      |             |              |             |               |                       |
| <b>Total:</b>   | <b>\$3,125,000.00</b>  |                |                       |                  |                     |                      |             |              |             |               |                       |

- |  |  |
|--|--|
| <p><b>8. Type of Agreement</b><br/>Grant</p> | <p><b>9. Authority</b><br/>Section 24112 of the Infrastructure Investment and Jobs Act (Pub. L. 117-58, November 15, 2021; also referred to as the “Bipartisan Infrastructure Law” or “BIL”)</p> |
|--|--|

- |   |  |
|---|--|
| <p><b>10. Procurement Request No.</b><br/>HSA240419PR</p> | <p><b>11. Federal Funds Obligated</b><br/><b>Base Phase: \$1,400,000</b></p> |
|---|--|

- |   |   |
|---|---|
| <p><b>12. Submit Payment Requests To</b><br/>See Article 5.</p> | <p><b>13. Accounting and Appropriations Data</b><br/>15X0173E50.0000.055SR10500.5592000000.4<br/>1010.61006600.0000000000.0000000000.0000<br/>000000.0000000000</p> |
|---|---|

- 14. Description of the Project**

This award will be used by Pinellas County to conduct supplemental safety data analysis and planning, including follow-up analysis of 2022 toxicology data to identify trends, conditions, and policy recommendations to mitigate future roadway fatalities caused by being under the influence of drugs and/or alcohol. Temporary demonstration activities such as RRFBs, education/enforcement campaigns, and physical barriers will be tested to determine the most effective countermeasures. This will be a phased agreement and activities will help to inform the Pinellas County MPO's Vision Zero Action Plan.

**RECIPIENT**

**15. Signature of Person Authorized to Sign**

PINELLAS COUNTY, FLORIDA by and through its Board of County Commissioners

BY:   
\_\_\_\_\_  
Brian Scott, Commission Chair

**FEDERAL HIGHWAY ADMINISTRATION**

**16. Signature of Agreement Officer**

\_\_\_\_\_  
Signature Date  
Name: Daniel Confer  
Title: Agreement Officer

ATTEST: Ken Burke, Clerk

BY:   
\_\_\_\_\_  
Deputy Clerk



**APPROVED AS TO FORM**

**APPROVED AS TO FORM**  
By: Joseph A Morrissey  
Office of the County Attorney

**U.S. DEPARTMENT OF TRANSPORTATION**

**GRANT AGREEMENT UNDER THE  
FISCAL YEAR 2023 SAFE STREETS AND ROADS FOR ALL GRANT PROGRAM**

This agreement is between the United States Department of Transportation’s (the “USDOT”) Federal Highway Administration (the “FHWA”) and the **County of Pinellas** (the “Recipient”).

This agreement reflects the selection of the Recipient to receive a Safe Streets and Roads for All (“SS4A”) Grant for the **Pinellas I-PED (Impaired Pedestrian-Bicycle Evaluation and Demonstration) Project**.

The parties therefore agree to the following:

**ARTICLE 1  
GENERAL TERMS AND CONDITIONS**

**1.1 General Terms and Conditions.**

- (a) In this agreement, “**General Terms and Conditions**” means the content of the document titled “General Terms and Conditions Under the Fiscal Year 2023 Safe Streets and Roads for All (“SS4A”) Grant Program,” which is available at <https://www.transportation.gov/grants/ss4a/grant-agreements> under “Fiscal Year 2023.” Articles 7–30 are in the General Terms and Conditions. The General Terms and Conditions are part of this agreement.
- (b) The Recipient acknowledges that it has knowledge of the General Terms and Conditions. Recipient also states that it is required to comply with all applicable Federal laws and regulations including, but not limited to, the Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 CFR part 200); National Environmental Policy Act (NEPA) (42 U.S.C. § 4321 et seq.); and Build America, Buy America Act (BIL, div. G §§ 70901-27).
- (c) The Recipient acknowledges that the General Terms and Conditions impose obligations on the Recipient and that the Recipient’s non-compliance with the General Terms and Conditions may result in remedial action, termination of the SS4A Grant, disallowing costs incurred for the Project, requiring the Recipient to refund to the FHWA the SS4A Grant, and reporting the non-compliance in the Federal-government-wide integrity and performance system.

**ARTICLE 2  
APPLICATION, PROJECT, AND AWARD**

**2.1 Application.**

Application Title: **Pinellas I-PED (Impaired Pedestrian-Bicycle Evaluation and Demonstration) Project**

Application Date: **05/19/2023**

**2.2 Award Amount.**

SS4A Grant Amount: **\$2,500,000**

**2.3 Federal Obligation Information.**

Federal Obligation Type: Multiple

<b>Obligation Condition Table</b>		
<b>Phase the Project</b>	<b>Allocation of the SS4A Grant</b>	<b>Obligation Condition</b>
Base Phase: Pre-NEPA	\$1,400,000	

**Obligation Condition Table**

<b>Phase the Project</b>	<b>Allocation of the SS4A Grant</b>	<b>Obligation Condition</b>
Option Phase 1: Design of Demonstration Activities	\$500,000	<p>The Recipient shall not expend any funds (Federal or non-Federal) for, seek reimbursement of eligible costs, or otherwise begin any part of the final design and construction of an Implementation Project unless and until:</p> <ol style="list-style-type: none"> <li>(1) The requirements of the National Environmental Policy Act (42 U.S.C. § 4321 et seq.) (“NEPA”), Section 106 of the National Historic Preservation Act (16 U.S.C. § 470f) (“NHPA”), and any other applicable environmental laws and regulations have been met; and</li> <li>(2) FHWA, or a State with applicable NEPA Assignment authority, has approved the NEPA document for the Project and provided the Recipient with a written notice that the environmental review process is complete; and</li> <li>(3) FHWA has obligated additional funds for this phase and notified the Recipient in writing that the Recipient may proceed to the next activity after NEPA approval, and the Recipient has acknowledged receipt in writing of FHWA’s notification. Recipient shall not proceed with any such activities until (2) and (3) as described in this section are met. Costs that are incurred before (2) and (3) as described in this section are met are not allowable costs under this agreement.</li> </ol> <p>Extent of activities that are permissible before NEPA is complete are those activities constituting “preliminary design” as specified in FHWA Order 6640.1A.</p>

<b>Obligation Condition Table</b>		
<b>Phase the Project</b>	<b>Allocation of the SS4A Grant</b>	<b>Obligation Condition</b>
Option Phase 2: Construction of Demonstration Activities	\$600,000	<p>The Recipient shall not expend any funds (Federal or non-Federal) for, seek reimbursement of eligible costs, or otherwise begin any part of the construction or final design and construction of an Implementation Project unless and until:</p> <p>(1) The requirements of the National Environmental Policy Act (42 U.S.C. § 4321 et seq.) (“NEPA”), Section 106 of the National Historic Preservation Act (16 U.S.C. § 470f) (“NHPA”), and any other applicable environmental laws and regulations have been met; and</p> <p>(2) FHWA, or a State with applicable NEPA Assignment authority, has approved the NEPA document for the Project and provided the Recipient with a written notice that the environmental review process is complete; and</p> <p>(3) FHWA has obligated additional funds for this phase and notified the Recipient in writing that the Recipient may proceed to the next activity after NEPA approval, and the Recipient has acknowledged receipt in writing of FHWA’s notification. Recipient shall not proceed with any such activities until (2) and (3) as described in this section are met. Costs that are incurred before (2) and (3) as described in this section are met are not allowable costs under this agreement.</p> <p>Extent of activities that are permissible before NEPA is complete are those activities constituting “preliminary design” as specified in FHWA Order 6640.1A.</p>

**2.4 Budget Period.**

Base Phase Budget Period: **Effective Date of Award (see block 2 of page 1) – December 31, 2029**

Option Phase 1 Budget Period: [reserved]

## 2.5 Grant Designation.

Designation: Planning and Demonstration

### ARTICLE 3 SUMMARY PROJECT INFORMATION

#### 3.1 Summary of Project's Statement of Work.

The Pinellas I-PED (Impaired Pedestrian-Bicycle Evaluation and Demonstration) Project activities include research into discrepancies in the crash reporting process within the State of Florida dealing with fatal crashes involving pedestrians and bicyclists that are under the influence. Provide analysis and document the crash reporting process to determine why the toxicology report findings in 2021 identified over 67% of pedestrian and bicycle fatalities being under the influence versus the statewide reporting system's (Signal 4) 16% rate of being under the influence. The program will also test various physical infrastructure, educational sessions, and enforcement activities to test the effectiveness to reduce these types of fatal crashes.

The project will be completed in **three phases as follows:**

The Pinellas I-PED (Impaired Pedestrian-Bicycle Evaluation and Demonstration) Project will build off the Pinellas County Metropolitan Planning Organization's (Forward Pinellas) Vision Zero Action Plan.

Base Phase (Pre-NEPA):

Pre-NEPA activities include researching discrepancies in the crash reporting process within the State of Florida dealing with fatal crashes involving pedestrians and bicyclists that are under the influence. The team will analyze and document the crash reporting process to determine why the toxicology report findings in 2021 identified over 67% of pedestrian and bicycle fatalities being under the influence versus the statewide reporting system's (Signal 4) 16% rate of being under the influence. During this phase the project team will submit a preliminary and final NEPA checklists, determine locations, potential treatments and countermeasures, preliminary design, and develop potential educational campaigns.

Option Phase 1: Design of Demonstration Activities:

During Phase 1, the program will finalize design plans and continue stakeholder coordination.

Option Phase 2: Construction of Demonstration Activities:

During Phase 2, the program will continue stakeholder engagement, construct the demonstration projects' various temporary physical infrastructure countermeasures, implement educational campaigns and enforcement activities to determine the effectiveness of each strategy in reducing these types of fatal crashes. The project will perform an evaluation of countermeasures and produce an evaluation report that will be used in developing a supplemental safety action plan to add to the existing Pinellas County Metropolitan Planning Organization's (Forward Pinellas) Vision Zero Action Plan.

Throughout this project, Pinellas County will coordinate with the Florida Department of Transportation, Pinellas County Sheriff's office, Community Traffic Safety Team, Florida Department of Health, and the Metropolitan Planning Organization - Forward Pinellas to build upon the existing Vision Zero Action Plan to determine and demonstrate specific measures that will reduce the number of pedestrian and bicycle fatalities under the influence of drugs and alcohol.

### 3.2 Project's Estimated Schedule.

#### Demonstration Activity Schedule

Milestone	Schedule Date
Planned NEPA Completion Date:	<b>December 1, 2025</b>
Planned Construction Start Date	<b>July 1, 2027</b>
Planned Evaluation Period End Date:	<b>December 31, 2028</b>
Planned SS4A Final Report Date:	<b>December 31, 2029</b>

#### Supplemental Planning Schedule

Milestone	Schedule Date
Planned NEPA Completion Date:	<b>December 1, 2025</b>
Planned Draft Plan Completion Date:	<b>May 1, 2029</b>
Planned Final Plan Completion Date:	<b>August 1, 2029</b>
Planned Final Plan Adoption Date:	<b>November 1, 2029</b>
Planned SS4A Final Report Date:	<b>December 31, 2029</b>

### 3.3 Project's Estimated Costs.

#### (a) Eligible Project Costs

<b>Eligible Project Costs</b>	
SS4A Grant Amount:	<b>\$2,500,000</b>
Other Federal Funds:	<b>\$0</b>
State Funds:	<b>\$0</b>
Local Funds:	<b>\$625,000</b>
In-Kind Match:	<b>\$0</b>
Other Funds:	<b>\$0</b>
<b>Total Eligible Project Cost:</b>	<b>\$3,125,000</b>

#### (b) Cost Classification Table – Planning and Demonstration Grants with demonstration activities and



<b>Cost Classification</b>	<b>Total Costs</b>	<b>Non-SS4A Previously Incurred Costs</b>	<b>Eligible Costs</b>
Architectural and engineering fees	\$1,800,000		<b>\$1,800,000</b>
Construction	\$1,325,000		<b>\$1,325,000</b>
<b>Project Total</b>	<b>\$3,125,000</b>		<b>\$3,125,000</b>

(c) Indirect Costs

Indirect costs are allowable under this Agreement in accordance with 2 CFR part 200 and the Recipient’s approved Budget Application. In the event the Recipient’s indirect cost rate changes, the Recipient will notify FHWA of the planned adjustment and provide supporting documentation for such adjustment. This Indirect Cost provision does not operate to waive the limitations on Federal funding provided in this document. The Recipient’s indirect costs are allowable only insofar as they do not cause the Recipient to exceed the total obligated funding.

**ARTICLE 4**

**RECIPIENT INFORMATION**

**4.1 Recipient Contact(s).**

Thomas E. Washburn, PE  
 Transportation Division Director  
 Pinellas County Public Works  
 22211 US 19N  
 Clearwater, FL 33765-5338  
 (727) 464-8804  
[twashburn@pinellas.gov](mailto:twashburn@pinellas.gov)

**4.2 Recipient Key Personnel.**

<b>Name</b>	<b>Title or Position</b>
Thomas E. Washburn, PE	Transportation Division Director

**4.3 USDOT Project Contact(s).**

Safe Streets and Roads for All Program Manager  
 Federal Highway Administration  
 Office of Safety  
 HSSA-1, Mail Stop: E71-117

1200 New Jersey Avenue, S.E.  
Washington, DC 20590  
202-366-2822  
[SS4A.FHWA@dot.gov](mailto:SS4A.FHWA@dot.gov)

and

Agreement Officer (AO)  
Federal Highway Administration  
Office of Acquisition and Grants Management  
HCFA-33, Mail Stop E62-310  
1200 New Jersey Avenue, S.E.  
Washington, DC 20590  
202-493-2402  
[HCFASS4A@dot.gov](mailto:HCFASS4A@dot.gov)

and

Division Administrator - Florida  
Agreement Officer's Representative (AOR)  
Federal Highway Administration  
3500 Financial Plaza  
Tallahassee, FL 32312  
850-553-2200  
[Florida.FHWA@fhwa.dot.gov](mailto:Florida.FHWA@fhwa.dot.gov)

and

Mark Clasgens  
Florida Division Office Point of Contact  
Major Projects Oversight Manager/sdPOM  
400 W. Washington Street, Suite 4200  
407-867-6404  
[mark.clasgens@dot.gov](mailto:mark.clasgens@dot.gov)

## **ARTICLE 5 USDOT ADMINISTRATIVE INFORMATION**

### **5.1 Office for Subaward and Contract Authorization.**

USDOT Office for Subaward and Contract Authorization: FHWA Office of Acquisition and Grants Management

#### **SUBAWARDS AND CONTRACTS APPROVAL**

Note: See 2 CFR § 200.331, Subrecipient and contractor determinations, for definitions of subrecipient (who is awarded a subaward) versus contractor (who is awarded a contract).

Note: Recipients with a procurement system deemed approved and accepted by the Government or by the Agreement Officer (the “AO”) are exempt from the requirements of this clause. See 2 CFR 200.317 through 200.327. Note: This clause is only applicable to grants that do not include construction.

**In accordance with 2 CFR 200.308(f)(6), the recipient or subrecipient shall obtain prior written approval from the USDOT agreement officer for the subaward, if the subaward activities were not proposed in the application or approved in the Federal award. This provision is in accordance with 2 CFR 200.308(f)(6) and does not apply to procurement transactions for goods and services. Approval will be issued through written notification from the AO or a formal amendment to the Agreement.**

The following subawards and contracts are currently approved under the Agreement by the AO. This list does not include supplies, material, equipment, or general support services which are exempt from the pre-approval requirements of this clause.

## **5.2 Reimbursement Requests**

- (a) The Recipient may request reimbursement of costs incurred within the budget period of this agreement if those costs do not exceed the amount of funds obligated and are allowable under the applicable cost provisions of 2 C.F.R. Part 200, Subpart E. The Recipient shall not request reimbursement more frequently than monthly.
- (b) The Recipient shall use the DELPHI iSupplier System to submit requests for reimbursement to the payment office. When requesting reimbursement of costs incurred or credit for cost share incurred, the Recipient shall electronically submit supporting cost detail with the SF-270 (Request for Advance or Reimbursement) or SF-271 (Outlay Report and Request for Reimbursement for Construction Programs) to clearly document all costs incurred.
- (c) The Recipient’s supporting cost detail shall include a detailed breakout of all costs incurred, including direct labor, indirect costs, other direct costs, travel, etc., and the Recipient shall identify the Federal share and the Recipient’s share of costs. If the Recipient does not provide sufficient detail in a request for reimbursement, the Agreement Officer’s Representative (the “AOR”) may withhold processing that request until the Recipient provides sufficient detail.
- (d) The USDOT shall not reimburse costs unless the AOR reviews and approves the costs to ensure that progress on this agreement is sufficient to substantiate payment.
- (e) In the rare instance the Recipient is unable to receive electronic funds transfers (EFT), payment by EFT would impose a hardship on the Recipient because of their inability to manage an account at a financial institution, and/or the Recipient is unable to use the DELPHI iSupplier System to submit their requests for disbursement, the FHWA may waive the requirement that the Recipient use the DELPHI iSupplier System. The Recipient shall contact the Division Office Lead Point of Contact for instructions on and requirements related to pursuing a waiver.
- (f) The requirements set forth in these terms and conditions supersede previous financial invoicing requirements for Recipients.

## **ARTICLE 6 SPECIAL GRANT TERMS**

- 6.1** SS4A funds must be expended within five years after the grant agreement is executed and DOT obligates the funds, which is the budget period end date in section 10.3 of the Terms and Conditions and section 2.4 in this agreement.
- 6.2.** The Recipient demonstrates compliance with civil rights obligations and nondiscrimination laws, including Titles VI of the Civil Rights Act of 1964, the Americans with Disabilities Act (ADA), and Section

504 of the Rehabilitation Act, and accompanying regulations. Recipients of Federal transportation funding will also be required to comply fully with regulations and guidance for the ADA, Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, and all other civil rights requirements.

- 6.3** SS4A Funds will be allocated to the Recipient and made available to the Recipient in accordance with FHWA procedures.
- 6.4** The Recipient of a Planning and Demonstration Grant acknowledges that the Supplemental Safety Action Plan will be made publicly available and agrees that it will publish the final Supplemental Safety Action Plan on a publicly available website.
- 6.5** The Recipient of a Planning and Demonstration Grant that involves a demonstration activity agrees to provide an assessment of each demonstration activity and update the existing Action Plan, which will incorporate the information gathered in the Action Plan's list of projects or strategies and/or inform another part of the existing Action Plan. The Recipient also agrees that demonstration activities are temporary in nature and must be removed and/or ended following the conclusion of the project if the assessment of the demonstration activities does not affirm that the activities provide safety benefits.
- 6.6** The Recipient acknowledges that it is required to conduct certain environmental analyses and to prepare and submit to FHWA, or State with applicable NEPA Assignment authority, documents required under NEPA, and other applicable environmental statutes and regulations before the Government will obligate funds for Option Phase 1 under this agreement and provide the Recipient with a written notice to proceed with Option Phase 1.
- 6.7** The Government's execution of this agreement does not in any way constitute pre-approval or waiver of any of the regulations imposed upon Recipient under the applicable Federal rules, regulations and laws regarding SS4A projects undertaken in accordance with the terms and conditions of this agreement. The Recipient shall comply with all applicable Federal requirements before incurring any costs under this agreement.
- 6.8** There are no other special grant requirements.

**ATTACHMENT A  
PERFORMANCE MEASUREMENT INFORMATION**

**Study Area:** Central Pinellas County including significant portions of the County’s High Injury Network and the majority of all of the County’s Disadvantaged Communities.

**Baseline Measurement Date:** May 1, 2027

**Baseline Report Date:** July 1, 2027

**Table 1: Performance Measure Table**

<b>Measure</b>	<b>Category and Description</b>	<b>Measurement Frequency and Reporting Deadline</b>
Safety Performance	Fatalities: Total annual fatalities in the project location(s)	Annually and within 120 days after the end of the period of performance
Safety Performance	Serious Injuries: Total annual serious injuries in the project location(s) [if available]	Annually and within 120 days after the end of the period of performance
Safety Performance	Crashes by Road User Category: Total annual crashes in the project location(s) broken out by types of roadway users involved (e.g., pedestrians, bicyclists, motorcyclist, passenger vehicle occupant, commercial vehicle occupant)	Annually and within 120 days after the end of the period of performance
Equity	Percent of Funds to Underserved Communities: Funding amount (of total project amount) benefitting underserved communities, as defined by USDOT	Within 120 days after the end of the period of performance
Costs	Project Costs: Quantification of the cost of each eligible project carried out using the grant	Within 120 days after the end of the period of performance

<b>Measure</b>	<b>Category and Description</b>	<b>Measurement Frequency and Reporting Deadline</b>
Outcomes and Benefits	Quantitative Project Benefits: Quantification of evidence-based projects or strategies implemented (e.g., miles of sidewalks installed, number of pedestrian crossings upgraded, etc.)	Within 120 days after the end of the period of performance
Outcomes and Benefits	Qualitative Project Benefits: Qualitative description of evidence-based projects or strategies implemented (e.g., narrative descriptions, testimonials, high-quality before and after photos, etc.)	Within 120 days after the end of the period of performance
Outcomes and Benefits	Project Location(s): GIS/geo coordinate information identifying specific project location(s)	Within 120 days after the end of the period of performance
Lessons Learned and Recommendations	Lessons Learned and Recommendations: Description of lessons learned and any recommendations relating to future projects or strategies to prevent death and serious injury on roads and streets.	Within 120 days after the end of the period of performance

**ATTACHMENT B  
CHANGES FROM APPLICATION**

Describe all material differences between the scope, schedule, and budget described in the application and the scope, schedule, and budget described in Article 3. The purpose of Attachment B is to clearly and accurately document any differences in scope, schedule, and budget to establish the parties' knowledge and acceptance of those differences. See Article 11 for the Statement of Work, Schedule, and Budget Changes. If there are no changes, please insert "N/A" in Section 3.3 of the table.

**Scope:** N/A

**Schedule:** N/A

**Budget:** N/A

The table below provides a summary comparison of the project budget.

<b>Fund Source</b>	<b>Application</b>		<b>Section 3.3</b>	
	<b>\$</b>	<b>%</b>	<b>\$</b>	<b>%</b>
<b>Previously Incurred Costs (Non-Eligible Project Costs)</b>				
Federal Funds			N/A	N/A
Non-Federal Funds			N/A	N/A
Total Previously Incurred Costs			N/A	N/A
<b>Future Eligible Project Costs</b>				
SS4AFunds			N/A	N/A
Other Federal Funds			N/A	N/A
Non-Federal Funds			N/A	N/A
Total Future Eligible Project Costs			N/A	N/A
Total Project Costs			N/A	N/A

**ATTACHMENT C  
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY**

**1. Efforts to Improve Racial Equity and Reduce Barriers to Opportunity.**

The Recipient states that rows marked with “X” in the following table align with the application:

	A racial equity impact analysis has been completed for the Project. <i>(Identify a report on that analysis or, if no report was produced, describe the analysis and its results in the supporting narrative below.)</i>
	The Recipient or a project partner has adopted an equity and inclusion program/plan or has otherwise instituted equity-focused policies related to project procurement, material sourcing, construction, inspection, hiring, or other activities designed to ensure racial equity in the overall delivery and implementation of the Project. <i>(Identify the relevant programs, plans, or policies in the supporting narrative below.)</i>
	The Project includes physical-barrier-mitigating land bridges, caps, lids, linear parks, and multimodal mobility investments that either redress past barriers to opportunity or that proactively create new connections and opportunities for underserved communities that are underserved by transportation. <i>(Identify the relevant investments in the supporting narrative below.)</i>
	The Project includes new or improved walking, biking, and rolling access for individuals with disabilities, especially access that reverses the disproportional impacts of crashes on people of color and mitigates neighborhood bifurcation. <i>(Identify the new or improved access in the supporting narrative below.)</i>
	The Project includes new or improved freight access to underserved communities to increase access to goods and job opportunities for those underserved communities. <i>(Identify the new or improved access in the supporting narrative below.)</i>
<b>X</b>	The Recipient has taken other actions related to the Project to improve racial equity and reduce barriers to opportunity, as described in the supporting narrative below.
	The Recipient has not yet taken actions related to the Project to improve racial equity and reduce barriers to opportunity but intends to take relevant actions described in the supporting narrative below.
	The Recipient has not taken actions related to the Project to improve racial equity and reduce barriers to opportunity and will not take those actions under this award.

**2. Supporting Narrative.**

Pinellas County is working with social services groups to provide safe and efficient movement of homeless to and from potential work centers. The County is also working with the Opioid Task Force focusing on reducing vulnerable road user injuries and fatalities for those with addictions that must utilize sidewalks and trails and other transportation corridors to access work and food.



**ATTACHMENT D  
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE IMPACTS**

**1. Consideration of Climate Change and Environmental Justice Impacts.**

The Recipient states that rows marked with “X” in the following table align with the application:

	The Project directly supports a Local/Regional/State Climate Action Plan that results in lower greenhouse gas emissions. <i>(Identify the plan in the supporting narrative below.)</i>
	The Project directly supports a Local/Regional/State Equitable Development Plan that results in lower greenhouse gas emissions. <i>(Identify the plan in the supporting narrative below.)</i>
	The Project directly supports a Local/Regional/State Energy Baseline Study that results in lower greenhouse gas emissions. <i>(Identify the plan in the supporting narrative below.)</i>
X	The Recipient or a project partner used environmental justice tools, such as the EJScreen, to minimize adverse impacts of the Project on environmental justice communities. <i>(Identify the tool(s) in the supporting narrative below.)</i>
X	The Project supports a modal shift in freight or passenger movement to reduce emissions or reduce induced travel demand. <i>(Describe that shift in the supporting narrative below.)</i>
	The Project utilizes demand management strategies to reduce congestion, induced travel demand, and greenhouse gas emissions. <i>(Describe those strategies in the supporting narrative below.)</i>
	The Project incorporates electrification infrastructure, zero-emission vehicle infrastructure, or both. <i>(Describe the incorporated infrastructure in the supporting narrative below.)</i>
	The Project supports the installation of electric vehicle charging stations. <i>(Describe that support in the supporting narrative below.)</i>
	The Project promotes energy efficiency. <i>(Describe how in the supporting narrative below.)</i>
	The Project serves the renewable energy supply chain. <i>(Describe how in the supporting narrative below.)</i>
	The Project improves disaster preparedness and resiliency <i>(Describe how in the supporting narrative below.)</i>
	The Project avoids adverse environmental impacts to air or water quality, wetlands, and endangered species, such as through reduction in Clean Air Act criteria pollutants and greenhouse gases, improved stormwater management, or improved habitat connectivity. <i>(Describe how in the supporting narrative below.)</i>
	The Project repairs existing dilapidated or idle infrastructure that is currently causing environmental harm. <i>(Describe that infrastructure in the supporting narrative below.)</i>
	The Project supports or incorporates the construction of energy- and location-efficient buildings. <i>(Describe how in the supporting narrative below.)</i>
	The Project includes recycling of materials, use of materials known to reduce or reverse carbon emissions, or both. <i>(Describe the materials in the supporting narrative below.)</i>

	The Recipient has taken other actions to consider climate change and environmental justice impacts of the Project, as described in the supporting narrative below.
	The Recipient has not yet taken actions to consider climate change and environmental justice impacts of the Project but will take relevant actions described in the supporting narrative below.
	The Recipient has not taken actions to consider climate change and environmental justice impacts of the Project and will not take those actions under this award.

**2. Supporting Narrative.**

The demonstration project supports multimodal travel. The project aims to provide safe travel for vulnerable road users (VRU). As safety is improved for VRU it encourages a modal shift expanding on current levels of multimodal travel. As the demonstration projects are determined within the designated environmental justice zones efforts will be made to provide for environmentally friendly materials, recycling of construction materials, and use of materials known to reduce or reverse carbon emissions.

**ATTACHMENT E  
LABOR AND WORKFORCE**

**1. Efforts to Support Good-Paying Jobs and Strong Labor Standards**

The Recipient states that rows marked with “X” in the following table align with the application:

	The Recipient demonstrate, to the full extent possible consistent with the law, an effort to create good-paying jobs with the free and fair choice to join a union and incorporation of high labor standards. <i>(Identify the relevant agreements and describe the scope of activities they cover in the supporting narrative below.)</i>
	The Recipient or a project partner has adopted the use of local and economic hiring preferences in the overall delivery and implementation of the Project. <i>(Describe the relevant provisions in the supporting narrative below.)</i>
	The Recipient or a project partner has adopted the use of registered apprenticeships in the overall delivery and implementation of the Project. <i>(Describe the use of registered apprenticeship in the supporting narrative below.)</i>
	The Recipient or a project partner will provide training and placement programs for underrepresented workers in the overall delivery and implementation of the Project. <i>(Describe the training programs in the supporting narrative below.)</i>
	The Recipient or a project partner will support free and fair choice to join a union in the overall delivery and implementation of the Project by investing in workforce development services offered by labor-management training partnerships or setting expectations for contractors to develop labor-management training programs. <i>(Describe the workforce development services offered by labor-management training partnerships in the supporting narrative below.)</i>
	The Recipient or a project partner will provide supportive services and cash assistance to address systemic barriers to employment to be able to participate and thrive in training and employment, including childcare, emergency cash assistance for items such as tools, work clothing, application fees and other costs of apprenticeship or required pre-employment training, transportation and travel to training and work sites, and services aimed at helping to retain underrepresented groups like mentoring, support groups, and peer networking. <i>(Describe the supportive services and/or cash assistance provided to trainees and employees in the supporting narrative below.)</i>
	The Recipient or a project partner has documented agreements or ordinances in place to hire from certain workforce programs that serve underrepresented groups. <i>(Identify the relevant agreements and describe the scope of activities they cover in the supporting narrative below.)</i>

X	<p>The Recipient or a project partner participates in a State/Regional/Local comprehensive plan to promote equal opportunity, including removing barriers to hire and preventing harassment on work sites, and that plan demonstrates action to create an inclusive environment with a commitment to equal opportunity, including:</p> <ol style="list-style-type: none"> <li>a. affirmative efforts to remove barriers to equal employment opportunity above and beyond complying with Federal law;</li> <li>b. proactive partnerships with the U.S. Department of Labor’s Office of Federal Contract Compliance Programs to promote compliance with EO 11246 Equal Employment Opportunity requirements and meet the requirements as outlined in the Notice of Funding Opportunity to make good faith efforts to meet the goals of 6.9 percent of construction project hours being performed by women and goals that vary based on geography for construction work hours and for work being performed by people of color;</li> <li>c. no discriminatory use of criminal background screens and affirmative steps to recruit and include those with former justice involvement, in accordance with the Fair Chance Act and equal opportunity requirements;</li> <li>d. efforts to prevent harassment based on race, color, religion, sex, sexual orientation, gender identity, and national origin;</li> <li>e. training on anti-harassment and third-party reporting procedures covering employees and contractors; and</li> <li>f. maintaining robust anti-retaliation measures covering employees and contractors.</li> </ol> <p><i>(Describe the equal opportunity plan in the supporting narrative below.)</i></p>
	<p>The Recipient has taken other actions related to the Project to create good-paying jobs with the free and fair choice to join a union and incorporate strong labor standards. <i>(Describe those actions in the supporting narrative below.)</i></p>
	<p>The Recipient has not yet taken actions related to the Project to create good-paying jobs with the free and fair choice to join a union and incorporate strong labor standards but, before beginning construction of the project, will take relevant actions described in the supporting narrative below.</p>
	<p>The Recipient has not taken actions related to the Project to improving good-paying jobs and strong labor standards and will not take those actions under this award.</p>

**2. Supporting Narrative.**

Pinellas County is working with social services groups to provide safe and efficient movement of low income communities to and from potential work centers. The County is also working with the Opioid Task Force and other stakeholders focusing on reducing vulnerable road user injuries and fatalities for those that must utilize sidewalks, trails, and other transportation corridors to access work and food.

**ATTACHMENT F  
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE**

**1. Efforts to strengthen the Security and Resilience of Critical Infrastructure against both Physical and Cyber Threats.**

The Recipient states that rows marked with “X” in the following table are accurate:

	The Recipient demonstrates, prior to the signing of this agreement, effort to consider and address physical and cyber security risks relevant to the transportation mode and type and scale of the activities.
	The Recipient appropriately considered and addressed physical and cyber security and resilience in the planning, design and oversight of the project, as determined by the Department and the Department of Homeland Security.
<b>X</b>	For projects in floodplains: The Recipient appropriately considered whether the project was upgraded consistent with the Federal Flood Risk Management Standard, to the extent consistent with current law, in Executive Order 14030, Climate-Related Financial Risk (86 FR 27967), and Executive Order 13690, Establishing a Federal Flood Risk Management Standard and a Process for Further Solicit and Considering Stakeholder Input (80 FR 6425).

**2. Supporting Narrative.**

Any demonstration projects that are implemented will meet all Federal Flood Risk Management Standard, to the extent consistent with current law. Pinellas county has floodplain standards that exceed most national and state standards. The project will meet whichever standards provide the highest level of commitment to resiliency of the County’s natural resources.