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3. IT IS MUTUALLY AGREED:
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AGREEMENT 

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding
upon the County until it has been approved the same, and until the same shall be properly approved by the
Board.

B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans
and Specifications are concerned, and that no payments shall be made by the County under this Agreement
except upon the certificate of the proper County designee.

C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida.

D. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the
Contract Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or
of its rights thereafter to enforce each and every such provision.

E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement
between the parties affecting the Work contemplated, and that no other agreement or understanding of any
nature concerning the same has been entered into or will be recognized, and that all negotiations, acts, Work
performed, or payments made prior to execution hereof shall be deemed merged into, integrated and superseded
by this Agreement.

F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall
not affect the validity or enforceability of any section or part thereof.

4. CONTRACT DOCUMENTS

The documents comprising this Agreement, which shall be known as the "Contract Documents", include the entirety of
County's 1TB pursuant to which this Agreement is awarded, including any addenda, and Contractor's submittal
thereto. The following portions of the Contract Documents are listed for the purposes of determining priority:

CHANGE ORDERS 

AGREEMENT 

ADDENDA (if applicable) 

APPENDIX 4 SPECIAL NOTICES (INCLUDES ARPA PROVISIONS)

SPECIAL CONDITIONS 

SCOPE OF WORK 

The Order of Precedence for Pinellas County Public Works technical requirements shall be as follows: 

1. Pinellas County Public Works Special Provisions (Special Provisions). Listed in Section 6 of this
contract.

2. Pinellas County Public Works Supplemental Specifications (Supplemental Specifications). Listed in
Section 6 of this contract.

3. Pinellas County Public Works Roadway and Related Construction Standard Technical Specifications -
April 2022 version (PC Std. Tech. Specs.).

4. FOOT Standard Specifications for Road and Bridge Construction, Divisions II and Ill only - July 2022
(FOOT Standard Specifications). Division I is not applicable.

5. Pinellas County Standard Technical Specifications for Utilities and Related Construction - June 2018
version.

6. Pinellas County Project Specific Construction Plans for this contract.

PINELLAS COUNTY PROJECT SPECIFIC CONSTRUCTION PLANS FOR THIS CONTRACT 

If there is a conflict between the terms of the Contract Documents, then the conflict shall be resolved according to the 
following order of priority: any terms required as a condition of grant funds shall have first priority; then the terms of 
this Agreement; then the terms of the above listed documents shall be given preference in their above listed order; 
and then the terms of any remaining documents. 
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June 13, 2023.

atykb24
AATF




