

APPENDIX 6 (ADDENDUM NO. 1)

TENTATIVE PROJECT LIST

CONTRACT 003497A - FY 2018 - 2020 SIDEWALK AND UNDERDRAIN REPLACEMENT

This project list is intended as a glance of some projects that will be released under this contract. There is no guarantee on the amount of work or work sites that will be issued to the Contractor. The list of projects and estimated sidewalk panels will be modified on an ongoing basis during the duration of the contract.

UNDERDRAIN REPLACEMENT				SIDEWALK REMOVE & REPLACE				
Project Location	From	To	FY	Project Location	From	To	Estimated Panels	FY
WR1608419 - 113TH ST	62ND AVE	60TH AVE	18	THISTLE COURT (N E &S)	CINNAMON HILL BLVD	CINNAMON BLVD	120	18
WR1410422 - 88TH AVE N	111TH ST N	108TH St N	18	MACALPIN DRIVE N.	CINNAMON HILL BLVD	MACALPIN DRIVE W	25	18
WR1727311 - 101ST ST N	83RD WAY	87TH St N	18	MACALPIN DRIVE W	CINNAMON HILL BLVD	MACALPIN DRIVE N	25	18
WR1515043 - 91ST WAY N	122ND AVE	90TH LAN N	18	MACALPIN DRIVE S	CINNAMON HILL BLVD	(EAST) DEAD END	25	18
WR1608542 - LONGLEAF LN	LAKE ST.GEORGE	EAST DEAD END	18	MALCOLM DRIVE	CINNAMON HILL BLVD	HIGHLANDS BLVD N	50	18
WR1606267 - 61ST AVE N	71ST ST N	73RD ST N	18	SHELLY DRIVE	CINNAMON HILL BLVD	HIGHLANDS BLVD N	30	18
WR1595894 - 109TH AVE/97TH ST/ 106TH AVE N	HARBORSIDE DR	HARBORSIDE DR	18	DOONE CIRCLE	CINNAMON HILL BLVD	CINNAMON HILL BLVD (FULL CIRCLE)	30	18/19
WR1596201 - MOORING DR	HAMLIN BLVD TO	YACHT CLUB BLVD	18	HIGHLANDS BLVD N	US 19	HIGHLANDS BLVD	75	19
WR1596201 - ANCHORAGE CIRCLE	HAMLIN BLVD TO	HAMLIN BLVD	18	COBBS LANDING	SHORELINE DRIVE & CIRCLE	CIRCLE (FULL CIRCLE)	125	18
DR	94TH AVE	NORTH	18	BRIAN ROAD S	MARY LANE	BLVD	30	9
WR1596235 - COUNTRYSIDE BLVD	CURLEW RD	CYPRESS RIDGE DR	18	LONGWOOD DRIVE	BARDMOOR PLACE	BARDMOOR PLACE (FULL CIRCLE)	20	19
WR1278714 - 80TH AVE	115TH ST	EAST TO DEAD END	18					
WR1596083 - 83RD AVE N	RIDGEWOOD CIRCLE	RIDGEWOOD CIRCLE	18					
WR1597733 - 8TH AVE SW	INDIAN ROCKS RD	HICKORY DR	19					