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CONSTRUCTION AGREEMENT

This Agreement, made and entered into by and between Pinellas County, a political subdivision of the State of Florida,
hereinafter designated the County, and

The Diaz/Fritz Group, Inc.
(Corporation, Partnership or Individual Proprietor)
Authorized to do business in the State of Florida, with place of business located at

9720 Princess Palm Ave, STE 106, Tampa, FL 33619

herein after designated the Contractor,
WITNESSETH:

That for and in consideration of the sum not to exceed fourteen million five hundred forty two thousand two hundred
fifty two US dollars and zero cents ($14,542,252.00) to be paid by the County to the CONTRACTOR as herein
provided, and in further consideration of the mutual covenants and promises to be kept and performed by and between
the parties hereto, it is agreed as follows:

1. THE CONTRACTOR AGREES:

A. To furnish all services, labor, materials and equipment necessary for the complete performance, in a thorough
and workmanlike manner, of the Work contemplated under Bid Title: Palm Harbor Recreation Center Addition,
Bid No: 26-0011-TB-C, in Pinellas County, Florida, to comply with the applicable standards, and to perform all
Work in strict accordance with the terms of the Contract Documents.

B. Tocommence Work under this Agreement with an adequate force and equipment within 15 consecutive calendar
days after receipt of written notice from the County to proceed hereunder, and to fully complete all necessary
Work under the same within not more than (425) consecutive calendar days. It is understood and agreed that the
date on which the consecutive calendar days will begin to be charged to the Project shall be the fifteenth (15th)
calendar day from the date of receipt of the Notice to Proceed. Time of performance and completion of the Work
of this Agreement is of the essence.

C. That upon failure to complete all Work within the time provided for above, the Contractor shall pay to the County
such sums as shall be determined in accordance with the Liquidated Damages provision of this Agreement, and
the payment of such sum shall be secured as provided for therein.

D. That the Contractor and each subcontractor shall furnish to the County, upon demand, a certified copy of the
payroll covering Work under this Agreement, together with such other information as may be required by the
County to ensure compliance with the law and the provisions of this Agreement.

E. To procure all insurance as required by the Instructions to Bidders.

F. To procure and maintain all permits and licenses which may be required by law in connection with the prosecution
of the Work contemplated hereunder, except for those permits obtained by the County as expressly set forth in
Appendix 1 of the Contract Documents. Notwithstanding the provisions above, the Contractor shall be responsible
for non-compliance of all permit requirements, including all fines resulting from Contractor's non-compliance of
said requirements.

G. To permit any representative(s) of the County, at all reasonable times, to inspect the Work in progress or any of
the materials used or to be used in connection therewith, whether such Work is located on or off the Project site,
and to furnish promptly, without additional charge, all reasonable facilities, labor and materials deemed necessary
by the County's Design Professional/Engineer/Project Manager, for the conducting of such inspections and tests
as it may require.

H. Unless otherwise provided in the special provisions, special conditions and Specifications, to assume liability for
all damage to Work under construction or completed, whether from fire, water, winds, vandalism, or other causes,
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until final completion and acceptance by the County and notwithstanding the fact that partial payments may have
been made during construction.

. No subcontract or transfer of Agreement shall in any case release either the Contractor or its surety of any liability
under the Agreement and bonds. The County reserves the right to reject any subcontractors or equipment.

J.  Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold harmless the County
and its officers and employees from any and all liabilities, claims, damages, penalties, demands, judgments,
actions, proceedings, losses or costs, including, but not limited to, reasonable attorneys' fees and paralegals'
fees, or by, or on account of, any claim or amounts recovered under the "Workers' Compensation Law" or of any
other laws, by-laws, ordinance, order or decree whether resulting from any claimed breach of this Agreement by
the Contractor or from personal injury, property damage, direct or consequential damages, or economic loss, to
the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the Contractor or
anyone employed or utilized by the Contractor in the performance of this Agreement. The duty to defend under
this paragraph is independent and separate from the duty to indemnify, and the duty to defend exists regardless
of any ultimate liability of the Contractor, the County and any indemnified party. The duty to defend arises
immediately upon presentation of a claim by any party and written notice of such claim being provided to the
Contractor. The Contractor's obligation to indemnify and defend under this Article will survive the expiration or
earlier termination of this Agreement until it is determined by final judgment that an action against the County or
an indemnified party for the matter indemnified hereunder is fully and finally barred by the applicable statute of
limitations. The Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or
other just claims against it or any subcontractor in connection with this Agreement; and its bonds will not be
released by final acceptance and payment by the County unless all such claims are paid or released.

K. By signing this Agreement, the contractor certifies under penalty of law that it understands the terms and
conditions of, and will comply with, the Pinellas County National Poliutant Discharge Elimination System (NPDES)
Permit No. FLS000005 that authorizes the storm water discharge associated with construction activities.

L. Contractor shall submit invoices for payment due as provided herein with such documentation as required by
Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq,
Florida Statutes, “The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below
unless instructed otherwise on the purchase order, or if no purchase order, by the ordering department:

Finance Division Accounts Payable
Pinellas County Board of County Commissioners
P. O. Box 2438
Clearwater, FL 33757

Each invoice shall include, at a minimum, the Contractor’s name, contact information and the standard purchase
order number. In order to expedite payment, it is recommended the Contractor also include the information shown
in Section A — General Conditions Payments/Invoices. The County may dispute any payments invoiced by
Contractor in accordance with the County’s Dispute Resolution Process for Invoiced Payments, established in
accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with the
County’s Dispute Resolution Process.

M. Local, State, and Federal Compliance Requirements: The laws of the State of Florida apply to any purchase
made under this Invitation to Bid. Bidders shall comply with all local, state, and federal directives, orders and laws
as applicable to this bid and subsequent contract(s) including but not limited to Americans with Disabilities Act
(ADA), Section 504 of the Rehabilitation Act of 1973, Equal Employment Opportunity (EEQ), Minority Business
Enterprise (MBE), and OSHA as applicable to this contract.

N. The Contractor and Subcontractor must register with and use the E-verify system in accordance with Florida
Statute 448.095. The County will verify the work authorization of the Contractor and Subcontractor. A Contractor
and Subcontractor may not enter into a contract with the County unless each party registers with and uses the E-
verify system.

If a Contractor enters a contract with a Subcontractor, the Subcontractor must provide the Contractor with an
affidavit stating that the Subcontractor does not employ, contract with, or subcontract with unauthorized aliens.
The Contractor must maintain a copy of the affidavit for the duration of the contract.
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If the County, Contractor, or Subcontract has a good faith belief that a person or entity with which it is contracting
has knowingly violated Florida Statute 448.09(1) shall immediately terminate the contract with the person or
entity.

If the County has a good faith belief that a Subcontractor knowingly violated this provision, but the Contractor
otherwise complied with this provision, the County will notify the Contractor and order that the Contractor
immediately terminate the contract with the Subcontractor.

A contract terminated under the provisions of this section is not a breach of contract and may not considered
such. Any contract termination under the provisions of this section may be challenged to Section 448.095(2)(d),
Florida Statute. Contractor acknowledges upon termination of this agreement by the County for violation of this
section by Contractor, Contractor may not be awarded a public contract for at least 1 year. Contractor
acknowledges that Contractor is liable for any additional costs incurred by the County as a result of termination of
any contract for a violation of this section.

Contractor or Subcontractor shall insert in any subcontracts the clauses set forth in this section, requiring the
subcontracts to include these clauses in any lower tier subcontracts. Contractor shall be responsible for
compliance by any Subcontractor or Lower Tier Subcontractor with the clause set for in this section.

. Supplier acknowledges and warrants that all digital content and services provided under this contract conforms

and shall continue to conform during the Term of this Agreement to the W3C Web Content Accessibility
Guidelines, version 2.0 ("WCAG 2.0") at conformance Level A and AA. If all digital content and services does not
fully conform to WCAG 2.0 A and AA, Supplier shall advise Pinellas County in writing of the nonconformance prior
to execution of this Agreement and shall provide Pinelias County a plan to achieve conformance to WCAG 2.0 A
and AA, including but not limited to, an intended timeline for conformance. Failure to achieve conformance, as
determined in Pinellas County’s sole discretion, on its intended timeline shall be considered a material breach of
this Agreement and grounds for termination by Pinellas County.

If during the Term of this Agreement, Supplier fails to maintain compliance with WCAG 2.0 A and AA or Pinellas
County otherwise identifies an issue related to accessibility of the product (the “Accessibility Issue”) that renders
the product inaccessible, then Pinellas County shall notify Suppiier of non-compliance. Within 30 days of
Supplier’s receipt of a non-compliance notice (“Notice”), Supplier and Pinellas County shall meet and mutually
agree upon an appropriate timeline for resolution of the Accessibility Issue(s) (“Initial Meeting”).

Should Contractor

i.  fail to acknowledge receipt of the notice within 30 days of receipt of the Notice.
ii. unreasonably and solely withhold agreement regarding a timeline for resolution for more than 30 days
following the Initial Meeting: or
ii.  fail to materially resolve the Accessibility Issue(s) within the agreed-upon timeline,

it will be considered a failure to comply with the requirements of this section, will constitute a material breach of
this Agreement, and will be grounds for termination of this Agreement by the County.

2. THE COUNTY AGREES:
A. To pay to the Contractor the Agreement Amount herein above specified, as follows:

If progress satisfactory to the County is being made by the Contractor the Contractor will receive partial payments
on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments
previously made. In each case 5% of the Agreement Amount earned shall be deducted until satisfactory
completion and final acceptance of the Project, and final compliance by the Contractor with all terms and
conditions of the Contract Documents. Neither progress payment nor partial or entire use or occupancy of the
Project by the County shall constitute an acceptance of Work not in accordance with the Contract Documents.
The County, prior to making of any payment, may require the Contractor to furnish a certificate or other evidence
showing the amount of Work done or completed at that time.

If the Contractor shall so request, to furnish, without charge, 2 certified copies of any motions or resolutions
authorizing the execution of this Agreement, or amendments thereto, or any changes in the Plans, Plans or
Specifications pertaining to this Agreement.
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3. IT1S MUTUALLY AGREED:

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding
upon the County until it has been approved the same, and until the same shall be properly approved by the
Board.

B. A price quote for a Change Order will not be considered valid and will be rejected unless it is received in response
to a written County request, and the County will not make any such request until the County and the Contractor
have first established agreement about the contents and administrative requirements of the proposed Change
Order, which will include at a minimum details about the proposed modifications to the scope of work, available
budget and appropriations applicable to the change, and all other requirements established by the County for
proceeding with the Change Order.

C. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans
and Specifications are concerned, and that no payments shall be made by the County under this Agreement
except upon the certificate of the proper County designee.

D. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida.

E. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the
Contract Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or
of its rights thereafter to enforce each and every such provision.

F. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement
between the parties affecting the Work contemplated, and that no other agreement or understanding of any
nature concerning the same has been entered into or will be recognized, and that all negotiations, acts, Work
performed, or payments made prior to execution hereof shall be deemed merged into, integrated and superseded
by this Agreement.

G. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall
not affect the validity or enforceability of any section or part thereof.

H. In the event sufficient budgeted funds are not available for a new fiscal period, the County shall notify the
Contractor of such occurrence and Agreement shall terminate on the last day of current fiscal period without
penalty or expense to the County.

4. CONTRACT DOCUMENTS

The documents comprising this Agreement, which shall be known as the “Contract Documents”, include the entirety of
County’s ITB pursuant to which this Agreement is awarded, including any addenda, and Contractor's submittal
thereto. The following portions of the Contract Documents are listed for the purposes of determining priority:

CHANGE ORDERS
AGREEMENT
ADDENDA (if applicable)
APPENDIX 4 SPECIAL NOTICES (if applicable)
SPECIFICATIONS
SPECIAL CONDITIONS
SCOPE OF WORK

If there is a conflict between the terms of the Contract Documents, then the conflict shall be resolved according to the
following order of priority: any terms required as a condition of grant funds shall have first priority; then the terms of
this Agreement; then the terms of the above listed documents shall be given preference in their above listed order;
and then the terms of any remaining documents.
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§. PUBLIC RECORDS - CONTRACTOR’S DUTY

If the contractor has questions regarding the application of Chapter 119,
Florida Statutes, to the contractor’s duty to provide public records relating to
this agreement, the contractor shall contact:

Pinellas County Board of County Commissioners
Purchasing and Risk Management Division

400 S. Ft. Harrison Ave, 6th Floor,

Clearwater, FL 33756

Public Records Liaison

Phone: 727-453-3218

Email: mcchartier@pinellascounty.org

6. BINDING AGREEMENT

This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs,
successors and assigns of the Contractor.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the day and year as
written.

Pinellas County Florida, a political subdivision of the State of Florida

By:
Signature
Name:
Typed, printed or stamped
Tittle:
Date:

CONTRACTOR W
By: ~ leO

N

Signat&{e
Print Name: j)\‘_‘b/ls Ww. Do
Title: <0

Contractor’s Registration or Certification
No. issued by the State of Florida

APPROVED AS TO FORM
By: Miles Belknap

Office of the County Attorney
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