
 
BEFORE THE STATE OF FLORIDA 

DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 

 
IN RE: Pinellas County, Florida  
 126th Ave N Dump 
 5833 126th Ave. N., Clearwater, FL  33760 
 Ulmerton Road Opportunity Corridor  (UROC) Area-wide Brownfield 
 Brownfield Area Identification Number: BF521202000 
 Brownfield Site Identification Number: BF521202001 
 OGC Tracking Number: 15-1670 
 

 
BROWNFIELD SITE REHABILITATION AGREEMENT PURSUANT TO §376.80(5), 

Florida Statutes (F.S.) 
 

WHEREAS, the Brownfields Redevelopment Act was enacted to reduce public 
health and environmental hazards on existing commercial and industrial sites by offering 
incentives to encourage responsible persons to voluntarily develop and implement 
cleanup plans; and 

 
WHEREAS, the Department of Environmental Protection (“Department”) is the 

administrative agency of the State of Florida having the power and duty to protect 
Florida’s environment and to administer and enforce the provisions of Chapters 403 and 
376, F.S., and the rules promulgated thereunder, Chapters 62-777 and 62-780, Florida 
Administrative Code (F.A.C.), as amended; and 

 
WHEREAS, the Department has jurisdiction over the matters addressed in this 

Brownfield Site Rehabilitation Agreement (“BSRA”); and 
 

WHEREAS, the Department has the authority, pursuant to §376.81, F.S., to 
establish by rule, criteria for determining the rehabilitation program tasks that comprise a 
site rehabilitation program and the level at which a rehabilitation program task and a site 
rehabilitation program may be deemed complete;  

 

NOW, THEREFORE, in consideration of the mutual covenants and agreements 
hereinafter contained, it is agreed as follows: 
 

This BSRA is entered into between the Department and Pinellas County, 
hereinafter the Person Responsible For Brownfield Site Rehabilitation (“PRFBSR”) 
(collectively referred to as the “parties”), for the rehabilitation of a brownfield site within a 
designated brownfield area pursuant to §376.80(5), F.S.  The Department and the 
PRFBSR agree to the following:  
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1. DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 
The Department is the agency of the State of Florida with authority and power to 
enforce the provisions of Chapters 376 and 403, F.S. 

 
2. PERSON RESPONSIBLE FOR BROWNFIELD SITE REHABILITATION 
 

Pinellas County is the PRFBSR as defined in §376.79(13), F.S., for the real 
property described in the map and legal description in Attachment A (the 
“Brownfield Site”), incorporated herein, that has been designated by Pinellas 
County in Resolution Number 12-71 approved on August 7, 2012 and in 
Resolution Number 15-51 approved on June 2, 2015; as a brownfield area as 
defined in §376.79(4), F.S.  Attachment A is a composite exhibit that includes: (a) 
the legal description and map of the Brownfield Site; and (b) the County resolution 
with all attachments including the map of the designated brownfield area.  The 
brownfield site consists of 15.19 acres.  
 

3. PRFBSR’S DUTIES 
 

The PRFBSR agrees: 
 

(a) to conduct “site rehabilitation” of any “contaminated site(s)” as defined in 
§376.79, F.S., whose source originates on  the real property described in 
Attachment A as the Brownfield site.   If such contaminated site(s) 
extend(s) beyond the boundary of the Brownfield site, then PRFBSR agrees 
to conduct site rehabilitation to address the entire contaminated site; 

 
(b) to conduct site rehabilitation and submit technical reports and rehabilitation 

plans in a timely manner according to the attached brownfield site 
rehabilitation schedule agreed upon by the parties (see Attachment B), 
and incorporated herein; 

 
(c) to conduct site rehabilitation activities under the observation of professional 

engineers or professional geologists, as applicable, who are registered in 
accordance with the requirements of Chapters 471 or 492, F.S., 
respectively.  Submittals provided by the PRFBSR must be signed and 
sealed by a professional engineer registered under Chapter 471, F.S., or by 
a professional geologist registered under Chapter 492, F.S., as applicable, 
certifying that the submittal and associated work comply with the laws and 
rules of the Department and those governing the profession.  Upon 
completion of the approved remedial action, a professional engineer 
registered under Chapter 471, F.S., or a professional geologist registered 
under Chapter 492, F.S., as applicable, must certify that the corrective 
action was, to the best of his or her knowledge, completed in substantial 
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conformance with the plans and specifications approved by the 
Department; 

 
(d) to conduct site rehabilitation in accordance with Chapter 62-160, F.A.C., as 

the same may be amended from time to time; 
 

(e) to obtain any local, state or federal approvals or permits required for the site 
rehabilitation work and to conduct the necessary site rehabilitation 
consistent with local, state, and federal laws, rules and ordinances.  All site 
rehabilitation shall be consistent with the cleanup criteria in §376.81, F.S., 
the requirements of Chapters 62-780, F.A.C., Contaminated Site Cleanup 
Criteria, and 62-777, F.A.C., Contaminant Cleanup Target Levels; 

 
(f) to allow access by the Department during the entire site rehabilitation 

process, as evidenced by the attached documentation (see Attachment C) 
incorporated herein, establishing that such site access has been secured by 
agreement with the real property owner.  Upon the transfer of any real 
property interest in any portion of the Brownfield Site before site 
rehabilitation is complete, the PRFBSR shall notify the Department within 
15 days from the date that such an interest is effective.  With notice the 
PRFBSR shall provide a copy of an access agreement in substantially the 
same form as that in Attachment C with any successor in interest to the 
real property owner of the Brownfield Site or with any party with a real 
property interest in the Brownfield Site after the effective date of this 
agreement, granting such access to the Department; and 

 
(g) to consider appropriate pollution prevention measures and to implement 

those that the PRFBSR determines are reasonable and cost-effective, 
taking into account the ultimate use or uses of the real property described in 
Attachment A. 
 

 
4. CERTIFICATION 
 

The PRFBSR is the local government with jurisdiction over the real property 
described in Attachment A.  Therefore, the PRFBSR certifies that the proposed 
redevelopment complies with applicable laws and requirements for such 
redevelopment.  Documentation provided that describes the proposed 
redevelopment is provided as Attachment D. 
 

5. SITE CONTRACTOR 
 

The PRFBSR must ensure that the contractor who is performing the majority of the 
site rehabilitation program tasks pursuant to this BSRA or supervising the 
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performance of such tasks by licensed subcontractors in accordance with the 
provisions of § 489.113(9), F.S., has provided certification to the Department that 
the contractor meets the requirements listed below.  If the identity of the contractor 
is known at the time of the execution of this BSRA, a Brownfields Redevelopment 
Program Contractor Certification Form (CCF) shall be submitted as Attachment E 
to this BSRA.  If the contractor has not yet been determined, the PRFBSR shall 
ensure that the CCF is submitted to the District Brownfield Coordinator and 
approved by the Department before the contractor begins performing any site 
rehabilitation tasks at the site.   
 
The PRFBSR must submit to the Department documentation as Attachment F, 
which shows a National Environmental Laboratory Accreditation Program 
(“NELAP”)-recognized authority has accredited the laboratory(s) that will perform 
the analyses required by this agreement.   
 
Any contractor that performs site rehabilitation tasks at a contaminated site 
originating on the real property as described in Attachment A shall provide 
documentation in accordance with the provisions of the paragraph above and with 
Attachments E and F, if applicable, showing that any contractor that performs site 
rehabilitation tasks: 

 
(a) meets all certification and license requirements imposed by law; and 

 
(b) performs, or has laboratory analyses performed, pursuant to NELAP 

certification requirements and performs, or has field sampling work 
performed, in accordance with the Standard Operating Procedures 
provided in Chapter 62-160, F.A.C., as amended, if applicable to 
performance of site rehabilitation tasks. 

 
6. CONTINUOUS COMPLIANCE 

 
During the entire site rehabilitation process, the PRFBSR agrees to ensure that 
the contractor continues to comply with the requirements of Paragraph 5 of this 
BSRA pursuant to the requirements of §376.80(6), F.S. 

 
7. VOLUNTARY CLEANUP TAX CREDIT PROGRAM 
 

Not all activities that are approved or performed in association with a BSRA are 
eligible for the state's Voluntary Cleanup Tax Credit (VCTC).  In accordance with 
Section 376.30781, F.S., only costs incurred and paid that are either integral, 
necessary and required for site rehabilitation or for solid waste removal, are 
eligible for the VCTC.  "Site rehabilitation" means the assessment of site 
contamination and the remediation activities that reduce the levels of 
contaminants at a site through accepted treatment methods to meet the cleanup 
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target levels established for that site. For sites subject to the Resource 
Conservation and Recovery Act, as amended, the term includes removal, 
decontamination, and corrective action of releases of hazardous substances.  
“Solid waste removal” means removal of solid waste from the land surface or 
excavation of solid waste from below the land surface and removal of the solid 
waste from the brownfield site.  Nothing contained herein is intended to limit the 
VCTC otherwise available to the PRFBSR under applicable law. General 
information about the VCTC Program is available at 
http://www.dep.state.fl.us/waste/categories/vctc/default.htm.  For specific 
questions regarding the VCTC Program, please contact the Department’s Waste 
Cleanup Program at (850) 245-8927. 

  
8. ADVISORY COMMITTEE 
 

The PRFBSR shall establish an advisory committee pursuant to the requirements 
of §376.80(4), F.S., for the purpose of improving public participation and receiving 
public comments on rehabilitation and redevelopment of the brownfield area, 
future land use, local employment opportunities, community safety, and 
environmental justice.  The advisory committee should include residents within or 
adjacent to the brownfield area, businesses operating within the brownfield area, 
and others deemed appropriate. However, if an appropriate local advisory 
committee already exists, this committee may be used for requesting public 
participation and for the purposes of complying with this paragraph.  

The PRFBSR shall provide the advisory committee a copy of the final proposed 
draft BSRA and a copy of the executed BSRA.  When the PRFBSR submits a site 
assessment report or the technical document containing the proposed course of 
action following site assessment to the Department or the local pollution control 
program for review, the PRFBSR shall hold a meeting or attend a regularly 
scheduled meeting to inform the advisory committee of the findings and 
recommendations in the site assessment report or the technical document 
containing the proposed course of action following site assessment.  

The names, addresses, and contact numbers for all advisory committee members 
are included as Attachment G. 

 
9. INDEMNIFICATION 
 

The PRFBSR shall save and hold harmless and indemnify the Department against 
any and all liability, claims, judgments or costs of whatsoever kind and nature for 
injury to, or death of any person or persons and for the loss or damage to any 
property resulting from the use, service, operation or performance of work under 
the terms of this BSRA and from the negligent acts or omissions of the PRFBSR 
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or its employees, agents, contractors, subcontractors, or other representatives, to 
the extent allowed by law. 
 
 
 

 
10. LIABILITY PROTECTION 

The liability protection provided under §376.82, F.S., shall become effective upon 
execution of this BSRA and shall remain effective, provided the PRFBSR complies 
with the terms of this BSRA.  

11. TERMINATION  

If the PRFBSR fails to comply with this BSRA, the Department shall notify the 
PRFBSR and allow 90 days for the PRFBSR to return to compliance with the 
provision at issue or to negotiate a modification to the BSRA with the Department 
for good cause shown.  If an imminent hazard exists the 90-day grace period shall 
not apply.  If the project is not returned to compliance with this BSRA and a 
modification cannot be negotiated, the Department shall terminate this BSRA.  

The PRFBSR may terminate this BSRA at any time upon written notice to the 
Department. 

Termination of this BSRA by either party will revoke the immunity provision of 
§376.82, F.S.  

12. IMMINENT HAZARD 
 

Nothing herein shall be construed to limit the authority of the Department to 
undertake any action in response to, or to recover the costs of responding to, 
conditions at or from the real property described in Attachment A that require the 
Department to take action to abate an imminent hazard to the public health, 
welfare or the environment. 

13. RELEASE OF LIABILITY 
 

Upon successful completion of this BSRA as evidenced by the issuance of a Site 
Rehabilitation Completion Order (SRCO) for each contaminated site originating 
from the real property described in Attachment A, the PRFBSR and his or her 
successors and assigns, shall be relieved from further liability for site rehabilitation 
as described in paragraph 3.a. of this BSRA to the Department and third parties 
and of liability in contribution to any other party who has or may incur cleanup 
liability for the contaminated site(s).   
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14. GOVERNING LAW  
 

This BSRA has been delivered in the State of Florida and shall be construed in 
accordance with the laws of Florida and any applicable local regulations.  
Wherever possible, each provision of this BSRA shall be interpreted in such 
manner as to be effective and valid under applicable law.  If any provision of this 
BSRA shall be prohibited or invalid under applicable law, such provision shall be 
ineffective to the extent of such prohibition or invalidity, without invalidating the 
remainder of such provision or the remaining provisions of this BSRA.  Any action 
hereon or in connection herewith shall be brought in Pinellas County, Florida. 

 
15. SUBMITTALS 
 

The PRFBSR shall submit one hard (paper) copy or  one electronic (digital) copy 
of any certifications or documentation required in Paragraph 6 (“Site Contractor”) 
above, and all data, reports, responses, addenda, or modifications to reports and 
plans required by this BSRA to: 
 
 

Stephanie Mills,  
Environmental Specialist II/Brownfields Coordinator 

FDEP Southwest District 
13051 North Telecom Parkway 

Temple Terrace, FL  33637 
 
The Department encourages the submittal of documents for review in an electronic 
format rather than the submittal of paper copies.  All electronic copies of 
documents shall be in the format listed in Section 8 of the Instructions and 
attached as Attachment H.  Time frames for the Department’s review of technical 
reports and plans and submittal of documents by the PRFBSR shall be governed 
by the attached schedule (see Attachment B), incorporated herein.  After final 
Department approval of each report or plan, an electronic copy shall be submitted 
to the Department within 30 days.  The electronic copy of the report shall be 
submitted in the format listed in Attachment H. 
 

16. DOCUMENT REVIEW 
 

During the site rehabilitation process, if the Department fails to complete the 
review of a technical document within the time frame specified in this BSRA, with 
the exceptions of “no further action proposals,” “monitoring only proposals,” and 
feasibility studies, which must be approved prior to implementation, the PRFBSR 
may proceed to the next site rehabilitation task.  However, the PRFBSR does so at 
its own risk and may be required by the Department to complete additional work 
on a previous task. 
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17. ASSIGNMENT 

 
The PRFBSR shall not assign any rights or responsibilities under this BSRA to any 
other party without the written consent of the Department and the local 
government with jurisdiction over the real property described in Attachment A.  
However, the Department shall not withhold its consent to such an assignment if: 
(a) the proposed assignee meets all of the eligibility criteria under §376.82, F.S.; 
(b) the proposed assignee has agreed, in writing, to assume all obligations of the 
PRFBSR under the terms of this Agreement; and (c) the assignment of PRFBSR 
obligations under any agreement with the local government with jurisdiction over 
the real property has been approved, in writing, by the local government. 

 
18. WAIVER 
 

By entering into this BSRA, the PRFBSR waives its right to challenge the contents 
of this BSRA in an administrative hearing afforded by §120.569 and §120.57, F.S., 
or an appeal afforded by the terms of §120.68, F.S.  This BSRA does not deny the 
PRFBSR a right to challenge the Department’s actions taken pursuant to this 
BSRA.  No delay or failure to exercise any right, power or remedy accruing to 
either party upon breach or default by either party under this BSRA, shall impair 
any such right, power or remedy of either party; nor shall such delay or failure be 
construed as a waiver of any such breach or default, or any similar breach or 
default thereafter. 

 
19. EFFECTIVE DATE AND ADMINISTRATIVE HEARING 
 

This BSRA (Order) is final and effective on the date of execution unless a timely 
petition for an administrative hearing is filed under §§120.569 and 120.57, F.S., 
within 21 days after the date of receipt of notice of agency action.    Upon the 
timely filing of such petition, this BSRA will not be effective until further order of the 
Department.  The liability protection for the PRFBSR pursuant to §376.82(2), F.S., 
becomes effective upon execution of the brownfield site rehabilitation agreement.  
The procedures for petitioning a hearing are set forth below.  
 
Persons other than the PRFBSR who are affected by this BSRA have the following 
options:   
 
(a) If you choose to accept the Department’s decision regarding this BSRA, 

you do not have to do anything.  This BSRA is final and effective 21 days 
after the date of execution.  
 

(b) If you choose to challenge the Department’s decision, you may do the 
following: 
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(i) File a request for an extension of time to file a petition for hearing 
with the Agency Clerk of the Department in the Office of the 
General Counsel at 3900 Commonwealth Boulevard, Mail Station 
35, Tallahassee, Florida 32399-3000 within 21 days of receipt of 
this BSRA; such a request should be made if you wish to meet 
with the Department in an attempt to informally resolve any 
disputes without first filing a petition for hearing. 

 
Or 
 

(ii) File a petition for administrative hearing with the Agency Clerk of 
the Department in the Office of the General Counsel at 3900 
Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 
32399-3000 within 21 days of receipt of this BSRA. 

 
Please be advised that mediation of this decision pursuant to §120.573, F.S., is 
not available. 
 
How to Request an Extension of Time to File a Petition for Hearing: 

 

For good cause shown, pursuant to Rule 62-110.106(4), F.A.C., the 
Department may grant a request for an extension of time to file a petition for 
hearing.  Such a request shall be filed with (received by) the Agency Clerk 
of the Department in the Office of the General Counsel at 3900 
Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000, within 21 days of receipt of this BSRA.  Petitioner shall mail a copy of 
the request to the PRFBSR at the time of filing.  Timely filing a request for 
an extension of time tolls the time period within which a petition for 
administrative hearing must be made. 
 

How to File a Petition for Administrative Hearing: 
 

A person whose substantial interests are affected by this BSRA may 
petition for an administrative proceeding (hearing) under §§120.569 and 
120.57, F.S.  The petition must contain the information set forth below and 
must be filed with (received by) the Agency Clerk of the Department in the 
Office of the General Counsel at 3900 Commonwealth Boulevard, Mail 
Station 35, Tallahassee, Florida 32399-3000, within 21 days of receipt of 
this BSRA.  Petitioner shall mail a copy of the petition to the PRFBSR at the 
time of filing.  Failure to file a petition within this time period shall constitute 
a waiver of any right to request an administrative proceeding under Chapter 
120, F.S. 
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Pursuant to §120.569(2), F.S., and Rule 28-106.201, F.A.C., a petition for 
administrative hearing shall contain the following information: 

 
1. The name, address, and telephone number of each petitioner; the 
name, address, and telephone number of the petitioner’s representative, 
if any; the PRFBSR’s name and address; the Department’s Brownfield 
Area and Brownfield Site Identification Numbers; and the name and 
address of the Brownfield Site; the name and address of each agency 
affected; 

 
2. A statement of when and how each petitioner received notice of the 
Department’s action or proposed action; 

 
3. An explanation of how each petitioner’s substantial interests are or will 
be affected by the Department’s action or proposed action; 

 
4. A statement of the disputed issues of material facts, or a statement 
that there are no disputed facts; 

 
5. A concise statement of the ultimate facts alleged, including a 
statement of the specific facts the petitioner contends warrant reversal or 
modification of the Department’s action or proposed action;  

 
6. A statement of the specific rules or statutes the petitioner contends 
require reversal or modification of the Department’s action or proposed 
action, including an explanation of how the alleged facts relate to the 
specific rules of statutes; and 

 
7. A statement of the relief sought by the petitioner, stating precisely the 
action petitioner wishes the Department to take with respect to the 
Department’s action or proposed action. 

 
Because the administrative hearing process is designed to formulate final 
agency action, the filing of a petition means that the Department’s final 
action may be different from the position taken by it in this BSRA.  Persons 
whose substantial interests will be affected by any such final decision of the 
Department have the right to petition to become a party to the proceeding, 
in accordance with the requirements set forth above. 

 
20. JUDICIAL REVIEW 
 

Except for the PRFBSR, any party has the right to seek judicial review of this 
BSRA under §120.68, F.S., by filing a notice of appeal under Rule 9.110 of the 
Florida Rules of Appellate Procedure with the Agency Clerk of the Department in 
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the Office of the General Counsel at 3900 Commonwealth Boulevard, Mail Station 
35, Tallahassee, Florida 32399-3000, and by filing a copy of the notice of appeal 
accompanied by the applicable filing fees with the appropriate District Court of 
Appeal.  The notice of appeal must be filed within 30 days after this BSRA is filed 
with the clerk of the Department (see below). 

 
 
 
 
21. CONTACTS FOR GENERAL AND LEGAL QUESTIONS 
 

Any questions about the content of this BSRA, the Department’s review of the 
BSRA, or technical questions should be directed to the Department’s District 
Brownfields Coordinator at:  
 

Stephanie Mills 
Environmental Specialist II/Brownfields Coordinator 

13051 North Telecom Parkway 
Temple Terrace, FL  33637 

813-470-5763 
 

or to the PRFBSR’s representative at: 
 

Teri Hasbrouck 
Environmental Program Coordinator 

Pinellas County Real Estate Management 
509 East Avenue S. 

Clearwater, FL  33756 
Please include a phone number here 

 
Questions regarding legal issues should be referred to the Department’s 
Brownfields Program Attorney in the Office of General Counsel at (850) 245-2242.  
Contact with any of the above does not constitute a petition for administrative 
hearing or request for an extension of time to file a petition for administrative 
hearing. 

 
22. ENTIRETY OF AGREEMENT 
 

This BSRA represents the entire agreement of the parties.  Any alterations, 
variations, changes, modifications or waivers of provisions of this BSRA shall only 
be valid when they have been reduced to writing, duly signed by each of the 
parties hereto, and attached to the original of this BSRA, unless otherwise 
provided herein. 
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 IN WITNESS WHEREOF, each of the parties has made and executed this 
Brownfield Site Rehabilitation Agreement on the date set forth for each signature of each 
representative below: Mary Yeargan, District Director Southwest District, State of Florida 
Department of Environmental Protection, and Pinellas County Board of County 
Commissioners the Person Responsible for Brownfield Site Rehabilitation, signing by 
and through John Morroni, Chariman duly authorized to execute same. 
 

PERSON RESPONSIBLE FOR    STATE OF FLORIDA DEPARTMENT OF 
BROWNFIELD SITE REHABILITATION    ENVIRONMENTAL PROTECTION 
 
 

 
By:  ____________________________  By:  ____________________________ 
                         Mary Yeargan  
        Director, DEP Southwest District  
  
 John Morroni, Chairman                              
         Pinellas County  
 Board of County Commissioners           
 
Date:  ___________________________  Date:  ___________________________ 

    
      Approved as to form and legality: 
315 Court Street 
Clearwater, FL  33756    _____________________________________ 
727-464-3377     Rebecca Robinette, FDEP Attorney 
       
  
 

FILING AND ACKNOWLEDGMENT FILED, on this date, 
pursuant to §120.52 Florida Statutes, with the designated 

       Department Clerk, receipt of which is hereby acknowledged. 
 

 
       ________________________________ 
       Clerk (or Deputy Clerk) 
 

 Date: ___________________________  
 

       
cc:  Rebecca Robinette, FDEP Brownfields Program Attorney 
 Kim Walker, FDEP Brownfields Program Manager 
 Stephanie Mills, Southwest District Brownfields Coordinator 
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Pinellas County 
Brownfield Site Rehabilitation Agreement 
Brownfield Site ID # BF521202001 
 

 
Page 13 of 13 

 
11/25/2013 Revised BSRA Model 

List of Attachments 
 

Attachment A  Local Government Resolution for the Brownfield Area and Map and 
Legal Description of the Brownfield Site  

 
Attachment B Brownfield Site Rehabilitation Schedule  
 
Attachment C Site Access Agreement  
 
Attachment D Certification of Redevelopment Agreement 
 
Attachment E Contractor Certification Form  
 
Attachment F  Quality Assurance Certificate 
 
Attachment G Advisory Committee Members  

 

Attachment H Format for Submittal of Technical Documents 
 

 



Site Access Agreement 

Brownfield Site ID #:BF52- 

August 9, 2015 

Page 2 of 2 

 

 

 

 
Attachment A 

Local Government Resolution for the Brownfield Area and Map and Legal 
Description of the Brownfield Site 

 
(Pinellas County Resolution 15-51) 

 



Site Access Agreement 

Brownfield Site ID #:BF52- 

August 9, 2015 

Page 2 of 2 

 

 

 

Attachment B 
Table I 

Brownfield Site Rehabilitation Schedule 
 

Type of Report or Activity PRFBSR Action or Submittal  
Time Frames 

Department Review or 
Comment Time frames 

Notice of Interim Source Removal 
Action or Emergency Response 
Action situations. 

Within 24 hours of initiation of the action. No comment required. 

Interim Source Removal Proposal 
 

When seeking approval before 
implementation of an alternative product 
recovery method, groundwater recovery, soil 
treatment or disposal technique (see Rule 
62-785.500). 

Within 30 days of receipt. 

Interim Source Removal Plan When seeking approval before 
implementation of an alternative product 
recovery method, groundwater recovery, soil 
treatment or disposal technique (62-780.500, 
F.A.C.) 

Within 30 days of receipt. 

Interim Source Removal Status 
Report 

Within 60 days of completion of source 
removal activities and every 60 days 
thereafter or when the field activity is 
terminated, whichever occurs first. 

No comment required. 

Interim Source Removal Report Within 60 days of completion of interim 
source removal activities. 

Within 60 days of receipt. 

Site Rehabilitation Plan (SRP) or 
Combined Document; (Optional 
submittal) 
(See Rule 62-780.450, F.A.C.) 

Optional: SRP submitted within 270 days of 
executing BSRA.  May include multiple tasks. 

Within 60 days of receipt. 

Site Assessment Report (SAR) SAR submitted within 270 days of executing 
BSRA. 

Within 60 days of receipt. 

Risk Assessment Report (RAR) Optional: (within 60 days of SAR approval.) Within 90 days of receipt. 

No Further Action (NFA) Proposal When the site meets the criteria for NFA (See 
Rule 62-780.680, F.A.C.). 

Within 60 days of receipt. 

Well Survey and Sampling Results 
pursuant to paragraph 
62-780.600(3)(h), F.A.C. 

Within 60 days of discovery of contamination 
beyond the property boundaries 

Within 60 days of receipt. 

Natural Attenuation with Monitoring 
(NAM) Plan 

When the site meets the criteria for Natural 
Attenuation with Monitoring (See Rule 
62-780.690, F.A.C.). 

Within 60 days of receipt. 

Natural Attenuation with Monitoring 
(NAM) Report 

Within 60 days of sample collection. No comment required. 

Remedial Action Plan (RAP) Within 90 days of approval of a SRP, SAR or 
RAR. 

Within 60 days of receipt. 

As-Built Drawings  Within 120 days of initiating operation of the 
active remediation system. 

No comment required. 

Initiate Operation of Active 
Remedial Action 

Within 120 days of RAP approval. No comment required. 

Proposals submitted pursuant to 
subsection 62-780.700(15), F.A.C. 

Optional during active remediation  Within 60 days of receipt 

Remedial Action Status Report 
(Monthly or quarterly status reports 
may be required for submittal - - 
depending on site conditions and 
Advisory Committee.) 

Within 60 days of the anniversary date of 
initiating operation of active remediation 
system. 

No comment required. 
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Post Active Remediation Monitoring 
(PARM) Plan  

When the site meets the criteria for NFA (see 
Rule 62-780.680) or Leveling-Off (see Rule 
62-780.700(17)) 

Within 60 days of receipt. 

Post Active Remediation Monitoring 
(PARM) Report 

Within 60 days of sample collection. No comment required. 

Leveling Off Determination Within 60 days of sample collection. Within 60 days of receipt. 

Post Active Remediation Monitoring 
(PARM) Plan resampling proposal 
(Rule 62-780.750(4)(e), F.A.C. 

Within 60 days of sample collection. Within 60 days of receipt. 

Site Rehabilitation Completion 
Report (SRCR) 

Within 60 days of the final sampling event.  If 
SRCR not approved then submit 
modifications, etc. within 60 days of 
Department’s response. 

Within 60 days of receipt.  If the 
brownfield site meets the 
requirements of Chapter 62-780, 
F.A.C. for the issuance of a 
SRCO, a SRCO will be issued.  

Pilot Study Work Plan When seeking approval before 
implementation of a Pilot Study pursuant to 
Rule 62-780.700(2), F.A.C. 

Within 60 days of receipt. 

Notices for Field Activities except 
for Start of Interim Source Removal 
or Emergency Response Action 
situations. 

Within seven (7) days but not less than 24 
hours prior notice to the Department to 
perform field activity. 

No comment required. 

Submittal to the Department of 
addenda, responses, or 
modification to plans or reports, 
pursuant to Chapter 62-780, F.A.C. 

Within 60 days of receipt of the Department’s 
response. 

Within the same time frame for 
review of the original submittal. 

Submittal of Form and Actual 
Notice required in subsection 
62-780.220(2), F.A.C. 

See text of rule for “Initial Notice of 
Contamination Beyond Property Boundaries” 
in subsection 62-780.220(2), F.A.C. 

No comment required. 

Submittal of Actual and 
Constructive Notice required in 
subsection 62-780.220(3), F.A.C. 

See text of rule for “Subsequent Notice of 
Contamination Beyond Source Property 
Boundaries for Establishment of a Temporary 
Point of Compliance (TPOC)” in subsection 
62-780.220(3), F.A.C. 

No comment required. 

Submittal of proof of Constructive 
Notice required in subsection 62-
780.680(8), F.A.C. 

When seeking an SRCO with conditions, the 
PRFBSR must provide constructive notice of 
the Department’s intent to approve a no 
Further Action Proposal with controls.  

No comment required. 
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Attachment C  

SITE ACCESS AGREEMENT 

PERMISSION TO ENTER PROPERTY 

BROWNFIELDS REDEVELOPMENT PROGRAM 
 

1. Pinellas County, the real property owner (“undersigned” or  “owner”),  hereby grants permission to the State 

of Florida, Department of Environmental Protection (“Department”) and its agents and subcontractors to 

enter the undersigned’s property (“the property”) located at 5833 126th Ave. North, Clearwater, FL  33760 as 

described in Attachment A attached to the BSRA for the brownfield site assigned the Brownfield Site 

Identification Number BF52-                beginning on the date of execution of the BSRA and ending on such 

date as deemed appropriate by the Department or the successful completion of the BSRA, whichever occurs 

first. 

2. This permission is contemplated to be used for the following activities that may be performed by the 

Department, its agents, representatives or subcontractors: 

a. Having access to areas where contamination may exist. 

b. Investigation of soil and groundwater including, but not limited to, the installation of groundwater 

monitoring wells, the use of geophysical equipment, the use of an auger for collection of soil and sediment 

samples, the logging of existing wells, videotaping, preparation of site sketches, taking photographs, any 

testing or sampling of groundwater, soil, surface water, sediments, air, and other materials deemed 

appropriate by the Department and the like. 

c. Removal, treatment and/or disposal of contaminated soil and water, which may include the 

installation of recovery wells or other treatment systems. 

3. Upon completion of the investigation, the Department will restore the property as near as practicable to its 

condition immediately prior to the commencement of such activities. 

4. The granting of this permission by the undersigned is not intended, nor should it be construed, as an 

admission of liability on the part of the undersigned or the undersigned’s successors and assigns for any 

contamination discovered on the property. 

5. The Department, its agents, representatives or subcontractors may enter the property during normal business 

hours and may also make special arrangements to enter the property at other times after agreement from the 

undersigned. 

6. The Department acknowledges and accepts any responsibility it may have under applicable law (Section 

768.28, Florida Statutes) for damages caused by the acts of its employees acting within the scope of their 

employment while on the property. 

7. In exercising its access privileges, the Department will take reasonable steps not to interfere with the 

Owner’s operations, or the remediation and redevelopment activities pursuant to the BSRA. 

 

___________________________________ ____________________________________ 

Signature of Real Property Owner Witness 

 

 

___________________________________ ____________________________________ 

 Date Date 
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Accepted by the Department by the following authorized agent: 

 

___________________________________ ____________________________________ 

Signature of Department representative Witness 

 

___________________________________ ____________________________________ 

 Date Date 
 



 

 

 

 
Attachment D 

Certification of Redevelopment Agreement 
 
(The PRFBSR and the local government with jurisdiction over the real property are the 
same entity (Pinellas County).  Therefore an agreement between the PRFBSR and the 
local government with jurisdiction over the property is not required.) 



 

 

 
Attachment E 

Contractor Certification Form 
 

The Contractor Certification form 
will be submitted to FDEP prior to initiating work under this BSRA. 



 

 

 

CONTRACTOR CERTIFICATION FORM 
Brownfields Redevelopment Program 

 

Contractor Name ______________________________________ Date: _____________________ 

Contractor Address: ________________________________________________________________ 

Contact Name: ____________________________________________________________________ 

Phone No.: ____________________________________ Fax No.: _______________________ 

Brownfield Site ID #: ____________________________ 

 

Contractor Certifies by Checking All Appropriate Boxes: Yes No 
   

1. It meets all certification and license requirements imposed by law. 
  

2. It performs or contracts laboratory analysis pursuant to National 
Environmental Laboratory Accreditation Program certification 
requirements and performs or contracts field-sampling work in 
accordance with the Standard Operating Procedures for Field Activities 
pursuant to Chapter 62-160, Florida Administrative Code.   

 

 

 

 

3. It complies with all applicable OSHA regulations.   

4. Has the capacity to perform the majority of the site rehabilitation 
program tasks pursuant to a brownfield site rehabilitation agreement or 
supervise the performance of such tasks by licensed subcontractors in 
accordance with Section 489.113(9), F.S. 

 

 

 

 

 

The person named below by signing as an “Officer of the Company” hereby certifies to the Florida 
Department of Environmental Protection (FDEP) that the Contractor named above meets the 
requirements for contractors participating in the Brownfields Redevelopment Program [Sections 
376.80(6) and (7), Florida Statutes (F.S.)]: 

 
 

_________________________________________        ___________________________________ 
Signature of Officer of the Company and Date Signed Print Name of Officer of the Company 
 
 
______________________________________ 

Title of Officer of the Company 
 

 

FLORIDA DEPARTMENT OF 

ENVIRONMENTAL PROTECTION 
 

BOB MARTINEZ CENTER 

2600 BLAIRSTONE ROAD 

TALLAHASSEE, FLORIDA 32399-2400 

 

 

 

RICK SCOTT 

GOVERNOR 
 

HERSCHEL T. VINYARD JR. 

SECRETARY 
   



 

 

Attachment F 
Quality Assurance Certificate 

 
The laboratory quality assurance certificate 

will be submitted to FDEP prior to initiating work under this BSRA. 
 
  



 

 

Attachment G 
Advisory Committee Members 

 
 

Member Name County Department Phone Number 

Teri Hasbrouck Real Property Division, Real Estate 
Management 
509 East Avenue South 
Clearwater, FL  33756 

727-464-6967 

Paul Berlage, P.E. Watershed Management Section 
22211 US Highway 19 N 
Clearwater, FL 33765 

727-464-3617 

Rahim Harji, P.E. Watershed Management Section 
22211 US Highway 19 N 
Clearwater, FL 33765 

727-464-8760 

Andrew Pupke Real Estate Management 
509 East Avenue S. 
Clearwater, FL  33756 

727-464-3237 

Cindy Margiotta Economic Development Dept. 
13805 58th Street N., Suite 1-200 
Clearwater, FL  33760 

727-464-7398 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
Attachment H 

Format for Submittal of Technical Documents 
 
1.  One hard copy or one electronic copy of each report or proposal and final reports 

shall be submitted to the Department or to the delegated local program. 

2. In an effort to increase efficiency, responsiveness, and to enhance environmental 
protection, electronic records are an acceptable media substitute for hard copy and 
shall be pursued as the first option of choice to arrive at compliance.  Where an 
electronic format exists of the records it shall be used to transmit the data, file, 
report, document, map, plans, picture, record, or any other object that may be 
available in an electronic format.  Electronic records shall be kept in industry 
standard non-proprietary formats: TIFF, GIF, JPEG, PDF, or in Microsoft Word, 
Microsoft Excel, and Microsoft Access not older than one (1) release behind the 
current. 

3. Data requested shall be transmitted using available media such as E-mail, Compact 
Disc (CD), or File Transfer via an FTP site.  Additional formats may be considered at 
the time of the request. 

4. After final approval of each report, an electronic copy and one hard copy shall be 
submitted within 30 days.   

5. The media shall include a file directory and specify the “naming convention”. 

(a) Final reports (any text files) must be in one of the approved formats. 

(b) Site maps and surveys shall be in TIFF, JPEG or “.pdf” format. 

(c) Site-specific GIS data tables shall be in Excel or text (tab delimited) format. 

(d) The cover of the media shall include the Site Name, Designated Brownfield 
Area, Date and Type of Report(s). 

(e) The left inside cover of the media should list all the files located on the 
media. 


