

OMB Granicus Review

Granicus Title	Award of bid to TLC Diversified, Inc. for the pump station generator improvement project.				
Granicus ID#	24-0197A	Reference #	23-1202-ITB-C	Date	2/12/2024

Mark all Applicable Boxes:

Type of Review									
CIP	X	Grant		Other		Revenue		Project	003762A

Fiscal Information:

New Contract (Y/N)	Y	Original Amount	\$5,784,701
Fund(s)	4052	Amount of Change (+/-)	\$0
Cost Center(s)	431471	Total Amount	\$5,784,701
Program(s)	2421	Amount Available	Total: \$9,300,000 (FY24-29) \$6,300,000 (FY24-27)
Account(s)	5600001	Included in Applicable Budget? (Y/N)	Y
Fiscal Year(s)	FY24-27		

Description & Comments	
(What is it, any issues found, is there a financial impact to current/next FY, does this contract vary from previous FY, etc.)	
<p>This contract is a construction agreement between TLC Diversified, Inc. and Pinellas County for the completion of pump station generator improvements at 31 sites throughout Pinellas County. The improvements include the installation of either a generator or diesel by-pass pump to ensure continuity of wastewater operations in the event of a power loss, mitigating occurrences of sanitary sewer overflows.</p> <p>One bid was received from TLC Diversified, Inc. This bid amount was \$422,929, or 7.89%, higher than the engineer's opinion of probable construction costs. The agreed not-to-exceed amount is \$5,784,701.</p> <p>The duration of the contract is 1095 days, all work is to be completed within that timeframe.</p> <p>Funding is budgeted under Pump Stations Generator Improvements Project 003762A, included in the FY24-29 Capital Improvement Plan, funded by the Sewer Renewal and Replacement Fund, in the amount of \$9,300,000. Approved funding for FY24-27, covering the duration of the contract is \$6,300,000.</p> <p>This is a program project. Expenditures will be charged to subprojects currently being established by OMB.</p>	

Analyst:
James Harrison Lewis

Ok to Sign: