AGREEMENT BETWEEN
PINELLAS COUNTY, FLORIDA
AND
TEAM SAVAGE, INC.

THIS AGREEMENT (this “Agreement”) is entered into by Pinellas County (the
“County™), a political subdivision of the State of Florida, and Team Savage, Inc., d/b/a Cycle
Springs Powersports (“Cycle Springs”), a Florida corporation whose principal address is 29703
U.S. Highway 19 North, Clearwater, FL 33761; collectively, the County and Cycle Springs are
referred to herein as the “Parties.”

WITNESSETH:

WHEREAS, Cycle Springs owns five contiguous parcels in unincorporated Clearwater, FL.
33761, collectively referred to as the “Property”: (1) 29703 U.S. Highway 19 North (Parcel ID
#18-26-00000-430-0100); (2) 29747 U.S. Highway 19 North, Clearwater, FL. 33761 (Parcel 1D
#18-26-00000-021-0010); (3) 2434 Highland Acres Drive (Parcel ID # 18-28-16-00000-430-
0500); (4) 2438 Highland Acres Drive (Parcel ID #18-26-00000-430-0600); and (5) 2442
Highland Acres Drive (Parcel ID #18-26-0000-430-0900);

WHEREAS, in Summer 2016, after receiving County Building Permit #CB16-03871,
Cycle Springs constructed a building over a County drainage easement, recorded at Plat Book 51,
Page 19; a now-obstructed stormwater pipe lies under this easement (the “Obstructed Pipe”);

WHEREAS, the County requires access to the Obstructed Pipe or a suitable replacement
pipe to fulfill its stormwater management service obligations;

WHEREAS, the Parties dispute who is at fault for the Obstructed Pipe;

WHEREAS, rather than engage in protracted and costly litigation, the Parties have agreed
to equally divide the cost of a replacement pipe (the “Replacement Pipe”) to be constructed by the
County in proximity to the Obstructed Pipe;

WHEREAS, because the County would need to bear all the costs to construct a replacement
pipe at the end of the Obstructed Pipe’s useful life anyway, this solution will ultimately benefit
taxpayers; and

WHEREAS, the location of the Replacement Pipe is designed to minimize disruption to
Cycle Springs during and after construction, thereby providing an added benefit to Cycle Springs.

NOW THEREFORE, in consideration of the mutual terms, covenants, and conditions set
forth herein, the Parties agree as follows:



1. Cvcle Springs’ Obligations:

Cycle Springs shall pay the County an estimated $250,836 to complete the Cycle Springs
Drainage Improvement Project (the “Project™). The Project shall consist of installation of the
Replacement Pipe, decommissioning of the Obstructed Pipe, and other tasks reasonably necessary
in the County’s discretion to accomplish same. The approximate locations of the Replacement
Pipe and Obstructed Pipe are depicted on the aerial attached hereto as Exhibit A; estimated total
Project construction costs (totaling $363,558.30) are reflected in the Project Construction Budget
Worksheet attached hereto as Exhibit B.

Within thirty (30) days of the effective date of this Agreement, Cycle Springs shall deliver
a certified check (the “Certified Check”) for $250,836 to the County; this figure constitutes Cycle
Springs’ estimated total share for Project engineering, inspection, and construction costs. The
Certified Check shall be made out to the Pinellas County Board of County Commissioners with a
notation for County PID #004090A. The Certified Check, and any other payments due from Cycle
Springs hereunder, shall be delivered via USPS Certified Mail to: Pinellas County Clerk of the
Circuit Court Finance, Attn: Angela Oxley, Assistant Director, 14 South Fort Harrison Avenue,
Clearwater, FL 33756. Cycle Springs’ ultimate financial responsibility for the Project is subject
to change based on actual total Project construction costs incurred by the County, as described in
Section Two (2) below.

Cycle Springs shall grant the County perpetual drainage easement(s), suitable to the County
in form and substance, over any areas of the Property where the Replacement Pipe is located.
Cycle Springs shall also grant the County a temporary ingress and egress easement, suitable to the
County in form and substance, that permits traffic to be diverted from Highland Acre Drive to
297th Avenue North during Project construction. The requisite drainage easement(s) and
temporary ingress and egress easement are collectively referred to herein as the “Easements.” The
County is in possession of draft Easements that are yet to be recorded. Promptly upon receipt of
written confirmation from the County that the Easements are acceptable, Cycle Springs shall
record the Easements. The County reserves the right to require different or revised easements in
furtherance of the Project.

Within thirty (30) days of the effective date of this Agreement, Cycle Springs shall file a
petition to vacate the portion of the existing 12’ drainage easement recorded at Plat Book 51, Page
19 covering the Obstructed Pipe. The County intends to vacate this existing drainage easement;
however, vacation of such easement is not required to complete the Project or otherwise satisfy
the County’s obligations hereunder. Moreover, any such vacation may not be finalized until the
Project is completed.

If the County submits an invoice for construction cost overages with the notice of Project
completion per Section Two (2) below, Cycle Springs shall fully pay such invoice within thirty
days of receipt.



2. The County’s Obligations:

After Cycle Springs delivers the Certified Check and records the Easements, the County
shall complete the Project. The County shall complete the Project within 365 days from the later
date of: (1) the delivery of the Certified Check; or (2) the recordation of the Easements. However,
the County shall not be responsible for delays caused by circumstances outside of the County’s
control.

The County has obtained permits from the State of Florida authorizing the Project. Cycle
Springs understands that the State may revoke any of these permits (to the County) at any time. In
the event of such revocation, the County may, at its option, terminate this Agreement; termination
shall be effective immediately upon Cycle Springs’ receipt of notice from the County.

After the County completes the Project, it shall deliver written notice of Project completion
to Cycle Springs. Included within this notice shall be an accounting of actual total Project
construction costs. If actual total Project construction costs are below $363,558.30, the County
shall refund 50% of the difference to Cycle Springs; such refund shall be included with the notice
of Project completion. If actual total Project construction costs exceed $363,558.30 by no more
than 25% ($90,889.58), the County shall invoice 50% of the difference to Cycle Springs; such
invoice shall be included with the notice of Project completion. If actual total Project construction
costs exceed $363,558.30 by greater than or equal to 25% ($90,889.58), the Parties shall promptly
engage in good faith negotiations to determine a fair and equitable allocation of such overages; the
amount allocated to Cycle Springs shall be invoiced together with the notice of Project completion.
However, notwithstanding the preceding sentence, any overages attributable wholly to acts outside
of the County’s control, including but not limited to natural disasters, acts of war, or labor
shortages, shall be allocated equally (50/50) between the Parties.

3. Mutual Waiver of Claims:

Each Party waives its right to seek legal relief from the other Party for any reasonably
foreseeable claim arising from the Obstructed Pipe or this Agreement. This Agreement is intended
to fully settle the dispute between the Parties concerning any and all liability for the Obstructed
Pipe and matters related thereto. Cycle Springs understands that, following Project completion,
the County expressly disclaims any and all responsibility and liability for the Obstructed Pipe,
including but not limited to inspection, maintenance, repair, or removal thereof. This mutual
waiver shall survive expiration of this Agreement. However, should this Agreement be terminated
prior to expiration by either Party for any reason authorized herein, this mutual waiver shall not

apply.

4, Acreement Term:

This Agreement is effective upon execution by both Parties.

Unless terminated in accordance with Section Five (5) below, this Agreement shall expire
upon receipt by Cycle Springs of notice of Project completion or, if applicable, full payment by
Cycle Springs of any invoiced construction cost overages per Section Two (2) above.



5. Termination:

In the event that either Party defaults in its performance of any of the terms and conditions
stated herein, that Party shall have sixty (60) days from the date of receipt of written notice of such
default from the other Party to cure such default. If, after the sixty (60) day period, the defaulting
Party has not cured or remedied the default, the non-defaulting may send a notice of termination
to the defaulting Party; this Agreement shall terminate upon the defaulting Party’s receipt of such
notice. Notwithstanding this right-to-terminate in light of default, the failure of either Party to
require the performance of any term or obligation of this Agreement, or the waiver by either Party
of any breach of this Agreement, shall not prevent any subsequent enforcement of such term or
obligation or be deemed a waiver of any subsequent breach.

This Agreement may also be terminated by the County due to revocation of State permits
in accordance with Section Two (2) above or failure of appropriation in accordance with Section
Seven (7) below.

If this Agreement is terminated by either Party for any reason, the County shall refund to
Cycle Springs any funds paid by Cycle Springs that the County has not expended or obligated in
furtherance of this Agreement; conversely, if the County has incurred construction cost overages
as described in Section Two (2) above, Cycle Springs shall pay its share of such overages. If,
notwithstanding the termination of this Agreement, in the County’s judgement, certain
construction-in-progress must be completed to prevent flooding, Cycle Springs shall permit the
County to complete such construction; in such event, Cycle Springs shall not be entitled to a refund
of its (50%) share for such construction, or shall pay its share of overages for such construction
per Section Two (2) above, as applicable.

6. Notice:

Except as otherwise expressly provided herein, all notices required hereunder shall be in
writing and delivered via USPS Certified Mail. Notices (and payments) shall be considered
delivered and received as reflected by certified mail delivery receipt. Notices shall be sent to the
following addresses:

County
Kelli Hammer Levy

Director

Pinellas County Public Works Department

22211 U.S. Highway 19 North, Building I, Second Floor
Clearwater, FL. 33765

Cycle Springs

Martin Skapik
President

Team Savage, Inc.

491 Hammock Drive
Palm Harbor, FL 34683



7. Fiscal Non-Funding:

This Agreement is not a general obligation of the County. Cycle Springs understands that
neither this Agreement nor any representation by any employee or officer of the County creates
any obligation to appropriate or make monies available for the Project beyond the County Fiscal
Year ending September 30, 2021. No liability shall be incurred by the County, or any department
of the County, beyond the monies budgeted and available for the Project. If funds are not
appropriated by the County for any part of the Project, the County shall not be obligated to
complete the Project. The County agrees to promptly notify Cycle Springs in writing of such
failure of appropriation; this Agreement shall terminate immediately upon Cycle Springs’ receipt
of such notice.

8. Indemnification:

Cycle Springs shall indemnify, defend, and hold harmless the County from all suits,
actions, or claims of any character arising from the Project, excepting only those suits, actions, or
claims resulting from the sole negligence of the County. Nothing herein is intended to serve as a
waiver of the County’s sovereign immunity or to extend the County’s liability beyond the limits
set forth in Section 768.28, Florida Statutes. Further, nothing herein shall be construed as consent
by either Party to be sued by third parties in any manner arising out this Agreement or contracts
related thereto.

9, Dispute Resolution

All claims, disputes, and controversies arising out of or in relation to the performance,
interpretation, application, or enforcement of this Agreement, including but not limited to any
breach thereof, shall be referred to non-binding mediation before, and as a condition precedent to,
the initiation of any adjudicative action or proceeding.

10. Modification of Agreement:

This Agreement may be amended by mutual written agreement of the Parties at any time.

11. Assignment:

This Agreement may not be assigned by either Party without the prior written consent of
the other Party.

12. Governing Laws:

This Agreement and the rights and obligations of the Parties hereto shall be governed and
construed according to the Laws of the State of Florida. Any litigation related to this Agreement
shall be filed in the Sixth Judicial Circuit of Florida.



13. Entire Acreement:

This document, including Exhibits hereto, embodies the whole agreement between the
Parties. There are no promises, terms, conditions, or allegations, other than those contained herein,
and this document shall supersede all previous communications, representations, and agreements,
whether written or verbal, between the Parties.

14, Severability:
If any word, clause, sentence, paragraph, or section of this Agreement is held invalid or

unenforceable by a court of competent jurisdiction, the remainder of this Agreement shall remain
in full force and effect.



IN WITNESS WHEREQF, the Parties hereto have caused this Agreement to be executed
by their duly authorized representatives on the dates below.

TEAM SAVAGE, INC., by and through its PINELLAS COUNTY, FLORIDA, by and

President through the Chair of its County Commission
By: ////”% % By: amre_ Z gM

Print: Martin Skapik Print: Dave Eggers, Chair

Date: & A K L Date: October 12, 2021

APPROVED AS TO FORM
By: _ Brendan Mackesey
Office of the County Attorney
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Pinellas
County

EXHIBIT B: PROJECT CONSTRUCTION BUDGET WORKSHEET

ESTIMATED WORK ORDER REPORT

Project Code

004184A

Project Name

2020-2022 Countywide ADA, Swalk & Drainage

Contract Code

189-0509-CP

Contract Name

2020-2022 Countywide ADA, Swalk & Drainage

Work Order No. 004090A Customer WO No.

Work Order Date 01/06/2021 Requested By Frederick W. Roose
Description Cycle Springs Pipe Relocation

Notes Item No. 999-0000 UNSPECIFIED WORK has 10% +

Item No. 999-0000-17-1 Remove and Replace Steel Pipe, Gavanized, Picket Railing, Bicycle Height, LS $15,000
Item No. 999-0000-17-2 Remove & Replace Existing Keystone Gravity Wall, LS $5,300

Item No. 999-0000-17-3 Replacement Keystone Blocks, Ea. (50) ($10.00) $500

Item No. 999-0000-17-4 Plug & Grout 30" RCP LS $3,500

Item No. 999-0000-17-5 Portable Light Plants Ea/Day (60) ($120.00) $7,200

Item No. 999-0000-17-6 MOT for initial 30 Days LS ($13,000) $13,000

Item No. 999-0000-17-7 GeoCell / GeoWeb 6" high cells incl. infill LS ($8,000) $8,000

Scope of Work

Period - Start Date 01/06/2021 End Date 01/06/2021
Estimated WO Amount $ 363,558.30 Date Issued
Status Draft Request Sub Contractor SUNCOAST DEVELOPMENT OF PINELLAS
COUNTY, INC.
Maximum Prepayment Value $0.00 Retention % per RA Bill 0.00
Retention Ceiling % 0.00 Retention Ceiling Amount $0.00
Retention Release Date
Summary of Quantities
Line No |Pay Item No. Description Unit Quantity Unit Price Amount
1]101-0310 EMERGENCY / REMOBILIZATION AT COUNTY'S |EA 0.00 $ 6,000.00 $0.00
REQUEST
339|102-1074 CHANNELIZING DEVICE- PEDESTRIAN LCD LF 0.00 $1.00 $0.00
(LONGITUDINAL CHANNELIZING DEVICE),
FDOT 102-600
2|102-1076 ARROW BOARD/ADVANCED WARNING ARROW |EA/DA 0.00 $30.00 $0.00
PANEL Y
3]102-1099 PORTABLE CHANGEABLE MESSAGE SIGN EA/DA 30.00 $30.00 $900.00
(PCMS) -TEMPORARY Y
41102-1100 OFF DUTY LAW ENFORCEMENT OFFICER HR 0.00 $ 75.00 $0.00
5]102-1250 COMMERCIAL MATERIALS FOR DRIVEWAY CcY 120.00 $70.00 $ 8,400.00
MAINTENANCE
6]102-1300 BARRIER WALL, CONCRETE, (Temporary), Per |LF 125.00 $20.00 $ 2,500.00
PC Std. Tech. Spec. 102-1000
7]102-1301 BARRIER WALL, CONCRETE, Relocate LF 300.00 $10.00 $ 3,000.00
(Temporary), Per PC Std. Tech. Spec. 102-1000
8]102-1305 BARRIER WALL, PLASTIC, (Temporary), Per PC |LF 0.00 $20.00 $0.00
Std. Tech Spec. 102-1000
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ESTIMATED WORK ORDER REPORT

County
9]102-1306 BARRIER WALL, PLASTIC, Relocate LF 0.00 $ 15.00 $0.00
(Temporary), Per PC Std. Tech. Spec 102-1000
10/102-1310 BARRIER WALL, CONCRETE, LOW PROFILE, LF 0.00 $30.00 $0.00
(Temporary), Per PC Std. Tech. Spec. 102-1000
11]102-1311 BARRIER WALL, CONCRETE, LOW PROFILE, LF 0.00 $15.00 $0.00
Relocate (Temporary), Per PC Std. Tech. Spec.
102-1000
12]102-1600 SIGN, WORK ZONE, (Temporary) EA/DA 200.00 $6.00 $1,200.00
Y
13]102-1602 FLAGGER - MOT per each flagger HR 80.00 $25.00 $2,000.00
14]1102-1651 CONES, (Temporary), per FDOT Index No. 102- |EA/DA 0.00 $2.00 $0.00
600 Y
15|102-1652 BARRICADE, Type |, Il or Drum, (Temporary), Per |EA/DA 1,000.00 $5.00 $ 5,000.00
FDOT Index No. 102-600 Y
16|102-1655 BARRICADE, Type lll, (Temporary MOT), per EA/DA 500.00 $7.00 $ 3,500.00
FDOT Index No. 102-600 Y
17]102-5000 WATER, for Dust Control THG 0.00 $25.00 $0.00
18]104-14 SYNTHETIC BALES LF 0.00 $4.00 $0.00
19]104-15 ROCK BAGS EA 0.00 $7.00 $0.00
20|104-16 TURBIDITY BARRIER, Floating LF 0.00 $ 14.00 $0.00
21|104-17 TURBIDITY BARRIER, Staked LF 50.00 $4.00 $200.00
22]104-18 FENCE, STAKED SILT, FDOT Type Il LF 350.00 $1.20 $420.00
23]104-20 SOIL TRACKING PREVENTION DEVICE EA 0.00 $1,000.00 $0.00
241104-30 EROSION REINFORCEMENT BLANKET, SY 0.00 $10.00 $0.00
PINNED, Per FDOT specification 571, Erosion (E)
E-4
25|104-7 INLET PROTECTION SYSTEMS EA 0.00 $200.00 $0.00
26]110-0100-0001 PIPE REMOVAL, 2" - 12", under or equal to 10 LF 0.00 $2.00 $0.00
depth
27]110-0100-0002 PIPE REMOVAL, 2" - 12", over 10' depth LF 0.00 $2.00 $0.00
28|110-0100-0003 PIPE REMOVAL, >12" - 18", under or equal to 10' |LF 0.00 $2.00 $0.00
depth
29]110-0100-0004 PIPE REMOVAL, >12" - 18", over 10' LF 0.00 $2.00 $0.00
30/110-0100-0005 PIPE REMOVAL, >18" - 36", under or equal to 10" |LF 30.00 $ 35.00 $ 1,050.00
depth
31|110-0100-0006 PIPE REMOVAL, >18" - 36", over 10' depth LF 0.00 $2.00 $0.00
32|110-0100-0007 PIPE REMOVAL, >36", under or equal to 10' depth |LF 0.00 $3.00 $0.00
33]|110-0100-0008 PIPE REMOVAL, >36", over 10' depth LF 0.00 $3.00 $0.00
34]110-0100-0009 CURB, Removal LF 0.00 $10.00 $0.00
35]|110-0100-0010 ASPHALT-Include Roadway, Driveway & Parking |SY 326.00 $7.00 $2,282.00
Lots Removal, Variable Thickness
36]/110-0100-0011 PAVEMENT, Concrete, Removal, sidewalk, SY 46.00 $10.00 $ 460.00
driveways, pads 4" - 6" thick
37]|110-0100-0012 MAILBOXES, RELOCATION EA 0.00 $ 100.00 $0.00
38|110-0100-0013 CONCRETE, Removal CcY 0.00 $ 70.00 $0.00
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39|110-0100-0015 DRAINAGE STRUCTURE, Removal, under or EA 0.00 $ 100.00 $0.00
equal to 10' depth

40]110-0100-0016 DRAINAGE STRUCTURE, Removal, over 10' EA 1.00 $ 100.00 $ 100.00
depth

41]110-0408 TREE, REMOVE, 4" to Under 8" Diameter EA 1.00 $200.00 $200.00
(Diameter at 5' above the ground)

42]110-0812 TREE, REMOVE, 8" to Under 12" Diameter EA 0.00 $500.00 $0.00
(Diameter at 5' above the ground)

43]110-1224 TREE, REMOVE, 12" to Under 24" Diameter EA 0.00 $ 1,000.00 $0.00
(Diameter at 5' above the ground)

441110-2001 ROOT CONTROL BARRIER, 12" Minimum Depth |LF 0.00 $ 10.00 $0.00

45]110-2436 TREE, REMOVE, 24" to Under 36" Diameter EA 0.00 $ 3,000.00 $0.00
(Diameter at 5' above ground)

46110-3600 TREE, REMOVE, Equal to or Over 36" Diameter |EA 0.00 $ 4,000.00 $0.00
(Diameter at 5' above ground)

47]110-4000 FENCE, Removal, all types LF 268.00 $10.00 $2,680.00

48]120-0020 EXCAVATION, Unsuitable Material CY 0.00 $32.00 $0.00

49]120-0031 EXCAVATE, (Detention Pond, Mitigation Area, CY 0.00 $33.00 $0.00
Channel &/or Ditch)

50|120-0036 EXCAVATION FOR ROADWAY AND BASE CY 0.00 $ 15.00 $0.00
INSTALLATION

51|120-0060 EMBANKMENT CcY 0.00 $21.00 $0.00

52|120-1215 ROAD GRADING, LOCAL ROAD, Labor, SY 0.00 $ 28.00 $0.00
Equipment, and Materials

53|121-1000 FLOWABLE CONCRETE FILL, EXCAVATABLE CY 121.00 $200.00 $ 24,200.00

54|125-3057 BEDDING MATERIAL, Crushed Stone, Size #57 |TN 16.00 $80.00 $1,280.00

55|160-0006 STABILIZATION, TYPE B LBR 40, FOR EXISTING |SY 0.00 $9.00 $0.00
SHOULDER GRADING

56|160-0009 STABILIZATION, Type B, LBR 40, 9" Min. SY 0.00 $12.00 $0.00
Thickness

57|160-0012 STABILIZATION, Type B, LBR 40, 12" Min. Sy 0.00 $15.00 $0.00
Thickness

58|200-1011 ROADWAY BASE, Lime Rock, Primed, Min. LBR |SY 0.00 $29.00 $0.00
100, 10 1/2" Min. Thickness

59]204-1000 ROADWAY BASE, Crushed Concrete/Graded CY 94.00 $65.00 $6,110.00
Aggregate, Min. LBR 100, Variable Thickness

60|334-0095-200 SUPERPAVE ASPHALT CONCRETE, Leveling TN 0.00 $ 100.00 $0.00
Course, Type SP 9.5, Fine, Traffic Level C,
Variable Thickness

61|334-2095-105 SUPERPAVE ASPHALT CONCRETE, Type SP TN 40.00 $ 140.00 $5,600.00
9.5 or SP 12.5, Fine, Traffic Level C, Variable
Thickness

62]350-0206 PAVEMENT, Cement Concrete, 6" Min Thickness |SY 0.00 $59.00 $0.00
(Driveways)

63|350-0208 PAVEMENT, Cement Concrete, 8" Thick Sy 0.00 $79.00 $0.00

64|353-0102 DRIVEWAY RESTORATION, In Kind, Decorative |SY 0.00 $90.00 $0.00
Block

65|380-3004 MILLING EXISTING ASPHALT PAVEMENT, 2" Sy 0.00 $10.00 $0.00
Thickness or Less, Spot/Butt/Edge Milling, < 4'-0"
width
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66]380-3125 MILLING EXISTING ASPHALT PAVEMENT, 4" SY 0.00 $ 15.00 $0.00

Thickness or Less, Full Width
334]380-3126 MILLING EXISTING ASPHALT PAVEMENT, over |SY 0.00 $17.00 $0.00

4" Thickness, Less than or Equal 8", Full Width

67]400-1-15 CONCRETE CLASS I, Miscellaneous CY 3.26 $900.00 $2,934.00

68]400-2-15 CONCRETE CLASS I, Miscellaneous CY 0.00 $900.00 $0.00

69]400-4-15 CONCRETE CLASS 1V, Miscellaneous CY 0.00 $ 1,000.00 $0.00

338]401-70 SPALL AREA REPAIR SF 0.00 $50.00 $0.00

701415-1-6 REINFORCING STEEL, Miscellaneous LB 5,200.00 $4.50 $ 23,400.00

71|425-101-4001 INLET, Curb, FDOT Type P-1, 4’ diameter, <10’ EA 0.00 $2,600.00 $0.00

72]|425-101-5001 INLET, Curb, FDOT Type J-1, 5’ diameter, <10’ EA 0.00 $ 2,600.00 $0.00

73]425-101-6001 INLET, Curb, FDOT Type J-1, 6’ diameter,<10’ EA 0.00 $2,700.00 $0.00

741425-111-4001 INLET, Curb, FDOT Type P-2, 4’ diameter,<10’ EA 0.00 $ 2,700.00 $0.00

75]425-111-5001 INLET, Curb, FDOT Type J-2, 5’ diameter,<10’ EA 0.00 $2,700.00 $0.00

76|425-111-6001 INLET, Curb, FDOT Type J-2, 6’ diameter,<10’ EA 0.00 $ 2,700.00 $0.00

77]|425-121-4001 INLET, Curb, FDOT Type P-3, 4’ diameter,<10’ EA 0.00 $2,700.00 $0.00

78]425-121-5001 INLET, Curb, FDOT Type J-3, 5’ diameter,<10’ EA 0.00 $ 2,700.00 $0.00

79]425-121-6001 INLET, Curb, FDOT Type J-3, 6’ diameter,<10’ EA 0.00 $2,700.00 $0.00

80]425-131-4001 INLET, Curb, FDOT Type P-4, 4’ diameter,<10’ EA 0.00 $ 2,600.00 $0.00

81]425-131-5001 INLET, Curb, FDOT Type J-4, 5’ diameter,<10’ EA 0.00 $2,600.00 $0.00

82]425-131-6001 INLET, Curb, FDOT Type J-4, 6’ diameter,<10’ EA 0.00 $ 2,600.00 $0.00

83|425-161-4042 INLET, Curb, FDOT Type J-1 Range (40 to 56”) x |EA 0.00 $2,600.00 $0.00
(40 to 56”) ,<10°

84[425-161-4044 INLET, Curb, FDOT Type J-1 Range (4’0 to 5'6”) x |EA 0.00 $ 2,600.00 $0.00
(60 to 8'6”) ,<10’

85]425-161-4046 INLET, Curb, FDOT Type J-1 Range (6’0 to 8'6”) x |EA 0.00 $ 2,600.00 $0.00
(6'0 to 8'6”) ,<10’

86425-171-4042 INLET, Curb, FDOT Type J-2 Range (40 to 5%6”) x |EA 0.00 $2,600.00 $0.00
(40 to 5'6”) ,<10’

87[425-171-4044 INLET, Curb, FDOT Type J-2 Range (40 to 5'6”) x |EA 0.00 $ 2,800.00 $0.00
(60 to 8'6") ,<10’

88]425-171-4046 INLET, Curb, FDOT Type J-2 Range (6’0 to 8'6”) x |EA 0.00 $ 3,000.00 $0.00
(6'0 to 8%6”) ,<10’

89]425-181-4042 INLET, Curb, FDOT Type J-3 Range (40 to 56”) x |EA 0.00 $2,800.00 $0.00
(4°0 to 5'6") ,<10’

90[425-181-4044 INLET, Curb, FDOT Type J-3 Range (40 to 5'6”) x |EA 0.00 $ 2,600.00 $0.00
(6’0 to 8'6”) ,<10’

91]425-181-4046 INLET, Curb, FDOT Type J-3 Range (6’0 to 8'6”) x |EA 0.00 $ 2,600.00 $0.00
(60 to 8'6") ,<10’

92]425-191-4042 INLET, Curb, FDOT Type J-4 Range (40 to 5'6”) x |EA 0.00 $2,600.00 $0.00
(40 to 5'6”) ,<10’

93[425-191-4044 INLET, Curb, FDOT Type J-4 Range (40 to 5'6”) x |EA 0.00 $ 2,600.00 $0.00
(60 to 8'6”) ,<10’
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94|425-191-4046 INLET, Curb, FDOT Type J-4 Range (60 to 8'6”) x |EA 0.00 $ 2,600.00 $0.00
(6’0 to 8'6”) ,<10’
95]425-333-4001 INLET, Ditch Bottom, FDOT Type D w/ J Bottom, 4’ |EA 0.00 $ 2,600.00 $0.00
Diameter, <10’
96425-333-5001 INLET, Ditch Bottom, FDOT Type D w/ J Bottom, 5’|EA 0.00 $ 2,600.00 $0.00
Diameter, <10”
97]425-333-6001 INLET, Ditch Bottom, FDOT Type D w/ J Bottom, 6’ |EA 0.00 $ 2,600.00 $0.00
Diameter, <10’
98425-334-4042 INLET, Ditch Bottom, FDOT Type D w/ J Bottom EA 0.00 $ 4,600.00 $0.00
Range (4'0 to 5'6”) x (4'0 to 5%6”), <10”
99]425-334-4044 INLET, Ditch Bottom, FDOT Type D w/ J Bottom EA 0.00 $2,600.00 $0.00
Range (4’0 to 5'6”) x (6’0 to 8'6"), <10’
100|425-334-4046 INLET, Ditch Bottom, FDOT Type D w/ J Bottom EA 0.00 $ 2,600.00 $0.00
Range (6’0 to 8'6”) x (6’0 to 8'6”), <10’
101]425-343-4001 INLET, Ditch Bottom, FDOT Type E w/ J Bottom, 4’ |EA 0.00 $ 2,600.00 $0.00
Diameter, <10’
102]425-343-5001 INLET, Ditch Bottom, FDOT Type E w/ J Bottom, 5’ |EA 0.00 $ 3,900.00 $0.00
Diameter, <10”
103425-343-6001 INLET, Ditch Bottom, FDOT Type E w/ J Bottom, 6’ |[EA 0.00 $ 3,900.00 $0.00
Diameter, <10’
104 |425-344-4042 INLET, Ditch Bottom, FDOT Type E w/ J Bottom EA 0.00 $ 2,600.00 $0.00
Range (40 to 5'6”) x (4'0 to 5'6”), <10”
105|425-344-4044 INLET, Ditch Bottom, FDOT Type E w/ J Bottom EA 0.00 $ 4,600.00 $0.00
Range (4’0 to 5'6”) x (6’0 to 8'6"), <10’
106|425-344-4046 INLET, Ditch Bottom, FDOT Type E w/ J Bottom EA 0.00 $ 2,600.00 $0.00
Range (6’0 to 8'6”) x (6’0 to 8'6”), <10’
107]425-351-4001 INLET, Ditch Bottom, FDOT Type F w/ J Bottom, 4’ |EA 0.00 $ 2,600.00 $0.00
Diameter, <10’
108]425-351-5001 INLET, Ditch Bottom, FDOT Type F w/ J Bottom, 5" |EA 0.00 $ 2,800.00 $0.00
Diameter, <10”
109425-351-6001 INLET, Ditch Bottom, FDOT Type F w/ J Bottom, 6’ |EA 0.00 $ 3,000.00 $0.00
Diameter, <10’
110|425-353-4042 INLET, Ditch Bottom, FDOT Type F w/ J Bottom EA 0.00 $ 3,000.00 $0.00
Range (40 to 5'6”) x (40 to 5'6”), <10”
111|425-353-4044 INLET, Ditch Bottom, FDOT Type F w/ J Bottom EA 0.00 $ 3,000.00 $0.00
Range (4’0 to 5'6”) x (6’0 to 8'6"), <10’
112|425-353-4046 INLET, Ditch Bottom, FDOT Type F w/ J Bottom EA 0.00 $ 3,000.00 $0.00
Range (6’0 to 8'6”) x (6’0 to 8'6”), <10’
113]425-356-4001 INLET, Ditch Bottom, FDOT Type F, Modified w/ J |EA 0.00 $ 3,000.00 $0.00
Bottom, 4’ Diameter, <10’
114]425-356-5001 INLET, Ditch Bottom, FDOT Type F, Modified w/ J |EA 0.00 $ 3,000.00 $0.00
Bottom, 5’ Diameter, <10’
115]425-356-6001 INLET, Ditch Bottom, FDOT Type F, Modified w/ J |EA 0.00 $ 3,000.00 $0.00
Bottom, 6’ Diameter, <10’
116|425-357-4042 INLET, Ditch Bottom, FDOT Type F, Modified w/ J |EA 0.00 $ 3,000.00 $0.00
Bottom Range (4’0 to 5'6”) x (40 to 5'6”),<10’
117]|425-357-4044 INLET, Ditch Bottom, FDOT Type F, Modified w/ J |EA 0.00 $ 3,000.00 $0.00
Bottom Range (4’0 to 5'6”) x (6’0 to 8'6”), <10’
118|425-357-4046 INLET, Ditch Bottom, FDOT Type F, Modified w/ J |EA 0.00 $ 3,200.00 $0.00
Bottom Range (6'0 to 8'6”) x (6°0 to 8'6”), <10’
119]425-361-4001 INLET, Ditch Bottom, FDOT Type G w/ J Bottom, 4’|EA 0.00 $ 3,200.00 $0.00
Diameter, <10’
120]425-361-5001 INLET, Ditch Bottom, FDOT Type G w/ J Bottom, 5’| EA 0.00 $ 4,200.00 $0.00
Diameter, <10”
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121]425-361-6001 INLET, Ditch Bottom, FDOT Type G w/ J Bottom, 6’|EA 0.00 $ 4,200.00 $0.00
Diameter, <10’

122]425-362-4042 INLET, Ditch Bottom, FDOT Type G w/ J Bottom EA 0.00 $ 4,200.00 $0.00
Range (40 to 5'6”) x (4'0 to 5'6”), <10”

123|425-362-4044 INLET, Ditch Bottom, FDOT Type G w/ J Bottom  |EA 0.00 $ 4,000.00 $0.00
Range (4’0 to 5'6”) x (6’0 to 8'6"), <10’

1241425-362-4046 INLET, Ditch Bottom, FDOT Type G w/ J Bottom EA 0.00 $ 5,000.00 $0.00
Range (6’0 to 8'6”) x (6’0 to 8'6”), <10’

125|425-400-0000 REMOVE & REPLACE EXISTING RC 3 EA 0.00 $ 5,000.00 $0.00
STRUCTURE Top Only

126425-400-0001 REMOVE & REPLACE EXISTING RC 4 EA 0.00 $ 4,000.00 $0.00
STRUCTURE Top Only

335]425-400-0002 REMOVE & REPLACE EXISTING RC 4 EA 0.00 $ 3,000.00 $0.00
STRUCTURE Top Only(Modified)

127]425-400-0003 REMOVE & REPLACE EXISTING RC 5 EA 0.00 $ 3,000.00 $0.00
STRUCTURE Top Only

128]425-400-0004 REMOVE & REPLACE EXISTING RC 3 EA 0.00 $ 3,500.00 $0.00
STRUCTURE Top, Sides, and Throat

129]425-400-0005 REMOVE & REPLACE EXISTING RC 4 EA 0.00 $ 4,000.00 $0.00
STRUCTURE Top, Sides, and Throat

336|425-400-0006 REMOVE & REPLACE EXISTING RC 4 EA 0.00 $ 4,000.00 $0.00
STRUCTURE Top, Sides, and Throat (Modified)

130]425-400-0007 REMOVE & REPLACE EXISTING RC 5 EA 0.00 $ 4,500.00 $0.00
STRUCTURE Top, Sides, and Throat

131|425-450-0015 END SECTION, MITERED, Side Drain, 15" RCP  |EA 0.00 $ 700.00 $0.00

132]|425-450-0018 END SECTION, MITERED, Side Drain, 18" RCP  |EA 0.00 $900.00 $0.00

133]425-560-0000 INLET, Closed Flume, Type 1 (FDOT Index 425- |EA 0.00 $ 3,000.00 $0.00
061)

134425-560-0010 INLET, Closed Flume, Type 2 (FDOT Index 425- |EA 0.00 $ 3,100.00 $0.00
061)

135]|425-601-4001 MANHOLE, FDOT Type P-7, 4' diameter <10’ EA 0.00 $ 3,100.00 $0.00

136425-601-5001 MANHOLE, FDOT Type J-7, 5' diameter <10' EA 0.00 $ 4,100.00 $0.00

137]425-601-6001 MANHOLE, FDOT Type J-7, 6' diameter <10' EA 3.00 $5,100.00 $ 15,300.00

138425-621-4042 MANHOLE, FDOT Type J-7 Range (4'0to 5'6") x |EA 0.00 $ 3,800.00 $0.00
(6'0 to 8'6") <10'

139|425-621-4044 MANHOLE, FDOT Type J-7, Range (4'0 to 5'6") x |EA 1.00 $ 4,800.00 $ 4,800.00
(4'0to 5'6"), <10'

140|425-621-4046 MANHOLE, FDOT Type J-7, Range (6'0 to 8'6") x |EA 1.00 $5,900.00 $5,900.00
(6'0 to 8'6"), <10'

141]425-631-4001 MANHOLE, FDOT Type P-8, 4' diameter <10" EA 0.00 $ 3,100.00 $0.00

142]425-631-4042 MANHOLE, FDOT Type J-8 Range (4'0to 5'6") x |EA 0.00 $ 3,700.00 $0.00
(4'0to 5'6")

143]|425-631-4044 MANHOLE, FDOT Type J-8 Range (4'0t0 5'6") x |EA 0.00 $ 4,400.00 $0.00
(6'0 to 8'6")

1441425-631-4046 MANHOLE, FDOT Type J-8 Range (6'0 to 8'6") x |EA 0.00 $ 5,200.00 $0.00
(6'0 to 8'6")

145]425-631-5001 MANHOLE, FDOT Type J-8, 5' diameter <10' EA 0.00 $ 3,100.00 $0.00

146425-631-6001 MANHOLE, FDOT Type J-8, 6' diameter <10' EA 0.00 $ 4,500.00 $0.00

147]425-701-4001 INLET, Curb, PCED Type RC-3 w/J-Bottom, 4’ EA 0.00 $ 4,400.00 $0.00
Diameter,<10’
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148|425-701-4042 INLET, Curb, PCED Type RC-3 w/J-Bottom, EA 0.00 $ 4,800.00 $0.00
Range (40 to 5'6”) x (4'0 to 5’6”), <10’

1491425-701-4044 INLET, Curb, PCED Type RC-3 w/J-Bottom, EA 0.00 $ 5,000.00 $0.00
Range (40 to 56”) x (6’0 to 8'6”), <10’

150425-701-4046 INLET, Curb, PCED Type RC-3 w/J-Bottom, EA 0.00 $ 6,000.00 $0.00
Range (60 to 8'6”) x (6’0 to 8'6”), <10’

151]425-701-5001 INLET, Curb, PCED Type RC-3 w/J-Bottom, 5’ EA 0.00 $ 4,200.00 $0.00
Diameter,<10’

152]425-701-6001 INLET, Curb, PCED Type RC-3 w/J-Bottom, 6’ EA 0.00 $ 5,000.00 $0.00
Diameter, <10’

153|425-711-4001 INLET, Curb, PCED Type RC-4 w/J-Bottom, 4’ EA 0.00 $ 4,300.00 $0.00
Diameter,<10’

1541425-711-4042 INLET, Curb, PCED Type RC-4 w/J-Bottom, EA 0.00 $ 4,000.00 $0.00
Range (40 to 5'6”) x (4'0 to 5'6”), <10’

155|425-711-4044 INLET, Curb, PCED Type RC-4 w/J-Bottom, EA 0.00 $ 4,300.00 $0.00
Range (40 to 56”) x (6’0 to 8'6”), <10’

156 (425-711-4046 INLET, Curb, PCED Type RC-4 w/J-Bottom, EA 0.00 $ 4,800.00 $0.00
Range (60 to 8'6”) x (6'0 to 8'6”), <10’

157]425-711-5001 INLET, Curb, PCED Type RC-4 w/J-Bottom, 5’ EA 0.00 $ 4,300.00 $0.00
Diameter,<10’

158]425-711-6001 INLET, Curb, PCED Type RC-4 w/J-Bottom, 6’ EA 0.00 $ 4,500.00 $0.00
Diameter, <10’

159|425-721-4001 INLET, Curb, PCED Type RC-5 w/J-Bottom, 4’ EA 0.00 $ 4,500.00 $0.00
Diameter,<10’

160]425-721-4042 INLET, Curb, PCED Type RC-5 w/J-Bottom, EA 0.00 $ 4,200.00 $0.00
Range (40 to 5'6”) x (4'0 to 5'6”), <10’

161|425-721-4044 INLET, Curb, PCED Type RC-5 w/J-Bottom, EA 0.00 $ 4,300.00 $0.00
Range (40 to 5'6”) x (6’0 to 8'6”), <10’

162|425-721-4046 INLET, Curb, PCED Type RC-5 w/J-Bottom, EA 0.00 $5,200.00 $0.00
Range (60 to 8'6”) x (6’0 to 8'6”), <10’

163]425-721-5001 INLET, Curb, PCED Type RC-5 w/J-Bottom, 5’ EA 0.00 $5,100.00 $0.00
Diameter,<10’

164]425-721-6001 INLET, Curb, PCED Type RC-5 w/J-Bottom, 6’ EA 0.00 $ 5,400.00 $0.00
Diameter, <10’

165]425-731-4001 INLET, Curb, PCED Type J-5 w/J Bottom, 4’ EA 0.00 $4,100.00 $0.00
Diameter, <10’

166|425-731-4042 INLET, Curb, PCED Type J-5 w/J Bottom, Range |EA 0.00 $ 4,200.00 $0.00
(40 to 5'6”) x (40 to 5'6”), <10’

167|425-731-4044 INLET, Curb, PCED Type J-5 w/J Bottom, Range |EA 0.00 $ 4,100.00 $0.00
(40 to 5'6”) x (6'0 to 8'6”), <10’

168|425-731-4046 INLET, Curb, PCED Type J-5 w/J Bottom, Range |EA 0.00 $ 5,200.00 $0.00
(6’0 to 8'6”) x (60 to 8'6”), <10’

169]425-731-5001 INLET, Curb, PCED Type J-5 w/J Bottom, 5’ EA 0.00 $ 4,300.00 $0.00
Diameter, <10’

170]425-731-6001 INLET, Curb, PCED Type J-5 w/J Bottom, 6’ EA 0.00 $ 5,300.00 $0.00
Diameter, <10’

171]425-741-4001 INLET, Curb, PCED Type J-6 w/J Bottom, 4’ EA 0.00 $ 4,300.00 $0.00
Diameter, <10’

172]|425-741-4042 INLET, Curb, PCED Type J-6 w/J Bottom, Range |EA 0.00 $ 4,200.00 $0.00
(4’0 to 5'6”) x (40 to 5'6”), <10’

173|425-741-4044 INLET, Curb, PCED Type J-6 w/J Bottom, Range |EA 0.00 $ 4,200.00 $0.00
(40 to 5'6”) x (6'0 to 8'6”), <10’

1741425-741-4046 INLET, Curb, PCED Type J-6 w/J Bottom, Range |EA 0.00 $5,200.00 $0.00
(6’0 to 8'6”) x (60 to 8'6”), <10’
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175]425-741-5001 INLET, Curb, PCED Type J-6 w/J Bottom, 5’ EA 0.00 $ 4,300.00 $0.00
Diameter, <10’

176|425-741-6001 INLET, Curb, PCED Type J-6 w/J Bottom, 6’ EA 0.00 $ 5,300.00 $0.00
Diameter, <10’

177]|425-751-3020 UNDERDRAIN, INSPECTION BOX (PCED TYPE |EA 0.00 $1,200.00 $0.00
1)

178|425-86-1 ADJUST MANHOLE FRAME & COVER EA 0.00 $500.00 $0.00

179]425-86-21A FURNISH & INSTALL MANHOLE RING AND EA 0.00 $ 600.00 $0.00
COVER

337|425-86-3 CUT HOLE IN NEW STRUCTURE EA 0.00 $ 1,500.00 $0.00

180|425-86-5 CONNECTING NEW PIPE to Existing Structures |EA 0.00 $2,200.00 $0.00

181]425-9222 SKIMMER, Fiberglass Reinforced Plastic SF 0.00 $50.00 $0.00

182]430-121-0015 PIPE CULVERT, CONCRETE, Round, 15" < &' LF 0.00 $26.00 $0.00

183]430-121-0016 PIPE CULVERT, CONCRETE, Round, 15”ID, over |LF 0.00 $31.00 $0.00
8’ depth

1841430-121-0018 PIPE CULVERT, CONCRETE, Round, 18"ID<8' |LF 0.00 $31.00 $0.00

185]430-121-0019 PIPE CULVERT, CONCRETE, Round, 18”ID, over |LF 0.00 $34.00 $0.00
8’ depth

186]430-121-0024 PIPE CULVERT, CONCRETE, Round, 24" ID< 8" |LF 0.00 $41.00 $0.00

187]430-121-0025 PIPE CULVERT, CONCRETE, Round, 24”ID, over |LF 0.00 $42.00 $0.00
8’ depth

188430-121-0030 PIPE CULVERT, CONCRETE, Round, 30" ID<8' |LF 0.00 $54.00 $0.00

189]430-121-0031 PIPE CULVERT, CONCRETE, Round, 30”ID, over |LF 16.00 $58.00 $928.00
8’ depth

190430-121-0036 PIPE CULVERT, CONCRETE, Round, 36" ID< 8" |LF 0.00 $ 68.00 $0.00

191]430-121-0037 PIPE CULVERT, CONCRETE, Round, 36”ID, over |LF 388.00 $72.00 $27,936.00
8’ depth

192]430-121-0042 PIPE CULVERT, CONCRETE, Round, 42" ID< 8" |LF 0.00 $110.00 $0.00

193]430-121-0043 PIPE CULVERT, CONCRETE, Round, 42”ID, over |LF 0.00 $ 100.00 $0.00
8’ depth

1941430-121-0048 PIPE CULVERT, CONCRETE, Round, 48"ID<8' |LF 0.00 $120.00 $0.00

195]430-121-0049 PIPE CULVERT, CONCRETE, Round, 48’ID, over |LF 0.00 $ 130.00 $0.00
8’ depth

196|430-121-0054 PIPE CULVERT, CONCRETE, Round, 54" ID < 8' |LF 0.00 $ 150.00 $0.00

197]430-121-0055 PIPE CULVERT, CONCRETE, Round, 54”ID, over |LF 0.00 $200.00 $0.00
8’ depth

198]430-121-0060 PIPE CULVERT, CONCRETE, Round, 60" ID <8' |LF 0.00 $220.00 $0.00

199|430-121-0061 PIPE CULVERT, CONCRETE, Round, 60”ID, over |LF 0.00 $ 250.00 $0.00
8’ depth

200|430-121-0072 PIPE CULVERT, CONCRETE, Round, 72"ID<8' |LF 0.00 $200.00 $0.00

201|430-121-0073 PIPE CULVERT, CONCRETE, Round, 72"ID, over |LF 0.00 $ 250.00 $0.00
8’ depth

202|430-122-1218 PIPE CULVERT, CONCRETE, Elliptical, 12" x 18" |LF 0.00 $31.00 $0.00
ID<8

203]430-122-1219 PIPE CULVERT, CONCRETE, Elliptical, 12" x 18” |LF 0.00 $ 35.00 $0.00
ID, over 8 depth
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2041430-122-1423 PIPE CULVERT, CONCRETE, Elliptical, 14" x 23" |LF 0.00 $35.00 $0.00
ID<8'

205(430-122-1424 PIPE CULVERT, CONCRETE, Elliptical, 14" x 23" |LF 0.00 $ 40.00 $0.00
ID, over 8 depth

206]430-122-1930 PIPE CULVERT, CONCRETE, Elliptical, 19" x 30" |LF 0.00 $45.00 $0.00
ID<8

207]430-122-1931 PIPE CULVERT, CONCRETE, Elliptical, 19" x 30” |LF 0.00 $50.00 $0.00
ID, over 8 depth

208|430-122-2438 PIPE CULVERT, CONCRETE, Elliptical, 24" x 38" |LF 0.00 $63.00 $0.00
ID<8

209]430-122-2439 PIPE CULVERT, CONCRETE, Elliptical, 24" x 38" |LF 0.00 $ 70.00 $0.00
ID, over 8 depth

210]430-122-2945 PIPE CULVERT, CONCRETE, Elliptical, 29" x 45" |LF 0.00 $78.00 $0.00
ID<8'

2111430-122-2946 PIPE CULVERT, CONCRETE, Elliptical, 29" x 45” |LF 0.00 $ 86.00 $0.00
ID, over 8 depth

212]430-122-3453 PIPE CULVERT, CONCRETE, Elliptical, 34" x 53" |LF 0.00 $ 100.00 $0.00
ID<8'

213][430-122-3454 PIPE CULVERT, CONCRETE, Elliptical, 34" x 53” |LF 0.00 $110.00 $0.00
ID, over 8 depth

2141430-122-3860 PIPE CULVERT, CONCRETE, Elliptical, 38" x 60" |LF 0.00 $160.00 $0.00
ID<8'

215]430-122-3861 PIPE CULVERT, CONCRETE, Elliptical, 38" x 60" |LF 0.00 $ 180.00 $0.00
ID, over 8 depth

216]430-161-0042 PIPE CULVERT, HDPE, Round, 42" ID < 8' LF 0.00 $120.00 $0.00

217]430-161-0048 PIPE CULVERT, HDPE, Round, 48" ID < 8' LF 0.00 $ 120.00 $0.00

218]430-161-0054 PIPE CULVERT, HDPE, Round, 54" ID < 8' LF 0.00 $ 125.00 $0.00

219]430-161-0060 PIPE CULVERT, HDPE, Round, 60" ID < 8' LF 0.00 $ 150.00 $0.00

220]430-201-0600 PIPE CULVERT, POLYVINYL CHLORIDE (PVC), |LF 0.00 $22.00 $0.00
Round, 6" ID < &'

2211430-201-1500 PIPE CULVERT, POLYVINYL CHLORIDE (PVC), |LF 0.00 $ 36.00 $0.00
Round, 15" ID < 8'

222]430-201-1800 PIPE CULVERT, POLYVINYL CHLORIDE (PVC), |LF 0.00 $37.00 $0.00
Round, 18"ID < 8'

223]430-201-2400 PIPE CULVERT, POLYVINYL CHLORIDE (PVC), |LF 0.00 $42.00 $0.00
Round, 24" ID < 8'

2241430-201-3000 PIPE CULVERT, POLYVINYL CHLORIDE (PVC), |LF 0.00 $70.00 $0.00
Round, 30" ID < 8'

225]430-201-3600 PIPE CULVERT, POLYVINYL CHLORIDE (PVC), |LF 0.00 $ 73.00 $0.00
Round, 36" ID < 8'

226]430-420-0015 END SECTION, MITERED, Cross Drain, 15" RCP |EA 0.00 $800.00 $0.00

227]430-420-0018 END SECTION, MITERED, Cross Drain, 18" RCP |EA 0.00 $ 1,000.00 $0.00

228]430-420-0024 END SECTION, MITERED, Cross Drain, 24" RCP |EA 0.00 $ 1,300.00 $0.00

229]430-420-0030 END SECTION, MITERED, Cross Drain, 30" RCP |EA 0.00 $ 2,400.00 $0.00

230]430-420-0036 END SECTION, MITERED, Cross Drain, 36" RCP |EA 0.00 $2,900.00 $0.00

231]430-425-1218 END SECTION, MITERED, Cross Drain, 12" x 18" |EA 0.00 $900.00 $0.00
ERCP

232|430-425-1423 END SECTION, MITERED, Cross Drain, 14" x 23" |EA 0.00 $1,100.00 $0.00
ERCP
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233|430-425-1930 END SECTION, MITERED, Cross Drain, 19" x 30" |EA 0.00 $ 1,300.00 $0.00
ERCP

2341430-425-2438 END SECTION, MITERED, Cross Drain, 24" x 38" |EA 0.00 $ 3,000.00 $0.00
ERCP

235]430-425-2945 END SECTION, MITERED, Cross Drain, 29" x 45" |EA 0.00 $ 3,500.00 $0.00
ERCP

236430-450-0024 END SECTION, MITERED, Side Drain, 24" RCP  |EA 0.00 $ 1,500.00 $0.00

237]430-450-0030 END SECTION, MITERED, Side Drain, 30" RCP EA 1.00 $ 2,500.00 $ 2,500.00

238|430-450-0036 END SECTION, MITERED, Side Drain, 36" RCP EA 0.00 $ 3,500.00 $0.00

2391430-455-1218 END SECTION, MITERED, Side Drain, 12" x 18" EA 0.00 $900.00 $0.00
ERCP

240|430-455-1423 END SECTION, MITERED, Side Drain, 14" x 23" EA 0.00 $1,200.00 $0.00
ERCP

2411430-455-1930 END SECTION, MITERED, Side Drain, 19" X 30" |EA 0.00 $ 1,600.00 $0.00
ERCP

242|430-455-2438 END SECTION, MITERED, Side Drain, 24" x 38" EA 0.00 $ 2,700.00 $0.00
ERCP

243|430-455-2945 END SECTION, MITERED, Side Drain, 29" x 45" EA 0.00 $ 3,200.00 $0.00
ERCP

2441430-71-1601 CONCRETE COLLAR FOR EXTENSION OF EA 0.00 $ 800.00 $0.00
EXISTING PIPE CULVERTS, FDOT Index 430-
001, 15" - 24"

245|430-71-1602 CONCRETE COLLAR FOR EXTENSION OF EA 0.00 $ 1,000.00 $0.00
EXISTING PIPE CULVERTS, FDOT Index 430-
001, 30" - 42"

340|430-71-1603 CONCRETE COLLAR FOR EXTENSION OF EA 0.00 $ 2,500.00 $0.00
EXISTING PIPE CULVERTS, FDOT Index 430-
001, 48" - 60"

246|431-983-1524 DE-SILTING OF PIPE, (15" ID - 24" ID) LF 0.00 $ 10.00 $0.00

247|431-983-3042 DE-SILTING OF PIPE, (30" ID - 42" ID) LF 0.00 $12.00 $0.00

2481431-983-4115 PIPE CLEANING FOR TV, Light Cleaning <15” LF 0.00 $ 10.00 $0.00
Diameter Pipe

249]431-983-4215 PIPE CLEANING FOR TV, Medium Cleaning £15” |LF 0.00 $10.00 $0.00
diameter

2501431-983-4315 PIPE CLEANING FOR TV, Heavy Cleaning <15” |LF 0.00 $10.00 $0.00
diameter

2511431-983-5130 PIPE CLEANING FOR TV, Light Cleaning. 215"- LF 0.00 $10.00 $0.00
30” diameter

252|431-983-5230 PIPE CLEANING FOR TV, Medium Cleaning. 215" |LF 0.00 $10.00 $0.00
- 30” diameter

253|431-983-5330 PIPE CLEANING FOR TV, Heavy Cleaning. 215" - |LF 0.00 $10.00 $0.00
30” diameter

3411431-983-6142 PIPE CLEANING FOR TV, Light Cleaning 230”- LF 0.00 $ 15.00 $0.00
42" diameter

342|431-983-6242 PIPE CLEANING FOR TV, Medium Cleaning 230" |LF 0.00 $18.00 $0.00
42" diameter

343]431-983-6342 PIPE CLEANING FOR TV, Heavy Cleaning 230"~ |LF 0.00 $22.00 $0.00
42" diameter

2541431-984-0021 TV INSPECTION, < 21” diameter pipe LF 0.00 $10.00 $0.00

255(431-984-1021 TV INSPECTION, >21” diameter pipe LF 0.00 $ 10.00 $0.00
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2561440-1006 UNDERDRAIN, Polyvinyl-Chloride (PVC), 6" ID, LF 0.00 $31.00 $0.00
Perforated

257]455-0008 TEMPORARY STEEL SHEET PILE SF 4,000.00 $ 20.00 $ 80,000.00

258]455-133-1 PILING, SHEET, Steel SF 0.00 $20.00 $0.00

259]515-8501 HANDRAIL, Steel Pipe, Galvanized, Picket Railing, |LF 0.00 $ 120.00 $0.00
FDOT Index 515-052, Pedestrian Height

260|515-8502 HANDRAIL, Steel Pipe, Galvanized, Picket Railing, |LF 0.00 $130.00 $0.00
FDOT Index 515-052, Bicycle Height

261]515-8801 HANDRAIL, Steel Pipe, Galvanized, FDOT Index |LF 0.00 $130.00 $0.00
515-080, Pedestrian Height

262]515-8802 HANDRAIL, Steel Pipe, Galvanized, FDOT Index |LF 0.00 $ 140.00 $0.00
515-080, Bicycle Height

263|520-1000-0700 CURB & GUTTER, Concrete, FDOT Type E LF 0.00 $25.00 $0.00

264|520-1000-1000 CURB & GUTTER, Concrete, FDOT Type F LF 0.00 $29.00 $0.00

265|520-1305-1000 CURB & GUTTER, Concrete, Type A, PCED, LF 0.00 $27.00 $0.00
Index 1305

266]520-1305-1012 CURB & GUTTER, Concrete, Header, PCED Index |LF 0.00 $25.00 $0.00
1305

267]520-1315-1000 VALLEY GUTTER, Concrete, PCED Index 1315 LF 0.00 $ 26.00 $0.00

268]520-2000-4000 CURB & GUTTER, Concrete, FDOT Type D LF 0.00 $26.00 $0.00

269]520-2602 CURB & GUTTER, Concrete, In-Kind LF 0.00 $17.00 $0.00

270]520-2612 CURB & GUTTER FOR TREES, Concrete, In-Kind |LF 0.00 $50.00 $0.00
w/Steel

271]520-3111 TRAFFIC SEPARATOR, Concrete, FDOT, Type |, |SY 0.00 $ 125.00 $0.00
Variable Width

272]522-0000 PUMPING, Concrete CcY 129.33 $ 160.00 $20,692.80

2731522-1006 SIDEWALK, CONCRETE, Reinforced, 6" Min. SY 14.00 $62.00 $ 868.00
Thickness

2741522-3006 SIDEWALK AT TREES, CONCRETE, 6" min SY 0.00 $85.00 $0.00
Thickness, w/Reinforcing Steel

275]522-3010 GRINDING, CONCRETE AND ASPHALT SF 0.00 $10.00 $0.00

276|522-6010 SIDEWALK, CONCRETE, 6" Min. Thickness, with |SY 0.00 $70.00 $0.00
Footer, Monolithic

2771522-7000 SIDEWALK TEXTURIZING, Tactile Surface on SF 10.00 $ 35.00 $ 350.00
Sidewalk Ramps

2781522-8100 6" SIDEWALK WITH MONOLITHIC CAST CURB, |SY 0.00 $72.00 $0.00
Per FDOT Index 522-002

279]524-4006 DITCH PAVEMENT, Concrete, 6" Thick SY 0.00 $90.00 $0.00

280|530-1100 RIPRAP, Sand-Cement, w/Filter Fabric CcYy 0.00 $120.00 $0.00

281|530-2200 RIPRAP, Rubble, w/Filter Fabric TN 0.00 $ 140.00 $0.00

282|530-3108 GABION BASKET, Retaining Wall CcY 0.00 $400.00 $0.00

283]530-3201 GABION, Mattress 9" Depth w/Filter Fabric CY 0.00 $420.00 $0.00

2841536-1012 SAFETY PIPE RAIL, SPECIAL, FDOT Index No. LF 0.00 $25.00 $0.00
536-001

285|536-1101 GUARDRAIL, Metal, w/Steel Posts, FDOT Index  |LF 0.00 $45.00 $0.00
No. 536-001
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2861536-3000 END ANCHORAGE AS, FLARED, FDOT INDEX EA 0.00 $ 3,000.00 $0.00
536-001

2871550-2 FENCE, FDOT Type B, 6' Standard LF 268.00 $ 25.00 $ 6,700.00

288]550-2121 FENCE, 4'Chain Link w/ top rail, In-Kind LF 0.00 $25.00 $0.00

289]550-2122 FENCE, Wooden, In-kind LF 0.00 $ 25.00 $0.00

290(550-2123 FENCE, 4' PVC, In-Kind LF 0.00 $25.00 $0.00

291]550-2124 FENCE, 6' PVC, In-Kind LF 0.00 $ 75.00 $0.00

2921550-2924 GATE, SLIDE, Cantilever, FDOT Fence Type B, 6' |EA 1.00 $ 2,600.00 $ 2,600.00
Height x 16" Width

293|550-3-2 CORNER POST AS, Type B EA 0.00 $ 1,200.00 $0.00

294550-7607 GATE, FENCE Type B, Double 12', 24' Opening EA 0.00 $ 2,400.00 $0.00

295|550-76-62 GATE, FENCE Type B, Single 6', 6' Opening, EA 0.00 $ 1,200.00 $0.00
FDOT

2961551-5000 FENCE, Wooden Stockade, 6' Height LF 0.00 $24.00 $0.00

297|575-0103 SODDING, Bahia, Includes clearing, grubbing, SY 245.00 $20.50 $5,022.50
grading and compaction

298|575-0112 SODDING, St. Augustine, Includes clearing, SY 0.00 $22.50 $0.00
grubbing, grating, and compaction

2991620-2-11A ADJUST PULL BOX - VERTICAL & HORIZONTAL [EA 0.00 $ 700.00 $0.00

300|630-1-12 CONDUIT, SIGNALS, F & I, UNDERGROUND (1- |LF 0.00 $22.00 $0.00
1/4" INNERDUCT)

301|635-1-11 PULL & JUNCTION BOXES, F & I, PULL BOX EA 0.00 $900.00 $0.00

302(653-191 PEDESTRIAN SIGNAL, LED, 1 Direction, F & I, AS 0.00 $960.00 $0.00
Count Down

303(653-192 PEDESTRIAN SIGNAL, LED, 2 Direction, F & I, AS 0.00 $ 2,000.00 $0.00
Count Down

304|660-2-201 TRAFFIC LOOP DETECTOR, Replace, In Kind EA 0.00 $ 1,500.00 $0.00

305|665-13 PEDESTRIAN DETECTOR, F&I Detector with Sign |EA 0.00 $ 500.00 $0.00
Only

306|665-14 RELOCATION OF PEDESTRIAN SIGNAL AS 0.00 $600.00 $0.00

307(665-14A RELOCATE EXISTING PEDESTRIAN POLE AS 0.00 $ 1,500.00 $0.00
ASSEMBLY COMPLETE

308]665-40 PEDESTRIAN DETECTOR, RELOCATE EA 0.00 $600.00 $0.00

309([700-20-11 SIGN, SINGLE POST- LESS THAN 12 SF AS 0.00 $ 300.00 $0.00

310({700-46-11 SIGN, REMOVE, SINGLE POST AS 0.00 $40.00 $0.00

311|700-46-21 SIGN, RELOCATE, SINGLE POST AS 0.00 $ 40.00 $0.00

312]700-46-22 SIGN, RELOCATE, MULTI - POST AS 0.00 $ 3,500.00 $0.00

313]|706-3 PAVEMENT MARKERS, RETRO-REFLECTIVE EA 0.00 $8.50 $0.00

3141710-11-190 PAINTED PAVEMENT MARKING, STD, WHITE, |SF 0.00 $5.00 $0.00
ISLAND NOSE

315|710-11-290 PAINTED PAVEMENT MARKING, STD, YELLOW, |SF 0.00 $5.00 $0.00
ISLAND NOSE

316]710-22 TRAFFIC STRIPE SKIP, YELLOW LF 0.00 $5.00 $0.00
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317]710-23-61 TRAFFIC STRIPE-SOLID,WHITE/BLACK/BLUE,6" |LF 0.00 $2.00 $0.00
318]710-24-61 TRAFFIC STRIPE SOLID, YELLOW, 6" LF 0.00 $2.00 $0.00
319(710-25-121 TRAFFIC STRIPE SOLID, WHITE / BLACK / BLUE |LF 0.00 $3.00 $0.00
12"
320(710-25-181 TRAFFIC STRIPE SOLID, WHITE / BLACK / BLUE |LF 0.00 $4.00 $0.00
18"
321|710-25-241 TRAFFIC STRIPE SOLID, WHITE / BLACK 24" LF 0.00 $7.00 $0.00
322|710-25-81 TRAFFIC STRIPE SOLID, WHITE / BLACK / BLUE |LF 0.00 $4.00 $0.00
g
323|710-26181 TRAFFIC STRIPE SOLID, YELLOW 18" LF 0.00 $4.00 $0.00
3241710-26-81 TRAFFIC STRIPE SOLID, YELLOW 8" LF 0.00 $3.00 $0.00
325]710-27 TRAFFIC STRIPE SKIP, WHITE, BLACK, BLUE LF 0.00 $ 3.00 $0.00
326|710-5-1 PAINT, Guide Lines, White LF 0.00 $ 3.00 $0.00
327|710-5-2 PAINT, Guide Lines, Yellow LF 0.00 $2.00 $0.00
328|710-6 DIRECTIONAL ARROWS, PAINTED EA 0.00 $100.00 $0.00
329(710-7 PAVEMENT MESSAGE, PAINTED EA 0.00 $ 100.00 $0.00
330({711-17 THERMOPLASTIC, PAVEMENT MARKINGS, SF 0.00 $5.00 $0.00
REMOVE
331(800-1615 IRRIGATION (SPRINKLER) REPAIR OR LF 0.00 $8.00 $0.00
REPLACE, Including Fittings, Heads, and Related
Appurtenances
332]999-0000 UNSPECIFIED WORK EA 92,545.00 $1.00 $92,545.00
333]999-0003 SURVEY WORK. Per PC Std. Tech. Spec. 999- EA 1.00 $0.00 $0.00
0003 (Note: PROFESSIONAL LIABILITY
INSURANCE REQUIRED, SEE SECTION C.)
385|PW-330521-202- 2" Directional Drill HDPE DR 9, IPS OD LF 0.00 $10.00 $0.00
02PE9
386 |PW-330521-202- 4" Directional Drill Fusible PVC Pipe, C-900 DR 18 |LF 0.00 $ 16.00 $0.00
04FP18
387|PW-330521-202- 4" Directional Drill HDPE DR 11, DIPS OD LF 0.00 $27.00 $0.00
04PE11
388|PW-330521-202- 6" Directional Drill Fusible PVC Pipe, C-900 DR 18 |LF 0.00 $ 25.00 $0.00
06FP18
389|PW-330521-202- 6" Directional Drill HDPE DR 11, DIPS OD LF 0.00 $25.00 $0.00
06PE11
390|PW-330521-202- 8" Directional Drill Fusible PVC Pipe, C-900 DR 18 |LF 0.00 $ 35.00 $0.00
08FP18
391|PW-330521-202- 8" Directional Drill HDPE DR 11, DIPS OD LF 0.00 $36.00 $0.00
08PE11
464|PW330521-202- 10” Directional Drill Fusible PVC Pipe, C-900 DR LF 0.00 $50.00 $0.00
10FP18 18 per LF
465|PW330521-202- 10” Directional Drill HDPE DR 11, DIPS OD Per LF |LF 0.00 $70.00 $0.00
10PE11
466 |PW330521-202- 12” Directional Drill Fusible PVC Pipe, C-900 DR LF 0.00 $70.00 $0.00
12FP18 18 per LF
467|PW330521-202- 12” Directional Drill HDPE DR 11, DIPS OD Per LF |LF 0.00 $80.00 $0.00
12PE11
392|PW-331101-304- 2" PVC Restrained Joint Pipe & Fittings, SDR 17  |LF 0.00 $10.00 $0.00
02P17RJF
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393|PW-331101-304- 2" PVC Pipe, SDR 21 LF 0.00 $ 10.00 $0.00
02P21

394 |PW-331101-304- 2" PVC Restrained Joint Pipe & Fittings, SDR 21 LF 0.00 $ 10.00 $0.00
02P21RJF

395|PW-331101-304- 2" HDPE DR 9, IPS OD (Water Main Tubing) LF 0.00 $40.00 $0.00
02PE9

396|PW-331101-304-04D |4" DI Pipe, CL 350 LF 0.00 $ 45.00 $0.00

397|PW-331101-304- 4" DI Restrained Joint Pipe & Fittings, CL 350 LF 0.00 $28.00 $0.00
04DRJF

398|PW-331101-304- 4" PVC Pipe, C-900 DR 14 (Fireline) LF 0.00 $ 25.00 $0.00
04P14

399|PW-331101-304- 4" PVC Pipe, C-900 DR 18 LF 0.00 $28.00 $0.00
04P18

400|PW-331101-304- 4" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $ 28.00 $0.00
04P18RJF 18

401|PW-331101-304-06D |6" DI Pipe, CL 350 LF 0.00 $30.00 $0.00

402|PW-331101-304- 6" DI Restrained Joint Pipe & Fittings, CL 350 LF 0.00 $ 35.00 $0.00
06DRJF

403 |PW-331101-304- 6" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $38.00 $0.00
06P14RJF 14 (Fireline)

404|PW-331101-304- 6" PVC Pipe, C-900 DR 18 LF 0.00 $ 25.00 $0.00
06P18

405|PW-331101-304- 6" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $26.00 $0.00
06P18RJF 18

406|PW-331101-304- 6" HDPE DR 11, DIPS OD LF 0.00 $24.00 $0.00
06PE11

407|PW-331101-304-08D |8" DI Pipe, CL 350 LF 0.00 $34.00 $0.00

408|PW-331101-304- 8" DI Restrained Joint Pipe & Fittings, CL 350 LF 0.00 $ 38.00 $0.00
08DRJF

409|PW-331101-304- 8" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $38.00 $0.00
08P14RJF 14 (Fireline)

410|PW-331101-304- 8" PVC Pipe, C-900 DR 18 LF 0.00 $ 36.00 $0.00
08P18

411|PW-331101-304- 8" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $ 36.00 $0.00
08P18RJF 18

412|PW-331101-304- 8" HDPE DR 11, DIPS OD LF 0.00 $ 36.00 $0.00
08PE11

413|PW-331101-304-12D |12" DI Pipe, CL 350 LF 0.00 $42.00 $0.00

414|PW-331101-304- 12" DI Restrained Joint Pipe & Fittings, CL 350 LF 0.00 $ 45.00 $0.00
12DRJF

415|PW-331101-304- 12" PVC Restrained Joint Pipe & Fittings, C-900 LF 0.00 $45.00 $0.00
12P14RJF DR 14 (Fireline)

416|PW-331101-304- 12" PVC Pipe, C-900 DR 18 LF 0.00 $41.00 $0.00
12P18

417|PW-331101-304- 12" PVC Restrained Joint Pipe & Fittings, C-900 LF 0.00 $45.00 $0.00
12P18RJF DR 18

418|PW-331101-304- 12" HDPE DR 11, DIPS OD LF 0.00 $ 48.00 $0.00
12PE11

419|PW-331101-304- 2" PVC Offset (SDR21) Offset < 50' AS 0.00 $500.00 $0.00
9002P

420|PW-331101-304- 4" DIP Pipe (CL 350) Offset < 50' AS 0.00 $600.00 $0.00
9004D
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421|PW-331101-304- 6" DIP Pipe (CL 350) Offset < 50' AS 0.00 $ 600.00 $0.00
9006D

422|PW-331101-304- 8" DIP Pipe (CL 350) Offset < 50° AS 0.00 $600.00 $0.00
9008D

423|PW-331101-304- 12" DIP Pipe (CL 350) Offset < 50' AS 0.00 $ 600.00 $0.00
9012D

424|PW-331101-308-02SC |2" Sleeved Connection EA 0.00 $50.00 $0.00

425|PW-331101-308-04SC |4" Sleeved Connection EA 0.00 $50.00 $0.00

426 |PW-331101-308-06SC |6" Sleeved Connection EA 0.00 $100.00 $0.00

427|PW-331101-308-08SC |8" Sleeved Connection EA 0.00 $100.00 $0.00

428|PW-331101-308-12SC | 12" Sleeved Connection EA 0.00 $ 250.00 $0.00

429|PW-331101-308- Reverse Deadman for 10" or 12" Pipe EA 0.00 $250.00 $0.00
91012RD

430|PW-331101-308- Reverse Deadman for 2" or 4" Pipe EA 0.00 $ 250.00 $0.00
924RD

431|PW-331101-308- Reverse Deadman for 6" or 8" Pipe EA 0.00 $300.00 $0.00
968RD

432|PW-331101-308-C153 |DI Fittings C 153 (Compact Body) TN 0.00 $20,000.00 $0.00

433|PW-331101-309- 2" RWGYV (Resilient Wedge Gate Valve) & Box EA 0.00 $ 600.00 $0.00
02RW

434|PW-331101-309- 4" RWGV & Box C 515 EA 0.00 $ 800.00 $0.00
04RW515

435|PW-331101-309- 6" RWGV & Box C 515 EA 0.00 $950.00 $0.00
06RW515

436 |PW-331101-309- 8" RWGV & Box C 515 EA 0.00 $ 1,500.00 $0.00
08RW515

437|PW-331101-309- 12" RWGV & Box C 515 EA 0.00 $ 2,500.00 $0.00
12RW515

438|PW-331101-309-9001 |Adjust Valve Box to Finished Grade, (In Pavement) |EA 0.00 $ 300.00 $0.00

439|PW-331101-309-9002 |Adjust Valve Box to Finished Grade, (Outside of EA 0.00 $300.00 $0.00

Pavement)

440|PW-331101-310-0001 |Fire Hydrant Assembly EA 0.00 $ 3,900.00 $0.00

441|PW-331101-310-9001 |Relocate Fire Hydrant Assembly (Salvage) EA 0.00 $2,000.00 $0.00

442|PW-331101-312- 4" x 2" Tap Valve & Box EA 0.00 $ 1,600.00 $0.00
0402TV

468|PW331101-312- 4”’x 4” Tap Valve & Box EA 0.00 $ 2,000.00 $0.00
0404TV

443|PW-331101-312- 6" x 2" Tap Valve & Box EA 0.00 $2,200.00 $0.00
0602TV

444|1PW-331101-312- 6" x 4" Tap Valve & Box EA 0.00 $2,200.00 $0.00
0604TV

445|PW-331101-312- 6" x 6" Tap Valve & Box EA 0.00 $ 2,400.00 $0.00
0606TV

469|PW331101-312- 8" x 2" Tap Valve & Box EA 0.00 $2,500.00 $0.00
0802TV

446|PW-331101-312- 8" x 4" Tap Valve & Box EA 0.00 $ 2,500.00 $0.00
0804TV

447|PW-331101-312- 8" x 6" Tap Valve & Box EA 0.00 $ 2,500.00 $0.00
0806TV
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448|PW-331101-312- 8" x 8" Tap Valve & Box EA 0.00 $2,700.00 $0.00
0808TV

470|PW331101-312- 10” x 2” Tap Valve & Box EA 0.00 $ 3,000.00 $0.00
1002TV

471|PW331101-312- 10” x 4” Tap Valve & Box EA 0.00 $ 3,000.00 $0.00
1004TV

472|PW331101-312- 10” x 6” Tap Valve & Box EA 0.00 $ 3,000.00 $0.00
1006TV

473|PW331101-312- 10” x 8” Tap Valve & Box EA 0.00 $ 3,200.00 $0.00
1008TV

474|PW331101-312- 10” x 10” Tap Valve & Box EA 0.00 $ 3,600.00 $0.00
1010TV

475|PW331101-312- 12” x 2” Tap Valve & Box EA 0.00 $ 3,800.00 $0.00
1202TV

476|PW331101-312- 12" x 4” Tap Valve & Box EA 0.00 $ 3,800.00 $0.00
1204TV

477|PW331101-312- 12” x 6” Tap Valve & Box EA 0.00 $ 3,800.00 $0.00
1206TV

478|PW331101-312- 12" x 8” Tap Valve & Box EA 0.00 $5,000.00 $0.00
1208TV

479|PW331101-312- 12" x 10” Tap Valve & Box EA 0.00 $ 5,000.00 $0.00
1210TV

480|PW331101-312- 12" x 12" Tap Valve & Box EA 0.00 $5,500.00 $0.00
12121V

449|PW-331101-313-9001 |Horizontal Adjustment of Potable Meter Box (> 6") |EA 0.00 $200.00 $0.00

450|PW-331101-313-9002 |Vertical Adjustment of Potable Meter Box (> 3") EA 0.00 $200.00 $0.00

451|PW-331101-314-01LS |1" Service Connection (Long Side) EA 0.00 $ 1,000.00 $0.00

452|PW-331101-314-01SS |1" Service Connection (Short Side) EA 0.00 $ 600.00 $0.00

453|PW-331101-314- 3" PVC Pipe Sch 40 (Service Line Casing) LF 0.00 $17.00 $0.00
03P40SC

454|PW-331101-314-75LS |3/4" Service Connection (Long Side) EA 0.00 $900.00 $0.00

455|PW-331101-314-75SS |3/4" Service Connection (Short Side) EA 0.00 $ 500.00 $0.00

456 |PW-331101-314- 1" Meter & Backflow (Remove, Relocate & EA 0.00 $ 500.00 $0.00
901MBR Reconnect)

457 |PW-331101-314- 1" Meter (Remove, Relocate & Reconnect) EA 0.00 $ 500.00 $0.00
901MR

458|PW-331101-314-9075 |3/4" Service Adjustment EA 0.00 $50.00 $0.00

459|PW-331101-314-9109 |1" Or Greater Service Adjustment EA 0.00 $200.00 $0.00

460|PW-331101-314- 1 1/2" Meter & Backflow (Remove, Relocate & EA 0.00 $ 600.00 $0.00
915MBR Reconnect)

461|PW-331101-314- 3/4" Meter & Backflow (Remove, Relocate & EA 0.00 $ 500.00 $0.00
975MBR Reconnect)

462|PW-999-0000 Unspecified Work EA 0.00 $1.00 $0.00

463|PW-999-0003 SURVEY WORK - WATER MAIN EA 0.00 $0.00 $0.00

481|RW-330521-202- 2" Directional Drill HDPE DR 9, IPS OD LF 0.00 $10.00 $0.00
02PE9

482|RW-330521-202- 4" Directional Drill Fusible PVC Pipe, C-900 DR 18 |LF 0.00 $20.00 $0.00
04FP18
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483|RW-330521-202- 4" Directional Drill HDPE DR 11, DIPS OD LF 0.00 $20.00 $0.00
04PE11

484|RW-330521-202- 6" DirectionalDrill Fusible PVC Pipe, C-900 DR 18 |LF 0.00 $ 31.00 $0.00
06FP18

485|RW-330521-202- 6" Directional Drill HDPE DR 11, DIPS OD LF 0.00 $ 31.00 $0.00
06PE11

486 |RW-330521-202- 8" Directional Drill Fusible PVC Pipe, C-900 DR 18|LF 0.00 $31.00 $0.00
08FP18

487|RW-330521-202- 8" Directional Drill HDPE DR 11, DIPS OD LF 0.00 $31.00 $0.00
08PE11

553|RW330521-202- 10” Directional Drill Fusible PVC Pipe, C-900 DR  |LF 0.00 $60.00 $0.00
10FP18 18 Per LF

554|RW330521-202- 10” Directional Drill HDPE DR 11, DIPS OD Per LF |LF 0.00 $60.00 $0.00
10PE11

555|RW330521-202- 12” Directional Drill Fusible PVC Pipe, C-900 DR LF 0.00 $ 70.00 $0.00
12FP18 18 Per LF

556 | RW330521-202- 12” Directional Drill HDPE DR 11, DIPS OD Per LF |LF 0.00 $70.00 $0.00
12PE11

488|RW-331101-304- 2" PVC Restrained Joint Pipe & Fittings, SDR 17 LF 0.00 $ 10.00 $0.00
02P17RJF

489|RW-331101-304- 2" PVC Pipe, SDR 21 LF 0.00 $11.00 $0.00
02P21

490|RW-331101-304- 2" PVC Restrained Joint Pipe & Fittings, SDR 21 |LF 0.00 $11.00 $0.00
02P21RJF

491|RW-331101-304- 2" HDPE DR 9, IPS OD (Reclaimed Water Main LF 0.00 $12.00 $0.00
02PE9 Tubing)

492 |RW-331101-304-04D |4" DI Pipe, CL 350 LF 0.00 $ 36.00 $0.00

493|RW-331101-304- 4" DI Restrained Joint Pipe & Fittings, CL 350 LF 0.00 $32.00 $0.00
04DRJF

494|RW-331101-304- 4" PVC Pipe, C-900 DR 14 (Fireline) LF 0.00 $32.00 $0.00
04P14

495|RW-331101-304- 4" PVC Pipe, C-900 DR 18 LF 0.00 $29.00 $0.00
04P18

496 | RW-331101-304- 4" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $ 31.00 $0.00
04P18RJF 18

497 |RW-331101-304- 4" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $31.00 $0.00
04P18RJF 18

557|RW331101-304- 4” HDPE DR 11, DIPS OD Per LF LF 0.00 $ 36.00 $0.00
04PE11

498|RW-331101-304-06D |6" DI Pipe, CL 350 LF 0.00 $38.00 $0.00

499|RW-331101-304- 6" DI Restrained Joint Pipe & Fittings, CL 350 LF 0.00 $ 38.00 $0.00
06DRJF

500|RW-331101-304- 6" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $35.00 $0.00
06P14RJF 14 (Fireline)

501|RW-331101-304- 6" PVC Pipe, C-900 DR 18 LF 0.00 $ 33.00 $0.00
06P18

502|RW-331101-304- 6" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $ 35.00 $0.00
06P18RJF 18

503|RW-331101-304- 6" HDPE DR 11, DIPS OD LF 0.00 $32.00 $0.00
06PE11

504|RW-331101-304-08D |8" DI Pipe, CL 350 LF 0.00 $45.00 $0.00

505|RW-331101-304- 8" DI Restrained Joint Pipe & Fittings, CL 350 LF 0.00 $45.00 $0.00
08DRJF
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506 |RW-331101-304- 8" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $45.00 $0.00
08P14RJF 14 (Fireline)

507 |RW-331101-304- 8" PVC Pipe, C-900 DR 18 LF 0.00 $ 38.00 $0.00
08P18

508|RW-331101-304- 8" PVC Restrained Joint Pipe & Fittings, C-900 DR |LF 0.00 $39.00 $0.00
08P18RJF 18

509|RW-331101-304- 8" HDPE DR 11, DIPS OD LF 0.00 $ 38.00 $0.00
08PE11

510|RW-331101-304-12D |12" DI Pipe, CL 350 LF 0.00 $55.00 $0.00

511|{RW-331101-304- 12" DI Restrained Joint Pipe & Fittings, CL 350 LF 0.00 $ 48.00 $0.00
12DRJF

512|RW-331101-304- 12" PVC Restrained Joint Pipe & Fittings, C-900 LF 0.00 $51.00 $0.00
12P14RJF DR 14 (Fireline)

513|RW-331101-304- 12" PVC Pipe, C-900 DR 18 LF 0.00 $51.00 $0.00
12P18

514|RW-331101-304- 12" PVC Restrained Joint Pipe & Fittings, C-900 LF 0.00 $55.00 $0.00
12P18RJF DR 18

515|RW-331101-304- 12" HDPE DR 11, DIPS OD LF 0.00 $ 56.00 $0.00
12PE11

516|RW-331101-304- 2" PVC Offset (SDR21) Offset < 50' AS 0.00 $ 700.00 $0.00
9002P

517|RW-331101-304- 4" DIP Pipe (CL 350) Offset < 50' AS 0.00 $ 500.00 $0.00
9004D

518|RW-331101-304- 6" DIP Pipe (CL 350) Offset < 50' AS 0.00 $500.00 $0.00
9006D

519|RW-331101-304- 8" DIP Pipe (CL 350) Offset < 50' AS 0.00 $800.00 $0.00
9008D

520|RW-331101-304- 12" DIP Pipe (CL 350) Offset < 50' AS 0.00 $800.00 $0.00
9012D

521|RW-331101-308-02SC |2" Sleeved Connection EA 0.00 $ 100.00 $0.00

522|RW-331101-308-04SC |4" Sleeved Connection EA 0.00 $200.00 $0.00

523|RW-331101-308-06SC |6" Sleeved Connection EA 0.00 $ 300.00 $0.00

524|RW-331101-308-08SC |8" Sleeved Connection EA 0.00 $400.00 $0.00

525|RW-331101-308-12SC |12" Sleeved Connection EA 0.00 $ 600.00 $0.00

526 |RW-331101-308- Reverse Deadman for 10" or 12" Pipe EA 0.00 $300.00 $0.00
91012RD

527|RW-331101-308- Reverse Deadman for 2" or 4" Pipe EA 0.00 $ 300.00 $0.00
924RD

528|RW-331101-308- Reverse Deadman for 6" or 8" Pipe EA 0.00 $300.00 $0.00
968RD

529|RW-331101-308-C153 |DlI Fittings C 153 (Compact Body) TN 0.00 $20,000.00 $0.00

530|RW-331101-309- 2" RWGYV (Resilient Wedge Gate Valve) & Box EA 0.00 $ 600.00 $0.00
02RW

531|RW-331101-309- 4" RWGV & Box C 515 EA 0.00 $ 750.00 $0.00
04RW515

532|RW-331101-309- 6" RWGV & Box C 515 EA 0.00 $ 1,000.00 $0.00
06RW515

533|RW-331101-309- 8" RWGV & Box C 515 EA 0.00 $ 1,500.00 $0.00
08RW515

534|RW-331101-309- 12" RWGV & Box C 515 EA 0.00 $ 2,800.00 $0.00
12RW515
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535|RW-331101-309-9001 |Adjust Valve Box to Finished Grade, (In Pavement) |EA 0.00 $ 500.00 $0.00
536 |RW-331101-309-9002 |Adjust Valve Box to Finished Grade, (Outside of EA 0.00 $ 500.00 $0.00
Pavement)

537|RW-331101-312- 4" x 2" Tap Valve & Box EA 0.00 $ 1,000.00 $0.00
0402TV

558| RW-331101-312- 4" x 4" Tap Valve & Box Per EA EA 0.00 $1,200.00 $0.00
0404TV

538|RW-331101-312- 6" x 2" Tap Valve & Box EA 0.00 $ 1,200.00 $0.00
0602TV

539|RW-331101-312- 6" x 4" Tap Valve & Box EA 0.00 $ 1,500.00 $0.00
0604TV

540|RW-331101-312- 6" x 6" Tap Valve & Box EA 0.00 $ 1,500.00 $0.00
0606TV

559|RW-331101-312- 8" x 2" Tap Valve & Box EA 0.00 $2,600.00 $0.00
0802TV

542|RW-331101-312- 8" x 4" Tap Valve & Box EA 0.00 $ 2,000.00 $0.00
0804TV

541|RW-331101-312- 8" x 6" Tap Valve & Box EA 0.00 $2,000.00 $0.00
0806TV

543|RW-331101-312- 8" x 8" Tap Valve & Box EA 0.00 $2,000.00 $0.00
0808TV

560|RW-331101-312- 10" x 2" Tap Valve & Box EA 0.00 $ 2,500.00 $0.00
1002TV

561|RW331101-312- 10” x 4” Tap Valve & Box EA 0.00 $ 2,500.00 $0.00
1004TV

562|RW331101-312- 10” x 6” Tap Valve & Box EA 0.00 $ 3,000.00 $0.00
1006TV

563|RW331101-312- 10” x 8” Tap Valve & Box EA 0.00 $ 3,000.00 $0.00
1008TV

564|RW331101-312- 10” x 10” Tap Valve & Box EA 0.00 $ 3,000.00 $0.00
1010TV

565|RW-331101-312- 12" x 2" Tap Valve & Box EA 0.00 $ 3,000.00 $0.00
1202TV

566 |RW331101-312- 12’x 4” Tap Valve & Box EA 0.00 $ 3,000.00 $0.00
1204TV

567|RW331101-312- 12” x 6” Tap Valve & Box EA 0.00 $ 3,500.00 $0.00
1206TV

568|RW331101-312- 12" x 8” Tap Valve & Box EA 0.00 $ 3,500.00 $0.00
1208TV

569|RW331101-312- 12" x 10” Tap Valve & Box EA 0.00 $ 4,500.00 $0.00
1210TV

570|RW331101-312- 12" x 12" Tap Valve & Box EA 0.00 $ 4,500.00 $0.00
12121V

544|RW-331101-313-9001 |Horizontal Adjustment of Reclaimed Meter Box (> |EA 0.00 $200.00 $0.00

6

545|RW-331101-313-9002 |Vertical Adjustment of Reclaimed Meter Box (> 3") |EA 0.00 $200.00 $0.00

546|RW-331101-314-01LS |1" Service Connection (Long Side) EA 0.00 $ 1,000.00 $0.00

547|RW-331101-314-01SS |1" Service Connection (Short Side) EA 0.00 $ 600.00 $0.00

548|RW-331101-314- 3" PVC Pipe Sch 40 (Service Line Casing) LF 0.00 $20.00 $0.00
03P40SC

549|RW-331101-314-75LS |3/4" Service Connection (Long Side) EA 0.00 $ 1,000.00 $0.00
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550|RW-331101-314-75SS |3/4" Service Connection (Short Side) EA 0.00 $ 800.00 $0.00

551|RW-999-0000 Unspecified Work EA 0.00 $1.00 $0.00

552 | RW-999-0003 SURVEY WORK - RECLAIMED WATER EA 0.00 $0.00 $0.00

344|SS-330132-306-9001 |Pre Construction Clean & Televise (Gravity Sewer |LF 0.00 $4.00 $0.00

To Remain In Place)
345]SS-330132-306-9002 |Post Construction Clean & Televise (Gravity Sewer |LF 0.00 $4.00 $0.00
To Remain in Place)

346|SS-333301-301-06D- |6" DI Pipe, CL 350, 0' - 6' Depth (Gravity Sewer) LF 0.00 $48.50 $0.00
0006

347]SS-333301-301-06D- |6" DI Pipe, CL 350, 6' - 8' Depth (Gravity Sewer) LF 0.00 $49.50 $0.00
0608

348|SS-333301-301-06D- |6" DI Pipe, CL 350, 8' - 10' Depth (Gravity Sewer) |LF 0.00 $55.00 $0.00
0810

349|SS-333301-301-06P18 |6" PVC Pipe, C-900 DR 18, 0' - 6' Depth (Gravity |LF 0.00 $23.00 $0.00
-0006 Sewer)

350]SS-333301-301-06P18 |6" PVC Pipe, C-900 DR 18, 6' - 8' Depth (Gravity |LF 0.00 $32.00 $0.00
-0608 Sewer)

351|SS-333301-301-06P18 |6" PVC Pipe, C-900 DR 18, 8' - 10' Depth (Gravity |LF 0.00 $32.00 $0.00
-0810 Sewer)

352|SS-333301-301-08D- |8" DI Pipe, CL 350, 0' - 6' Depth (Gravity Sewer) LF 0.00 $48.00 $0.00
0006

353|SS-333301-301-08D- |8" DI Pipe, CL 350, 6' - 8' Depth (Gravity Sewer) LF 0.00 $ 48.00 $0.00
0608

354|SS-333301-301-08D- |8" DI Pipe, CL 350, 8' - 10' Depth (Gravity Sewer) |LF 0.00 $48.00 $0.00
0810

355|SS-333301-301-08P18 |8" PVC Pipe, C-900 DR 18, 0' - 6' Depth (Gravity |LF 0.00 $30.00 $0.00
-0006 Sewer)

356|SS-333301-301-08P18 |8" PVC Pipe, C-900 DR 18, 6' - 8' Depth (Gravity  |LF 0.00 $ 33.00 $0.00
-0608 Sewer)

357|SS-333301-301-08P18 |8" PVC Pipe, C-900 DR 18, 8' - 10' Depth (Gravity |LF 0.00 $41.00 $0.00
-0810 Sewer)

358|SS-333301-301-10D- | 10" DI Pipe, CL 350, O' - 6' Depth (Gravity Sewer) |LF 0.00 $70.00 $0.00
0006

359|SS-333301-301-10D- |10" DI Pipe, CL 350, 6' - 8' Depth (Gravity Sewer) |LF 0.00 $61.00 $0.00
0608

360|SS-333301-301-10D- |10" DI Pipe, CL 350, 8' - 10' Depth (Gravity Sewer) |LF 0.00 $ 65.00 $0.00
0810

361|SS-333301-301-10P18 | 10" PVC Pipe, C-900 DR 18, 0' -6' Depth (Gravity |LF 0.00 $ 35.00 $0.00
-0006 Sewer)

362|SS-333301-301-10P18 |10" PVC Pipe, C-900 DR 18, 6' - 8' Depth (Gravity |LF 0.00 $35.00 $0.00
-0608 Sewer)

363|SS-333301-301-10P18 | 10" PVC Pipe, C-900 DR 18, 8' - 10' Depth (Gravity |LF 0.00 $43.00 $0.00
-0810 Sewer)

364|SS-333301-301- 4" Pipe - Install or Adjust Service Lateral 0-6' Deep |EA 0.00 $1,100.00 $0.00
940006

365|SS-333301-301- 6" Pipe - Install or Adjust Service Lateral 0'-6' Deep |EA 0.00 $ 700.00 $0.00
960006

366|SS-333400-304-04D  |4" DI Pipe, CL 350 (Force Main) LF 0.00 $61.00 $0.00

367|SS-333400-304-04P  |4" PVC Pipe, C-900 DR 18 (Force Main) LF 0.00 $51.00 $0.00

368|SS-333400-304-06D |6" DI Pipe, CL 350 (Force Main) LF 0.00 $54.00 $0.00

369|SS-333400-304-06P  |6" PVC Pipe, C-900 DR 18 (Force Main) LF 0.00 $32.00 $0.00
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370]SS-333400-304-08D |8" DI Pipe, CL 350 (Force Main) LF 0.00 $ 63.00 $0.00

371|SS-333400-304-08P 8" PVC Pipe, C-900 DR 18 (Force Main) LF 0.00 $ 35.00 $0.00

372]SS-333400-304-90204 |2"-4" Forcemain Pipe and Appurtenances over LF 0.00 $20.00 $0.00
Depth Excavation

373]SS-333400-304-90608 |6"-8" Forcemain Pipe and Appurtenances over LF 0.00 $30.00 $0.00
Depth Excavation

374|SS-333400-309-C153 |DI Fittings FM C 153 (Compact Body) TN 0.00 $20,000.00 $0.00

375]SS-333900-202-9003 |Manhole Connection (Various Diameter Core) EA 0.00 $ 1,500.00 $0.00
Depth < 6'

376]SS-333900-202-9004 |Manhole Connection (Various Diameter Core) EA 0.00 $ 2,000.00 $0.00
Depth = to 6'

377]SS-333900-202-D001 |Replace Manhole Ring & Cover (In Pavement) EA 0.00 $ 400.00 $0.00

378|SS-333900-202-D002 |Replace Manhole Ring & Cover (Outside of EA 0.00 $500.00 $0.00
Pavement)

379|SS-333900-302-0001 |4" Dia - Precast Manhole Standard EA 0.00 $ 3,500.00 $0.00

380|SS-333900-302-0002 |4" Dia - Precast Manhole Inside Drop EA 0.00 $ 3,700.00 $0.00

381|SS-333900-302-K001 |Adjust Manhole Rim & Cover to Finished Grade (In |EA 0.00 $ 600.00 $0.00
Sidewalk or Pavement)

382]SS-333900-302-K002 |Adjust Manhole Rim & Cover to Finished Grade EA 0.00 $ 600.00 $0.00
(Outside of Pavement)

383|SS-999-0000 Unspecified Work EA 0.00 $1.00 $0.00

384|SS-999-0003 SURVEY WORK - SANITARY SEWER EA 0.00 $0.00 $0.00

Total $ 363,558.30
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PINELLAS COUNTY

PUBLIC WORKS

SURVEY AND MAPPING DIVISION
22211 U.S. HIGHWAY 19 N.

(]
CLEARWATER, FLORIDA 33765-2328 p'"QIIaS

SECTION(S) 18, TOWNSHIP 28 SOUTH, RANGE 16 EAST Ount
DESCRIPTION PUBLIC WORKS

A 30 foot strip of land being a portion of the Grantor's tract, as recorded in Official Records
Book 16912, Page 1394, public records of Pinellas County, Florida, lying within the Southeast

1/4 of Section 18, Township 28 South, Range 16 East, Pinellas County being described as follows:

The East 30 feet of Parcel 1 and Parcel 2 of the Grantor's tract, as recorded in Official Records
Book 16912, Page 1394, public records of Pinellas County, Florida.

ACREAGE SUMMARY:
PARCEL P702C—R1 CONTAINING: 7800 square feet or 0.179 acres more or less.

Encumberance Containing: 360 Square feet
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SEICTION(S) 18, TOWNSHIP 28 SOUTH, RANGE 16 EAST
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