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CONTACT INFORMATION 
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Preferred Materials 
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craig.ketron@preferredmaterials.com 
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Tampa, FL 33610 

Phone: 
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Website: 
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ADDENDA CONFIRMATION 

No addenda issued 

QUESTIONNAIRE 

1. Please Upload your COMPLETE STEP 2 Bid here* 
1. W-9 

2. SBE FORM 

3. Florida Trench Safety 

4. Addendum (acknowledge if applicable in OpenGov) 

5. E-Verify Affidavit 

6. Bid Bond 

7. OpenGov Fillable- Final 

8. Affidavit of Release and Guarantee 

9. Entity information from SAM.GOV   

sam_gov.pdf 
FE_-_Good_Faith_Effort_for_25-0071_ITB-C_FY26_Pavement_Preservation_Pkg_2_-_STEP_2.pdf 
FE_-_Docs_for_25-0071-ITB-C_FY_2026_Pavement_Preservation_Package_2_-_STEP_2.pdf 
FE_-_E-Verify_Affidavit_for_25-0071-ITB-C_FY_2026_Pavement_Preservation_Package_2_-_STEP_2.pdf 

2. Did you read through and confirm that you met all the Bid requirements and attached all required documents?* 
Yes 
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PRICE TABLES 

PROJECT A - PID 006578A LANSBROOK A RESURFACING 

Pay Item Description Quantity Unit Unit Price Amount 

A101-0100 MOBILIZATION 1 LS $1,800.00 $1,800.00 

A102-0100 MAINTENANCE OF TRAFFIC 1 LS $3,860.00 $3,860.00 

A102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, Temporary 28 DAY $12.00 $336.00 

A102-
1100502 

OFF DUTY LAW ENFORCEMENT OFFICER 50 HR $80.00 $4,000.00 

A104-7 INLET PROTECTION SYSTEMS 40 EA $10.00 $400.00 

A334-2095-
460 

SUPERPAVE ASPHALT CONCRETE, Leveling Course, Type SP 9.5 or SP 12.5, Fine, 
Traffic Level C, Variable Thickness 

150 TN $159.30 $23,895.00 

A334-3125-
001 

SUPERPAVE ASPHALT CONCRETE, Type SP 12.5, Fine, Traffic Level C, Variable 
Thickness, Local Roads 

5,157 TN $159.30 $821,510.10 

A380-3490 MILLING EXISTING ASPHALT PAVEMENT, 2" Thickness or Less,Full Width 62,511 SY $2.19 $136,899.09 

A706-3 PAVEMENT MARKERS, RETRO-REFLECTIVE 700 EA $6.00 $4,200.00 

A710-11-121 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 6" 10,304 LF $0.40 $4,121.60 

A710-11-125 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 24" 275 LF $3.00 $825.00 

A710-11-151 PAINTED PAVEMENT MARKING, STD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP 
EXTENSION 6" 

696 LF $0.40 $278.40 

A710-11-170 PAINTED PAVEMENT MARKING, STD, WHITE, ARROWS 18 EA $40.00 $720.00 
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Pay Item Description Quantity Unit Unit Price Amount 

A710-11-221 PAINTED PAVEMENT MARKING, STD, YELLOW, SOLID, 6" 13,810 LF $0.40 $5,524.00 

A710-11-224 PAINTED PAVEMENT MARKING, STD, YELLOW, SOLID, 18" 1,871 LF $3.00 $5,613.00 

TOTAL $1,013,982.19 

 

PROJECT B - PID 006294A LOCAL GROUP 79 RESURFACING 

Pay Item Description Quantity Unit Unit Price Amount 

B101-0100 MOBILIZATION 1 LS $1,800.00 $1,800.00 

B102-0100 MAINTENANCE OF TRAFFIC 1 LS $3,860.00 $3,860.00 

B102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, Temporary 28 DAY $12.00 $336.00 

B102-
1100502 

OFF DUTY LAW ENFORCEMENT OFFICER 50 HR $80.00 $4,000.00 

B104-7 INLET PROTECTION SYSTEMS 20 EA $10.00 $200.00 

B334-2095-
460 

SUPERPAVE ASPHALT CONCRETE, Leveling Course, Type SP 9.5 or SP 12.5, Fine, 
Traffic Level C, Variable Thickness 

80 TN $156.00 $12,480.00 

B334-3125-
001 

SUPERPAVE ASPHALT CONCRETE, Type SP 12.5, Fine, Traffic Level C, Variable 
Thickness, Local Roads 

3,314 TN $156.00 $516,984.00 

B380-3490 MILLING EXISTING ASPHALT PAVEMENT, 2" Thickness or Less,Full Width 40,159 SY $2.03 $81,522.77 

B710-11-121 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 6" 4,234 LF $0.40 $1,693.60 

B710-11-125 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 24" 345 LF $3.00 $1,035.00 
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Pay Item Description Quantity Unit Unit Price Amount 

B710-11-160 PAINTED PAVEMENT MARKING, STD, WHITE, MESSAGE 4 EA $125.00 $500.00 

B710-11-221 PAINTED PAVEMENT MARKING, STD, YELLOW, SOLID, 6" 4,660 LF $0.40 $1,864.00 

TOTAL $626,275.37 

 

PROJECT C - PID 006302A LOCAL GROUP 104 RESURFACING 

Pay Item Description Quantity Unit Unit Price Amount 

C101-0100 MOBILIZATION 1 LS $1,800.00 $1,800.00 

C102-0100 MAINTENANCE OF TRAFFIC 1 LS $3,860.00 $3,860.00 

C102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, Temporary 28 DAY $12.00 $336.00 

C102-
1100502 

OFF DUTY LAW ENFORCEMENT OFFICER 50 HR $80.00 $4,000.00 

C104-7 INLET PROTECTION SYSTEMS 30 EA $10.00 $300.00 

C334-2095-
460 

SUPERPAVE ASPHALT CONCRETE, Leveling Course, Type SP 9.5 or SP 12.5, Fine, 
Traffic Level C, Variable Thickness 

80 TN $156.00 $12,480.00 

C334-3125-
001 

SUPERPAVE ASPHALT CONCRETE, Type SP 12.5, Fine, Traffic Level C, Variable 
Thickness, Local Roads 

4,173 TN $156.00 $650,988.00 

C380-3490 MILLING EXISTING ASPHALT PAVEMENT, 2" Thickness or Less,Full Width 50,580 SY $2.01 $101,665.80 

C706-3 PAVEMENT MARKERS, RETRO-REFLECTIVE 26 EA $6.00 $156.00 

C710-11-121 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 6" 90 LF $0.40 $36.00 
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Pay Item Description Quantity Unit Unit Price Amount 

C710-11-123 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 12" 85 LF $2.00 $170.00 

C710-11-125 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 24" 420 LF $3.00 $1,260.00 

C710-11-160 PAINTED PAVEMENT MARKING, STD, WHITE, MESSAGE 33 EA $125.00 $4,125.00 

C710-11-170 PAINTED PAVEMENT MARKING, STD, WHITE, ARROWS 2 EA $40.00 $80.00 

C710-11-221 PAINTED PAVEMENT MARKING, STD, YELLOW, SOLID, 6" 1,904 LF $0.40 $761.60 

C710-11-231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 10-30 OR 3-9 SKIP, 6" 
WIDE 

0.31 GM $800.00 $248.00 

TOTAL $782,266.40 

 

PROJECT D - PID 006580A LOCAL GROUP 137 RESURFACING 

Pay Item Description Quantity Unit Unit Price Amount 

D101-0100 MOBILIZATION 1 LS $1,800.00 $1,800.00 

D102-0100 MAINTENANCE OF TRAFFIC 1 LS $3,860.00 $3,860.00 

D102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, Temporary 28 DAY $12.00 $336.00 

D102-
1100502 

OFF DUTY LAW ENFORCEMENT OFFICER 50 HR $80.00 $4,000.00 

D104-7 INLET PROTECTION SYSTEMS 40 EA $10.00 $400.00 

D334-2095-
460 

SUPERPAVE ASPHALT CONCRETE, Leveling Course, Type SP 9.5 or SP 12.5, Fine, 
Traffic Level C, Variable Thickness 

180 TN $159.00 $28,620.00 
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Pay Item Description Quantity Unit Unit Price Amount 

D334-3125-
001 

SUPERPAVE ASPHALT CONCRETE, Type SP 12.5, Fine, Traffic Level C, Variable 
Thickness, Local Roads 

8,264 TN $159.00 $1,313,976.00 

D380-3490 MILLING EXISTING ASPHALT PAVEMENT, 2" Thickness or Less,Full Width 100,163 SY $2.19 $219,356.97 

D706-3 PAVEMENT MARKERS, RETRO-REFLECTIVE 92 EA $6.00 $552.00 

D710-11-121 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 6" 1,264 LF $0.40 $505.60 

D710-11-123 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 12" 407 LF $2.00 $814.00 

D710-11-124 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 18" 120 LF $3.00 $360.00 

D710-11-125 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 24" 1,075 LF $3.00 $3,225.00 

D710-11-131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" 
WIDE 

0.06 GM $800.00 $48.00 

D710-11-160 PAINTED PAVEMENT MARKING, STD, WHITE, MESSAGE 7 EA $125.00 $875.00 

D710-11-170 PAINTED PAVEMENT MARKING, STD, WHITE, ARROWS 23 EA $40.00 $920.00 

D710-11-221 PAINTED PAVEMENT MARKING, STD, YELLOW, SOLID, 6" 6,193 LF $0.40 $2,477.20 

D710-11-251 PAINTED PAVEMENT MARKING, STD, YELLOW, DOTTED/GUIDELINE/ 6-10 GAP 
EXTENSION 6" 

287 LF $0.40 $114.80 

TOTAL $1,582,240.57 

 

PROJECT E - PID 006232A LOCAL GROUP 144 RESURFACING 
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Pay Item Description Quantity Unit Unit Price Amount 

E101-0100 MOBILIZATION 1 LS $1,800.00 $1,800.00 

E102-0100 MAINTENANCE OF TRAFFIC 1 LS $3,860.00 $3,860.00 

E102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, Temporary 28 DAY $12.00 $336.00 

E102-
1100502 

OFF DUTY LAW ENFORCEMENT OFFICER 50 HR $80.00 $4,000.00 

E104-7 INLET PROTECTION SYSTEMS 20 EA $10.00 $200.00 

E334-2095-
460 

SUPERPAVE ASPHALT CONCRETE, Leveling Course, Type SP 9.5 or SP 12.5, Fine, 
Traffic Level C, Variable Thickness 

60 TN $164.00 $9,840.00 

E334-3125-
001 

SUPERPAVE ASPHALT CONCRETE, Type SP 12.5, Fine, Traffic Level C, Variable 
Thickness, Local Roads 

2,174 TN $164.00 $356,536.00 

E380-3490 MILLING EXISTING ASPHALT PAVEMENT, 2" Thickness or Less,Full Width 26,346 SY $2.38 $62,703.48 

E710-11-125 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID, 24" 408 LF $3.00 $1,224.00 

TOTAL $440,499.48 

 

WATER ITEMS 

Pay Item Description Quantity Unit Unit Price Amount 

PW-331101-
309-9001 

Adjust Valve Box to Finished Grade, (In Pavement) 40 EA $25.00 $1,000.00 

RW-333501-
310-9001 

Adjust Valve Box to Finished Grade, (In Pavement) 40 EA $25.00 $1,000.00 
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Pay Item Description Quantity Unit Unit Price Amount 

TOTAL $2,000.00 

 

SANITARY SEWER ITEMS 

Pay Item Description Quantity Unit Unit Price Amount 

SS-333900-
302-K001 

Adjust Manhole Rim & Cover to Finished Grade (In Pavement) 40 EA $125.00 $5,000.00 

SS-333900-
302-K002 

Adjust Manhole Rim & Cover to Finished Grade (Outside Pavement) 40 EA $125.00 $5,000.00 

TOTAL $10,000.00 

 

UNSPECIFIED 

Pay Item Description Quantity Unit Unit Price Amount 

999-0000 UNSPECIFIED WORK 400,000 EA $1.00 $400,000.00 

UT-999-0000 UNSPECIFIED WORK (Utilities) 10,000 EA $1.00 $10,000.00 

TOTAL $410,000.00 
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Ketron, Craig (Preferred Materials)

From: PerezDeLongstreet, Maria (Preferred Materials)

Sent: Wednesday, April 23, 2025 9:02 AM

To: Ketron, Craig (Preferred Materials); Drummond, Lakelia (Preferred Materials)

Subject: FW: [EXT]     Registration Activated for PREFERRED MATERIALS, INC. / Y9L7MAZYQG95 / 

7EK24 in the U.S. Government's System for Award Management (SAM.gov)

Please see below new expiration date. 

 

 

Maria R. Perez de Longstreet 

O�ice Manager/Project Manager/EEO Assistant 

 

Preferred Materials, Inc. 

A CRH COMPANY 

5701 E. Hillsborough Avenue 

Suite 1122 

Tampa, FL 33610 

 

O +1 (813) 612 5740 

D + 1 (813) 901 4782 

C +1 (813) 299 4805 

F +1 (813) 664 8526 

E maria.perez@preferredmaterials.com 

 

www.preferredmaterials.com 

 

From: donotreply@sam.gov <donotreply@sam.gov>  

Sent: Thursday, April 3, 2025 7:47 AM 

To: Losier, Ashley O (CRH Americas Materials) <ashley.losier@na.crh.com> 

Cc: Jarvis, Rick E (Preferred Materials) <Rick.Jarvis@preferredmaterials.com> 

Subject: [EXT] Registration Activated for PREFERRED MATERIALS, INC. / Y9L7MAZYQG95 / 7EK24 in the U.S. 

Government's System for Award Management (SAM.gov) 

 

CAUTION: This email originated from outside of the organization. Do not click links or open attachments unless you are expecting 

this email and know the contents are safe. If you believe this email may be phishing or malicious, please use the Report Phish 

button. 

Ashley Losier, 

 

The registration for PREFERRED MATERIALS, INC. / Y9L7MAZYQG95 / 7EK24 is now active in the U.S. 

federal government's System for Award Management (SAM.gov). If you did not provide a Commercial and 

Government Entity (CAGE) Code during the registration process, one has been assigned to you by the 

Defense Logistics Agency (DLA) CAGE Program. 

 

To remain eligible to do business with the federal government, you must renew your entity's registration 

in SAM.gov every year. The annual renewal date for the registration is 2026-04-01 11:08:25.74. 
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You may invite additional users to manage or review your entity registration by following these steps: 

 

 1. Go to the SAM.gov website and sign in 

 2. On your Workspace page, scroll down to the “User Directory” 

 3. Enter the email address of the user you want to invite and select the email address from the list 

 4. On the next page, select the “Assign Role” button in the top right corner of the page 

 5. On the assign role page, follow the instructions provided and then select “Send Invitation” at the 

bottom of the page 

 6. The user will be notified 

 

All invitees will receive an email message from SAM.gov with instructions on how to complete the 

process. 

 

Remember, it is free to register in SAM.gov. Get free help at SAM.gov in the “Help” section and at the 

Federal Service Desk (FSD) where you will find SAM.gov user guides, quick start guides, helpful hints, 

videos, and frequently asked questions. If you are going through entity validation at SAM.gov for the first 

time and have questions, visit this list of FAQs. 

 

In addition, if you are located in the U.S. and its outlying areas, you can get FREE support from your local 

APEX Accelerator (formerly known as PTAC), an official resource for government contracting assistance. 

Go to https://secure-web.cisco.com/1mLaadEYvQ5x73mR-B8ymRV-rUtV4rT_2s2LbmksSOeG-

Cj38LhI_n_kWqhZQqQftd689yiZUvF-eYV0faJEoUdG1MY489e-

m4CmenFaaD88TxtMVmTg9g_9LBHScKHWy6dMcCcF94YxctWd2Ow1bqEVBxWxrqscfWgs69y3WRavz5

bH9FdaxDx5i8hVgxoHjgRrAm3YpC0yzzdA-

ykYorXBErADeIgc8qIrTAzJdn6C_Lu5dU1vI2NzSKoywQrEkwfdFZLv9H5U5dDRX5Xvi6_9MGIu1yNaknPgsw

HAsiacUkqTv_8tmoRToWk-60M9V/https%3A%2F%2Fwww.apexaccelerators.us to find your closest 

office. 

 

Do not reply to this auto-generated email. 

 

This email was sent from Production.  

ATTENTION: Ce courriel vient de l'exterieur de l'entreprise. Ne cliquez pas sur les liens, et n'ouvrez pas les pièces jointes, à moins 

que vous ne connaissiez l'expéditeur du courriel et savez que le contenu est sécuritaire. Si vous pensez qu’il s’agit d’un courriel 

d’hameçonnage ou malveillant, veuillez cliquer sur le bouton Signaler une tentative d’hameçonnage. 



 

 

 
T (813) 612-5740 
F (813) 664-8526 
 
www.preferredmaterials.com 

Preferred Materials, Inc. 
5701 E. Hillsborough Ave. 
Suite 1122 
Tampa, FL  33610 

 
 

INVITATION TO BID 
 

Date:  April 28, 2025                    From: Craig Ketron Phone: 813-612-5740 
 
 
Project: 25-0070-ITB-C FY 2026 Pavement Preservation Package 1 Pinellas County, FL 
             25-0071-ITB-C FY 2026 Pavement Preservation Package 2 Pinellas County, FL 

                            
Bids:  5/15/2025 

        
Preferred Materials, Inc. requests quotes from approved Pinellas County Small Business Enterprise 
(SBE’s) as well as State Disadvantage Business Enterprises (DBE) or other subcontractors for 
Maintenance of Traffic, Milling, Milling Cleanup, Pavement Markings/Striping, QC/Testing,  
Signalization/Loops and Trucking/Hauling listed below for Bid# 25-0070 ITB-C FY 2026 Pavement 
Preservation Package 1 and Bid# 25-0071 ITB-C FY 2026 Pavement Preservation Package 2 for 
Pinellas County. Efforts to assist interested SBE’s & DBE’s in obtaining bonding, lines of credit, or 
insurance will be provided if needed. For your convenience, plans and specifications can be downloaded 
from our Preferred Materials FTP site or viewed at our office. Contractor assumes full responsibility for 
review of all current contract documents, to include any addenda that may be issued, with his/her 
submission of a quote. 
 

http://ftp.crhna.com/ThinClient/WTM/public/#/main 
Username: tampaestimating@preferredmaterials.com 
Password:  preferred 
Folder:  5- MAY- 2025 

   
 

We request bids be submitted by: 5/14/2025 prior to NOON 
 

• Please note that all FDOT projects bidding after January 1, 2023, must comply with the Build 
America, Buy America Act (BABA). All permanent materials that will be installed on any 
project must follow the new regulations, please see the attached DCE memo.    

 

Estimator for this project is: Craig Ketron @ craig.ketron@preferredmaterials.com 
 

Please advise ASAP of your intent to send us a quote via email to:  

Please send all quotes to: craig.ketron@preferredmaterials.com 
 

Please do not hesitate to contact Craig Ketron (craig.ketron@preferredmaterials.com) should you have any 
further questions. Thank you! 

 
 
 

 

http://ftp.crhna.com/ThinClient/WTM/public/#/main
mailto:tampaestimating@preferredmaterials.com
mailto:craig.ketron@preferredmaterials.com
mailto:craig.ketron@preferredmaterials.com
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Ad Order Number

Sales Rep.

Order Taker

Customer

Customer Account

Customer Address

Customer Phone

PO Number

Customer Fax

Customer Email

PREFERRED MATERIALS

TB80488

8139014763

Susan.Hibbard@preferredmaterials.

com

5701 E Hillsborough Ave Ste 1122

Tampa, FL 33610-5428

Affidavits

Invoice Text

Net Amount

Tearsheets

Tax Amount Total Amount Payment Amount Amount Due

ITB 25-0070 and 25-0071 FY 2026

$0.00 $365.00 $363.00 

Ad Order Notes

Ad Proof

 0  1

$365.00 $0.00
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Lakelia Drummond
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Payor Phone
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4/28/2025

Payment Method

PREFERRED MATERIALS
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Tampa, FL 33610-5428
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Invitation to Bid
Preferred Materials, Inc. requests quotes from approved Pinellas 
County Small Business Enterprise (SBE’s) as well as State 
Disadvantage Business Enterprises (DBE) or other subcontractors 
for Maintenance of Traffic, Milling, Milling Cleanup, Pavement 
Markings/Striping, QC/Testing, Signalization/Loops and Trucking/
Hauling listed below for Bid# 25-0070 ITB-C FY 2026 Pavement 
Preservation Package 1 and Bid# 25-0071 ITB-C FY 2026 
Pavement Preservation Package 2 for Pinellas County. 
Efforts to assist interested SBE’s & DBE’s in obtaining bonding, 
lines of credit, or insurance will be provided if needed. For your 
convenience, plans and specifications can be downloaded from 
our Preferred Materials FTP site or viewed at our office. Contractor 
assumes full responsibility for review of all current contract 
documents, to include any addenda that may be issued, with his/
her submission of a quote.
http://ftp.crhna.com/ThinClient/WTM/public/#/main
Username: tampaestimating@preferredmaterials.com
Password:  preferred
Folder: 5-MAY-2025
Bids are due 5/14/2025 prior to noon, via email: craig.ketron@
preferredmaterials.com or via fax to 813-664-8526. 
Please direct questions via email to Craig Ketron: craig.ketron@
preferredmaterials.com  at the Estimating Department #: 813-612-
5740  5/2/25LG 1T







Preferred Materials, Inc.
#25-0070-ITB-C FY2026 Pavement Preservation Package 1 #25-0071-ITB-C FY2026 Pavement Preservation Package 2 Pinellas County

Bid Date 5/15/2025
Invitation to bid sent out to various companies SBE's, MBE's, DBE's and others

Vendor Name Email Address Phone SCOPES of Work Certifications: Address
AngleRight Surveying, LLC dmartin@angleright.net (239) 898-7001 Road Construction Surveying SBE 440 Roberts Road Suite Oldsmar, Fl 34677 

B&E Signal and Lighting, Inc. frontdesk@beutility.com 941-758-3594 Signals/lighting SBE 6447 33rd St. East, Sarasota, FL 34243 

Blackrock Paving chill@blackrockasphaltco.com 813-505-8163 Paving SBE 1401 W. Swann Ave Tampa, FL 33606

Bussey Construction Services, Inc. estimating@busseyconstruction.com 813-857-3844 Striping MBE, SBE 32234 Summerglade Dr. Wesley Chapel, FL 33545

Cornerstone Barricades Inc. estimating@cornerstonebarricades.co
m

352-373-8001 MOT DBE, SBE, MBE, 
SDB, HUBZone, 
FDOT BDI 

5434 56th Commerce Park Blvd. Tampa, FL 33610

Hyatt Survey Services Inc pam@hyatt-survey.com (941) 748-4693 Road Construction Surveying SBE 2012 Lena Road Bradenton, FL 34211

J M J Hauling inc mvachu@tampabay.rr.com (917) 544-9741 Trucking Hauling Company SBE 13810 Golf Course Road Parrish, FL 34219

Kilgore Construction, LLC jo@kilgorellc.com (727) 755-2294 Concrete SBE 11697 Walsingham Road Largo, FL 33778

Kloote Contracting
dave@kloote.com

727.785.6800 Crack Sealing, grading, concrete, drainage Pinellas County 
SBE certified, 
State certified GC

2706 19th St, Palm Harbor, FL 34683

M.P.G. & COMPANY, INC. mpg8949@aol.com 727.518.1761 Signals/lighting DBE, SBE w/ 
COT, FDOT, 
Hillborough Co.

8949-131st Place N. Largo, FL 33773

MTM Contractors Inc tony@mtmcontractors.com (727) 528-0178 Excavating SBE 6550 53rd St N Pinellas Park, FL 33781

Ozmatic, Inc pamela.delnegro@oz-matic.com (727) 224-8999 Constructability Reviews, Utility Coordination, RFP 
Development, Field Insoection, Litigation

SBE, DBE FDOT 
Qualified

9740 Trumpet Vine Loop Trinity, FL 34655

Pavemaster Asphalt Paving, Inc. noah@pavemasterfl.com 813-671-7300 Mill Cleanup, Striping, Seal coating SBE 9109 Symmes Rd Gibsonton FL 33534

Sabrina's Trucking, LLC jtrucker151@aol.com 813.629.7210 Hauling City of Tampa 
SLBE, St Pete 
DBE and 
Hillsborough Cnty 
WMBE and 
SMBE

607 Trixi Drive Seffner, FL 33584

Sunbelt Sod & Grading Company lesley@sunbeltsod.com (813) 641-9855 Sod & Grading SBE 301 W. Shell Point Road Ruskin, FL 33570

TTCS, INC. jzamora@ttcsengineering.com (813) 871-2000 Inspection SBE 1212 N 39th St. #400 Tampa, FL 33605

 A-1 Florida Sod, Inc. estimating@a1floridasod.com; 
ralph@a1floridasod.com 

863.424.6222 Sod SBE 2629 Waverly Barn Road Suite 121 Davenport, FL 
33897

Absolute Erosion Control, LLC. Bids@absoluteerosion.com 407.489.4035 Silt fence FDOT DBE, 
MBE, SBE

4760 Willamette Cir Orlando, FL 32826
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Preferred Materials, Inc.
#25-0070-ITB-C FY2026 Pavement Preservation Package 1 #25-0071-ITB-C FY2026 Pavement Preservation Package 2 Pinellas County

Bid Date 5/15/2025
Invitation to bid sent out to various companies SBE's, MBE's, DBE's and others

Vendor Name Email Address Phone SCOPES of Work Certifications: Address
ACME BARRICADES, L.C. rabell@acmebarricades.com; 

jsimms@acmebarricades.com; 
jburleson@acmebarricades.com

813.623.2263 MOT Barricades, Striping, guardrail SBE 2611 S 82nd St. Tampa, FL 33619

Agriscape Sod Services agriscapeflorida@gmail.com 941-932-3050 Sod SBE 121 S. Orange Ave. Arcadia, FL 34266

AKCA, Inc. dbussey@akcainc.com 813-752-4471 Striping, signs SBE 4603 Reece Road Plant City, FL 33566 

Alers Hauling, Inc. ra@alershauling.com 813-610-8485 Hauling SBE 4410 N Clark Ave Tampa, FL 33614

Area Wide Services, LLC areawidesrv@aol.com 941-322-6728 Mowing David M Hall
Arrive Alive Traffic Control LLC. David.Feise@AATCFL.com; 

quotes@aatcfl.com
407-578-5431 MOT SBE 3165 N John Young Orlando, FL 32804

B & B CONTRACTORS OF FLORIDA INC. bbcontractorsfl@gmail.com 386.275.7946 Signals/lighting SBE 159 SW Robinson Court Lake City, FL 32024                   

Blacktip Services, Inc. blacktipemail@yahoo.com; 
billy@blacktip.us                              

954-303-4593 Concrete, grading, drainage SBE 53 Riley Rd # 422, Celebration, FL 34747

B&E Signal and Lighting, Inc.
frontdesk@beutility.com

941-758-3594 Signals/lighting 

Thuy (Twee) 
Strom
Purchasing/Assist

Blackrock Milling, LLC.
briansr@blackrockmill.com 

813.251.6455 Milling
Brian Miller 
Estimator

Bob's Barricades, Inc. estimating@bobsbarricades.com 954-423-2627 MOT Barricades SBE 5018 S 24th Ave, Tampa, FL 33619

Bussey Construction Services, Inc.
estimating@busseyconstruction.com

813-857-3844 Striping Kristen Bussey MBE, SBE

Civil Site Constructors
darren@civilsiteconstructors.com

352-592-4471 Milling 

Darren 
Williamson VP 
contact for now MBE

COCO SOD FARMS INC. randyandcocosodfarms@gmail.com 863.763.1517 Sod SBE 19600 State Road 70 West OKEECHOBEE, FL 34974

Collier Paving (Division of Southern Striping 
Solutions LLC.)

estimating@collierpave.com 239-591-5903 Milling, mill clean up, striping SBE  6089 Janes Lane Naples, FL 34109

Cornerstone Barricades Inc.
estimating@cornerstonebarricades.co
m 352-373-8001 MOT Lyn Sowell DBE, SBE, MBE, SDB, HUBZone, FDOT BDI 

Driveway Maintenance, Inc. drivewaymaintenance@hotmail.com 800-432-1191 Paving, striping SBE 1901 N 57th St, Tampa, FL 33619

Emerald Coast Striping, LLC egerrell@gmail.com 850-545-5965 Striping 1901 East Ave. Panama City, FL 32405

Erosion Control of Central Florida, Inc. flsiltsod@gmail.com 407.908.1781 Erosion control 3411 Nesmith Rd.  Plant City, FL 33566

EROSION CONTROL SYSTEMS, INC.  pam@floridaecs.com 352.569.9191 Erosion control State of Florida 
WBE, SBE, 

8000 SE 23 Dr, Webster, FL 33597

Florida Hydroseeding & Erosion Contl admin@flhydroseed.com 772-888-2989 Sod, pond liners
Bradlee Tanzer 
(President)

Florida Roadway Guardrail & Signs craig@floridaroadway.com 561-848-1411 Guardrail, Signs SBE 1137 Silver Beach Rd Lake Park, FL 33403

Gerelco Traffic Controls jridinger@gerelco.com 772-340-7474 Signals/lighting/electric and communications divisions 560 NW Enterprise Dr. Port St Lucie, FL 34986

Gosalia Concrete Constructors, Inc. mstanley@gosaliaco.com 813-443-0984 Concrete, slip barrier wall, grading 4607 N 56TH St. Tampa, FL 33610 7/23/19
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Preferred Materials, Inc.
#25-0070-ITB-C FY2026 Pavement Preservation Package 1 #25-0071-ITB-C FY2026 Pavement Preservation Package 2 Pinellas County

Bid Date 5/15/2025
Invitation to bid sent out to various companies SBE's, MBE's, DBE's and others

Vendor Name Email Address Phone SCOPES of Work Certifications: Address

GRADING & BUSH HOG SERVICES, INC. gbhsinc@bellsouth.net 904.276.3314
Guardrail, handrail, mowing, liitter removal, slope 
mowing and bridge repair. Scott Griffin FDOT DBE

Harris-McBurney Co jkettell@hmcb.com 727-698-2565 Airport crack sealing 2120 US-301 Tampa, FL 33619

Highway Safety Devices, Inc. jims@highwaysafetydevices.com;  
jarrodn@highwaysafetydevices.com    

813.759.1559 Signals/lighting, signs, guardrail 6480 Harney Rd. Tampa, Florida 33610

HIMES ELECTRIC COMPANY, INC.
thomas@himeselectric.com

813.909.1927 Airport electrical, Lighting Thomas Cook
FDOT approved contractor for electrical work, small 
business certs from St. Pete and Port of Tampa

K & B Site Work, LLC
aleem@kandbSitework.com

727-827-2971 Site work, Utilities Aleem Khan

Kloote Contracting dave@kloote.com 727.785.6800 Crack Sealing, grading, concrete, drainage Dave Kloote Pinellas County SBE certified, State certified GC
Lira & Son Sod lkjose8@yahoo.com 863-441-0762 Sod 113 Tryon Ave. Lake Placid FL 33852

Lomski Engineering and Testing, Inc. llomski@let-fl.com;           alomski@let-
fl.com

941-979-5744 Testing FDOT DBE &  
Hills Cnty, Florida 
UCP  

17210 Toledo Blade Blvd. Port Charlotte, FL 33954

M.P.G. & COMPANY, INC.
mpg8949@aol.com

727.518.1761 Signals/lighting Robin Green DBE w/ COT, FDOT, Hillborough Co.
McShea Contracting LLC stevem@mcsheacontracting.com; 

estimating@mcsheacontracting.com
239.368.5200 Striping, Signs 508 Owen Ave. North Lehigh Acres, FL  33971

Mill Cleanup Services LLC operations@millingcleanup.com 727-939-8600 Mill Cleanup 201 TARPON INDUSTRIAL DRIVE, SUITE 1 
TARPON SPRINGS, FL 34689

Mill-It Corporation bbortell@mill-it.com 407.661.1181 Milling 9630 DISCOVERY COURT ALTAMONTE SPRINGS, 
FL 32714

MOT Plans.com, Inc.
 sattya@motplans.com

813-600-7884 MOT Eddie Poupart
Pave-Rite, Inc. jeff@paveriteflorida.com 352.621.1600 ARMI layer 3411 W. CRIGGER CT. LECANTO, FL 33461

PowerCore, Inc. estimating@powercore.us; 
acarrillo@powercore.us

321-253-1402 Signals/lighting, Signs 5101 W. EAU GALLLIE BLVD. MELBOURNE, FL 
32934

Raulerson and Son, Inc. rsestimating2@aol.com 813.988.3698 Sod, Irrigation 10611 Raulerson Ranch Rd, Tampa, FL 33637

R.H. Moore & Associates, Inc. 
mike@rhmooreassociates.com

813-988-0200 Erosion control Mike Nester

Southern Striping Solutions, LLC dba South 
Florida Milling

estimating@collierpave.com; 
eric.kizziar@southfloridamilling.com (239) 591-5903 Milling, Mill cleanup, Striping Roxanne Dubé

 

SOUTHERN LAND SERVICES OF 
SOUTHWEST FLORIDA, INC.

info@southernlandsvc.com 813.949.0049 Erosion control, Grass Mowing 119 Whitaker Rd. Lutz Fl 33549

Southern Seal Technology, Inc. sstestimating@gmail.com; 
jamiebsst@yahoo.com

386-719-8980 Joint Seal SBE 768 NW CLUBVIEW CIRCLE LAKE CITY, FL 32055

Southern Signal & Lighting, Inc. southernsignalandlighting@gmail.com 727-534-3892 Signal and Lighting 16909 US Highway 19 Hudson Fl 34667

Sun Civil LLC rbrooks@sun-civil.com 407-873-3030 Grading, Utilities, Storm Sewer, Concrete, Earthwork, 
Signals/lighting, Base Groups

1333 Brunell Parkway Suite 110 Lakeland FL 33805 
PH 863-940-4276

THE NEW FLORIDA INDUSTRIAL 
ELECTRIC, INC.

dotestimating@fie-inc.com; 
Steven.Sheffield@Fie-Inc.com

407.331.1551 Signals/lighting DOT 291 Specialty Point, Sanford, FL 32771
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#25-0070-ITB-C FY2026 Pavement Preservation Package 1 #25-0071-ITB-C FY2026 Pavement Preservation Package 2 Pinellas County

Bid Date 5/15/2025
Invitation to bid sent out to various companies SBE's, MBE's, DBE's and others

Vendor Name Email Address Phone SCOPES of Work Certifications: Address
Traffic Control Devices, Inc. r.rebert@tcd-usa.com 407.869.5300 Signals/lighting, Signs 242 N WESTMONTE DRIVE ALTAMONTE 

SPRINGS, FL 32714
Traffic Control Products of Florida Tampa 
office

estimate@trafficcontrolproducts.org 813.621.8484 Temp barrier wall, Striping, Signs WBE for the city 
of Tampa and 
DBE for FDOT in 
Concrete Barrier 
Wall and 
Highway Signing

5514 CARMACK ROAD TAMPA, FL 33610

Turtle Infrastructure Partners estimating@tip-fl.com 727-518-0962 Milling , Guardrail 1875 12th St. SE Largo, FL 33771

Unlimited Turf estimating@unlimitedturf.com 863-357-5700 Sod 4901 NW 240TH St. Okeechobee, FL 34972
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8. Vendor Questionnaire

8.1. Required Vendor Qualification Documents* 
A. If you are currently a pre-qualified construction contractor with FDOT in the applicable work

class, in the Special Conditions Section, please fill out/provide:

1. OpenGov Fillable- Final

2. Part A & B of Qualification Submittal Form

3. FDOT qualification letter/forms

4. A bonding letter from surety indicating the maximum amount your company can bond for.

2. If you are not pre-qualified with FDOT in the applicable work class, in the Special Conditions

Section, please fill out/provide:

1. OpenGov Fillable- Final

2. Part B of Qualification Submittal Form outlining projects of a similar size and scope.

3. A bonding letter from surety indicating the maximum amount your company can bond for.

4. Provide a minimum of three reference letters from companies that you have performed

projects of a similar size and scope.

*Response required

8.2. Did you read through and confirm that you met all the Bid requirements 
and attached all required documents?* 

☐ Yes

☐ No

*Response required

X





446,849.60

Bussey Construction Services, Inc.
32234 Summerglade Dr.
Wesley Chapel, FL 33545

44,326.80
Kristen Bussey
kbussey@busseyconstruction.com

813-857-3844





Company Name: 

Business Address:

Length of time the company has been in business: 

How long in present location:

Total number of current employees: Full-Time:  Part-Time:

Number of employees you plan to use to service this contract: 

All references will be contacted by a County Designee via email, fax, or phone call to obtain answers to questions, as 
applicable before an evaluation decision is made. Vendor must have experience in work of the same or similar nature, 
and must provide references that will satisfy the County. Proposer must furnish a reference list of at least four (4) 
customers for whom they have performed similar services. 

REFERENCE 1: REFERENCE 2:

 Company: 

 Address: 

 Telephone: 

Contact Name: 

 Contact Email: 

 Company Email: 

REFERENCE 3: REFERENCE 4:

 Company: 

 Address: 

 Telephone: 

Contact Name: 

 Contact Email: 

 Company Email: 

 Company: 

 Address: 

 Telephone: 

Contact Name: 

 Contact Email: 

 Company Email: 

 Address: 

 Telephone: 

Contact Name: 

 Contact Email: 

 Company Email: 

 Company: 

CONTRACTOR REFERENCES

THIS FORM MUST BE RETURNED WITH YOUR RESPONSE

Preferred Materials, Inc.

5701 E. Hillsborough Ave. Suite 1122 Tampa, FL 33610

36 Years

11 Years

51 0

14

Florida Department of Transportation

2822 Leslie Road
Tampa, FL 33619

813-440-8045

Kouser Manzer

kouser.manzer@dot.state.fl.us

kouser.manzer@dot.state.fl.us

City of North Port

4970 City Hall Blvd
North Port, FL 34286

941-240-8066

John Mills

jmills@northportfl.gov

jmills@northportfl.gov

Charlotte County Purchasing Department

18500 Murdock Circle Suite 344
Port Charlotte, FL 33948

941-575-3672

James Layport Jr.

james.layport@charlottecountyfl.gov

james.layport@charlottecountyfl.gov

Sarasota County Government

1001 Sarasota County Government
Sarasota, FL 34243

941-650-9815

Robbin L. Levar

rlevar@scgov.net

rlevar@scgov.net





FLORIDA TRENCH SAFETY 

FLORIDA TRENCH SAFETY ACT  

CERTIFICATION AND DISCLOSURE STATEMENT 

The undersigned acknowledges the requirements of the Florida Trench Safety Act (Section 553.60 et. seq. Florida 
Statutes). 

A. The Bidder further acknowledges that the Florida Trench Safety Act, (the Act) establishes the Federal
excavation safety standards set forth at 29 C.F.R. Section 1926.650 Subpart P, as the interim state standard until
such time as the state of Florida, through its Department of Labor and Employment Security, or any successor
agency, adopts, updates, or revises said interim standard. This State of Florida standard may be supplemented
by special shoring requirements established by the State of Florida or any of its political subdivisions.

B. The Bidder, as Contractor, shall comply with all applicable excavation/trench safety standards.

C. The contractor shall consider the geotechnical data available from the County, if any, the Contractor's own
sources, and all other relevant information in its design of the trench safety system to be employed on the subject
Project. The Contractor acknowledges sole responsibilities for the selection of the data on which it relies in
designing the safety system, as well as for the system itself.

D. The amounts that the Bidder has set forth for pipe installation includes the following excavation/trench safety
measures and the linear feet of trench excavated under each safety measure. These units, costs, and unit values
shall be disclosed solely for the purpose of compliance with procedural requirements of the Act. No adjustment to
the Agreement Time or price shall be made for any difference in the actual number of linear feet of trench
excavation, except as may be otherwise provided in these Contract Documents.

Trench Safety Measure 
(Description) 

Units of 
Measure 
(LF, SF) 

Unit 
(Quantity) 

Unit 
Cost 

Extended  
Cost 

1. $ $ 

2. $ $ 

3. $ $ 

4. $ $ 

5. $ $ 
For Information Only, Not for Payment Purposes $ 

N/A

N/A











ACTION BY WRITTEN CONSENT 
IN LIEU OF AN ANNUAL MEETING OF

THE BOARD OF DIRECTORS  
OF

PREFERRED MATERIALS, INC. 

The undersigned, being all of the members of the Board of Directors of Preferred Materials, 
Inc., a Georgia corporation (the “Corporation”), do hereby, pursuant to applicable Georgia statute, 
give this written consent (a) to the dispensation of an annual meeting of the Board of Directors of 
the Corporation and (b) to the taking of the following actions, such actions to have the same force 
and effect had a meeting been duly called and held: 

I. ELECTION OF OFFICERS

RESOLVED, that effective November 20, 2023, all previous elections of officers are
terminated, and the following persons be, and hereby are, elected to serve as officers of the 
Corporation (each individually, an “Officer”  and collectively, the “Officers”) in the capacities 
set forth opposite their respective names until such time as their successors shall be elected and 
qualified: 

David Church President/Chief Executive Officer 
John Rothering Secretary 
Robert F. Dinkins CFO/Treasurer 
Brian Morton Vice President & Assistant Secretary 
Terrance Turner Vice President & Assistant Secretary 
Gary Yelvington Vice President & Assistant Secretary 
John R. Hooper Vice President & Assistant Secretary 
John W. Taylor Vice President & Assistant Secretary 
Carl Edward Ladd Vice President & Assistant Secretary 
Kenneth C. Laing Vice President & Assistant Secretary 
Lothar Alomia  Vice President & Assistant Secretary 
Mark S. Marine Vice President & Assistant Secretary 
Nicholas B. Wear Vice President & Assistant Secretary 
Robert Spillman Vice President & Assistant Secretary 
Miguel Alvarez Vice President & Assistant Secretary 
Kevin Price Vice President & Assistant Secretary 
David M. Toolan Admin. Vice President and Assistant Secretary 

FURTHER RESOLVED, that the Officers be, and each of them hereby is, authorized to 
execute and deliver agreements, contracts, documents, certificates, and other instruments, under 
the seal of the Corporation if required, for the purpose of conducting the Corporation’s business, 
including without limitation, selling products and securing construction work, and to take such 
other action, as they may deem necessary, advisable, convenient, or appropriate to carry out and 
fully perform duties incident to the office or offices so appointed, and such other duties as may be 
prescribed by the Board of Directors from time to time;  



FURTHER RESOLVED, that the following persons are hereby designated Officers 
solely for the purpose of attesting signatures of other Officers signing on behalf of the Corporation, 
and for executing and attesting various corporate documents, tax returns, affidavits, and other 
instruments as may be necessary from time to time: 

Bethany Casimir Assistant Secretary & Assistant Treasurer 
Carmen Sutton Assistant Secretary & Assistant Treasurer 
Deborah Lynn Idleman  Assistant Secretary & Assistant Treasurer 
Carmen Hess  Assistant Secretary & Assistant Treasurer 
Tracy Kinney  Assistant Secretary & Assistant Treasurer 
Tara Sutton  Assistant Secretary & Assistant Treasurer 
Ashley Losier Assistant Secretary 
Cheryl Kitzis Assistant Secretary 
Tim George Assistant Secretary 
Marizabed R. Perez de Longstreet Assistant Secretary 
Rick Jarvis Assistant Secretary 
Sylvia Rocek Assistant Secretary 
Tamara A. Albright Assistant Secretary 
William P. Jones Assistant Secretary 
Zachary Puralewski Assistant Secretary 
Jennifer K. Edwards  Assistant Secretary 
Devona Johnson Assistant Secretary 

II. APPOINTMENT OF AUTHORIZED EMPLOYEES

RESOLVED, that effective November 20, 2023, all previous appointments of authorized
employees are terminated, and that the following persons be and each of them hereby is appointed 
to serve as an authorized employee of the Corporation, which persons shall be authorized to 
execute and deliver such agreements, contracts, documents, certificates and other instruments, 
under the seal of the Corporation if required, for the purpose of conducting the Corporation’s 
business including, without limitation, selling products and securing construction work: 

FURTHER RESOLVED, that the President of the Corporation may, from time to 
time, without further action by the Board of Directors, appoint other persons to serve as 
authorized employees, or remove any individuals from this capacity, and to direct those 
appointed to take such action, as he may deem necessary, advisable, convenient or appropriate 
to carry out and fully perform the duties incident to the office of President. 

Bobbie Reilly Michael DiBurro 
Carl J. Thompson Kevin Williams 
Craig Ketron Logan Miller 
David Cerniglia Matthew Saenz 
Michael Vickrey G. Michael Johnson
Nicholas Brown  Jacob Unger
Patrick Read  James Bass
Roberto Perera, Jr. Jerry Fletcher



Jeremy Minnillo Joe Liakos 
Tony DiPietro  Joseph F. Donaruma 
W. Charles Molloy Kenneth Dalton 

III. AUTHORIZATION OF TRADE NAMES

RESOLVED, that the activities and operations of the Corporation may be carried on in
any of the following manners or styles as may from time-to-time be deemed necessary or 
appropriate: 

Conrad Yelvington Distributors 
Prestige Gunite 

FURTHER RESOLVED, that the President of the Corporation may, from time to 
time, without further action by the Board of Directors, authorize the use of additional trade 
names, and to deem unauthorized any trade name previously authorized, as he may deem 
necessary, advisable, convenient or appropriate. 

IV. MISCELLANEOUS

RESOLVED, that all actions previously taken by any Officer of the Corporation appointed 
hereunder in his/her capacity as such Officer be, and each of them hereby is, adopted, ratified, 
confirmed and approved in all respects as the authorized acts and deeds of the Corporation;  

FURTHER RESOLVED, that each undersigned agrees that electronic signatures, 
whether digital or encrypted, of the Board of Directors are intended to authenticate this consent 
and to have the same force and effect as manual signatures.  As used in the previous sentence, the 
term “electronic signatures” means any electronic sound, symbol or process attached to or logically 
associated with this consent and executed and adopted by a member of the Board of Directors with 
the intent to sign such consent, including, but not limited to, e-mail electronic signatures executed 
through DocuSign Services; and 



FURTHER RESOLVED, that this Consent, following execution by all of the members 
of the Board of Directors, be filed in appropriate order in the minute book of the Corporation. 

_________________________ ________________________ 
David Church  John J. Keating  



State of Florida
Department of State

I certify from the records of this office that PREFERRED MATERIALS, INC.
is a Georgia corporation authorized to transact business in the State of Florida,
qualified on September 1, 1989.

The document number of this corporation is P25884.

I further certify that said corporation has paid all fees due this office through
December 31, 2024, that its most recent annual report/uniform business report
was filed on March 27, 2024, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-ninth day of April,
2024

Tracking Number: 4004166230CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication


10/30/2024

RE: DBE AFFIRMATIVE ACTION PLAN APPROVAL

The Disadvantaged Business Enterprise Affirmative Action Plan submitted by:

PREFERRED MATERIALS INC dba PRESTIGE GUNITE

has been approved for a period of three years.  Please update and submit a 
new plan before the expiration date shown below.   If you do not plan to work 
on any Florida Department of Transportation Projects, it will not be necessary 
for you to submit a new plan.

If you need any additional information, please contact me at (850) 414-4747.

Sincerely,

Aldrin Sanders
State Contract Compliance Administrator
Equal Opportunity Office

AFFIRMATIVE ACTION PLAN EXPIRATION: 10/30/2027
This plan is one of the requirements to bid on contracts for the Florida 
Department of Transportation.   This is not approval for Unified Certification 
Program Disadvantaged Business Enterprise (UCP/DBE) Certification.   For 
additional information in becoming a DBE, contact the Certification Section at 
(850)414-4747.

Florida Department of Transportation
RON DESANTIS

GOVERNOR
605 Suwanee Street

Tallahassee, FL  32399-0450
JARED W. PERDUE, P.E.

SECRETARY
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Preferred Materials, Inc. hereafter referred to as “the Company” or “this Company” has
adopted this policy and plan. 

 

 

 

 

 

 
 

Date:  10/22/2024  By:   Signature 

Corporate FEID No.: 58-1401468  John Hooper, President PMI HMA Construction Printed name & title 

 

DISADVANTAGED BUSINESS ENTERPRISE (‘DBE’) AFFIRMATIVE ACTION PLAN 

 
 

POLICY STATEMENT 
 

It is the policy of this Company that disadvantaged businesses, as defined by 49 CFR Part 26, Subpart D and implemented 
under Rule Chapter 14-78, F.A.C., shall have the opportunity to participate as subcontractors and suppliers on all contracts 
awarded by the Florida Department of Transportation (FDOT). 

 

The requirements of Rule Chapter 14-78, F.A.C., shall apply to all contracts entered into between FDOT and the Company. 
Subcontractors and/or suppliers to the Company will also be bound by the requirements of Rule Chapter 14-78 
F.A.C. and its subcontractors shall take all necessary and reasonable steps in accordance with Chapter 14-78, F.A.C., to 
ensure that disadvantaged businesses have the opportunity to compete and perform work contracted with FDOT. The 
Company and its subcontractors shall not discriminate on the basis of race, color, religion, national origin, disability, sex, or 
age in the administration of contracts with FDOT. The Company has designated and appointed a Liaison Officer to develop, 
maintain, and monitor the DBE Affirmative Action Plan implementation. The Liaison Officer will be responsible for 
disseminating this policy statement throughout the Company and to disadvantaged controlled businesses. This statement 
is posted on notice boards of the Company. 

 

I. DESIGNATION OF LIAISON OFFICER 
 

The Company will aggressively recruit disadvantaged businesses as subcontractors and suppliers for all contracts with 
FDOT. The Company has appointed a Liaison Officer to develop and maintain this Affirmative Action Plan in accordance 
with the requirements of Rule Chapter 14-78, F.A.C. The Liaison Officer will have primary responsibility for developing, 
maintaining, and monitoring the Company's utilization of disadvantaged subcontractors in addition to the following specific 
duties: 

(1) The Liaison Officer shall aggressively solicit bids from disadvantaged business subcontractors for all 
FDOT contracts; 

(2) The Liaison Officer will submit all records, reports, and documents required by FDOT, and shall maintain such 
records for a period of not less than three years, or as directed by any specific contractual requirements of 
FDOT. 

The following individual has been designated Liaison Officer with responsibility for implementing the Company's 
affirmative action program in accordance with the requirements of FDOT. 

 

DBE LIAISON OFFICER: 
 

NAME: Maria Perez 

TITLE: Office Manager 

EMAIL: maria.perez@preferredmaterials.com 

ADDRESS: 5701 E. Hillsborough Avenue, Suite 1122, Tampa, FL 
33610 

mailto:maria.perez@preferredmaterials.com
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II. AFFIRMATIVE ACTION METHODS 
 

In order to formulate a realistic Affirmative Action Plan, the Company has identified the following known barriers to 
participation by disadvantaged subcontractors, before describing its proposed affirmative action methods: 

1. Lack of qualified disadvantaged subcontractors in our specific geographical areas of work; 
2. Lack of certified disadvantaged subcontractors who seek to perform FDOT work; 
3. Lack of interest in performing on FDOT contracts; 

4. Lack of response when requested to bid; 
5. Limited knowledge of FDOT plans and specifications to prepare a responsible bid. 

 
In view of the barriers to disadvantaged businesses stated above, it shall be the policy of the Company to provide 
opportunity by utilizing the following affirmative action methods to ensure participation on the contracts with FDOT will: 

1. Provide written notice to all certified DBE subcontractors in the geographical area where the work is to be 
subcontracted by the Company; 

2. Advertise in minority focused media concerning subcontract opportunities with the Company; 
3. Select portions of work to be performed by DBEs in order to increase the likelihood of meeting the state’s goals 

(including, where appropriate, breaking down contracts into economically feasible units to facilitate DBE 
participation); 

4. Provide adequate information about the plans, specifications, and requirements of the contract, notrejecting 
subcontractors without sound reasons based on a thorough investigation of their capabilities; 

5. Waive requirements of performance bonds where it is practical to do so; 
6. Attend pre-bid meetings held by FDOT to apprise disadvantaged subcontractors of opportunities with the 

Company; 
7. Follow up on initial solicitations of interest to DBE subcontractors to determine with certainty whether the DBE 

company is interested in the subcontract opportunity. 
8. Utilize FDOT’s DBE Supportive Services providers for assistance in identifying and notifying DBE’s of 

contracting opportunities. 
The Company understands that this list of affirmative action methods is not exhaustive and will include additional 
approaches after having established familiarity with the disadvantaged subcontracting community and/or determined the 
stated approaches to be ineffective. 

 

III. IMPLEMENTATION 
 

The Company will make every effort to 
1. Meet state goals by utilizing its affirmative action methods. 
2. Express good faith by seeking to utilize DBE subcontractors where work is to be subcontracted. 
3. Ensuring that contracted DBE’s perform a commercially useful function as evidenced by their execution of a 

distinct element of work with its own workforce and the carrying out responsibilities by actually performing, 
managing and supervising the work involved. 

 

IV. REPORTING 
 

The Company shall keep and maintain such records as are necessary to determine the Company’s compliance with its 
DBE Affirmative Action Plan. The Company will design its record keeping system to indicate: 

1. The number of DBE subcontractors and suppliers used by the Company, identifying the items of work, 
materials and services provided; 

2. The efforts and progress being made in obtaining DBE subcontractors through local and community sources; 
3. Documentation of all contracts, to include correspondence, telephone calls, newspaper advertisements, etc., 

to obtain DBE participation on all FDOT projects; 
4. The Company shall comply with FDOT's requirements regarding payments to subcontractors including DBEs 

for each month (estimate period) in which the   companies have worked. 
 

V. DBE DIRECTORY 
 

The Company will utilize the DBE Directory published by the FDOT. 



 

 

 

 

Addition to Florida’s Procurement Code – Section 287.05705, Florida Statutes 

This concerns a new provision of Florida’s Procurement Code that applies to competitive 

procurements by local governments. Section 287.05705 was created during the 2021 legislative 

session, and provides: 

 287.05705  Procurement of road, bridge and, other specified public 

construction services. 

 (1)  With respect to competitive solicitations for the procurement 

of contractual services that are limited to the classes of work for which the 

Department of Transportation issues certificates of qualification pursuant to s. 

337.14, and which services do not involve the construction, remodeling, repair, 

or improvement of any building, a governmental entity procuring such services 

may not prohibit a response from a vendor possessing a valid certificate of 

qualification under s. 337.14 or license under chapter 489 corresponding to the 

contractual services being procured.  

(2) This section applies to all competitive solicitations issued by 

a governmental entity on or after October 1, 2021. 

Under this statute, a governmental entity (including local governments) may not prohibit a bid, 

response, or reply from a FDOT prequalified contractor or Florida licensed contractor for projects 

limited to road, bridge, or other public construction that do not involve building construction. Stated 

differently, contractors holding a FDOT certificate of qualification or a Florida contractor license in 

the classes of work subject of the procurement are prequalified to bid. Local governments may not 

impose their own prequalification or licensure requirements on such contractors. 

Section 287.05705 supplements a similar prohibition in an existing statute. Section 255.20(1)(a), 

Florida Statutes, provides that a contractor that is FDOT-qualified in a given work class is 

presumptively qualified to perform the same type of work for local governments and restricts 

application of local government prequalification requirements to only those bidders that are not 

FDOT-qualified: 

A prequalified contractor considered eligible by the Department of 

Transportation to bid to perform the type of work described under the contract 

is presumed to be qualified to perform the work described. . . . 

For contractors who are not prequalified by the Department of Transportation, 

the governmental entity shall publish prequalification criteria and procedures 

prior to advertisement or notice of solicitation. . . . 

Both prequalification under Chapter 337 and licensure under Chapter 489 are robust regulatory 

processes. As contractors holding a FDOT certificate or state license have been vetted, other 

government-imposed qualification hurdles to bidding (such as local licenses or certifications) for 

road and bridge projects are disallowed. 

We commend the statutes to your procurement, contract administration, and legal staffs. 

Ananth Prasad, President 

Florida Transportation Builder’s Association, Inc. 

08/27/2021 
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      1 

An act relating to preemption of local occupational 2 

licensing; creating s. 163.211, F.S.; providing 3 

definitions; preempting licensing of occupations to 4 

the state; providing exceptions; prohibiting local 5 

governments from imposing additional licensing 6 

requirements or modifying licensing unless specified 7 

conditions are met; specifying that certain local 8 

licensing that does not meet specified criteria does 9 

not apply and may not be enforced; amending s. 10 

489.117, F.S.; specifying that certain specialty 11 

contractors are not required to register with the 12 

Construction Industry Licensing Board; prohibiting 13 

local governments from requiring certain specialty 14 

contractors to obtain a license under specified 15 

circumstances; specifying job scopes for which a local 16 

government may not require a license; amending ss. 17 

489.1455 and 489.5335, F.S.; authorizing counties and 18 

municipalities to issue certain journeyman licenses; 19 

providing an effective date. 20 

 21 

Be It Enacted by the Legislature of the State of Florida: 22 

 23 

 Section 1.  Section 163.211, Florida Statutes, is created 24 

to read: 25 
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 163.211  Licensing of occupations preempted to state.— 26 

 (1)  DEFINITIONS.-As used in this section: 27 

 (a)  "Licensing" means any training, education, test, 28 

certification, registration, or license that is required for a 29 

person to perform an occupation in addition to any associated 30 

fee. 31 

 (b)  "Local government" means a county, municipality, 32 

special district, or political subdivision of the state. 33 

 (c)  "Occupation" means a paid job, profession, work, line 34 

of work, trade, employment, position, post, career, field, 35 

vocation, or craft. 36 

 (2)  PREEMPTION OF OCCUPATIONAL LICENSING TO THE STATE.-The 37 

licensing of occupations is expressly preempted to the state and 38 

this section supersedes any local government licensing 39 

requirement of occupations with the exception of the following: 40 

 (a)  Any local government that imposed licenses on 41 

occupations before January 1, 2021. However, any such local 42 

government licensing of occupations expires on July 1, 2023. 43 

 (b)  Any local government licensing of occupations 44 

authorized by general law. 45 

 (3)  EXISTING LICENSING LIMIT.-A local government that 46 

licenses occupations and retains such licensing as set forth in 47 

paragraph (2)(a) may not impose additional licensing 48 

requirements on that occupation or modify such licensing. 49 

 (4)  LOCAL LICENSING NOT AUTHORIZED.—Local licensing of an 50 
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occupation that is not authorized under this section or 51 

otherwise authorized by general law does not apply and may not 52 

be enforced. 53 

 Section 2.  Paragraph (a) of subsection (4) of section 54 

489.117, Florida Statutes, is amended to read:  55 

 489.117  Registration; specialty contractors.— 56 

 (4)(a)  A person holding a local license whose job scope 57 

does not substantially correspond to either the job scope of one 58 

of the contractor categories defined in s. 489.105(3)(a)-(o), or 59 

the job scope of one of the certified specialty contractor 60 

categories established by board rule, is not required to 61 

register with the board to perform contracting activities within 62 

the scope of such specialty license. A local government, as 63 

defined in s. 163.211, may not require a person to obtain a 64 

license for a job scope which does not substantially correspond 65 

to the job scope of one of the contractor categories defined in 66 

s. 489.105(3)(a)-(o) and (q) or authorized in s. 489.1455(1). 67 

For purposes of this section, job scopes for which a local 68 

government may not require a license include, but are not 69 

limited to, painting; flooring; cabinetry; interior remodeling; 70 

driveway or tennis court installation; handyman services; 71 

decorative stone, tile, marble, granite, or terrazzo 72 

installation; plastering; stuccoing; caulking; and canvas awning 73 

and ornamental iron installation. 74 

 Section 3.  Section 489.1455, Florida Statutes, is amended 75 
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to read: 76 

 489.1455  Journeyman; reciprocity; standards.— 77 

 (1)  Counties and municipalities are authorized to issue 78 

journeyman licenses in the plumbing, pipe fitting, mechanical, 79 

or HVAC trades. 80 

 (2)(1)  An individual who holds a valid, active journeyman 81 

license in the plumbing, pipe fitting plumbing/pipe fitting, 82 

mechanical, or HVAC trades issued by any county or municipality 83 

in this state may work as a journeyman in the trade in which he 84 

or she is licensed in any county or municipality of this state 85 

without taking an additional examination or paying an additional 86 

license fee, if he or she: 87 

 (a)  Has scored at least 70 percent, or after October 1, 88 

1997, at least 75 percent, on a proctored journeyman Block and 89 

Associates examination or other proctored examination approved 90 

by the board for the trade in which he or she is licensed; 91 

 (b)  Has completed an apprenticeship program registered 92 

with a registration agency defined in 29 C.F.R. s. 29.2 and 93 

demonstrates 4 years' verifiable practical experience in the 94 

trade for which he or she is licensed, or demonstrates 6 years' 95 

verifiable practical experience in the trade for which he or she 96 

is licensed; 97 

 (c)  Has satisfactorily completed specialized and advanced 98 

module coursework approved by the Florida Building Commission, 99 

as part of the building code training program established in s. 100 



        

ENROLLED 

HB 735  2021 Legislature 

 

 

 

CODING: Words stricken are deletions; words underlined are additions. 

hb0735-01-er 

Page 5 of 6 

F L O R I D A  H O U S E  O F  R E P R E S E N T A T I V E S 

 

 

 

553.841, specific to the discipline or, pursuant to 101 

authorization by the certifying authority, provides proof of 102 

completion of such coursework within 6 months after such 103 

certification; and 104 

 (d)  Has not had a license suspended or revoked within the 105 

last 5 years. 106 

 (3)(2)  A local government may charge a registration fee 107 

for reciprocity, not to exceed $25. 108 

 Section 4.  Section 489.5335, Florida Statutes, is amended 109 

to read: 110 

 489.5335  Journeyman; reciprocity; standards.— 111 

 (1)  Counties and municipalities are authorized to issue 112 

journeyman licenses in the electrical and alarm system trades. 113 

 (2)(1)  An individual who holds a valid, active journeyman 114 

license in the electrical or alarm system trade issued by any 115 

county or municipality in this state may work as a journeyman in 116 

the trade in which he or she is licensed in any other county or 117 

municipality of this state without taking an additional 118 

examination or paying an additional license fee, if he or she: 119 

 (a)  Has scored at least 70 percent, or after October 1, 120 

1997, at least 75 percent, on a proctored journeyman Block and 121 

Associates examination or other proctored examination approved 122 

by the board for the electrical trade in which he or she is 123 

licensed; 124 

 (b)  Has completed an apprenticeship program registered 125 
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with a registration agency defined in 29 C.F.R. s. 29.2 and 126 

demonstrates 4 years' verifiable practical experience in the 127 

electrical trade for which he or she is licensed, or 128 

demonstrates 6 years' verifiable practical experience in the 129 

electrical trade for which he or she is licensed; 130 

 (c)  Has satisfactorily completed specialized and advanced 131 

module coursework approved by the Florida Building Commission, 132 

as part of the building code training program established in s. 133 

553.841, specific to the discipline, or, pursuant to 134 

authorization by the certifying authority, provides proof of 135 

completion of such curriculum or coursework within 6 months 136 

after such certification; and 137 

 (d)  Has not had a license suspended or revoked within the 138 

last 5 years. 139 

 (3)(2)  A local government may charge a registration fee 140 

for reciprocity, not to exceed $25. 141 

 Section 5.  This act shall take effect July 1, 2021. 142 
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THE E-VERIFY

MEMORANDUM OF UNDERSTANDING

FOR EMPLOYERS USING A WEB SERVICES E-VERIFY EMPLOYER AGENT

ARTICLE I

PURPOSE AND AUTHORITY

The parties to this agreement are the Department of Homeland Security (DHS), the Oldcastle Materials (Employer),
and the Web Services E-Verify Employer Agent. The purpose of this agreement is to set forth terms and conditions
which the Employer and the Web Services E-Verify Employer Agent will follow while participating in E-Verify.

E-Verify is a program that electronically confirms an employee's eligibility to work in the United States after
completion of Form I-9, Employment Eligibility Verification (Form I-9). This Memorandum of Understanding (MOU)
explains certain features of the E-Verify program and describes specific responsibilities of the Employer, the E-Verify
Employer Agent, the Social Security Administration (SSA), and DHS.

References in this MOU to the Employer include the Web Services E-Verify Employer Agent when acting on behalf of
the Employer.

For purposes of this MOU, the E-Verify browser refers to the website that provides direct access to the E-Verify
system: https://e-verify.uscis.gov/emp. You may access E-Verify directly free of charge via the E-Verify browser.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration Reform and Immigrant
Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as amended (8 U.S.C. Section 1324a note). The
Federal Acquisition Regulation (FAR) Subpart 22.18, "Employment Eligibility Verification" and Executive Order
12989, as amended, provide authority for Federal contractors and subcontractors (Federal contractor) to use E-
Verify to verify the employment eligibility of certain employees working on Federal contracts.

ARTICLE II

RESPONSIBILITIES

A. RESPONSIBILITIES OF THE EMPLOYER

1. For purposes of this MOU, references to the Employer include the Web Services E-Verify Employer Agent
when acting on behalf of the Employer.

2. By enrolling in E-Verify and signing the applicable MOU, the Employer asserts that it is a legitimate company
which intends to use E-Verify for legitimate purposes only and in accordance with the laws, regulations and
DHS policies and procedures relating to the use of E-Verify.

3. The Employer agrees to display the following notices supplied by DHS (though the Web Services E-Verify
Employer Agent) in a prominent place that is clearly visible to prospective employees and all employees
who are to be verified through the system:

A. Notice of E-Verify Participation
B. Notice of Right to Work

4. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and telephone numbers of
the Employer representatives to be contacted about E-Verify. The Employer also agrees to keep such
information current by providing updated information to SSA and DHS whenever the representatives'
contact information changes.

5. The Employer agrees to become familiar with and comply with the most recent version of theE-Verify User
Manual. The Employer will obtain the E-Verify User Manual from the Web ServicesE-Verify Employer Agent,
and will be notified by the Web Services E-Verify Employer Agent when a new version of the E-Verify User
Manual becomes available.

6. The Employer agrees to comply with current Form I-9 procedures, with two exceptions:
A. If an employee presents a "List B" identity document, the Employer agrees to only accept "List B"

documents that contain a photo. (List B documents identified in 8 C.F.R. 274a.2(b)(1)(B)) can be
presented during the Form I-9 process to establish identity.) If an employee objects to the photo
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requirement for religious reasons, the Employer should contact E-Verify at 888-464-4218.
B. If an employee presents a DHS Form I-551 (Permanent Resident Card), Form I-766 (Employment

Authorization Document), or U.S. Passport or Passport Card to complete Form I-9, the Employer
agrees to make a photocopy of the document and to retain the photocopy with the employee's Form
I-9. The Employer will use the photocopy to verify the photo and to assist DHS with its review of
photo mismatches that employees contest. DHS may in the future designate other documents that
activate the photo screening tool.

Note: Subject only to the exceptions noted previously in this paragraph, employees still retain the right to
present any List A, or List B and List C, document(s) to complete the Form I-9.

7. The Employer agrees to record the case verification number on the employee's Form I-9 or to print the
screen containing the case verification number and attach it to the employee's Form I-9.

8. The Employer agrees that, although it participates in E-Verify, the Employer has a responsibility to
complete, retain, and make available for inspection Forms I-9 that relate to its employees, or from other
requirements of applicable regulations or laws, including the obligation to comply with the antidiscrimination
requirements of section 274B of the INA with respect to Form I-9 procedures.

A. The following modified requirements are the only exceptions to an Employer's obligation to not
employ unauthorized workers and comply with the anti-discrimination provision of the INA: (1) List B
identity documents must have photos, as described in paragraph 6 above; (2) When an Employer
confirms the identity and employment eligibility of newly hired employee using E-Verify procedures,
the Employer establishes a rebuttable presumption that it has not violated section 274A(a)(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of that employee; (3) If the
Employer receives a final nonconfirmation for an employee, but continues to employ that person,
the Employer must notify DHS and the Employer is subject to a civil money penalty between $550
and $1,100 for each failure to notify DHS of continued employment following a final
nonconfirmation; (4) If the Employer continues to employ an employee after receiving a final
nonconfirmation, then the Employer is subject to a rebuttable presumption that it has knowingly
employed an unauthorized alien in violation of section 274A(a)(1)(A); and (5) no E-Verify participant
is civilly or criminally liable under any law for any action taken in good faith based on information
provided through the E-Verify.

B. DHS reserves the right to conduct Form I-9 compliance inspections, as well as any other
enforcement or compliance activity authorized by law, including site visits, to ensure proper use of
E-Verify.

9. The Employer is strictly prohibited from creating an E-Verify case before the employee has been hired,
meaning that a firm offer of employment was extended and accepted and Form I-9 was completed. The
Employer agrees to create an E-Verify case for new employees within three Employer business days after
each employee has been hired (after both Sections 1 and 2 of Form I-9 have been completed), and to
complete as many steps of the E-Verify process as are necessary according to the E-Verify User Manual. If E-
Verify is temporarily unavailable, the three-day time period will be extended until it is again operational in
order to accommodate the Employer's attempting, in good faith, to make inquiries during the period of
unavailability.

10. The Employer agrees not to use E-Verify for pre-employment screening of job applicants, in support of any
unlawful employment practice, or for any other use that this MOU or the E-Verify User Manual does not
authorize.

11. The Employer must use E-Verify (through its Web Services E-Verify Employer Agent) for all new employees.
The Employer will not verify selectively and will not verify employees hired before the effective date of this
MOU. Employers who are Federal contractors may qualify for exceptions to this requirement as described in
Article II.B of this MOU.

12. The Employer agrees to follow appropriate procedures (see Article III below) regarding tentative
nonconfirmations. The Employer must promptly notify employees in private of the finding and provide them
with the notice and letter containing information specific to the employee's E-Verify case. The Employer
agrees to provide both the English and the translated notice and letter for employees with limited English
proficiency to employees. The Employer agrees to provide written referral instructions to employees and
instruct affected employees to bring the English copy of the letter to the SSA. The Employer must allow
employees to contest the finding, and not take adverse action against employees if they choose to contest
the finding, while their case is still pending. Further, when employees contest a tentative nonconfirmation
based upon a photo mismatch, the Employer must take additional steps (see Article III.B below) to contact
DHS with information necessary to resolve the challenge.

13. The Employer agrees not to take any adverse action against an employee based upon the employee's
perceived employment eligibility status while SSA or DHS is processing the verification request unless the
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Employer obtains knowledge (as defined in 8 C.F.R. Section 274a.1(l)) that the employee is not work
authorized. The Employer understands that an initial inability of the SSA or DHS automated verification
system to verify work authorization, a tentative nonconfirmation, a case in continuance (indicating the need
for additional time for the government to resolve a case), or the finding of a photo mismatch, does not
establish, and should not be interpreted as, evidence that the employee is not work authorized. In any of
such cases, the employee must be provided a full and fair opportunity to contest the finding, and if he or
she does so, the employee may not be terminated or suffer any adverse employment consequences based
upon the employee's perceived employment eligibility status (including denying, reducing, or extending
work hours, delaying or preventing training, requiring an employee to work in poorer conditions, withholding
pay, refusing to assign the employee to a Federal contract or other assignment, or otherwise assuming that
he or she is unauthorized to work) until and unless secondary verification by SSA or DHS has been
completed and a final nonconfirmation has been issued. If the employee does not choose to contest a
tentative nonconfirmation or a photo mismatch or if a secondary verification is completed and a final
nonconfirmation is issued, then the Employer can find the employee is not work authorized and terminate
the employee's employment. Employers or employees with questions about a final nonconfirmation may call
E-Verify at 1-888-464-4218 (customer service) or 1-888-897-7781 (worker hotline).

14. The Employer agrees to comply with Title VII of the Civil Rights Act of 1964 and section 274B of the INA as
applicable by not discriminating unlawfully against any individual in hiring, firing, employment eligibility
verification, or recruitment or referral practices because of his or her national origin or citizenship status, or
by committing discriminatory documentary practices. The Employer understands that such illegal practices
can include selective verification or use of E-Verify except as provided in part D below, or discharging or
refusing to hire employees because they appear or sound "foreign" or have received tentative
nonconfirmations. The Employer further understands that any violation of the immigration-related unfair
employment practices provisions in section 274B of the INA could subject the Employer to civil penalties,
back pay awards, and other sanctions, and violations of Title VII could subject the Employer to back pay
awards, compensatory and punitive damages. Violations of either section 274B of the INA or Title VII may
also lead to the termination of its participation in E-Verify. If the Employer has any questions relating to the
anti-discrimination provision, it should contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

15. The Employer agrees that it will use the information it receives from E-Verify (through its Web Services E-
Verify Employer Agent) only to confirm the employment eligibility of employees as authorized by this MOU.
The Employer agrees that it will safeguard this information, and means of access to it (such as Personal
Identification Numbers and passwords), to ensure that it is not used for any other purpose and as necessary
to protect its confidentiality, including ensuring that it is not disseminated to any person other than
employees of the Employer who are authorized to perform the Employer's responsibilities under this MOU
except for such dissemination as may be authorized in advance by SSA or DHS for legitimate purposes.

16. The Employer agrees to notify DHS immediately in the event of a breach of personal information. Breaches
are defined as loss of control or unauthorized access to E-Verify personal data. All suspected or confirmed
breaches should be reported by calling 1-888-464-4218 or via email at E-Verify@dhs.gov. Please use
"Privacy Incident - Password" in the subject line of your email when sending a breach report to E-Verify.

17. The Employer acknowledges that the information it receives from SSA through its Web ServicesE-Verify
Employer Agent is governed by the Privacy Act (5 U.S.C. Section 552a(i)(1) and (3)) and the Social Security
Act (42 U.S.C. 1306(a)). Any person who obtains this information under false pretenses or uses it for any
purpose other than as provided for in this MOU may be subject to criminal penalties.

18. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and evaluation of E-
Verify, which includes permitting DHS, SSA, their contractors and other agents, upon reasonable notice, to
review Forms I-9 and other employment records and to interview it and its employees regarding the
Employer's use of E-Verify, and to respond in a prompt and accurate manner to DHS requests for
information relating to their participation in E-Verify.

19. The Employer shall not make any false or unauthorized claims or references about its participation in E-
Verify on its website, in advertising materials, or other media. The Employer shall not describe its services
as federally-approved, federally-certified, or federally-recognized, or use language with a similar intent on
its website or other materials provided to the public. Entering into this MOU does not mean that E-Verify
endorses or authorizes your E-Verify services and any claim to that effect is false.

20. The Employer shall not state in its website or other public documents that any language used therein has
been provided or approved by DHS, USCIS or the Verification Division, without first obtaining the prior
written consent of DHS.

21. The Employer agrees that E-Verify trademarks and logos may be used only under license by DHS/USCIS (see
M-795 (Web)) and, other than pursuant to the specific terms of such license, may not be used in any
manner that might imply that the Employer's services, products, websites, or publications are sponsored by,
endorsed by, licensed by, or affiliated with DHS, USCIS, or E-Verify.

22. The Employer understands that if it uses E-Verify procedures for any purpose other than as authorized by
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this MOU, the Employer may be subject to appropriate legal action and termination of its participation in E-
Verify according to this MOU.

B. RESPONSIBILITIES OF THE WEB SERVICES E-VERIFY EMPLOYER AGENT

1. The Web Services E-Verify Employer Agent agrees to complete its Web Services interface no later than six
months after the date the Web Services User signs this MOU. E-Verify considers your interface to be
complete once it has been built pursuant to the Interface Control Agreement (ICA), submitted to E-Verify for
testing, and approved for system access.

2. The Web Services E-Verify Employer Agent agrees to perform sufficient maintenance on the Web Services
interface in accordance with the requirements listed in the ICA. These requirements include, but are not
limited to, updating the Web Services interface to ensure that any updates or enhancements are
incorporated no later than six months after the issuance of an ICA. Web Services E-Verify Employer Agents
should be aware that this will require the investment of time and resources. Compliance with the
requirements of the ICA must be carried out to the satisfaction of DHS and or its assignees.

3. The Web Services E-Verify Employer Agent agrees to provide to SSA and/or DHS the names, titles,
addresses, e-mail addresses, and telephone numbers of the Web Services E-Verify Employer Agent
representative who will access information, as well as ensure cooperation, communication, and coordination
with E-Verify. In addition, Web Services E-Verify Employer Agents must provide to SSA and/or DHS the
names, titles, addresses, and telephone numbers of its clients and their staff who will access information
through E-Verify. Web Services E-Verify Employer Agents must ensure the contact information is updated
with SSA and DHS whenever the points of contact change.

4. The Web Services E-Verify Employer Agent agrees to become familiar with and comply with theE-Verify User
Manual and provide a copy of the most current version of the manual to the Employer so that the Employer
can become familiar with and comply with E-Verify policy and procedures. The Web Services E-Verify
Employer Agent agrees to obtain a revised E-Verify User Manual as it becomes available and to provide a
copy of the revised version to the Employer no later than 30 days after the manual becomes available.

5. The Web Services E-Verify Employer Agent agrees that any person accessing E-Verify on its behalf is trained
on the most recent E-Verify policy and procedures.

6. The Web Services E-Verify Employer Agent agrees that any of its representatives who will perform
employment verification cases will complete the E-Verify Tutorial before that individual initiates any cases.

A. The Web Services E-Verify Employer Agent agrees that all of its representatives will take the
refresher tutorials initiated by E-Verify as a condition of continued use of E-Verify, including any
tutorials for Federal contractors, if any of the Employers represented by the Web Services E-Verify
Employer Agent is a Federal contractor.

B. Failure to complete a refresher tutorial will prevent the Web Services E-Verify Employer Agent and
Employer from continued use of E-Verify.

7. The Web Services E-Verify Employer Agent agrees to grant E-Verify access only to current employees who
need E-Verify access. The Web Services E-Verify Employer Agent must promptly terminate an employee's E-
Verify access if the employee is separated from the company or no longer needs access to E-Verify.

8. The Web Services E-Verify Employer Agent agrees to obtain the necessary equipment to use E- Verify as
required by the E-Verify rules and regulations as modified from time to time.

9. The Web Services E-Verify Employer Agent agrees to, consistent with applicable laws, regulations, and
policies, commit sufficient personnel and resources to meet the requirements of this MOU.

10. The Web Services E-Verify Employer Agent agrees to provide its clients with training on E-Verify processes,
policies, and procedures. The E-Verify Employer Agent also agrees to provide its clients with ongoing E-
Verify training as needed. E-Verify is not responsible for providing training to clients of E-Verify Employer
Agents.

11. The Web Services E-Verify Employer Agent agrees to provide the Employer with the notices described in
Article II.B.2 below.

12. The Web Services E-Verify Employer Agent agrees to create E-Verify cases for the Employer it represents in
accordance with the E-Verify Manual, the E-Verify Web-Based Tutorial and all other published E-Verify rules
and procedures. The Web Services E-Verify Employer Agent will createE-Verify cases using information
provided by the Employer and will immediately communicate the response back to the Employer. If E-Verify
is temporarily unavailable, the three-day time period will be extended until it is again operational in order to
accommodate the Web Services E-Verify Employer Agent's attempting, in good faith, to make inquiries on
behalf of the Employer during the period of unavailability. If, however, the Web Services interface is
unavailable due to no fault of E-Verify, then the three-day time period is not extended. In such a case, the
Web Services E-Verify Employer Agent must use the E-Verify browser during the outage.
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13. The Web Services E-Verify Employer Agent agrees to ensure that all notices, referral letters and any other
materials otherwise including instructions regarding tentative nonconfirmations, will be consistent with the
most current E-Verify tentative nonconfirmation notices and referral letters, which are available on E-Verify's
website.

14. The Web Services E-Verify Employer Agent agrees that any system or interface it develops will follow the
steps for creating E-Verify cases and processing tentative nonconfirmations, as laid out in the ICA, this MOU
and the User Manual, including but not limited to allowing an employer to close an invalid case where
appropriate, allowing an employer to refer a tentative nonconfirmation only when an employee chooses to
contest a tentative nonconfirmation (no automatic referrals), and referring a tentative nonconfirmation to
the appropriate agency at the time the employer prints the referral letter and provides the letter to the
employee. The Web Services E-Verify Employer Agent understands that any failure to make its system or
interface consistent with proper E-Verify procedures can result in DHS terminating the Web Services E-Verify
Employer Agent's agreement and access with or without notice.

15. When the Web Services E-Verify Employer Agent receives notice from a client company that it has received
a contract with the FAR clause, then the Web Services E-Verify Employer Agent must update the company's
E-Verify profile within 30 days of the contract award date.

16. If data is transmitted between the Web Services E-Verify Employer Agent and its client, then the Web
Services E-Verify Employer Agent agrees to protect personally identifiable information during transmission
to and from the Web Services E-Verify Employer Agent.

17. The Web Services E-Verify Employer Agent agrees to notify DHS immediately in the event of a breach of
personal information. Breaches are defined as loss of control or unauthorized access toE-Verify personal
data. All suspected or confirmed breaches should be reported by calling 1-888-464-4218 or via email at .
Please use "Privacy Incident - Password" in the subject line of your email when sending a breach report to E-
Verify.

18. The Web Services E-Verify Employer Agent agrees to fully cooperate with DHS and SSA in their compliance
monitoring and evaluation of E-Verify, including permitting DHS, SSA, their contractors and other agents,
upon reasonable notice, to review Forms I-9, employment records, and all records pertaining to the Web
Services E-Verify Employer Agent's use of E-Verify, and to interview it and its employees regarding the use
of E-Verify, and to respond in a timely and accurate manner to DHS requests for information relating to their
participation in E-Verify.

A. The Web Services E-Verify Employer Agent agrees to cooperate with DHS if DHS requests
information about the Web Services E-Verify Employer Agent's interface, including requests by DHS
to view the actual interface operated by the Web Services E-Verify Employer Agent as well as
related business documents. The Web Services E-Verify Employer Agent agrees to demonstrate for
DHS the functionality of its interface to E-Verify upon request.

B. The Web Services E-Verify Employer Agent agrees to demonstrate, if requested by DHS, that it has
provided training to its clients that meets E-Verify standards. Training programs must provide a
focused study of the topics covered in the E-Verify User Manual and pertinent Supplemental Guides.
Furthermore, training programs and materials must be updated as E-Verify changes occur. The Web
Services E-Verify Employer Agent is encouraged to incorporate information from existing E-Verify
materials, including the Enrollment Quick Reference Guide, the E-Verify Employer Agent Client
Handbook (formerly known as the Designated Agent Client Handbook), and existing tutorials and
manuals into their training program. E-Verify also encourages the Web Services E-Verify Employer
Agent to supervise first-time use of the E-Verify browser or Web Services interface by its staff and
Employer clients as part of any training program. The Web Services E-Verify Employer Agent agrees
to submit its training program materials to DHS for review upon request.

Failure to provide adequate training could, in some instances, lead to penalties as described in
Article V.F.1. of this MOU.

19. The Web Services E-Verify Employer Agent shall not make any false or unauthorized claims or references
about its participation in E-Verify on its website, in advertising materials, or other media. The Web Services
E-Verify Employer Agent shall not describe its services as federally-approved, federally-certified, or
federally-recognized, or use language with a similar intent on its website or other materials provided to the
public. Entering into this MOU does not mean that E-Verify endorses or authorizes your Web Services E-
Verify Employer Agent services and any claim to that effect is false.

20. The Web Services E-Verify Employer Agent shall not state in its website or other public documents that any
language used therein has been provided or approved by DHS, USCIS or the Verification Division, without
first obtaining the prior written consent of DHS.

21. The Web Services E-Verify Employer Agent agrees that E-Verify trademarks and logos may be used only
under license by DHS/USCIS (see ) and, other than pursuant to the specific terms of such license, may not
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be used in any manner that might imply that the Web Services E-Verify Employer Agent's services, products,
websites, or publications are sponsored by, endorsed by, licensed by, or affiliated with DHS, USCIS, or E-
Verify.

22. The Web Services E-Verify Employer Agent understands that if it uses E-Verify procedures for any purpose
other than as authorized by this MOU, the Web Services E-Verify Employer Agent may be subject to
appropriate legal action and termination of its participation in E-Verify according to this MOU.

C. RESPONSIBILITIES OF FEDERAL CONTRACTORS

The Web Services E-Verify Employer Agent shall ensure that the Web Services E-Verify Employer Agent and the
Employers it represents carry out the following responsibilities if the Employer is a Federal contractor or becomes a
federal contractor. The Web Services E-Verify Employer Agent should instruct the client to keep the Web Services E-
Verify Employer Agent informed about any changes or updates related to federal contracts. It is the Web Services E-
Verify Employer Agent's responsibility to ensure that its clients are in compliance with all E-Verify policies and
procedures.

1. If the Employer is a Federal contractor with the FAR E-Verify clause subject to the employment verification
terms in Subpart 22.18 of the FAR, it will become familiar with and comply with the most current version of
the E-Verify User Manual for Federal Contractors as well as the E-Verify Supplemental Guide for Federal
Contractors.

2. In addition to the responsibilities of every employer outlined in this MOU, the Employer understands that if it
is a Federal contractor subject to the employment verification terms in Subpart 22.18 of the FAR it must
verify the employment eligibility of any "employee assigned to the contract" (as defined in FAR 22.1801).
Once an employee has been verified through E-Verify by the Employer, the Employer may not reverify the
employee through E-Verify.

A. An Employer that is not enrolled in E-Verify as a Federal contractor at the time of a contract award
must enroll as a Federal contractor in the E-Verify program within 30 calendar days of contract
award and, within 90 days of enrollment, begin to verify employment eligibility of new hires using E-
Verify. The Employer must verify those employees who are working in the United States, whether or
not they are assigned to the contract. Once the Employer begins verifying new hires, such
verification of new hires must be initiated within three business days after the hire date. Once
enrolled in E-Verify as a Federal contractor, the Employer must begin verification of employees
assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an
employee's assignment to the contract, whichever date is later.

B. Employers enrolled in E-Verify as a Federal contractor for 90 days or more at the time of a contract
award must use E-Verify to begin verification of employment eligibility for new hires of the Employer
who are working in the United States, whether or not assigned to the contract, within three business
days after the date of hire. If the Employer is enrolled in E-Verify as a Federal contractor for 90
calendar days or less at the time of contract award, the Employer must, within 90 days of
enrollment, begin to use E-Verify to initiate verification of new hires of the contractor who are
working in the United States, whether or not assigned to the contract. Such verification of new hires
must be initiated within three business days after the date of hire. An Employer enrolled as a
Federal contractor in E-Verify must begin verification of each employee assigned to the contract
within 90 calendar days after date of contract award or within 30 days after assignment to the
contract, whichever is later.

C. Federal contractors that are institutions of higher education (as defined at 20 U.S.C. 1001(a)), state
or local governments, governments of Federally recognized Indian tribes, or sureties performing
under a takeover agreement entered into with a Federal agency under a performance bond may
choose to only verify new and existing employees assigned to the Federal contract. Such Federal
contractors may, however, elect to verify all new hires, and/or all existing employees hired after
November 6, 1986. Employers in this category must begin verification of employees assigned to the
contract within 90 calendar days after the date of enrollment or within 30 days of an employee's
assignment to the contract, whichever date is later.

D. Upon enrollment, Employers who are Federal contractors may elect to verify employment eligibility
of all existing employees working in the United States who were hired after November 6, 1986,
instead of verifying only those employees assigned to a covered Federal contract. After enrollment,
Employers must elect to verify existing staff following DHS procedures and begin E-Verify
verification of all existing employees within 180 days after the election.

E. The Employer may use a previously completed Form I-9 as the basis for creating an E-Verify case for
an employee assigned to a contract as long as:

i. That Form I-9 is complete (including the SSN) and complies with Article II.A.6,
ii. The employee's work authorization has not expired, and
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iii. The Employer has reviewed the information reflected in the Form I-9 either in person or in
communications with the employee to ensure that the employee's Section 1, Form I-9
attestation has not changed (including, but not limited to, a lawful permanent resident alien
having become a naturalized U.S. citizen).

F. The Employer shall complete a new Form I-9 consistent with Article II.A.6 or update the previous
Form I-9 to provide the necessary information if:

i. The Employer cannot determine that Form I-9 complies with Article II.A.6,
ii. The employee's basis for work authorization as attested in Section 1 has expired or changed,

or
iii. The Form I-9 contains no SSN or is otherwise incomplete.

Note: If Section 1 of Form I-9 is otherwise valid and up-to-date and the form otherwise
complies with Article II.C.5, but reflects documentation (such as a U.S. passport or Form I-
551) that expired after completing Form I-9, the Employer shall not require the production of
additional documentation, or use the photo screening tool described in Article II.A.5, subject
to any additional or superseding instructions that may be provided on this subject in the E-
Verify User Manual.

G. The Employer agrees not to require a second verification using E-Verify of any assigned employee
who has previously been verified as a newly hired employee under this MOU or to authorize
verification of any existing employee by any Employer that is not a Federal contractor based on this
Article.

3. The Employer understands that if it is a Federal contractor, its compliance with this MOU is a performance
requirement under the terms of the Federal contract or subcontract, and the Employer consents to the
release of information relating to compliance with its verification responsibilities under this MOU to
contracting officers or other officials authorized to review the Employer's compliance with Federal
contracting requirements.

D. RESPONSIBILITIES OF SSA

1. SSA agrees to allow DHS to compare data provided by the Employer (through the E-Verify Employer Agent)
against SSA's database. SSA sends DHS confirmation that the data sent either matches or does not match
the information in SSA's database.

2. SSA agrees to safeguard the information the Employer provides (through the E-Verify Employer Agent)
through E-Verify procedures. SSA also agrees to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security numbers or responsible for evaluation of E-
Verify or such other persons or entities who may be authorized by SSA as governed by the Privacy Act (5
U.S.C. Section 552a), the Social Security Act (42 U.S.C. 1306(a)), and SSA regulations (20 CFR Part 401).

3. SSA agrees to provide case results from its database within three Federal Government work days of the
initial inquiry. E-Verify provides the information to the E-Verify Employer Agent.

4. SSA agrees to update SSA records as necessary if the employee who contests the SSA tentative
nonconfirmation visits an SSA field office and provides the required evidence. If the employee visits an SSA
field office within the eight Federal Government work days from the date of referral to SSA, SSA agrees to
update SSA records, if appropriate, within the eight-day period unless SSA determines that more than eight
days may be necessary. In such cases, SSA will provide additional instructions to the employee. If the
employee does not visit SSA in the time allowed, E-Verify may provide a final nonconfirmation to the E-Verify
Employer Agent.

Note: If an Employer experiences technical problems, or has a policy question, the employer should contact
E-Verify at 1-888-464-4218.

E. RESPONSIBILITIES OF DHS

1. DHS agrees to provide the Employer with selected data from DHS databases to enable the Employer
(through the E-Verify Employer Agent) to conduct, to the extent authorized by this MOU:

A. Automated verification checks on alien employees by electronic means, and
B. Photo verification checks (when available) on employees.

2. DHS agrees to assist the E-Verify Employer Agent with operational problems associated with its participation
in E-Verify. DHS agrees to provide the E-Verify Employer Agent names, titles, addresses, and telephone
numbers of DHS representatives to be contacted during the E-Verify process.

3. DHS agrees to provide to the E-Verify Employer Agent with access to E-Verify training materials as well as
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an E-Verify User Manual that contain instructions on E-Verify policies, procedures, and requirements for both
SSA and DHS, including restrictions on the use of E-Verify.

4. DHS agrees to train E-Verify Employer Agents on all important changes made to E-Verify through the use of
mandatory refresher tutorials and updates to the E-Verify User Manual. Even without changes to E-Verify,
DHS reserves the right to require E-Verify Employer Agents to take mandatory refresher tutorials.

5. DHS agrees to provide to the Employer (through the E-Verify Employer Agent) a notice, which indicates the
Employer's participation in E-Verify. DHS also agrees to provide to the Employer anti-discrimination notices
issued by the Office of Special Counsel for Immigration-Related Unfair Employment Practices (OSC), Civil
Rights Division, U.S. Department of Justice.

6. DHS agrees to issue each of the E-Verify Employer Agent's E-Verify users a unique user identification
number and password that permits them to log in to E-Verify.

7. DHS agrees to safeguard the information the Employer provides (through the E-Verify Employer Agent), and
to limit access to such information to individuals responsible for the verification process, for evaluation of E-
Verify, or to such other persons or entities as may be authorized by applicable law. Information will be used
only to verify the accuracy of Social Security numbers and employment eligibility, to enforce the INA and
Federal criminal laws, and to administer Federal contracting requirements.

8. DHS agrees to provide a means of automated verification that provides (in conjunction with SSA verification
procedures) confirmation or tentative nonconfirmation of employees' employment eligibility within three
Federal Government work days of the initial inquiry.

9. DHS agrees to provide a means of secondary verification (including updating DHS records) for employees
who contest DHS tentative nonconfirmations and photo mismatch tentative nonconfirmations. This provides
final confirmation or nonconfirmation of the employees' employment eligibility within 10 Federal
Government work days of the date of referral to DHS, unless DHS determines that more than 10 days may
be necessary. In such cases, DHS will provide additional verification instructions.

ARTICLE III

REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print the notice as
directed by E-Verify. The Employer must promptly notify employees in private of the finding and provide
them with the notice and letter containing information specific to the employee's E-Verify case. The
Employer also agrees to provide both the English and the translated notice and letter for employees with
limited English proficiency to employees. The Employer agrees to provide written referral instructions to
employees and instruct affected employees to bring the English copy of the letter to the SSA. The Employer
must allow employees to contest the finding, and not take adverse action against employees if they choose
to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee's response about whether he or she will contest the tentative
nonconfirmation as soon as possible after the Employer receives the tentative nonconfirmation. Only the
employee may determine whether he or she will contest the tentative nonconfirmation.

3. After a tentative nonconfirmation, the Employer will refer employees to SSA field offices only as directed by
E-Verify. The Employer must record the case verification number, review the employee information
submitted to E-Verify to identify any errors, and find out whether the employee contests the tentative
nonconfirmation. The Employer will transmit the Social Security number, or any other corrected employee
information that SSA requests, to SSA for verification again if this review indicates a need to do so.

4. The Employer will instruct the employee to visit an SSA office within eight Federal Government work days.
SSA will electronically transmit the result of the referral to the Employer within 10 Federal Government work
days of the referral unless it determines that more than 10 days is necessary.

5. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case updates.
6. The Employer agrees not to ask the employee to obtain a printout from the Social Security Administration

number database (the Numident) or other written verification of the SSN from the SSA.

B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must promptly notify
employees in private of the finding and provide them with the notice and letter containing information
specific to the employee's E-Verify case. The Employer also agrees to provide both the English and the
translated notice and letter for employees with limited English proficiency to employees. The Employer must
allow employees to contest the finding, and not take adverse action against employees if they choose to
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contest the finding, while their case is still pending.
2. The Employer agrees to obtain the employee's response about whether he or she will contest the tentative

nonconfirmation as soon as possible after the Employer receives the tentative nonconfirmation. Only the
employee may determine whether he or she will contest the tentative nonconfirmation.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest a tentative
nonconfirmation.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will instruct the
employee to contact DHS through its toll-free hotline (as found on the referral letter) within eight Federal
Government work days.

5. If the Employer finds a photo mismatch, the Employer must provide the photo mismatch tentative
nonconfirmation notice and follow the instructions outlined in paragraph 1 of this section for tentative
nonconfirmations, generally.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a photo
mismatch, the Employer will send a copy of the employee's Form I-551, Form I-766, U.S. Passport, or
passport card to DHS for review by:

A. Scanning and uploading the document, or
B. Sending a photocopy of the document by express mail (furnished and paid for by the employer).

7. The Employer understands that if it cannot determine whether there is a photo match/mismatch, the
Employer must forward the employee's documentation to DHS as described in the preceding paragraph. The
Employer agrees to resolve the case as specified by the DHS representative who will determine the photo
match or mismatch.

8. DHS will electronically transmit the result of the referral to the Employer within 10 Federal Government work
days of the referral unless it determines that more than 10 days is necessary.

9. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case updates.

ARTICLE IV

SERVICE PROVISIONS

A. NO SERVICE FEES

1. SSA and DHS will not charge the Employer or the Web Services E-Verify Employer Agent for verification
services performed under this MOU. The Employer is responsible for providing equipment needed to make
inquiries. To access E-Verify, an Employer will need a personal computer with Internet access.

ARTICLE V

SYSTEM SECURITY AND MAINTENANCE

A. DEVELOPMENT REQUIREMENTS

1. Software developed by Web Services E-Verify Employer Agents must comply with federally-mandated
information security policies and industry security standards to include but not limited to:

2. Public Law 107-347, "E-Government Act of 2002, Title III, Federal Information Security Management Act
(FISMA)," December 2002.

3. Office of Management and Budget (OMB) Memorandum (M-10-15), "FY 2010 Reporting Instructions for the
Federal Information Security Management Act and Agency Privacy Management," April 2010.

4. National Institute of Standards and Technology (NIST) Special Publication (SP) and Federal Information
Processing Standards Publication (FIPS).

5. International Organization for Standardization/International Electrotechnical Commission (ISO/IEC) 27002,
Information Technology - Security Techniques - Code of Practice for Information Security Management.

6. The Web Services E-Verify Employer Agent agrees to update its Web Services interface to reflect system
enhancements within six months from the date DHS notifies the Web Services User of the system update.
The Web Services User will receive notice from DHS in the form of an Interface Control Agreement (ICA). The
Web Services E-Verify Employer Agent agrees to institute changes to its interface as identified in the ICA,
including all functionality identified and all data elements detailed therein.

7. The Web Services E-Verify Employer Agent agrees to demonstrate progress of its efforts to update its Web
Services interface if and when DHS requests such progress reports.
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8. The Web Services E-Verify Employer Agent acknowledges that if its system enhancements are not
completed to the satisfaction of DHS or its assignees within six months from the date DHS notifies the Web
Services User of the system update, then the Web Services User's E-Verify account may be suspended, and
support for previous releases of E-Verify may no longer be available to the Web Services User. The Web
Services E-Verify Employer Agent also acknowledges that DHS may suspend the Web Services User's
account after the six-month period has elapsed.

9. The Web Services E-Verify Employer Agent agrees to incorporate error handling logic into its development
or software to accommodate and act in a timely fashion should an error code be returned.

10. The Web Services E-Verify Employer Agent agrees to complete the technical requirements testing which is
confirmed upon receiving approval of test data and connectivity between the Web Services E-Verify
Employer Agent and DHS.

11. DHS will not reimburse any Web Services E-Verify Employer Agent or software developer who has expended
resources in the development or maintenance of a Web Services interface if that party is unable, or
becomes unable, to meet any of the requirements set forth in this MOU.

12. Housing, development, infrastructure, maintenance, and testing of the Web Services applications may take
place outside the United States and its territories, but testing must be conducted to ensure that the code is
correct and secure.

13. If the Web Services E-Verify Employer Agent includes an electronic Form I-9 as part of its interface, then it
must comply with the standards for electronic retention of Form I-9 found in 8 CFR 274a.2(e).

B. INFORMATION SECURITY REQUIREMENTS

Web Services E-Verify Employer Agents performing verification services under this MOU must ensure that
information that is shared between the Web Services E-Verify Employer Agent and DHS is appropriately protected
comparable to the protection provided when the information is within the DHS environment [OMB Circular A-130
Appendix III].

To achieve this level of information security, the Web Services E-Verify Employer Agent agrees to institute the
following procedures:

1. Conduct periodic assessments of risk, including the magnitude of harm that could result from the
unauthorized access, use, disclosure, disruption, modification, or destruction of information and information
systems that support the operations and assets of the DHS, SSA, and the Web ServicesE-Verify Employer
Agent and its clients;

2. Develop policies and procedures that are based on risk assessments, cost-effectively reduce information
security risks to an acceptable level, and ensure that information security is addressed throughout the life
cycle of each organizational information system;

3. Implement subordinate plans for providing adequate information security for networks, facilities, information
systems, or groups of information systems, as appropriate;

4. Conduct security awareness training to inform the Web Services E-Verify Employer Agent's personnel
(including contractors and other users of information systems that support the operations and assets of the
organization) of the information security risks associated with their activities and their responsibilities in
complying with organizational policies and procedures designed to reduce these risks;

5. Develop periodic testing and evaluation of the effectiveness of information security policies, procedures,
practices, and security controls to be performed with a frequency depending on risk, but no less than once
per year;

6. Develop a process for planning, implementing, evaluating, and documenting remedial actions to address
any deficiencies in the information security policies, procedures, and practices of the organization;

7. Implement procedures for detecting, reporting, and responding to security incidents;
8. Create plans and procedures to ensure continuity of operations for information systems that support the

operations and assets of the organization;
9. In information-sharing environments, the information owner is responsible for establishing the rules for

appropriate use and protection of the subject information and retains that responsibility even when the
information is shared with or provided to other organizations [NIST SP 800-37].

10. DHS reserves the right to restrict Web Services calls from certain IP addresses.
11. DHS reserves the right to audit the Web Services E-Verify Employer Agent's application.
12. Web Services E-Verify Employer Agents and Software Developers agree to cooperate willingly with the DHS

assessment of information security and privacy practices used by the company to develop and maintain the
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software.

C. DATA PROTECTION AND PRIVACY REQUIREMENTS

1. Web Services E-Verify Employer Agents must practice proper Internet security; this means using HTTP over
SSL/TLS (also known as HTTPS) when accessing DHS information resources such as E-Verify [NIST SP 800-
95]. Internet security practices like this are necessary because Simple Object Access Protocol (SOAP), which
provides a basic messaging framework on which Web Services can be built, allows messages to be viewed
or modified by attackers as messages traverse the Internet and is not independently designed with all the
necessary security protocols for E-Verify use.

2. In accordance with DHS standards, the Web Services E-Verify Employer Agent agrees to maintain physical,
electronic, and procedural safeguards to appropriately protect the information shared under this MOU
against loss, theft, misuse, unauthorized access, and improper disclosure, copying use, modification or
deletion.

3. Any data transmission requiring encryption shall comply with the following standards:
A. Products using FIPS 197 Advanced Encryption Standard (AES) algorithms with at least 256-bit

encryption that has been validated under FIPS 140-2.
B. NSA Type 2 or Type 1 encryption.

4. User ID Management (Set Standard): All information exchanged between the parties under this MOU will be
done only through authorized Web Services E-Verify Employer Agent representatives identified above.

5. The Web Services E-Verify Employer Agent agrees to use the E-Verify browser instead of its own interface if
it has not yet upgraded its interface to comply with the Federal Acquisition Regulation (FAR) system
changes. In addition, Web Services E-Verify Employer Agents whose interfaces do not support the Form I-9
from 2/2/2009 or 8/7/2009 should also use the E-Verify browser until the system upgrade is completed.

6. The Web Services E-Verify Employer Agent agrees to use the E-Verify browser instead of its own interface if
it has not completed updates to its system within six months from the date DHS notifies the Web Services E-
Verify Employer Agent of the system update. The Web Services E-Verify Employer Agent can resume use of
its interface once it is up-to-date, unless the Web Services E-Verify Employer Agent has been suspended or
terminated from continued use of the system.

D. COMMUNICATIONS

1. Web Services E-Verify Employer Agents and Software Developers agree to develop an electronic system
that is not subject to any agreement that would restrict access to and use of by an agency of the United
States.

2. The Web Services E-Verify Employer Agent agrees to develop effective controls to ensure the integrity,
accuracy and reliability of its electronic system.

3. The Web Services E-Verify Employer Agent agrees to develop an inspection and quality assurance program
that regularly, at least once per year, evaluates the electronic system, and includes periodic checks of
electronically stored information. The Web Services E-Verify Employer Agent agrees to share the results of
its regular inspection and quality assurance program with DHS upon request.

4. The Web Services E-Verify Employer Agent agrees to develop an electronic system with the ability to
produce legible copies of applicable notices, letters, etc.

5. All information exchanged between the parties under this MOU will be in accordance with applicable laws,
regulations, and policies, including but not limited to, information security guidelines of the sending party
with respect to any information that is deemed Personally Identifiable Information (PII), including but not
limited to the employee or applicant's Social Security number, alien number, date of birth, or other
information that may be used to identify the individual.

6. Suspected and confirmed information security breaches must be reported to DHS according to Article
II.A.17. Reporting such breaches does not relieve the Web Services E-Verify Employer Agent from further
requirements as directed by state and local law. The Web Services E-Verify Employer Agent is subject to
applicable state laws regarding data protection and incident reporting in addition to the requirements
herein.

E. SOFTWARE DEVELOPER RESTRICTIONS

1. The Web Services E-Verify Employer Agent agrees that if it develops a Web Services interface and sells such
interface, then it can be held liable for any misuse by the company that purchases the interface. It is the
responsibility of the Web Services E-Verify Employer Agent to ensure that its interface is used in accordance
with E-Verify policies and procedures.
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2. The Web Services E-Verify Employer Agent agrees to provide software updates to each client who purchases
its software. Because of the frequency Web Services updates, an ongoing relationship between the software
developer and the client is necessary.

3. DHS reserves the right to terminate the access of any software developer with or without notice who creates
or uses an interface that does not comply with E-Verify procedures.

4. Web Services Software Developers pursuing software development independent of serving clients as a Web
Services E-Verify Employer Agent are not eligible to receive an ICA. At this time, E-Verify does not permit
Web Services software development without also being a Web Services E-Verify Employer Agent or Web
Services Employer.

F. PENALTIES

1. The Web Services E-Verify Employer Agent agrees that any failure on its part to comply with the terms of
the MOU may result in account suspension, termination, or other adverse action.

2. DHS is not liable for any financial losses to Web Services E-Verify Employer Agent, its clients, or any other
party as a result of your account suspension or termination.

ARTICLE VI

MODIFICATION AND TERMINATION

A. MODIFICATION

1. This MOU is effective upon the signature of all parties and shall continue in effect for as long as the SSA and
DHS operates the E-Verify program unless modified in writing by the mutual consent of all parties.

2. Any and all E-Verify system enhancements by DHS or SSA, including but not limited to E-Verify checking
against additional data sources and instituting new verification policies or procedures, will be covered under
this MOU and will not cause the need for a supplemental MOU that outlines these changes.

B. TERMINATION

1. The Web Services E-Verify Employer Agent may terminate this MOU and its participation in E-Verify at any
time upon 30 days prior written notice to the other parties. In addition, any Employer represented by the
Web Services E-Verify Employer Agent may voluntarily terminate its MOU upon giving DHS 30 days' written
notice. The Web Services E-Verify Employer Agent may not refuse to terminate the Employer based upon an
outstanding bill for verification services.

2. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU, and thereby the Web Services
E-Verify Employer Agent's participation in E-Verify, with or without notice at any time if deemed necessary
because of the requirements of law or policy, or upon a determination by SSA or DHS that there has been a
breach of system integrity or security by the Web Services E-Verify Employer Agent or Employer, or a failure
on the part of either party to comply with established E-Verify procedures and/or legal requirements. The
Employer understands that if it is a Federal contractor, termination of this MOU by any party for any reason
may negatively affect the performance of its contractual responsibilities. Similarly, the Employer
understands that if it is in a state where E-Verify is mandatory, termination of this by any party MOU may
negatively affect the Employer's business.

3. A Web Services E-Verify Employer Agent for an Employer that is a Federal contractor may terminate this
MOU when the Federal contract that requires its participation in E-Verify is terminated or completed. In such
cases, the Web Services E-Verify Employer Agent must provide written notice to DHS. If the Web Services E-
Verify Employer Agent fails to provide such notice, then that Employer will remain an E-Verify participant,
will remain bound by the terms of this MOU that apply to non-Federal contractor participants, and will be
required to use the E-Verify procedures to verify the employment eligibility of all newly hired employees.

4. The Web Services E-Verify Employer Agent agrees that E-Verify is not liable for any losses, financial or
otherwise, if the Web Services E-Verify Employer Agent or the Employer is terminated from E-Verify.

ARTICLE VII

PARTIES

A. Some or all SSA and DHS responsibilities under this MOU may be performed by contractor(s), and SSA and
DHS may adjust verification responsibilities between each other as necessary. By separate agreement with
DHS, SSA has agreed to perform its responsibilities as described in this MOU.

B. Nothing in this MOU is intended, or should be construed, to create any right or benefit, substantive or
procedural, enforceable at law by any third party against the United States, its agencies, officers, or
employees, or against the Web Services E-Verify Employer Agent, its agents, officers, or employees.
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C. The Web Services E-Verify Employer Agent may not assign, directly or indirectly, whether by operation of
law, change of control or merger, all or any part of its rights or obligations under this MOU without the prior
written consent of DHS, which consent shall not be unreasonably withheld or delayed. Any attempt to
sublicense, assign, or transfer any of the rights, duties, or obligations herein is void.

D. Each party shall be solely responsible for defending any claim or action against it arising out of or related to
E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom, including (but not limited to)
any dispute between the Web Services E-Verify Employer Agent or the Employer and any other person or
entity regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by the
Web Services E-Verify Employer Agent or the Employer.

E. The Web Services E-Verify Employer Agent understands that its participation in E-Verify is not confidential
information and may be disclosed as authorized or required by law and DHS or SSA policy, including but not
limited to, Congressional oversight, E-Verify publicity and media inquiries, determinations of compliance
with Federal contractual requirements, and responses to inquiries under the Freedom of Information Act
(FOIA).

F. The individuals whose signatures appear below represent that they are authorized to enter into this MOU on
behalf of the Employer, the Web Services E-Verify Employer Agent and DHS respectively. The Web Services
E-Verify Employer Agent understands that any inaccurate statement, representation, data or other
information provided to DHS may subject the Web Services E-Verify Employer Agent, as the case may be, its
subcontractors, its employees, or its representatives to: (1) prosecution for false statements pursuant to 18
U.S.C. 1001 and/or; (2) immediate termination of its MOU and/or; (3) possible debarment or suspension.

G. The foregoing constitutes the full agreement on this subject between DHS, the Employer, and the E-Verify
Employer Agent. Oldcastle Materials (Employer) hereby designates and appoints Jeremy Bateman (E- Verify
Employer Agent), including its officers and employees, as the E-Verify Employer Agent for the purpose of
carrying out (Employer) responsibilities under the MOU between the Employer, the E-Verify Employer Agent,
and DHS.
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If you have any questions, contact E-Verify at 1-888-464-4218.

Approved by:

Employer

Name (Please Type or Print) Title

Signature Date

E-Verify Employer Agent

TALX Corporation

Name (Please Type or Print)

Jeremy Bateman

Title

Signature

Electronically Signed

Date

February 08, 2019

Department of Homeland Security - Verification Division

Name Title

Signature Date
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Information Required for the E-Verify Program

Information relating to your Company:

Company Name Oldcastle Materials

Company Facility Address
900 Ashwood Parkway

Atlanta, GA 30338

Company Alternate Address

County or Parish Fulton

Employer Identification Number 22-1729463

North American Industry Classification
Systems Code Administrative And Support Services (561)

Parent Company

Number of Employees 100 to 499

Number of Sites Verified for 0
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Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each
State:
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Information relating to the Program Administrator(s) for your Company on policy questions or
operational problems:

Name Stephanie Jordan
Phone Number (770) 392-5397
Fax Number
Email Address Stephanie.jordan@oldcastlematerials.com
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Clearwater, FL 33765 

 

THE MISSION OF PINELLAS COUNTY 

"Pinellas County Government is committed to progressive public policy, superior public service, 
courteous public contact, judicious exercise of authority and sound management of public 
resources to meet the needs and concerns of our citizens today and tomorrow." 

ISSUE/RELEASE DATE: April 18, 2025 
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PROPOSAL SUBMISSION DEADLINE: April 29, 2025, 3:00 pm 

 

RESPONSES MUST BE SUBMITTED ELECTRONICALLY VIA OPENGOV TO: 

https://procurement.opengov.com/portal/pinellasfl 

https://procurement.opengov.com/portal/%7bproject.government.code%7d
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1. Notice 

INVITATION TO BID 

SUBMITTALS ARE OPENED PUBLICLY AND ARE ACCEPTED VIA OPENGOV 

ITB - Construction 2-Step 

25-0071-ITB-C 

FY 2026 Pavement Preservation Package 2 

  

ALL QUESTIONS MUST BE SUBMITTED IN OPENGOV WITHIN THE QUESTION & ANSWER SECTION. 

SOLICITATION MEETINGS: Site Visit: None; Pre-Conference: None 

SUBMITTALS MAY NOT BE WITHDRAWN FOR120 DAYS AFTER OPENING DATE. 

PUBLIC MICROSOFT TEAMS MEETING - https://teams.microsoft.com/l/meetup-

join/19%3ameeting_YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?co

ntext=%7b%22Tid%22%3a%22c32ee18f-a4c7-46ff-af40-

8ed605642745%22%2c%22Oid%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d @ 3:30 

on the Bid 2 Submittal Date. 

Meeting ID: 292 583 511 912  

Passcode: avjUPp 

Or call in (audio only) 

+1 813-644-3116 

Phone Conference ID: 487 254 075#  

The Purchasing and Risk Management Division for the Pinellas County Board of County Commissioners 

has transitioned to OpenGov Procurement for contractor/vendor registration, and for posting, 

submitting and receiving bids, quotes and proposals for active solicitations. Contractors/Vendors must 

register with OpenGov Procurement (https://procurement.opengov.com/signup) to participate in 

active County solicitations. 

Should you need technical assistance with OpenGov, the following options are available: 

Phone: (855) 680-4747, 8 a.m. to 8 p.m., Monday - Friday 

Email:procurement-support@opengov.com 

Chat is available in the OpenGov application 

Web:https://help.procurement.opengov.com 

  

https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?context=%7b%22Tid%22%3a%22c32ee18f-a4c7-46ff-af40-8ed605642745%22%2c%22Oid%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?context=%7b%22Tid%22%3a%22c32ee18f-a4c7-46ff-af40-8ed605642745%22%2c%22Oid%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?context=%7b%22Tid%22%3a%22c32ee18f-a4c7-46ff-af40-8ed605642745%22%2c%22Oid%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTk2ZDM5NzgtZmFiOS00ZWM1LTk1NjgtYWIxOWZiYzliMGQ4%40thread.v2/0?context=%7b%22Tid%22%3a%22c32ee18f-a4c7-46ff-af40-8ed605642745%22%2c%22Oid%22%3a%227427c034-238b-4d40-aa5d-19b05166cbf8%22%7d
https://procurement.opengov.com/signup
mailto:procurement-support@opengov.com
https://help.procurement.opengov.com/
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Please Note: 

From time to time, addenda may be issued to this solicitation. Any such addenda will be posted to 

https://procurement.opengov.com/portal/pinellasfl. Receipt of addenda confirmation is required in 

OpenGov. 

  

AUTHORIZED BY: 

Merry Celeste, CPPB 

Division Director of Purchasing 

https://procurement.opengov.com/portal/pinellasfl
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2. Introduction 

2.1. Summary 

Pinellas County is dedicated to promoting traffic safety and efficiency throughout its roadway network. 

As such, the County has a robust milling and resurfacing program. Pinellas County has developed the 

FY26 Pavement Preservation Package 2 consisting of five paving locations within the County. This 

package contains five local groups (neighborhood) projects totaling approximately 44.26 lane miles of 

roadway. 

2.2. Background 

This is a stand-alone project consisting of five separate project locations as identified in the attached 

plan sets.  Work orders will not be issued under this contract. All work identified in this contract is to be 

completed within 210 calendar days.  

2.3. Contact Information 

Michelle Jurek 

Procurement Analyst  

400 S. Ft. Harrison Ave. 6th Floor 

Clearwater, FL 33756 

Email: mjurek@pinellas.gov 

Phone: (727) 464-4382 

Department: 

PUBLIC WORKS 

2.4. Timeline 

Issue Date April 18, 2025 

Step 1 Question Submission Deadline April 22, 2025, 3:00pm 

Step 1 Bid Submission Deadline April 29, 2025, 3:00pm 

Step 2 Bid Submission Deadline May 15, 2025, 3:00pm 

 

mailto:mjurek@pinellas.gov
tel:(727)464-4382
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3. Definitions - 2-Step Construction 

Whenever the following terms, or pronouns used in place of them, are used in these Contract 

Documents they shall have the meanings given below: 

Addendum: A modification, revision or clarification of the Plans or other Contract Documents, issued by the 
Purchasing Department and distributed to prospective Bidders before the bid opening. 

Approved Equal: An approved equivalent item that is approved in writing, (via an Addendum to the 
Agreement), prior to the Bid Opening. Bidder must submit their proposed equivalent item no later than 
question deadline date on Section 2 Introduction. Any information received after this deadline will not be 
considered. 

Bid Publication: The date on which public notice is made to request a bid/request for proposal for this Project. 

Bid/Request for Proposal: The offer to perform the Work described in the Contract Documents at a specified 
cost. 

Architect/Design Professional/Engineer of Record: The Professional Architect/Design Professional/Engineer 
or Architectural/Design Professional/Engineering Firm contracted by the County and registered in the State of 
Florida who develops criteria and concept for the Project, performs the analysis and is responsible for the 
preparation of the Contract Plans and Specifications. The Architect/Design Professional/Engineer of Record 
will be a Consultant retained by the County or a county in-house staff member. 

Board of County Commissioners: Governing body of Pinellas County hereinafter referred to as the Board. 

Calendar Day: Every day shown on the calendar, ending and beginning at Midnight. 

Change Order: A written order authorized by the Board or County Administrator, issued by the Design 
Professional/Engineer/Project Manager, and accepted by the Contractor directing certain changes, additions 
or reductions in the Work or in the materials used. 

Commencement Date: Date established in the Notice to Proceed. Contractor shall commence the Work within 
fifteen (15) consecutive calendar days or as mutually agreed by the Parties, from the date of the Notice to 
Proceed. 

Consultant: The Professional Engineer/Design Professional or Engineering Firm registered in the State of 
Florida who performs Professional Engineering Services for the County, other than County personnel. The 
Consultant may be the Design Professional/Engineer of Record or may provide services through and be 
subcontracted to the Design Professional/Engineer of Record or maybe providing construction engineering 
and inspection (CEI) services, as applicable. 

Contractor: The General Contractor, the Individual, Partnership or Corporation agreeing to do the Work for 
the County as Prime Contractor. The Contractor may be refereed to interchangeably as Vendor and/or Bidder 
in this document pending on the contracting phase governed herein. 

Contract Documents: All documents referred to herein in addition to all duly executed and issued addenda, 
legal advertisements and change orders. 

Design Professional: A collective term intended to apply to “Architect/Engineer of Record”, licensed and 
registered in the State of Florida, the prime party responsible for the design, engineering, and construction 
documentation of the project and contracted directly with the Owner. 

Engineer: The Engineer, a staff member of the County or his duly authorized representative, acting on behalf 
of the County. 

FDOT: The Florida Department of Transportation. 

FDOT Specifications: Florida Department of Transportation, “STANDARD SPECIFICATIONS FOR ROAD AND 
BRIDGE CONSTRUCTION”, (latest edition at time of advertisement), and all supplemental specifications 
thereto. 
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Final Acceptance: Whenever the Work provided for under the Agreement has been completely performed by 
the Contractor, and the final inspection has been made by the Design Professional/Engineer/Project Manager. 

Final Completion: The point in which all Work is complete and all other Agreement requirements have been 
satisfied. 

Inspector: An authorized representative of the Design Professional/Engineer/Project Manager, assigned to 
make any or all necessary inspections of the Work performed, and materials furnished by the Contractor. 

Man Day: A unit of measure for work by one person in a calendar day. 

Notice of Award: The formal document informing the Contractor of its successful selection to construct the 
Project. 

Notice to Proceed: Formal written document informing the Contractor to begin the Work, and notifying the 
Contractor of the architect, project engineer and other agency or person to which the Contractor may submit 
its payment request or invoice. 

Owner: Is Pinellas County, a political subdivision of the State of Florida, herein after referred to as the County. 

PCU - Standard Specifications: Pinellas County Utilities (PCU) “Material Specification Manual”, “Technical 
Specifications”, “Pump Station Standard Details” and “Standard Details” as described and defined on the 
Utility Department’s website at www.pinellascounty.org/utilities under the Engineering header. Contractor’s 
bid must be based on those standards that are in place as of the Bid Publication date. 

PC Special Provisions: Specifications approved by Pinellas County that modify or amend the Pinellas County 
Standard Technical Specifications for Roadway and General Construction (latest edition) (“Standard 
Specifications”), setting forth conditions that vary from the Standard Specifications and are applicable to a 
specific type of Project, or a specific set of conditions. 

PC Std. Tech. Spec.: Pinellas County Standard Technical Specifications for Roadway and General Construction 
(latest edition at time of advertisement) shown on the Pinellas County website. 

PC Supplemental Specifications: Specifications approved by Pinellas County that are in addition to the Pinellas 
County Standard Technical Specifications for Roadway and General Construction (latest edition) (“Standard 
Specifications”) setting forth conditions that are additional to the Standard Specifications and are applicable to 
a specific type of Project, or a specific set of conditions. 

Plans: Approved drawings or reproductions thereof, showing the location, character, dimension and details of 
the work to be done as issued by the Design Professional/Engineer. 

Project: All Work, materials or equipment (whether or not specifically called for) required to produce the 
intended result as described within the Contract Documents. 

Project Manager: The individual designated by the Owner to represent the owner on all administrative 
matters related to the Project. 

Proposal and Bid Submittal Sheets: Form, as required in Section 9 Pricing Proposal. 

Punch List: The written compilation of those items identified by the Design Professional/Engineer/Project 
Manager after Substantial Completion is achieved, which are required to render complete, satisfactory and 
acceptable the Project (or phase of a Project). 

Record Drawings: Record Drawings are a set of signed/sealed CONTRACT PLANS that are maintained by the 
Contractor for the express use of recording AS-BUILT INFORMATION. 

Regular Workday or Business Day: Any calendar day from 7:00 AM to 7:00 PM except a Saturday, Sunday or 
recognized holiday. 

Schedule of Values: The individual values as set forth by the Contractor as payment for the bid quantity units 
identified on the bid submittal sheets. The total of the extended units in the Schedule of Values determines 
the Agreement Amount. The Agreement Amount may only be modified by Change Order approved by the 
Board, or County Administrator. 

http://www.pinellascounty.org/utilities
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Scope of Work: The general intent of the Work to be accomplished as defined by the Project Plans and 
Specifications. 

Special Notices: Specific clauses adding to or revising the Standard Specifications, setting forth conditions 
varying from or additional to the Standard Specifications, for a specific Project. 

Specifications: The directions, provisions and requirements contained herein, together with all stipulations 
contained in the plans or Contract Documents, setting out or relating to the method and manner of 
performing the Work, or to the quantities and qualities of materials and labor to be furnished under the 
Agreement. 

Substantial Completion: The date of “Substantial Completion” of the Work (or designated portions thereof) is 
the date certified by the Consultant and approved by the Design Professional/Engineer/Project Manager when 
construction is sufficiently complete, in accordance with the Contract Documents, so the county can occupy or 
utilize the Work (or designated portions thereof) for the use for which it was intended. 

Survey Crew Day: A unit of measurement for Work by a survey crew in a calendar day. 

Survey and Layout Plan: See Section 5 Special Conditions. 

Technical Special Provisions: Specifications prepared, signed and sealed by the Consultant. These would be 
listed in the document hierarchy ahead of any other “Standard Specifications”, if applicable. 

Unforeseen Work: Conditions encountered during the performance of the Work, sub-surface or otherwise 
concealed, or of an unusual nature, which differ materially from those indicated in the Contract Documents. 

Unspecified: A pay item included for usage as directed by the County, and for usage under conditions or 
circumstances unforeseen at the time of Agreement. 

Work: All labor, materials & incidentals required for the construction of the improvement for which the 
Agreement is made, including superintendence, use of equipment & tools, and all services & responsibilities 
prescribed or implied, which are necessary for the complete performance by the Contractor of his obligations 
under the contact. Unless otherwise specified herein or in the Agreement, all costs of liability and of 
performing the Work shall be at the Contractor's expense. 
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4. Instructions & General Conditions for Submittals 

4.1. INSTRUCTIONS & PROCEDURES 

A. PREPARATION OF SUBMITTAL - Submittal will be prepared in accordance with the following: 

1. Submittals must be uploaded on forms furnished, utilizing the OpenGov procurement 

website. Failure to comply could result in the submission being rejected. 

2. If price is factor, unit prices must be shown and where there is an error in extension of price, 

the unit price will govern. 

3. Alternate submittals will not be considered unless authorized by the solicitation. 

4. Proposed delivery time must be shown and any date calculations must include weekends 

and holidays. 

5. Contractor is advised that exceptions to any terms and conditions contained or referenced 

in this solicitation must be stated with specificity in its response to the solicitation. 

Contractor is deemed to have accepted and to be bound by the solicitation and referenced 

agreement terms and conditions that contractor does not take exception to in its response. 

The County reserves the right to modify or add terms and conditions based upon the 

exceptions stated by the contractor, or to declare any terms and conditions non-negotiable, 

as determined by the County in its sole discretion. 

6. Contractors will thoroughly examine the drawings, specifications, schedule, instructions 

and/or all other solicitation documents. 

7. Contractors will make all investigations necessary to thoroughly inform themselves 

regarding plant and facilities for delivery of material and equipment as required by the 

solicitation. Plea of ignorance by the contractor of conditions that exist or that may 

hereafter exist as a result of failure or omission on the part of the contractor to make the 

necessary examinations and investigations, or failure to fulfill in every detail the 

requirements of the solicitation documents, will not be accepted as a basis for varying the 

requirements of the County or the compensation to the contractor. 

8. Contractors are advised that all County solicitations are subject to all legal requirements 

provided for in the Purchasing Ordinance and/or State and Federal Statutes. 

B. SUBMITTAL METHOD & FORMAT 

1. Submittals must be uploaded utilizing the OpenGov procurement website 

(https://procurement.opengov.com/portal/pinellasfl). Failure to comply could result in the 

submittal being rejected. 

2. Submittals must be uploaded in the Vendor Questionnaire section of this solicitation. 

Submittals sent via email, facsimile, or delivered in-person will not be considered. 

https://procurement.opengov.com/portal/pinellasfl
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3. The preferred format for submittal is PDF conversion from your source files (to minimize file 

size and maximize quality and accessibility) rather than scanning. Instructions for Providing 

Files in PDF Format to Pinellas County Government: 

a. How do I convert my files to PDF format? 

b. Answer- If you have a program such as Adobe Acrobat, creating a PDF of any file is a 

simple print function. Rather than printing to a traditional printer, the file converts to a 

PDF format copy of your original. Any program (such as Word, PowerPoint, Excel, etc.) 

can be converted this way by simply selecting the print command and choosing PDF as 

the printer. 

c. Should I scan everything and save as PDF? 

d. Answer- Not unless you are scanning with OCR (optical character recognition). Scanning 

will create unnecessarily large files because a scan is just a picture of a page rather than 

actual page text. Furthermore, the result of scanning is that your pages will not look 

nearly as “clean” or professional as simply using the print to PDF method from the 

program from which the file originates. Additionally, since scan pages are pictures of 

text, not really text, they may not be considered accessible* under Federal ADA 

guidelines (*unless the scans are OCR.) 

C. SUBMITTALS FROM RELATED PARTIES OR MULTIPLE SUBMITTALS RECEIVED FROM ONE 

CONTRACTOR 

1. Where two (2) or more related parties each upload a submittal, or multiple submittals are 

received from one (1) contractor, for any solicitation, such submittals will be judged non-

responsive. Related parties mean contractors or the principles thereof, which have a direct 

or indirect ownership interest in another contractor for the same solicitation or in which a 

parent company or the principles thereof of one (1) contractor have a direct or indirect 

ownership interest in another contractor for the same solicitation. 

D. INTEGRITY OF SOLICITATION DOCUMENTS 

1. Contractors will use the original solicitation form(s) provided by the Purchasing & Risk 

Management Division and enter information only in the spaces where a response is 

requested. Contractors may use an attachment as an addendum to the solicitation form(s) if 

sufficient space is not available on the original form for the contractor to enter a complete 

response. Any modifications or alterations to the original solicitation documents by the 

contractor, whether intentional or otherwise, will constitute grounds for rejection of a 

solicitation. Any such modifications or alterations a contractor wishes to propose must be 

clearly stated in the contractor’s submittal response and presented in the form of an 

addendum to the original solicitation documents. 

E. LATE SUBMISSION OR MODIFICATIONS 
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1. Submittals and modifications received after the time set for the submission will not be 

considered. This upholds the integrity of the process. 

2. Modifications in writing received prior to the time set for the submittal will be accepted. 

F. WITHDRAWAL OF SUBMITTAL 

1. The submittal may be withdrawn prior to the solicitation opening date, however, a 

submittal may not be withdrawn for a period of time as specified in this solicitation 

document. 

G. WRITTEN REQUESTS FOR INTERPRETATIONS/CLARIFICATIONS 

1. No oral interpretations will be made to any firms as to the meaning of specifications or any 

other contractor documents. All questions pertaining to the terms and conditions or scope 

of work of this solicitation must be sent in writing (electronically) to the Purchasing and Risk 

Management Division and received by the date specified in solicitation. Responses to 

questions may be handled as an addendum if the response would provide clarification to 

requirements of the solicitation. All such addenda will become part of the agreement 

documents. The County will not be responsible for any other explanation or interpretation 

of the proposed solicitation made or given prior to the award of the agreement. The 

Purchasing and Risk Management Division will be unable to respond to questions received 

after the specified time frame. 

H. REJECTION OF SUBMISSION 

1. The County may reject a submittal if: 

a. The contractor incorrectly states or conceals any material fact in the solicitation. 

b. The solicitation does not strictly conform to the law or requirements of solicitation 

including insurance requirements. 

c. The solicitation is conditional, except that the contractor may qualify its submittal for 

acceptance by the County on an "all or none" basis, or a "low item" basis. An "all or 

none" basis submittal must include all items upon which the contractor was invited. 

2. The respective constitutional officer, County Administrator, on behalf of the Board of 

County Commissioners or within their delegated financial approval authority, or Director of 

Purchasing, within their delegated financial approval authority, has the authority when the 

public interest will be served thereby to reject all submittals or parts of submittals at any 

stage of the procurement process through the award of an agreement. 

3. The County reserves the right to waive minor informalities or irregularities in any submittal. 

I. PUBLIC REVIEW AT OPENING 
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1. Pursuant to Florida Statute, Section 119.071(1)(b)2, all submittals will be subject to review 

as public records after 30-days from opening, or earlier if an intended decision is reached 

before the thirty-day period expires. Unless a specific exemption exists, all documents 

submitted will be released pursuant to a valid public records request. All trade secrets 

claims must be dispositively determined by a court of law prior to trade secret protection 

being granted. 

J. TABULATION INQUIRIES 

1. Inquiries relating to the results of this solicitation, prior to the official award by the Pinellas 

County Board of County Commissioners may be made by visiting OpenGov or calling the 

Purchasing Office after 30 days to comply with Florida Statute, Section 119.071(1)(b)2. 

K. EQUAL OPPORTUNITY & COUNTY GIFT/GRATUITY POLICY 

1. Pinellas County is committed to a workplace, which is free from harassment or 

discrimination of any kind. CONTRACTOR and its agents are expected to conduct themselves 

accordingly in all interactions related to the Agreement. All employees of Pinellas County 

are prohibited from accepting gifts and/or gratuities from Contractors. CONTRACTOR agrees 

to ensure that its employees, subcontractors, consultants and other agents honor this 

policy. 

4.2. PRE-CONFERENCE 

A. PRE-CONFERENCE (Mandatory & Non-Mandatory) 

1. The County may at its discretion hold a pre-conference to address all respondent questions 

pertaining to the solicitation or technical specifications. Solicitation suggestions or 

modifications may be discussed with County representatives at this meeting and may be 

considered by representatives as possible addenda to the solicitation. The County may elect, 

based on the scope of a specific project, to make the pre-conference mandatory, which will 

be specified in the “Special Terms & Conditions” section of this solicitation document. If the 

pre-conference is advertised as mandatory, any responses received from respondents who 

did not attend the mandatory pre-conference will be judged non-responsive and will not be 

considered for award. 

4.3. JOINT VENTURES 

Contractors intending to submit as a joint venture are required to have filed proper documents with the 

Florida Department of State, the Division of Professions, Construction Industry Licensing Board and any 

other state or local licensing Agency prior to submitting (see Section 489.119 Florida Statutes). Joint 

ventures must provide an affidavit attesting to the formulation of a joint venture and provide either 

proof of incorporation as a joint venture or a copy of the formal joint venture agreement between all 

joint venture parties, indicating their respective roles, responsibilities and levels of participation for the 

project. 
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4.4. AWARD OF CONTRACT - ITB 

A. The contract will be awarded to the lowest responsive, responsible bidder whose submittal, 

conforming to the solicitation, is most advantageous to Pinellas County, price and other factors 

considered. For Invitation to Bid for Sale of Real or Surplus Property, award will be made to the 

highest and most advantageous bid including price and other factors considered. 

B. The County reserves the right to accept and award item by item, and/or by group, or in the 

aggregate, unless the respondent qualifies their bid by specified limitations. See Rejection of 

Submission. 

C. If two or more bids received are for the same total amount or unit price or in the case of 

proposals, the qualifications, quality and service are equal then the contract will be awarded by 

drawing lots in public. 

D. Prices quoted must be Free on Board (FOB) Pinellas County with all transportation charges 

prepaid unless otherwise specified in the Invitation to Bid. 

4.5. PROTEST PROCEDURE 

Protest procedures are governed by Pinellas County Code Section 2-162, which states: 

Right to Protest. "A vendor who is aggrieved by the contents of the bid or proposal package, or a vendor 

who is aggrieved in connection with the recommended award on a bid or proposal solicitation, may file 

a written protest to the director, as provided herein. This right to protest is strictly limited to those 

procurements of goods and/or services solicited through invitations to bid or requests for proposals, 

including solicitations pursuant to F.S. § 287.055, the "Consultants' Competitive Negotiation Act." No 

other actions or recommendations in connection with a solicitation can be protested, including: (i) 

requests for quotations, negotiations, qualifications or letters of interest; (ii) rejection of some, all or 

parts of bids or proposals; (iii) disqualification of respondents or proposers as non-responsive or non-

responsible; or (iv) recommended awards less than the mandatory bid or proposal amount. Protests 

failing to comply with the provisions of this section will not be reviewed." 

"Posting. The purchasing department will post the recommended award on or through the 

departmental website." 

Requirements to protest. 

"If the protest relates to the content of the bid or proposal package, a formal written protest must be 

filed no later than 5:00 p.m. EST on the fifth full business day after issuance of the bid or proposal 

package." 

"If the protest relates to the recommended award of a bid or proposal, a formal written protest must be 

filed no later than 5:00 p.m. EST on the fifth full business day after posting of the award 

recommendation." 

"The formal written protest shall identify the protesting party and the solicitation involved; include a 

statement of the grounds on which the protest is based; refer to the statutes, laws, ordinances or other 
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legal authorities which the protesting party deems applicable to such grounds; and specifically request 

the relief to which the protesting party deems itself entitled by application of such authorities to such 

grounds.". 

"A formal written protest is considered filed with the county when the purchasing department receives 

it. Accordingly, a protest is not timely filed unless it is received within the time specified above by the 

purchasing department. Failure to file a formal written protest within the time period specified shall 

constitute a waiver of the right to protest and result in relinquishment of all rights to protest by the 

respondent or proposer." 

"Sole remedy. These procedures shall be the sole remedy for challenging the content of the bid or 

proposal package or the recommended award." 

"Lobbying. Protestors and anyone acting on their behalf, are prohibited from attempts to influence, 

persuade, or promote a bid or proposal protest through any other channels or means, and contacting 

any county official, employee, advisory board member, or representative to discuss any matter relating 

in any way to the solicitation being protested, other than the purchasing department's or county 

attorney's office to address situations such as clarification and/or pose questions related to the 

procurement process. The prohibitions provided for herein shall begin with the filing of the protest and 

end upon the final disposition of the protest; provided, however, at all times protestors shall be subject 

to the procurement lobbying prohibitions in section 2-189 of this Code. Failure to adhere to the 

prohibitions herein shall result in the rejection of the protest without further consideration." 

"Time limits. The time limits in which protests must be filed as specified herein may be altered by 

specific provisions in the bid or proposal." 

"Authority to resolve. The director shall resolve the protest in accordance with the documentation and 

applicable legal authorities and shall issue a written decision to the protestor no later than 5:00 p.m. EST 

on the tenth full business day after the filing thereof." 

"Review of director's decision." 

"The protesting party may request a review of the director's decision to the county administrator by 

delivering written request for review of the decision to the director by 5:00 p.m. EST on the fifth full 

business day after the date of the written decision. The written notice shall include any materials, 

statements, and arguments which the respondent or proposer deems relevant to the issues raised in the 

request to review the decision of the director." 

"The county administrator shall issue a decision in writing stating the reason for the action with a copy 

furnished to the protesting party no later than 5:00 p.m. EST on the seventh full business day after 

receipt of the request for review. The decision shall be final and conclusive as to the county unless a 

party commences action in a court of competent jurisdiction." 

"Stay of procurement during protests. There shall be no stay of procurement during protests." 

(Ord. No. 94-51, § 5, 6-7-94; Ord. No. 04-87, § 1, 12-7-04; Ord. No. 14-11, § 2, 2-11-14; Ord. No. 18-34, 

10-23-18) 
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4.6. ADA REQUIREMENT FOR PUBLIC NOTICES 

Persons with disabilities requiring reasonable accommodation to participate in this proceeding/event, 

should call 727-464-4062 (voice/tdd) fax 727-464-4157, not later than seven days prior to the 

proceeding. 

4.7. ADDITIONAL REQUIREMENTS 

The County reserves the right to request additional goods or services relating to this agreement from 

the contractor. When approved by the County as an amendment to this agreement and authorized in 

writing, the contractor will provide such additional requirements as may become necessary. 

4.8. ADD/DELETE LOCATIONS SERVICES 

The County reserves the right to unilaterally add or delete locations/services, either collectively or 

individually, at the County’s sole option, at any time after award has been made as may be deemed 

necessary or in the best interests of the County. In such case, the contractor(s) will be required to 

provide services to this agreement in accordance with the terms, conditions, and specifications. 

4.9. COLLUSION 

The Contractor, by affixing a signature to their response, certifies that its submittal is made without 

previous understanding, agreement, or connection with any person, firm or corporation making a 

submittal for the same item(s) and is in all respects fair, without outside control, collusion, fraud, or 

otherwise illegal action. 

4.10. CONFLICT OF INTEREST 

A. The Contractor, by affixing a signature to their response, represents that it presently has no 

interest and will acquire no interest, either direct or indirect, which would conflict in any 

manner with the performance or services required hereunder. The contractor further 

represents that, if it is awarded a contract under this solicitation, no person having any such 

interest will be employed during the contract term and any extensions. In addition, the 

contractor will not offer gifts or gratuities to County employees as County employees are not 

permitted to accept gifts or gratuities. By signing this document, the contractor acknowledges 

that no gifts or gratuities have been offered to County employees or anyone else involved in this 

competitive solicitation process. 

B. The contractor will promptly notify the County’s representative, in writing, by certified mail, of 

all potential conflicts of interest for any prospective business association, interest, or other 

circumstance, which may influence or appear to influence the contractor’s judgment or quality 

of services being provided hereunder. Such written notification will identify the prospective 

business association, interest or circumstance, the nature of work that the contractor may 

undertake and request an opinion of the County as to whether the association, interest or 

circumstance would, in the opinion of the County, constitute a conflict of interest if entered into 

by the contractor. The County agrees to notify the contractor of its opinion, by certified mail, 

within thirty days of receipt of notification by the contractor. 
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C. It is essential to government procurement that the process be open, equitable and ethical. To 

this end, if potential unethical practices including but not limited to collusion, receipt or 

solicitation of gifts and conflicts of interest (direct/indirect) etc. are observed or perceived, 

please report such activity to: 

1. Pinellas County Clerk of Circuit Court – Division of Inspector General 

2. Phone – (727) 45FRAUD (453-7283) 

3. Fax – 727-464-8386 

4.11. MATERIAL SAFETY DATA SHEETS 

In accordance with OSHA Hazardous Communications Standards, it is the Contractor seller's duty to 

advise if a product is a toxic substance and to provide a Material Safety Data Sheet (SDS) at time of 

delivery. 

4.12. CONTRACTOR CAPABILITY / REFERENCES 

Prior to agreement award, any contractor may be required to show that the company has the necessary 

facilities, equipment, ability and financial resources to perform the work specified in a satisfactory 

manner and within the time specified. In addition, the company must have experience in work of the 

same or similar nature, and can provide references, which will satisfy the County. Contractors must 

furnish a reference list of at least four (4) customers for whom they have performed similar services. 

4.13. CONTRACTOR LICENSE REQUIREMENT 

All Contractors performing construction and related work in Pinellas County must comply with our 

regulatory legislation, Chapter 75-489, Laws of Florida, as amended. Failure to have a competency 

license in a regulated trade will be cause for rejection of any submittal and/or award. 

4.14. CORPORATE REGISTRATION 

An award may not be issued without proof that your firm is registered with the Florida Division of 

Corporations, as per Florida Statute §607.1501 www.flsenate.gov/Laws/Statutes/2011/607.1501. 

A foreign corporation (foreign to the State of Florida) may not transact business in this state until it 

obtains a certificate of authority from the Department of State. Please visit dos.myflorida.com/sunbiz/ 

for this information on how to become registered. 

4.15. DESCRIPTION OF GOODS/SERVICES/SUPPLIES 

A. Any manufacturer's names, trade names, brand name, or catalog numbers used in specifications 

are for the purpose of describing and establishing general quality levels. Such references are not 

intended to be restrictive. Submittals will be considered for all brands which meet the quality of 

the specifications listed for any items. 

B. Contractors are required to state exactly what they intend to furnish otherwise they will be 

required to furnish the items as specified. 

https://www.flsenate.gov/Laws/Statutes/2011/607.1501
https://dos.myflorida.com/sunbiz/
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C. Contractor submission must include all data necessary to evaluate and determine the quality of 

the item(s) they intend to furnish. 

D. ALTERNATES: Alternates will not be considered unless authorized by the solicitation. Such 

alternates may or may not be accepted by the County. If approved, it is at the County’s 

discretion to accept said alternate(s) in any sequence or combination therein. If the contractor is 

proposing an alternate that is not provided in the solicitation, alternate(s) must be submitted 

within the OpenGov Q & A section prior to the question deadline, and receive approval prior to 

the solicitation opening date in order to be considered for award. 

E. OR EQUAL DETERMINATION: Where submitting other than specified, the determination of 

equivalency will be at the sole discretion of Pinellas County and its specialized personnel. 

4.16. E-VERIFY 

The contractor and their subcontractor(s) must register with and use the E-verify system in accordance 

with Florida Statute 448.095. A contractor and subcontractor may not enter into a contract with the 

County unless each party registers with and uses the E-verify system. 

If a contractor enters a contract with a subcontractor, the subcontractor must provide the contractor 

with an affidavit stating that the Subcontractor does not employ, contract with, or subcontract with 

unauthorized aliens. The contractor must maintain a copy of the affidavit for the duration of the 

contract. 

If the County, Contractor, or Subcontractor has a good faith belief that a person or entity with which it is 

contracting has knowingly violated Florida Statute 448.09(1) they must immediately terminate the 

contract with the person or entity. 

If the County has a good faith belief that a Subcontractor knowingly violated this provision, but the 

Contractor otherwise complied with this provision, the County will notify the Contractor and order that 

the Contractor immediately terminate the contract with the Subcontractor. 

A contract terminated under the provisions of this section is not a breach of contract and may not be 

considered such. Any contract termination under the provisions of this section may be challenged to 

Section 448.095(2)(d), Florida Statute. Contractor acknowledges upon termination of this agreement by 

the County for violation of this section by Contractor, Contractor may not be awarded a public contract 

for at least one (1) year. Contractor acknowledges that Contractor is liable for any additional costs 

incurred by the County as a result of termination of any contract for a violation of this section. 

Contractor or Subcontractor will insert in any subcontracts the clauses set forth in this section, requiring 

the subcontracts to include these clauses in any lower tier subcontracts. Contractor will be responsible 

for compliance by any Subcontractor or Lower Tier Subcontractor with the clause set for in this section. 

4.17. EXCEPTIONS 

Contractor is advised that if it wishes to take exception to any of the terms contained or referenced in 

this solicitation it must explicitly identify the term and the exception in its response to the solicitation. 

Contractor's stated exception to a non-negotiable term may disqualify it from consideration for award. 
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4.18. INDEMNIFICATION 

A. Unless otherwise provided in the special provisions, special conditions, and specifications, 

Contractor assumes liability for all damage to Work under construction or completed, whether 

from fire, water, winds, vandalism, or other causes, until final completion and acceptance by the 

County and notwithstanding the fact that partial payments may have been made during 

construction. 

B. No subcontract or transfer of Agreement shall in any case release either the Contractor or its 

surety of any liability under the Agreement. The County reserves the right to reject any 

subcontractors or equipment. 

C. Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold 

harmless the County and its officers and employees from any and all liabilities, claims, damages, 

penalties, demands, judgments, actions, proceedings, losses or costs, including, but not limited 

to, reasonable attorneys' fees and paralegals' fees, or by, or on account of, any claim or 

amounts recovered under the "Workers' Compensation Law" or of any other laws, by-laws, 

ordinance, order or decree, including but not limited to any violation of requirements of the 

Americans with Disabilities Act of 1990, as may be amended, and all rules and regulations issued 

pursuant thereto (collectively the “ADA”) whether resulting from any claimed breach of this 

Agreement by the Contractor or from personal injury, property damage, direct or consequential 

damages, or economic loss, to the extent caused by the negligence, recklessness, or intentional 

wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in the 

performance of this Agreement. The duty to defend under this paragraph is independent and 

separate from the duty to indemnify, and the duty to defend exists regardless of any ultimate 

liability of the Contractor, the County and any indemnified party. The duty to defend arises 

immediately upon presentation of a claim by any party and written notice of such claim being 

provided to the Contractor. The Contractor's obligation to indemnify and defend under this 

Article will survive the expiration or earlier termination of this Agreement until it is determined 

by final judgment that an action against the County or an indemnified party for the matter 

indemnified hereunder is fully and finally barred by the applicable statute of limitations. The 

Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or 

other just claims against it or any subcontractor in connection with this Agreement; and its 

bonds will not be released by final acceptance and payment by the County unless all such claims 

are paid or released. 

4.19. INDEPENDENT CONTRACTOR STATUS AND COMPLIANCE WITH THE 
IMMIGRATION REFORM AND CONTROL ACT OF 1986 

Contractor acknowledges that it is functioning as an independent contractor in performing under the 

terms of this agreement, and it is not acting as an employee of Pinellas County. The contractor 

acknowledges that it is responsible for complying with the provisions of the Immigration Reform and 

Control Act of 1986, located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto. Failure to 
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comply with the above provisions of the agreement will be considered a material breach and grounds 

for immediate termination of the agreement. 

4.20. INSURANCE 

The contractor must provide a certificate of insurance and endorsement in accordance with the 

insurance requirements listed in the insurance section below. Failure to provide the required insurance 

within a ten (10) day period following the determination or recommendation of award may result in the 

County to vacate the original determination or recommendation and proceed with recommendation to 

another contractor. 

  

4.21. LOBBYING 

All Contractors agree to adhere to Pinellas County Code Section 2-189, which states: 

Lobbying shall be prohibited on all county competitive selection processes and purchasing contract 

awards pursuant to this division, including, but not limited to, requests for proposals, requests for 

quotations, requests for qualifications, bids or the award of purchasing contracts of any type. The 

purpose of this prohibition is to protect the integrity of the procurement process by shielding it from 

undue influences prior to the contract award, or the competitive selection process is otherwise 

concluded. However, nothing herein shall prohibit a prospective respondent/proposer/protestor from 

contacting the Purchasing Department or the County Attorney's Office to address situations such as 

clarification and/or pose questions related to the procurement process. 

Lobbying of evaluation committee members, county government employees, elected/appointed 

officials, or advisory board members regarding requests for proposals, requests for quotations, requests 

for qualifications, bids, or purchasing contracts, by the respondent, any member of the respondent's 

staff, any agent or representative of the respondent, or any person employed by any legal entity 

affiliated with or representing a respondent, is strictly prohibited from the date of the advertisement, or 

on a date otherwise established by the Board, until either an award is final, or the competitive selection 

process is otherwise concluded. Any lobbying activities in violation of this section by or on behalf of a 

respondent/proposer shall result in the disqualification or rejection of the proposal, quotation, 

statement of qualification, bid or contract. 

For purposes of this provision, "lobbying" shall mean influencing or attempting to influence action or 

non-action, and/or attempting to obtain the goodwill of persons specified herein relating to the 

selection, ranking, or contract award in connection with any request for proposal, request for quotation, 

request for qualification, bid or purchasing contract through direct or indirect oral or written 

communication. The final award of a purchasing contract shall be the effective date of the purchasing 

contract. 

Any evaluation committee member, county government employee, elected/appointed official, or 

advisory board member who has been lobbied shall immediately report the lobbying activity to the 

director. 

(Ord. No. 02-35, 5-7-02; Ord. No. 04-64, § 12, 9-21-04; Ord. No. 04-87, § 1, 12-7-04; Ord. No. 10-09, § 6, 

2-16-10; Ord. No. 11-23, § 2, 7-26-11; Ord. No. 14-11, § 5, 2-11-14; Ord. No. 18-34, 10-23-18). 
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4.22. LOCAL, STATE, AND FEDERAL COMPLIANCE REQUIREMENTS 

The laws of the State of Florida apply to any purchase made under this solicitation. Contractors must 

comply with all local, state, and federal directives, orders and laws as applicable to this solicitation and 

subsequent agreement(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 

of the Rehabilitation Act of 1973, Equal Employment Opportunity (EEO), Minority Business Enterprise 

(MBE), and Occupational Safety and Health Administration (OSHA) as applicable to this agreement. 

4.23. NON-EXCLUSIVE CONTRACT 

Award of this agreement will impose no obligation on the County to utilize the contractor for all work of 

this type, which may develop during the agreement period. This is not an exclusive agreement. The 

County specifically reserves the right to concurrently contract with other companies for similar work if it 

deems such action to be in the County's best interest. In the case of multiple-term agreements, this 

provision will apply separately to each term. 

4.24. PROCUREMENT POLICY FOR RECYCLED MATERIALS 

A. Pinellas County wishes to encourage its contractors to use recycled products in fulfilling 

contractual obligations to the County and that such a policy will serve as a model for other 

public entities and private sector companies. 

B. When awarding a purchase or recommending a purchase for products, materials, or services, 

the Director of Purchasing and Risk Management may allow a preference to a responsive 

contractor who certifies that their product or material contains the greatest percentage of 

postconsumer material. If solicitation includes paper products, contractor must certify that their 

materials and/or products contain at least the content recommended by the Environmental 

Protection Agency (EPA) guidelines. 

C. On all quotes, or as required by law, the Director of Purchasing and Risk Management require 

Contractors to specify which products have recycled materials, what percentage or amount is 

postconsumer material, and to provide certification of the percentages of recycled materials 

used in the manufacture of goods and commodities procured by the County. 

D. Price preference is not the preferred practice the County wishes to employ in meeting the goals 

of this resolution. If a price preference is deemed to serve the best interest of the County and 

further supports the purchase of recycled materials, the Director of Purchasing will make a 

recommendation that a price preference be allowed up to an amount not to exceed 10% above 

the lowest complying submittal received. 

Definitions for Recycled Materials: 

Recovered Materials: Materials that have recycling potential, can be recycled, and have been diverted 

or removed from the solid waste stream for sale, use or reuse, by separation, collection, or processing. 
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Recycled Materials: Materials that contain recovered materials. This term may include internally 

generated scrap that is commonly used in industrial or manufacturing processes, waste or scrap 

purchased from another manufacturer and used in the same or a closely related product. 

Postconsumer Materials: Materials which have been used by a business or a consumer and have served 

their intended end use, and have been separated or diverted from the solid waste stream for the 

purpose of recycling, such as; newspaper, aluminum, glass containers, plastic containers, office paper, 

corrugated boxes, pallets or other items which can be used in the remanufacturing process. 

4.25. PROVISION FOR OTHER AGENCIES 

Unless otherwise stipulated, the Contractor(s) agree to make available to all “Eligible Users” the prices 

submitted in accordance with the terms and conditions of the contract resulting from this solicitation. 

Eligible Users means all State of Florida government agencies, the legislative and judicial branches, and 

political subdivisions (counties, local district school boards, community colleges, municipalities, or other 

public agencies or authorities), which may desire to purchase under the terms and conditions of the 

resulting contract. 

  

4.26. PUBLIC EMERGENCIES 

It is hereby made a part of this solicitation that before, during, and after a public emergency, disaster, 

hurricane, tornado, flood, or other acts of God that Pinellas County will require a first priority for goods 

and services. It is vital and imperative that the majority of citizens are protected from any emergency 

situation that threatens public health and safety, as determined by the County. contractor agrees to 

rent/sell/lease all goods and services to the County or governmental entities on a first priority basis. The 

County expects to pay a fair and reasonable price for all products and services rendered or contracted in 

the event of a disaster, emergency, hurricane, tornado or other acts of God. 

  

4.27. PUBLIC ENTITY CRIMES STATEMENT 

Contractor is directed to the Florida Public Entity Crime Act, Fla. Stat. 287.133, and Fla. Stat. 287.135 

regarding Scrutinized Companies, and contractor agrees that its submittal and, if awarded, its 

performance of the agreement will comply with all applicable laws including those referenced herein. 

contractor represents and certifies that contractor is and will at all times remain eligible to submit for 

and perform the services subject to the requirements of these, and other applicable, laws. contractor 

agrees that any agreement awarded to contractor will be subject to termination by the County if 

contractor fails to comply or to maintain such compliance. 

  

4.28. PUBLIC RECORDS/TRADE SECRETS 

Pinellas County Government is subject to the Florida Public Records law (Chapter 119, Florida Statutes), 

and all documents, materials, and data submitted to any solicitation as part of the response are 

governed by the disclosure, exemption and confidentiality provisions relating to public records in Florida 
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Statutes. Except for materials that are “trade secrets” or “confidential” as defined by applicable Florida 

law, ownership of all documents, materials, and data submitted in response to the solicitation will 

belong exclusively to the County. 

To the extent that contractor desires to maintain the confidentiality of materials that constitute trade 

secrets pursuant to Florida law, trade secret material submitted must be identified by some distinct 

method that the materials that constitute a trade secret, and contractor will provide an additional copy 

of the contractor’s submittal that redacts all designated trade secrets. By submitting materials that are 

designated as trade secrets and signature of the contractor signature page, contractor acknowledges 

and agrees: 

A. That after notice from the County that a public records request has been made for the materials 

designated as a trade secret, the contractor will be solely responsible for defending its 

determination that submitted material is a trade secret that is not subject to disclosure at its 

sole cost, which action will be taken immediately, but no later than ten (10) calendar days from 

the date of notification or contractor will be deemed to have waived the trade secret 

designation of the materials; 

B. That to the extent that the contractor with trade secret materials is evaluated, the County and it 

officials, employees, agents, and representatives in any way involved in processing, evaluating, 

negotiating agreement terms, approving any agreement based on the contractor, or engaging in 

any other activity relating to the competitive selection process are hereby granted full rights to 

access, view, consider, and discuss the materials designated as trade secrets through the final 

agreement award; 

C. To indemnify and hold the County, and its officials, employees, agents and representatives 

harmless from any actions, damages (including attorney’s fees and costs), or claims arising from 

or related to the designation of trade secrets by the contractor, including actions or claims 

arising from the County’s non-disclosure of the trade secret materials. 

D. That information and data it manages as part of the services may be public record in accordance 

with Chapter 119, Florida Statutes and Pinellas County public record policies. contractor agrees 

prior to providing goods/services it will implement policies and procedures to maintain, 

produce, secure and retain public records in accordance with applicable laws, regulations, and 

County policies, which are subject to approval by the County, including but limited to the 

Section 119.0701, Florida Statutes. 

Notwithstanding any other provision in the solicitation, the classification as trade secret of the entire 

submission document, line item and/or total contractor prices, the work, services, project, goods, 

and/or products to be provided by contractor, or any information, data, or materials that may be part of 

or incorporated into an agreement between the County and the contractor is not acceptable to the 

County and will result in a determination that the contractor submittal is nonresponsive; the 

classification as trade secret of any other portion of a submittal document may result in a determination 

that the submittal is nonresponsive. 
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4.29. TRUTH IN NEGOTIATIONS 

The contractor certifies to truth-in-negotiation and that wage rates and other factual unit costs 

supporting the compensation are accurate, complete and current at the time of contracting. Further, 

the original agreement amount and any additions thereto will be adjusted to exclude any significant 

sums where the County determines the agreement price was increased due to inaccurate, incomplete or 

non-current wage rates and other factual unit costs. Such adjustments must be made within one (1) year 

following the end of the agreement. 

  

4.30. VARIANCE FROM STANDARD TERMS & CONDITIONS 

All standard terms and conditions stated in this section apply to this Agreement except as specifically 

stated in the subsequent sections of the document, which take precedence over this section, and should 

be fully understood by contractors prior to submitting on this requirement. 

4.31. PAYMENT/INVOICES 

Contractor shall submit invoices for payment as provided herein with such documentation as required by Pinellas 
County and all payments shall be made in accordance with the requirements of Section 218.70 et. Seq, Florida 
Statutes, “The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below unless 
instructed otherwise on the purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 

Pinellas County Board of County Commissioners 

P.O. Box 2438 

Clearwater, FL 33757 

Email: ClerkConstructionAP@MyPinellasClerk.org 

Each invoice shall include, at a minimum, the contractor's name, contact information and the standard purchase 
order number. In order to expedite payment, it is recommended the contractors also include the information 
shown in below. The County may dispute any payments invoiced by contractor in accordance with the County’s 
Dispute Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, 
and any such disputes shall be resolved in accordance with the County’s Dispute Resolution Process. 

Remit To: Billing address to which you are requesting payment be sent 

Invoice Date: Creation date of the invoice 

Contractor Information: Company name, mailing address, phone number, contact name and email address as 
provided on the purchase order  

Invoice Number: Company tracking number 

Shipping Address: Address where goods and/or services were delivered 

Ordering Department: Name of ordering department, including name and phone number of contact person 

Purchase order Number: Standard purchase order number 

Ship Date: Date the goods/services were sent/provided 

Quantity: Quantity of goods or services billed 

Description: Description of services or goods delivered 
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Unit Price: Unit price for the quantity of goods/services delivered 

Line Total Amount due by line item 

Invoice Total: Sum of all line totals for the invoice 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. Pinellas County does 
not charge contractor to participate in the program; however, there may be a charge by the company that 
processes your credit card transactions. For more information please visit Pinellas County purchasing website at: 
ePayables - Pinellas County. 

4.32. TAXES 

a. The County is exempt from all state and federal sales, use, transportation and excise taxes. The 

Laws of the State of Florida provide that sales and use taxes are payable by the contractor upon 

the tangible personal property incorporated in the work and such taxes shall be paid by the 

contractor and be deemed to have been included in the solicitation. 

b. Payments to Pinellas County are subject to applicable Florida taxes. 

4.33. DELIVERY/CLAIMS 

Prices quoted shall be FOB Destination, freight included and unloaded to location(s) within Pinellas County. Actual 
delivery address(s) shall be identified at time of order. Successful contractor(s) will be responsible for making any 
and all claims against carriers for missing or damaged items. 

4.34. MATERIAL QUALITY 

All materials purchased and delivered against this Agreement will be of first quality and not damaged 

and/or factory seconds. Any materials damaged or not in first quality condition upon receipt will be 

exchanged within twenty-four (24) hours of notice to the contractor at no charge to the County. 

4.35. ASSIGNMENT/SUBCONTRACTING/CORPORATE ACQUISITIONS AND/OR 
MERGERS 

The contractor shall perform this agreement. If a contractor intends to subcontract a portion of this 

work, the contractor must disclose that intent in the solicitation. No assignment or subcontracting shall 

be allowed without prior written consent of the County. In the event of a corporate acquisition and/or 

merger, the contractor shall provide written notice to the County within thirty (30) business days of 

contractor’s notice of such action or upon the occurrence of said action, whichever occurs first. The right 

to terminate this agreement, which shall not be unreasonably exercised by the County, shall include, but 

not be limited to, instances in which a corporate acquisition and/or merger represent a conflict of 

interest or are contrary to any local, state, or federal laws. Action by the County awarding an agreement 

to a contractor, which has disclosed its intent to assign or subcontract in its response to the solicitation, 

without exception shall constitute approval for purposes of this agreement. The contractor must inform 

the County in writing within forty-five (45) business days if the contractor’s business entity’s name 

changes. The contractor will bear all responsibility and waive any rights it may have to relief for any 

delay in processing a payment associated with the County’s inability to issue payment to the contractor 

for a business entity name change that the County was not made aware of as reflected herein. 

https://pinellas.gov/epayables-2
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4.36. LUMBER PRODUCED IN STATE OF FLORIDA 

Per Florida Statute 255.20, lumber, timber and other forest products utilized in this contract must be 

produced and manufactured in Florida, if wood is a component of the project, and if such products are 

available and their price fitness and quality are equal. 

The following does not apply: 

To plywood specified for monolithic concrete forms. 

If the structural or service requirements for timber for a particular job cannot be supplied by native 

species. 

If the construction is financed in whole or in part from federal funds with the requirement that there be 

no restrictions as to species or place of manufacture. 

To transportation projects for which federal aid funds are available. 

4.37. ASBESTOS MATERIALS 

The contractor shall perform all Work in compliance with Federal, State and local laws, statutes, rules, 

regulations and ordinances, including but not limited to the Department of Environmental Protection 

(DEP)'s asbestos requirements, 40 CFR Part 61, Subpart M, and OSHA Section 29 CFR 1926.58. 

Additionally, the contractor shall be properly licensed and/or certified for asbestos removal as required 

under Federal, State and local laws, statutes, rules, regulations and ordinances. 

The County shall be responsible for filing all DEP notifications and furnish a copy of the DEP notification 

and approval for demolition to the successful contractor. The County will furnish a copy of the asbestos 

survey to the successful contractor. The contractor must keep this copy on site at all times during the 

actual demolition. 

4.38. DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF COUNTY 
COMMISSIONERS IN MATTERS OF INVOICE PAYMENTS 

Payment of invoices for work performed for Pinellas COUNTY Board of COUNTY Commissioners 

(COUNTY) is made, by standard, in arrears in accordance with Section 218.70, et. seq., Florida Statutes, 

the Local Government Prompt Payment Act. 

If a dispute should arise as a result of non. payment of a payment request or invoice the following 

Dispute Resolution process will apply: 

1. Pinellas COUNTY will notify a vendor in writing within 10 days of receipt of an improper 

invoice. The notice will indicate what steps the vendor should undertake to correct the 

invoice and resubmit a proper invoice to the COUNTY. Such steps should include requiring 

the vendor to contact the requesting department to validate the invoice and receive a sign 

off from that entity that would indicate that the invoice in question is in compliance with 

the terms and conditions of the Agreement, and then resubmitting the invoice as a 

“Corrected Invoice” to the requesting department to initiate the payment timeline. 
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a. Requesting department for this purpose is defined as the COUNTY department for 

which the work is performed or to which goods are provided. 

b. Proper invoice for this purpose is defined as an invoice submitted for work performed 

that meets prior agreed upon terms or conditions to the satisfaction of Pinellas 

COUNTY. 

2. Should a dispute result between the vendor and the COUNTY about payment of a payment 

request or an invoice then the vendor should submit their dissatisfaction in writing to the 

Requesting Department. Each Requesting Department will assign a representative who will 

act as a “Dispute Manager” to resolve the issue at departmental level. 

3. The Dispute Manager will first initiate procedures to investigate the dispute and document 

the steps taken to resolve the issue in accordance with section 218.76 Florida Statutes. Such 

procedures must be commenced no later than 30 days after the date on which the payment 

request or invoice was received by Pinellas COUNTY and will not extend beyond 45 days 

after the date on which the payment request or invoice was received by Pinellas COUNTY. 

4. The Dispute Manager should investigate and ascertain that the work, for which the payment 

request or invoice has been submitted, was performed to Pinellas COUNTY’s satisfaction 

and duly accepted by the Proper Authority. Proper Authority for this purpose is defined as 

the Pinellas COUNTY representative who is designated as the approving authority for the 

work performed in the contractual document. The Dispute Manager will perform the 

required investigation and arrive at a solution before or at the 45-day timeframe for 

resolution of the dispute, per section 218.76, Florida Statutes. The COUNTY Administrator or 

his or her designee will be the final arbiter in resolving the issue before it becomes a legal 

matter. The COUNTY Administrator or his or her designee will issue their decision in writing. 

5. Pinellas COUNTY Dispute Resolution Procedures will not be subject to Chapter 120 of the 

Florida Statutes. The procedures will also, per section 218.76, Florida Statutes, not be 

intended as an administrative proceeding which would prohibit a court from ruling again on 

any action resulting from the dispute. 

6. Should the dispute be resolved in the COUNTY’s favor interest charges begin to accrue 15 

days after the final decision made by the COUNTY. Should the dispute be resolved in the 

vendor’s favor the COUNTY will pay interest as of the original date the payment was due. 

7. For any legal action to recover any fees due because of the application of sections 218.70 et. 

seq., Florida Statutes, an award will be made to cover court costs and reasonable attorney 

fees, including those fees incurred as a result of an appeal, to the prevailing party If it is 

found that the non. prevailing party held back any payment that was the reason for the 

dispute without having any reasonable lawful basis or fact to dispute the prevailing party’s 

claim to those amounts. 
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5. Special Conditions 

5.1. SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION REQUIREMENTS 

A. It is the policy of the Board of County Commissioners (Board) that SBE qualified firms have the 

maximum opportunity to participate on County projects. In this regard, the contractor to whom 

any award of this solicitation is made shall take all necessary and reasonable steps to ensure 

that SBE qualified firms have the maximum opportunity to participate in this contract. Failure of 

the bidder to comply with SBE pre-award requirements may result in rejection of the bid. Failure 

of the contractor to perform contractual requirements of the SBE requirements pertaining to 

this contract may constitute a material breach of the contract and may result in contract 

termination 

B. This section outlines the requirements for Small Business Enterprise (SBE) participation as 

outlined in Purchasing Procedures Section 14. An SBE is defined as a local business that is 

independently owned and which is not dominant in its field of operation. The Small Business 

must also comply with the following: 

1. The business must serve a commercially useful function. 

2. The business must be located in Pinellas, Hillsborough, Pasco, or Manatee Counties. 

3. The company’s total annual sales do not exceed the maximum 3-year average gross revenue 

of three 3 million dollars for businesses providing services or gross revenues not exceeding 

(8) million for construction service providers. 

4. The number of employees of the company does not exceed the maximum 3-year average of 

50 employees. 

C. Information pertaining to SBE registration may be found at the Economic Development website: 

www.pced.org/page/sbe. 

D. The Board has established an overall annual goal for the participation of SBE qualified firms in all 

construction contract awards of $100,000 or more. As subcontract awards by the successful 

bidder on this solicitation to SBE qualified firms are essential to the achievement of the Board’s 

SBE goals, this specification includes requirements with which bidders must comply. Bidders 

must meet the goal as set forth below for participation of SBE qualified firms. 

E. In connection with this solicitation and resulting contract, a goal of (7%) has been established 

for participation by SBE firms as subcontractors. The goal shall be applied to the full monetary 

value of the contract and shall be reflected in the monetary portion spent on subcontractors for 

consulting or construction services to be awarded to those SBE qualified firms meeting contract 

specifications. 

F. Provisional reciprocity shall be granted to SBE firms that are principally domiciled in Pinellas, 

Pasco, Hillsborough, and Manatee Counties and have registered through that agency or 

http://www.pced.org/page/sbe


Invitation to Bid - Construction (ITB-C) #25-0071-ITB-C 
Title: FY 2026 Pavement Preservation Package 2 

29 

 

municipality. SBE firms qualified by the State of Florida and located in the counties listed above 

will also be granted reciprocity. 

G. In order to be considered for provisional certification and be counted toward the goal 

attainment, the contractor or subcontractor must be registered with the Pinellas County 

Department of Economic Development website www.pced.org/page/sbe. 

H. The Subcontractors/Material Suppliers List (List) must be completed and submitted with your 

bid submittal. Refer to Appendix 7, SBE Compliance Form. The List must include the suppliers 

name, scope or type of work to be performed and dollar amount. The identification of all SBE 

firms to be utilized on the project must be shown on this List. This List is the basis for 

determining whether the bidder met the SBE goal attainment. 

5.2. TWO-STEP QUALIFICATION PROCESS 

This Invitation to Bid requires a Two-step process. All interested bidders must complete Step One: 

Qualification Submittal Forms (Part A & Part B). Awards of bids for construction services with an 

engineering estimate in excess of $100,000 will only be made to: 

• Bidders who have pre-qualified with the Florida Department of Transportation (FDOT) must be 

prequalified in all of the following work types of FLEXIBLE PAVING, in the amount that equals or 

exceeds their bid attach FDOT qualification letter/forms & complete Part A & B, 

• Bidders who have no FDOT prequalification letter/forms complete Part B. 

Only those bids from Bidders that fully complete Step One prior to bid opening will be considered. 

Qualified bidders will be notified individually in OpenGov. Step Two submittal is due by Step Two due 

date and time in OpenGov. 

5.3. PRICING/PERIOD OF CONTRACT 

Unit prices bid of listed items shall be held firm from the date the contract is signed by the Contractor 

until the project is completed and accepted by the Board of County Commissioners. Unless otherwise 

approved by the County, the Contractor shall commence Work under this Agreement with an adequate 

force and equipment within 15 consecutive calendar days after receipt of written notice from the 

County to proceed and to fully complete all necessary Work under the same within not more than 210 

consecutive calendar days. 

5.4. PRE-BID CONFERENCE: 

Not applicable. 

5.5. SITE VISIT: 

Not Applicable. 

http://www.pced.org/page/sbe
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5.6. PRE-COMMENCEMENT MEETING 

Upon award of bid, the County will coordinate a pre-commencement meeting with the successful 

Contractor. The meeting will require Contractor and the County Representative(s) to review specific 

contract details and deliverable documents at this meeting to ensure the project documents and work 

areas are understood. 

5.7. BID BOND GUARANTEE 

A. All bids must be accompanied by a Bid Bond guarantee in the sum of 5% of the base bid and 

made payable to Pinellas County. Said bid bond shall be a guarantee that should the bid be 

accepted, the bidder will, within (10) days after the acceptance of its bid, enter into an 

agreement with Pinellas County for the services proposed to be performed and will at that time 

furnish an acceptable agreement surety. Cash, certified check, cashier’s check, trust company 

treasurer check, company or personal checks and bank draft of any national or state bank are 

not acceptable. 

B. Said bid bond and the monies payable thereon, will, at the option of the County, be forfeited if 

the bidder fails to execute the written agreement and furnish the required surety bond within 

10 consecutive calendar days following written notice of the award of the contract. 

C. Attorneys-in-fact who sign bonds must file with such bond one (1) certified copy of their power 

of attorney to sign said bond. 

D. Bid bond shall have been issued within 30 days of the date for receiving bids. 

5.8. CONTRACT SECURITY 

A. The bidder shall provide a performance bond and a payment bond in the form prescribed in this 

solicitation, and each in the amount of 100% of the agreement amount, the costs of which are 

to be paid by the bidder. The bonds will be acceptable to the County only if the following 

conditions are met: 

1. For contracts that do not exceed $500,000.00, the Surety Company: 

a. is licensed to do business in the State of Florida; 

b. holds a certificate of authority authorizing it to write surety bonds in this state and 

provides proof of same; 

c. has twice the minimum surplus and capital required by the Florida insurance code at the 

time the invitation to bid is issued; 

d. is otherwise in compliance with the provisions of the Florida insurance code; and 

e. holds a currently valid certificate of authority issued by the United States Department of 

Treasury under 31 U.S.C. ss 9304-9308. 
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2. For contracts over $500,000.00, all of the requirements of paragraph A.1 above apply. In 

addition, the surety company must have a current rating of at least Excellent (A or A-) all as 

reported in the most current Best Key Rating Guide, published by A.M. Best Company, Inc., 

of 75 Fulton Street, New York, New York 10038, with an underwriting limitation of at least 

two times the dollar amount of the agreement. 

3. All bonds must be signed by an insurance agent who is licensed to do business in the state of 

Florida. The license may be held by a resident agent or a non-resident agent. 

B. If the Surety for any Bond furnished by the Bidder is declared bankrupt, becomes insolvent, its 

right to do business is terminated in the State of Florida, or it ceases to meet the requirements 

imposed by the Contract Documents, the Bidder shall, within 5 calendar days thereafter, 

substitute another Bond and Surety, both of which shall be subject to the County's approval. 

C. By execution of these bonds, the Surety acknowledges that it has read the Surety qualifications 

and Surety obligations imposed by the Contract Documents and hereby satisfies those 

conditions. 

5.9. LICENSES, PERMITS, FEES AND TAXES 

A. Pursuant to section 218.80, Florida Statutes, Pinellas County discloses to the contractor the 

following permits and fees generally which will have to be obtained by and will be payable by 

the contractor who is the successful bidder or proposer. Specific permits required will be shown 

in Appendix 1 – Permits. Contractor will be reimbursed for the actual amount paid for the 

permits as evidenced by official receipts from the office(s) collecting the fees. No 

reimbursement will be provided for license fees. Permits/fees may include the following: 

1. Impact Fees. 

2. Inspection Fees. 

3. Other permits or fees required by Pinellas County for the completion of the work, if 

applicable. 

4. License fees: The Pinellas County Construction Licensing Board (PCCLB), an independent 

government agency, may require licensure or registration of a State of Florida construction 

license. These are not Pinellas County Government fees, but the contractor is hereby put on 

notice that fees may be required by the PCCLB. License fees are not reimbursable.The 

foregoing list of fees apply only to those fees imposed by Pinellas County or imposed by 

another governmental agency which has assigned or delegated the responsibility for 

issuance of permits, licenses and conduction of inspections and attendant collection of fees 

to Pinellas County. The contractor is responsible for determining if other fees and permits 

are required by any other Federal, State, or local governmental entity, agency, or board. 
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B. All sales, consumer, use, and other similar taxes associated with the Work or portions thereof, 

which are applicable during the performance of the work, shall be paid by the contractor. 

C. Compliance with permit and licenses requirements: The contractor shall comply with all 

applicable Local, State and Federal permit conditions and license requirements, applicable 

building and construction code requirements and such other rules and regulations as may apply 

to the prosecution of Work. Failure of the contractor to comply with the above-specified 

requirements shall result in contractor being prohibited from performing work pursuant to this 

agreement. Any additional costs incurred by the contractor as a result of non-compliance shall 

be the responsibility of the contractor and shall not be paid by the County. Additionally, 

contractor shall be required to pay any fines due as a result of non-compliance with the 

applicable requirements. 

5.10. COMPLIANCE WITH LAWS 

The contractor agrees to comply, at its own expense, with all Federal, State and Local laws, codes, 

statutes, ordinances, rules, regulations and requirements applicable to the Project or Job Order 

Contract, including but not limited to, those dealing with taxation, workers' compensation, equal 

employment, safety (including, but not limited to, the Trench Safety Act, Chapter 553.60-553.64, Florida 

Statutes), labor, work hours, labor conditions, environment, and related matters. If the contractor 

observes that the contract documents are at variance therewith, it shall promptly notify the Design 

Professional/Engineer/Project Manager in writing. 

5.11. QUANTITIES 

A. Quantities shown on the Bid Submittal Form are estimated for bidding purposes only and shall 

be verified by the contractor before placing orders for material. No payment shall be allowed for 

excess materials. 

B. Payment for work performed under this agreement shall be based on the pay items and bid 

quantities shown on the Bid Submittal Form, subject to such extension of pay quantities as may 

be required. 

C. Regardless of uncertainties of material supply and production at the time of bidding, bidders 

shall base their bids in strict accordance with items, materials and methods as set forth in the 

contract documents. 

D. Pay items that are required to complete the scope of the Work, as defined by the project plans 

and specifications may be added to the list of pay items by the design 

professional/engineer/project manager at a later date through a change order process. 

5.12. QUANTITIES REFLECTED IN PERMITTING DOCUMENTS 

Any construction items or quantities reflected in the permitting documents, if any, required for this 

project are provided only for the purpose of enabling permitting authorities to assess the probable 
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impact of the project on environmental concerns, and are in no way intended to reflect or represent 

actual construction items or quantities for pay purposes. 

5.13. AWARD OF CONTRACT 

The contract will be awarded for the entire Work (with or without optional/alternates items) to the 

lowest responsible and responsive bidder, provided that the bid is reasonable, and that it is in the best 

interest of the County to accept. 

5.14. AFTER NOTICE OF AWARD TO CONTRACTOR 

Subsequent communications between the County and the contractor shall be delivered to the County's 

representative. A Preconstruction Conference will be held following execution of the contract 

documents and prior to the Notice to Proceed. 

5.15. INTENT OF THE CONTRACT DOCUMENTS 

A. It is the intent of the contract documents to describe a functionally complete project (or portion 

thereof) to be constructed in accordance with the contract documents which combine to define 

the scope of work. Any work, materials or equipment that may reasonably be inferred from the 

contract documents as being required to produce the intended result shall be supplied whether 

or not specifically called for. When words which have a well-known technical or trade meaning 

are used to describe work, materials or equipment, such words shall be interpreted in 

accordance with that meaning. Reference to standard specifications, manuals or codes of any 

technical society, organization or association or to the laws or regulations of any governmental 

authority having jurisdiction over the project, whether such reference be specific or by 

implication, shall mean the latest standard specification, manual, code, law or regulation in 

effect at the time the work is performed, except as may be otherwise specifically stated herein. 

B. The contract documents and all referenced standards cited therein are essential parts of the 

agreement requirements. A requirement occurring in one is as binding as though occurring in 

all. They are intended to be complementary and to describe and provide for a complete project. 

C. Plans are intended to show general arrangements, design and extent of work. Specifications are 

separated into divisions for convenience of reference only and shall not be interpreted as 

establishing divisions for the work, trades, subcontracts, or extent of any part of the work. In the 

event of a discrepancy between or among the plans, specifications or other contract document 

provisions, the contractor shall be required to comply with the provision which is the more 

restrictive or stringent requirement upon the contractor, as determined by the Design 

professional/engineer/project manager. Unless otherwise specifically mentioned, all anchors, 

bolts, screws, fittings, fillers, hardware, accessories, trim and other parts required in connection 

with any portion of the work to make a complete, serviceable, finished and first quality 

installation shall be furnished and installed as part of the work, whether or not called for by the 

contract documents. 
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5.16. STORAGE OF MATERIALS 

Materials shall be so placed so as to permit easy access for proper inspection and identification of each 

shipment. Any material which has deteriorated, become damaged, or is otherwise unfit for use, as 

determined by the Design Professional/Engineer/Project Manager, shall not be used in the Work, and 

shall be removed from the site by the Contractor at its expense. 

5.17. SANITATION 

The Contractor shall provide and maintain adequate sanitary conveniences for the use of persons 

employed on the Work. These conveniences shall be maintained at all times without nuisance, and their 

use shall be strictly enforced. The location of these conveniences shall be subject to the Design 

Professional/Engineer/Project Manager’s approval. 

5.18. ERRORS AND OMISSIONS 

The Contractor shall not take advantage of any apparent error or omission in the Contract Documents. If 

any errors and/or omissions appear in the Contract Documents, or construction stakeout, the 

Contractor shall immediately notify the Purchasing Department, in writing, of such errors and/or 

omissions. In the event the Contractor knows or should have known of any errors and/or omissions and 

fails to provide such notification, it shall be deemed to have waived any claim for increased time or 

compensation it may have had and he shall be held responsible for the results and the costs of rectifying 

any such errors and/or omissions. 

5.19. CONTRACTORS AND SUBCONTRACTORS 

A. Qualification 

1. The Contractor shall assure that all personnel are competent, careful and reliable. All 

personnel must have sufficient skill and experience to properly perform the Work assigned 

them. All personnel shall have had sufficient experience to perform their assigned task 

properly and satisfactorily and to operate any equipment involved, and shall make due and 

proper effort to execute the Work in the manner prescribed in the Contract Documents, or 

the Design Professional/Engineer/Project Manager may take action as prescribed below. 

2. Whenever the Design Professional/Engineer/Project Manager shall determine that any 

person is incompetent, unfaithful, intemperate, disorderly or insubordinate, such person 

shall upon notice, be discharged from the Work and shall not again be employed on it 

except with the written consent of the Design Professional/Engineer/Project Manager. 

Should the Contractor fail to remove such person or persons the Design 

Professional/Engineer/Project Manager may withhold all estimates which are or may 

become due, or may suspend the Work until such orders are complied with. 

B. Identification 

1. Within 10 days after, the award of any subcontract, either by himself or a subcontractor, the 

Contractor shall deliver to the Design Professional/Engineer/Project Manager a statement 
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setting forth the name and address of the subcontractor(s) and a summary description of 

the Work subcontracted. The Design Professional/Engineer/Project Manager shall be 

notified if there are any changes whatsoever to the subcontractors listed in the Proposal 

2. The Contractor shall be as fully responsible to the County for acts and omissions the 

subcontractor and of persons either directly or indirectly employed by the subcontractor, as 

the Contractor is for the acts and omissions of persons directly employed by the Contractor. 

5.20. AUTHORITY OF THE DESIGN PROFESSIONAL/ENGINEER/PROJECT MANAGER 
AND DESIGN PROFESSIONAL/ENGINEER/PROJECT MANAGER'S 
DESIGNEES/REPRESENTATIVES 

A. All Work shall be done in accordance with the Contract Documents. 

B. It is agreed by the parties hereto that the Design Professional/Engineer/Project Manager shall 

decide all questions, difficulties and disputes, of whatever nature, which may arise relative to 

the interpretation of the Plans, construction, prosecution and fulfillment of the Agreement, and 

as to the character, quality, amount and value of any Work done, and materials furnished, under 

or by reason of the Agreement. 

C. The County retains the right to inspect all Work to verify compliance with the Contract 

Documents. The Design Professional/Engineer/Project Manager may appoint such designees 

and/or representatives as desired. They shall be authorized to inspect all Work done and all 

materials furnished. This right of inspection in no way means or implies County control or other 

supervision over the Work done or the work site. This right is solely for the County's benefit and 

imposes no duties or responsibilities on the County and confers no rights on any other parties. 

Such inspection may extend to all or any part of the Work and to the manufacture, preparation 

or fabrication of the materials to be used. Such designees and/or representatives shall not be 

authorized to revoke, alter or waive any requirement of the Contract Documents. 

D. The designees and/or representatives shall be authorized to call to the attention of the 

Contractor any failure of the Work or materials to conform to the Contract Documents, and shall 

have the authority to reject materials or suspend the Work until any questions at issue can be 

referred to and decided by the Design Professional/Engineer/Project Manager. The Contractor 

shall be immediately notified in writing of any such suspension of the Work and such notice shall 

state in detail the reasons for the suspension. The presence of the inspector or other designee 

shall in no way lessen the responsibility of the Contractor. 

E. Contractor's Supervision 

1. Prosecution of Work: The Contractor shall give the Work the constant attention necessary 

to assure the scheduled progress and it shall cooperate fully with the Design 

Professional/Engineer/Project Manager and with other Contractors at Work in the vicinity. 

2. Contractor's Superintendent: 
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a. The Contractor shall at all times have on the Work as his agent, a competent 

superintendent capable of thoroughly interpreting the plans and specifications and 

thoroughly experienced in the type of Work being performed, who shall receive the 

instructions from the Design Professional/Engineer/Project Manager or his/her 

authorized representatives. The superintendent shall have full authority to execute the 

orders or directions of the Design Professional/Engineer/Project Manager and to supply 

promptly any materials, tools, equipment, labor and incidentals which may be required. 

Such superintendence shall be furnished regardless of the amount of Work sublet. 

b. The Contractor's superintendent shall speak and understand English, and at least one 

responsible person who speaks and understands English shall be on the Project during 

all working hours. 

c. The Contractor’s Superintendent and agent are synonymous with regards to this section 

and shall be an employee or contract employee of the prime contractor.  A sub-

contractor shall not serve as an agent for the prime contractor. 

3. Supervision for Emergencies: The Contractor shall have a responsible person available at or 

reasonably near the work site on a 24 hour basis, 7 days a week, in order that he/she may 

be contacted in emergencies and in cases where immediate action must be taken to 

maintain traffic or to handle any other problem that might arise. The Contractor's 

responsible person for supervision for emergencies shall speak and understand English. The 

Contractor shall submit, by certified mail, phone numbers and names of personnel 

designated to be contacted in cases of emergencies along with a description of the Project 

location to the Florida Highway Patrol and all other local law enforcement agencies. 

4. Worksite Traffic Supervisor: (When the work involves road construction/reconstruction or 

changes affect normal traffic patterns) 

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for 

initiating, installing and maintaining all traffic control devices as described in Section 102 

of the Florida Department of Transportation Standard Specifications for Road and Bridge 

Construction, and in the plans. The Worksite Traffic Supervisor shall have at least one 

year of experience directly related to worksite traffic control in a supervisory or 

responsible capacity and shall be certified by the American Traffic Safety Services 

Association Worksite Traffic Supervisor Certification Program or an equal approved by 

the Florida Department of Transportation. Approved alternate Worksite Traffic 

Supervisors may be used when necessary. 

b. The Worksite Traffic Supervisor shall be available on a 24 hour per day basis and shall 

review the Project on a day to day basis as well as being involved in all changes to traffic 

control. The Worksite Traffic Supervisor shall have access to all equipment and materials 

needed to maintain traffic control and handle traffic related situations. The Worksite 
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Traffic Supervisor shall ensure that routine deficiencies are corrected within a 24-hour 

period. 

c. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after 

notification of an emergency situation, prepared to positively respond to repair the 

Work zone traffic control or to provide alternate traffic arrangements. 

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-

article may be grounds for decertification or removal from the Project or both. Failure to 

maintain a designated Worksite Traffic Supervisor or failure to comply with these 

provisions will result in temporary suspension of all activities except traffic and erosion 

control and such other activities deemed to be necessary for Project maintenance. 

F. General Inspection Requirements 

1. Cooperation by the Contractor: No Work shall be done nor materials used, without suitable 

supervision or inspection by the Design Professional/Engineer/Project Manager or his/her 

representative, and the Contractor shall furnish the Design Professional/Engineer/Project 

Manager with every reasonable facility for ascertaining whether the Work performed and 

materials used are in accordance with the requirements and intent of the Plans and 

Specifications. If the Design Professional/Engineer/Project Manager so requests, the 

Contractor shall, at any time before final acceptance of the Work, remove or uncover such 

portions of the finished Work as may be directed. After examination, the Contractor shall 

restore the uncovered portions of the Work to the standard required by the Specifications. 

Should the Work so exposed or examined prove unacceptable, the uncover or removal, and 

the replacing of the covering or making good of the parts removed, shall be at the 

Contractor's expense. However, should the Work thus exposed or examined prove 

acceptable, the uncovering or removing, and the replacing of the covering or making good 

of the parts removed, shall be paid for as Unforeseeable Work. 

2. Failure of the Design Professional/Engineer/Project Manager to Reject Work During 

Construction: If, during or prior to construction operations, the Design 

Professional/Engineer/Project Manager should fail to reject defective Work or materials, 

whether from lack of discovery of such defect or for any other reason, such initial failure to 

reject shall in no way prevent his/her later rejection when such defect is discovered, or 

obligate the County to final acceptance, and the Contractor shall make no claim for losses 

suffered due to any necessary removals or repairs of such defects. 

3. Failure to Remove and Renew Defective Materials and Work: 

a. Should the Contractor fail or refuse to remove and renew any defective materials used 

or Work performed, or to make any necessary corrections in an acceptable manner and 

in accordance with the requirements of the specifications, within the time indicated in 

writing, the Design Professional/Engineer/Project Manager shall have the authority to 
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cause the unacceptable or defective materials or Work to be repaired, removed and 

renewed, as may be necessary; all at the Contractor's expense. 

b. Any expense incurred by the County in making these repairs, removals, or renewals, 

which the Contractor has failed or refused to make, shall be paid for out of any moneys 

due or which may become due the Contractor, or may be charged against the 

Performance Bond. Continued failure or refusal on the part of the Contractor to make 

any or all necessary repairs promptly, fully and in an acceptable manner shall be 

sufficient cause for the County, at its option, to perform the Work with its own 

organization, or to contract with any other individual, firm or corporation to perform 

the Work. All costs and expenses incurred thereby shall be charged against the 

defaulting Contractor and the amount thereof deducted from any moneys due or which 

may become due him, or shall be charged against the applicable bond. Any Work 

performed subsequent to forfeiture of the Agreement, as described in this Paragraph, 

shall not relieve the Contractor in any way of its responsibility for the Work performed 

by it. 

4. Inspection by the Federal Government: When the Work involves the Federal Government it 

is to pay a portion of the cost of construction the construction Work will be subject to 

inspection by its representatives as they may deem necessary, but such inspection will in no 

case make the Federal Government a party to Agreement. 

5.21. CONTRACT TIME AND TIME EXTENSIONS 

A. Unless otherwise provided, Agreement Time shall mean the number of consecutive calendar 

days from the commencement date noted in the Notice to Proceed to the date on which all 

Work is to be completed. The Contractor shall diligently pursue the completion of the Work and 

coordinate the Work being done on the Project by its subcontractors and material suppliers, as 

well as coordinate its Work with the Work of other contractors so that his Work or the Work of 

others shall not be delayed or impaired by any act or omission of any act by a Contractor. The 

Contractor shall coordinate and schedule the Work to allow, without delays to the Contract, for 

any sampling and testing activities deemed necessary by the Design 

Professional/Engineer/Project Manager. The Contractor shall be solely responsible for all 

construction means methods, techniques, sequences and procedures, as well as coordination of 

all portions of the Work under the Contract Documents. 

B. Should the Contractor be obstructed or delayed in the prosecution of or completion of the Work 

as a result of unforeseeable causes beyond the control of the Contractor, and not due to his 

fault or neglect, including but not restricted to acts of God or the public enemy, acts of 

government, fires, floods, discovery of pre-existing hazardous materials, utility conflicts, 

epidemics, quarantine regulations, strikes or lockouts, the Contractor shall notify the Design 

Professional/Engineer/Project Manager in writing within 2 regular Work days after the 

commencement of such delay, stating the cause or causes thereof, or be deemed to have 
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waived any right which the Contractor may have had to request the time extension. It is the 

contractor’s responsibility to safely and appropriately secure the worksite prior to the approach 

of unfavorable weather conditions such as the onset of a tropical storm, hurricane, or similar 

event. 

C. No interruption, interference, inefficiency, suspension or delay in the commencement or 

progress of the Work from any cause whatsoever, including those for which the County may be 

responsible, in whole or in part, shall relieve the Contractor of his duty to perform or give rise to 

any right to damages or additional compensation from the County. It being expressly 

acknowledged and agreed by the parties hereto that the Contractor shall receive no damages 

for delay. The Contractor's sole remedy, if any, against the County shall be the right to seek an 

extension to the Contract Time. Such extensions of time will not be granted for delays caused by 

unfavorable weather, ground conditions related to the weather, inadequate construction force 

or for the failure of the Contractor to timely order equipment or materials. 

D. If the Contractor complies with the 2 regular workdays notice requirement, the Design 

Professional/Engineer/Project Manager shall ascertain the facts and the extent of the delay 

being claimed and recommend to the Board an extension to the Contract Time when, in the 

Design Professional/Engineer/Project Manager’s sole judgment, the findings of fact justify such 

an extension, and the Design Professional/Engineer/Project Managers finding of fact shall be 

final and conclusive on the parties. The Contractor shall cooperate with the Design 

Professional/Engineer/Project Manager’s investigation of the delays by providing any schedules, 

correspondence or other data that may be required to complete the findings of fact. Extensions 

of the Contract Time must be authorized by Change Order approved by the board. 

5.22. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED 
HOLIDAYS 

A. All Work must be done during Regular Workday hours (7:00 AM to 7:00 PM) Monday through 

Friday. The County may require alternative Work hours due to specific individual Project 

conditions when necessary. Work will not be done beyond hours specified herein or on 

Saturdays, Sundays or holidays unless authorized in advance by the Design 

Professional/Engineer/Project Manager to meet special requirements. Contractor must comply 

with the County noise ordinance. 

B. Work will not be permitted on Saturdays, Sundays and recognized Holidays unless permission to 

Work has been requested in writing by the Contractor and approval, in writing, has been 

granted by the Design Professional/Engineer/Project Manager. Request for permission to Work 

must be received by the Design Professional/Engineer/Project Manager no less than 24 hours 

prior to the regular Workday. 

C. No Work will be permitted on: 

1. New Year’s Day 
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2. Independence Day 

3. Thanksgiving Day 

4. Christmas Day 

D. When approval is granted in accordance with the provisions stated above, Work will be allowed 

on: 

1. Martin Luther King, Jr. Day 

2. Memorial Day 

3. Juneteenth 

4. Labor Day 

5. Veterans Day 

6. Friday after Thanksgiving Day 

7. If Christmas or New Year's Day shall fall on Tuesday or Thursday, the preceding Monday or 

the following Friday shall be recognized as a holiday also. If any recognized holiday shall fall 

on a Saturday, the preceding Friday shall be observed as a holiday. If any recognized holiday 

shall fall on a Sunday, the following Monday shall be observed as a holiday. 

5.23. WEEKEND/HOLIDAY RATE 

A. The Contractor shall pay to the County, as reimbursement of costs incurred by the County, the 

sum of $100(Sat & Sun) per man hour for each Saturday and Sunday, and $150per man hour for 

each holiday, on which the Contractor works. 

B. Payment to the County of such sums as may become payable under the provisions of this 

paragraph shall be made by identifying the said sums as a credit item on the Contractor’s pay 

estimate for the period during which the liability for the sums occurred. The credit item shall 

show the total number of days applicable, times the corresponding per day or per hour cost. 

5.24. LIQUIDATED DAMAGES 

A. The County and the Contractor recognize that, since time is of the essence for this Agreement, 

the County will suffer financial loss if the Work is not completed within the time specified. 

B. The County shall be entitled to assess, as liquidated damages, but not as a penalty, $$1,434.66 

for each Calendar Day after the Contract Time. The Project shall be deemed to be completed on 

the date the Work is deemed complete to the satisfaction of the Design 

Professional/Engineer/Project Manager. The Contractor hereby expressly waives and 

relinquishes any right which it may have to seek to characterize the above-noted liquidated 

damages as a penalty. The parties agree that the liquidated damages sum represents a fair and 
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reasonable estimate of the County's actual damages at the time of contracting if the Contractor 

fails to complete the Work in a timely manner. 

5.25. PINELLAS COUNTY’S COMMITMENT TO SAFETY 

A. All work shall be completed in a safe manner and consideration for cost of any equipment 

needed to perform contract in a safe manner, including personal protection equipment, shall be 

included in the contract bid. 

B. If County discovers an unsafe act or condition in contractor’s performance under this contract, 

County shall inform Design Professional/Engineer/Project Manager of unsafe act or condition. If 

unsafe act or condition poses the threat of imminent danger, Design 

Professional/Engineer/Project Manager shall be authorized to stop work until unsafe act or 

condition is remedied. No time extension shall be allowed. If remedy causes contractor to fail to 

meet the time specified, County shall be entitled to liquidated damages. If unsafe act or 

condition does not pose the threat of imminent danger, Design Professional/Engineer/Project 

Manager shall be authorized to require contractor to remedy the unsafe act or unsafe condition 

as soon as possible, but in no event later than 3 days from date of notice. No time extension 

shall be allowed. If remedy causes contractor to fail to meet the time specified, County shall be 

entitled to liquidated damages as outlined in Liquidated Damages. 

5.26. CHANGES IN THE WORK 

A. Without invalidating the Agreement, the Design Professional/Engineer/Project Manager may at 

any time, by written order, direct extra Work within the general scope or alter the Work by 

addition or deduction of items that do not alter the scope of the Work. Such changes may be 

affected by Field Order or by other written order. Such changes shall be binding on the 

Contractor. No officer, employee, or agent of the County is authorized to direct any extra or 

change Work orally. 

B. If changes to the Scope of the Work are required or if the Contract time or the total Contract 

Amount is increased by the additional Work, a Change Order approved by the Board will be 

required. 

C. The value of such extra Work or change shall be determined by schedule of values if applicable 

unit values are set forth in the Agreement. The amount of the change shall be computed from 

such values and added to or deducted from the Agreement Amount. If the applicable unit values 

are not in the Contract, the value of such extra Work or change shall be determined by 

negotiation. 

D. Should a Change Order be required, and the County and the Contractor are unable to agree on 

the requested change, the Contractor shall, nevertheless, promptly perform the change as 

directed in writing by the Design Professional/Engineer/Project Manager. If the Contractor 

disagrees with the Design Professional/Engineer/Project Manager's adjustment determination, 
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the Contractor must make a claim pursuant to the Claims and Dispute Section herein, or else be 

deemed to have waived any claim on this matter it might otherwise have had. 

E. For new Work not covered by schedule of values, the amount of an increase shall be limited to 

the Contractor's reasonable direct labor and material costs and reasonable actual equipment 

costs as a result of the change (including allowance for labor burden costs) plus a maximum 10% 

markup for all overhead and profit. In the event such change Work is performed by a 

subcontractor, a maximum 10% markup for all overhead and profit for all subcontractors' direct 

labor and material costs and actual equipment costs shall be permitted, with a maximum 5% 

markup thereon by the Contractor for all of its overhead and profit, for a total overall maximum 

markup of 15% of the amount of change Work. Sales and use taxes are not subject to the 

markup allowance. Material provided by the Contractor, for use by the Subcontractor, is only 

allowed the 10% markup by the Contractor. All compensation due the Contractor and any 

Subcontractor or sub-subcontractor for field and home office overhead is included in the 

markups noted above. 

F. In an emergency endangering life or property, or as expressly set forth herein, the Design 

Professional/Engineer/Project Manager has the authority to order the necessary Work in 

writing. The County shall not be liable to the Contractor for any increased compensation without 

such written order. The payment authorized by a written order shall represent full and complete 

compensation to the Contractor for labor, materials, incidental expenses, overhead, profit, 

impact costs, and time associated with the Work authorized by such written order. 

G. Execution by the Contractor of a properly authorized Change Order (see Appendix Sample 

Change Order) shall be considered a waiver of all claims or requests for additional time or 

compensation for any activities prior to the time of execution related to items included in the 

Change Order. 

5.27. CLAIMS AND DISPUTES 

A. A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation 

of the terms of the Contract Documents, payment of money, extension of time or other relief 

with respect to the terms of the Contract Documents. The term "Claim" also includes other 

disputes and matters in question between the County and the Contractor arising out of or 

relating to the Contract Documents. The responsibility to substantiate a claim shall rest with the 

party making the Claim. 

B. Claims by the Contractor shall be made in writing to the Design Professional/Engineer/Project 

Manager within two (2) regular Workdays after the commencement of the event giving rise to 

such Claim or else the Contractor shall be deemed to have waived the claim. Written supporting 

data shall be submitted to the Design Professional/Engineer/Project Manager within 15 calendar 

days after the occurrence of the event, unless the County grants additional time in writing, or 
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else the Contractor shall be deemed to have waived the Claim. All Claims shall be priced in 

accordance with provisions of the section in this document entitled Changes in the Work. 

C. The Contractor shall proceed diligently with its performance as directed by the County, 

regardless of any pending Claim, action, suit, or administrative proceeding, unless otherwise 

agreed to by the County in writing. The County shall continue to make payments in accordance 

with the Contract Documents during the pendency of any Claim. 

5.28. MEASUREMENT AND PAYMENT 

A. All Work completed under the terms of this Agreement shall be measured according to United 

States Standard Measures. 

B. All measurements shall be taken horizontally or vertically, unless specifically provided 

otherwise. 

C. In the measurement of items to be paid for on the basis of area of finished Work, when the pay 

quantity is designated to be determined by calculation, the lengths and/or widths to be used in 

the calculations shall be the station-to-station dimensions shown on the Plans, the station-to-

station dimensions actually constructed within the limits designated by the Design 

Professional/Engineer/Project Manager, or the final dimensions measured of the completed 

Work within the lines shown on the Plans or designated by the Design 

Professional/Engineer/Project Manager. The method, or combination of methods, shall be those 

which reflect with reasonable accuracy the actual area of finished Work as determined and 

authorized by the Design Professional/Engineer/Project Manager. 

D. No payment will be made for either construction over a greater area than authorized, or for 

material moved from outside of stakes and data shown on the Plans, except when such Work is 

performed upon instructions of the Design Professional/Engineer/Project Manager. 

E. The Contractor shall accept compensation provided under the terms of this Agreement as full 

payment for furnishing all materials and for performing all Work contemplated and embraced 

under this Agreement. Such compensation shall also be for any and all loss or damage arising 

out of the nature of the Work or from the action of the elements, or from any unforeseen 

difficulties or obstructions encountered during the Agreement Time until final acceptance by the 

County. 

F. Whenever any change, or combination of changes in the Plans, results in an increase or 

decrease in the original Contract quantities, and the Work added or decreased/eliminated is of 

the same general character as that called for in the Plans, the Contractor shall accept payment 

in full at the original schedule of values for the actual quantity of Work performed, with no 

allowance for any loss of anticipated profits. 

G. Where the pay quantity for an item is designated to be Lump Sum, and the Plans or 

Specifications indicate an estimated quantity, compensation for that item will be adjusted 
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proportionately if a plan change results in a significant change in the quantity from such 

estimated plan quantity. 

H. Failure to construct any item to plan or authorized dimensions within the Specification 

tolerances shall result in reconstruction by the Contractor to acceptable tolerances at no 

additional cost to the County, acceptance at no pay, or acceptance at reduced final pay as 

determined by the Design Professional/Engineer/Project Manager. Adjustments to final pay for 

those items designated to be paid on the basis of Lump Sum quantity under these provisions 

shall not be made unless such adjustments results in an aggregate change per item of more than 

$1,000.00 for earthwork items, or more than $100.00 for any other item. 

I. At the discretion of the Design Professional/Engineer/Project Manager, the County will allow 

partial payments for new materials that will be permanently incorporated into the Project and 

are stored in approved locations in the Project vicinity. Said materials are described as having 

the greatest impact on completing the Project on time; and can fluctuate as the Project 

progresses. Contractor shall store materials so that they will not be damaged by the elements 

and in a manner that identifies the Project on which they are to be used. The following 

conditions apply to all payments for stored materials: 

1. There must be reasonable assurance that the stored material will be incorporated into the 

specific Project on which partial payment is made. 

2. The stored material must be approved as meeting applicable Specifications. 

3. The total quantity for which partial payment is made shall not exceed the estimated total 

quantity required to complete the Project. 

4. The Contractor shall furnish the County with copies of certified invoices to document the 

value of the materials received. The contractor’s documentation for stored materials 

payment shall also include a reconciliation of the beginning balance, materials purchased, 

materials used, and ending balance. The amount of the partial payment will be determined 

from invoices for the material not to exceed one half of the unit value bid in the Contract. 

5. Delivery charges for materials delivered to the jobsite will be included in partial payments if 

properly documented on the certified invoices for the materials received. 

6. Partial payments will not be made for materials which were stored prior to award of the 

Contract for the Project. 

7. If payment is made the materials shall become the property of the County. The Contractor 

shall be responsible for loss or theft and shall replace, at the Contractor's expense, any such 

materials lost for any reason. 
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5.29. PAYMENTS TO CONTRACTOR 

A. Prior to submitting its first monthly Application for Payment, Contractor shall submit to the 

Design Professional/Engineer/Project Manager, for its review and approval, a Schedule of Values 

based upon the “Contract Amount” and the Construction Progress Schedule numbering system 

format listing the major elements of the Work and the dollar value for each element. After its 

approval by the County, this Schedule of Values shall be used as the basis for Contractor’s 

monthly Application for Payment. This Schedule shall be updated and submitted each month to 

the Design Professional/Engineer/Project Manager along with a completed and notarized copy 

of the Application for Payment and any Payment Continuation forms. 

B. Prior to submitting its first monthly Application for Payment, Contractor shall submit to the 

Design Professional/Engineer/Project Manager a complete list of all of its proposed 

subcontractors and materialmen, showing the Work and materials involved and the dollar 

amount of each proposed subcontract and purchase order. The first Application for Payment 

shall be submitted no earlier than 30 days after the Commencement Date. 

C. If payment is requested on the basis of materials and equipment not incorporated into the 

Work, but delivered and suitably stored at the site or at another location agreed to by the 

Design Professional/Engineer/Project Manager in writing, the Application for Payment shall also 

be accompanied by a bill of sale, invoice or other documentation warranting that the County has 

received the materials and equipment free and clear of all liens, charges, security interests and 

encumbrances, together with evidence that the materials and equipment are covered by 

appropriate property insurance and other arrangements to protect the County’s interest 

therein, all of which shall be subject to the County’s satisfaction. Contractor shall complete a 

Schedule of Stored Materials form. 

D. Contractor shall submit 3 notarized original copies of its monthly Application for Payment to 

Design Professional/Engineer/Project Manager for Work performed during the previous month. 

Invoices received after the previous month Application for Payment shall be considered for 

payment as part of the next month's application. Within 10 calendar days after receipt of each 

Application for Payment, Design Professional/Engineer/Project Manager shall submit to the 

County the approved Application for Payment in the amount recommended by Design 

Professional/Engineer/Project Manager as being due and owing Contractor. The County shall 

pay Contractor that portion of Design Professional/Engineer/Project Manager's approved 

Application for Payment, which the County approves as being due and owing Contractor in 

accordance with §218.70-79, Florida Statutes ("Local Government Prompt Payment Act"). 

E. Monthly payments to Contractor shall in no way imply approval or acceptance of Contractor's 

Work. 

F. Monthly payments will be made to the Contractor. Estimates of quantities will be prepared 

monthly by the Contractor, based on unit values or the Schedule of Values, as applicable to the 
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Project. The Design Professional/Engineer/Project Manager's project representative will be 

required to verify these estimates with the Contractor and sign the estimate in agreement. The 

payment estimate will then be checked by the Design Professional/Engineer/Project Manager, 

who will reconfirm with the Contractor any required corrections, before further processing of 

payments. 

G. Retainage: If progress satisfactory to the County is being made by the Contractor, the Contractor 

will receive partial payments on this Agreement as the Work progresses, based upon estimates 

of the amount of Work done less payments previously made. In each case 5% of the Agreement 

Amount earned shall be retained until satisfactory completion and final acceptance of the 

Project, and final compliance by the Contractor with all terms and conditions of the Contract 

Documents. Neither progress payment nor partial or entire use or occupancy of the Project by 

the County shall constitute an acceptance of Work not in accordance with the Contract 

Documents. The County, prior to making of any payment, may require the Contractor to furnish 

a certificate or other evidence showing the amount of Work done or completed at that time. 

H. Invoices: See Instructions & General Conditions for Submittals, PAYMENTS/INVOICES subsection. 

5.30. ACCEPTANCE AND FINAL PAYMENT 

A. Final Inspection: Whenever all materials have been furnished, all Work has been performed, and 

the construction specified by the Contract has been satisfactorily completed, the Consultant and 

Engineer/Project Manager will make the final inspection. 

B. Maintenance of Work: The Contractor shall maintain all Work in first-class condition until final 

inspection is completed and accepted by the Design Professional/Engineer/Project Manager. All 

Bonds and Insurance shall be maintained until final acceptance by the Board. 

C. Substantial Completion: When the Work, or any portion thereof, as designated by the County is 

sufficiently complete, in accordance with the Contract Documents, and is ready for its intended 

use, the Design Professional/Engineer/Project Manager and any other invited parties shall make 

an inspection of the Work or portion thereof so designated as complete to verify its 

completeness and develop a punch list of items needing completion or correction before final 

payment can be made. The County shall have the right to exclude the Contractor from these 

portions of the Work designated as complete after the inspection, however, the Contractor will 

have reasonable access to complete or correct items on the punch list. The punch list shall be 

completed by the Design Professional/Engineer/Project Manager within the timeframes 

provided by Florida Statute Section 218.735(7)(a). 

D. Final Acceptance 

1. Whenever the Work provided for under the Agreement has been completely performed by 

the Contractor, and the final inspection has been made by the Design 

Professional/Engineer/Project Manager, a final pay request showing the value of the Work 
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will be prepared by the Design Professional/Engineer/Project Manager as soon as the 

necessary measurements and computations can be made. All prior estimates and payments 

shall be subject to correction in the final estimate and payment. The amount of this 

estimate, less any sums that may have been deducted or retained under the provisions of 

the Agreement, will be paid to the Contractor as soon as practicable, after the Contractor 

has furnished a sworn Affidavit, to the effect that all bills are paid and no suits are pending, 

and after the Contractor has agreed in writing to accept the balance due, as determined by 

the County, as full settlement of its account under Agreement and of all claims in 

connection therewith. 

2. The surety on the Contract bonds consents, by completion of its portion of the affidavit and 

surety release subsequent to the Contractor's completion of its portion, to final payment to 

the Contractor and agrees that the making of such payment shall not relieve the surety of 

any of its obligations under the bonds. 

E. Waiver of Claims 

1. The Contractor's acceptance of final payment shall constitute a full waiver of any and all 

Claims by the Contractor against the County arising out of this Agreement or otherwise 

related to the Project, except those previously made in writing and identified by the 

Contractor as unsettled at the time the final estimate is prepared. 

2. Neither the acceptance of the Work nor payment by the County shall be deemed to be a 

waiver of the County's rights to enforce any continuing obligations of the Contractor 

hereunder or to the recovery of damages for defective Work not discovered by the County 

at the time of final inspection. 

F. Termination of Contractor's Responsibility: The Agreement will be considered complete when all 

Work has been completed and has been accepted by the Board. The Contractor will then be 

released from further obligation except as set forth in his bonds and in this Division. 

G. Recovery Rights, Subsequent to Final Payment: The County reserves the right, should an error 

be discovered in the partial or final estimates, or should proof of defective Work or materials 

used by or on the part of the Contractor be discovered after the final payment has been made, 

to claim and recover from the Contractor or its surety, or both, by process of law, such sums as 

may be sufficient to correct the error or make good the defects in the Work and materials. 

5.31. PAYMENTS WITHHELD 

To the maximum extent permitted by §218.735, Florida Statutes (2007), the Design 

Professional/Engineer/Project Manager may decline to certify for payment or County may decline to 

approve any Certificate for Payment, or portions thereof issued by Design Professional/Engineer/Project 

Manager, because of subsequently discovered evidence or subsequent inspections. County may nullify 

the whole or any part of any Certificate for Payment previously issued and County may withhold any 

payments otherwise due Contractor under this Agreement or any other agreement between County and 
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Contractor, to such extent as may be necessary in County's opinion to protect it from loss because of: (a) 

defective Work not remedied; (b) third party claims filed or reasonable evidence indicating probable 

filing of such claims; (c) failure of Contractor to make payment properly to subcontractors or for labor, 

materials or equipment; (d) reasonable doubt that the work can be completed for the unpaid balance of 

the Contract Amount; (e) reasonable indication that the Work will not be completed within the Contract 

Completion Time; (f) unsatisfactory prosecution of the Work by Contractor; or (g) any other material 

breach of the Contract Documents. If these conditions are not remedied or removed, County may, after 

3 days written notice, rectify the same at Contractor's expense. County also may offset against any sums 

due Contractor the amount of any liquidated or un-liquidated obligations of Contractor to County, 

whether relating to or arising out of this Agreement or any other agreement between Contractor and 

County. 

5.32. COVENANT AGAINST CONTINGENT FEES 

The Contractor warrants that no person or selling agency has been employed or retained to solicit or 

secure this Agreement upon an agreement or understanding for a commission, percentage, brokerage 

or contingent fee, except bona fide employees of bona fide established commercial or selling agencies 

maintained by the Contractor for the purpose of securing business. For breach or violation of this 

warranty the County shall have the right to annul this Agreement without liability or, in its discretion, to 

deduct from the Agreement Amount/Job Order Amount or consideration, or otherwise recover, the full 

amount of such commission, percentage, brokerage or contingent fee. 

5.33. LANDS FOR WORK AND ACCESS THERETO 

A. The County will furnish and define the limits of land for access to the construction site and for 

the site proper. All information shown in the Contract Documents constitutes the extent of land 

provided by the County. Any and all other lands required by the Contractor shall be procured by 

the Contractor at the Contractor's expense. 

B. As the work progresses, the Contractor shall keep the site reasonably clear of rubbish, trash, 

waste and other disposable materials on a daily basis. If the Contractor allows the site to 

become littered and unsightly, any payments otherwise due may be withheld until the 

Contractor cleans up the site to the satisfaction of the Design Professional/Engineer/Project 

Manager. If the Contractor fails to clean-up the site, the County may choose to clean-up the site 

at the Contractor's expense. 

C. Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the Contractor only 

with the approval of the Design Professional/Engineer/Project Manager after obtaining 

necessary permits, and shall be built with labor and materials furnished by the Contractor 

without expense to the County. Such temporary buildings and/or utilities shall remain the 

property of the Contractor and will be removed by the Contractor at its expense upon the 

completion of the Work. With the written consent of the Design Professional/Engineer/Project 

Manager, such buildings and/or utilities may be abandoned and need not be removed. 
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D. The Contractor shall confine all construction equipment, the storage of materials and 

equipment and the operations of workers to the Project site and land and areas identified in and 

permitted by the Contract Documents, and shall not unreasonably encumber the Project site 

with construction equipment or other material or equipment. The Contractor shall assume full 

responsibility for any damage to any such land or area, or to the County or occupant thereof, or 

any land or areas contiguous thereto, resulting from the performance of the Work. 

5.34. SITE INVESTIGATION 

A. The Contractor shall visit the site of the proposed Work and fully acquaint themself with 

conditions relating to construction and labor so that they may fully understand the facilities, 

difficulties and restrictions attending the execution of Work under the Agreement. The 

Contractor shall thoroughly examine and be familiar with the Contract Documents/Detailed 

Scope of Work. Failure or omission of the Contractor to receive or examine any form, 

instrument, addendum, or other documents, or to visit the site and acquaint themself with 

conditions existing thereon, shall in no way relieve the Contractor from any obligation with 

respect to the Agreement. 

B. The County does not warrant the accuracy or completeness of these reports, soil samples, or 

any other site condition information or data made available including, but not limited to, 

underground utility location. The submission of a bid shall be taken as prima-facie evidence of 

compliance with this paragraph. 

C. The Contractor acknowledges that they have satisfied themself as to the nature and location of 

the Work; the general and local conditions, including but not restricted to, those bearing upon 

transportation, disposal, handling and storage of materials; availability of labor, water, electric 

power, roads; and uncertainties of weather, river stages, tides or similar physical conditions at 

the site; the conformation and conditions of the ground; the character of equipment and 

facilities needed preliminary to and during prosecution of the Work. 

D. The Contractor further acknowledges that they have satisfied themself as to the character, 

quality and quantity of surface and subsurface materials, obstacles, or conditions to be 

encountered. 

E. Any failure by the Contractor to acquaint themself with any aspect of the Work or with any of 

the applicable conditions shall not relieve the Contractor from responsibility for adequately 

evaluating the difficulty or cost of successfully performing the Work under the Contract 

Documents, nor shall it be considered the basis for any claim for additional time or 

compensation. 

F. The County assumes no responsibility for any conclusions or interpretations made by the 

Contractor on the basis of the information made available by the County. The County also 

assumes no responsibility for any understanding or representations made by its officers or 
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agents during or prior to the execution of this Agreement, unless such understanding or 

interpretations are made in writing. 

5.35. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND 
VEGETATION 

A. Location of existing structures and utilities provided in the Contract Documents are approximate 

only. Any damage to existing structures or Work of any kind, or the interruption of a utility 

service resulting from failure to comply with the requirements of the Contract Documents, shall 

be repaired or restored promptly by, and at the expense of the Contractor. 

B. The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass 

on or adjacent to the site which do not unreasonably interfere with the construction as may be 

determined by the Design Professional/Engineer/Project Manager. The Contractor will be 

responsible for all unauthorized cutting or damaging of trees and shrubs, including damage due 

to careless operation of equipment, stockpiling of materials or tracking of grass areas by 

equipment. 

C. The Contractor's attention is directed to the fact that Type "A" or Type "B" TREE PROTECTION 

BARRIERS, as per Pinellas County Design Professional/Engineer/Project Manager Department 

Index No. 1111, shall be constructed when called for on the Plans, or as directed by the Design 

Professional/Engineer/Project Manager. Barriers shall be maintained in place until their removal 

is directed by the Design Professional/Engineer/Project Manager. 

D. Care will be taken by the Contractor in felling trees authorized for removal to avoid unnecessary 

damage to vegetation that is to remain in place. Any limbs or branches of trees broken during 

such operations shall be trimmed without cutting into the trunk and left with a clean cut and a 

small stub. The Contractor will be liable for, or may be required to replace or restore at its own 

expense, all vegetation that may be destroyed or damaged due to the Contractor's failure to 

protect and preserve same as required herein. 

E. Where the Contractor hauls material or equipment to the Project over roads and bridges on the 

State road system, County road system or City street system, and such use causes damage, the 

Contractor shall immediately, at its expense, repair such road or bridge to as good a condition as 

before the hauling began. Such hauling shall be conducted in accordance with all applicable 

environmental and safety regulations. 

F. The Contractor shall fully protect the Work from loss or damage and shall bear the cost of any 

such loss or damage until final payment has been made. If the Contractor or any one for whom 

the Contractor is legally liable for is responsible for any loss or damage to the Work, or other 

Work or materials of the County or County's separate contractors, the Contractor shall be 

charged with the same, and any monies necessary to replace such loss or damage shall be 

deducted from any amounts due the Contractor. 
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G. The Contractor shall not disturb any benchmark established by the County with respect to the 

Project. If the Contractor, or its subcontractors, agents or any one for whom the Contractor is 

legally liable, disturbs County benchmarks, the Contractor shall immediately notify the Design 

Professional/Engineer/Project Manager. The County shall have the benchmarks reestablished 

and the Contractor shall be liable for all costs incurred by the County associated therewith. 

5.36. OTHER WORK 

A. The Contractor will cooperate with County forces or others who may be engaged in authorized 

Work prior to final completion of the Project. 

B. The Contractor shall cooperate with the owners of any underground or overhead utility lines in 

their removal and rearrangement operations in order that these operations may progress in a 

reasonable manner and that service rendered by these parties will not be interrupted. 

C. The County may perform other Work related to the Project at the site by the County's own 

forces, have other Work performed by utility owners or let other direct contracts. If the fact that 

such other Work is to be performed is not noted in the Contract Documents, notice thereof will 

be given to the Contractor. If the Contractor believes that such performance will involve 

additional expense to the Contractor or require additional time, the Contractor shall send 

written notice of that fact to the County and the Design Professional/Engineer/Project Manager 

within 48 hours of being notified of the other Work. If the Contractor fails to send the above 

required 48 hour notice, the Contractor will be deemed to have waived any rights it otherwise 

may have had to seek an extension to the Agreement Time or adjustment to the Agreement 

Amount. The Contractor shall afford each utility owner and other contractors (or the County, if 

the County is performing the additional Work with the County's employees) proper and safe 

access to the site and a reasonable opportunity for the introduction and storage of materials 

and equipment and the execution of such Work and shall properly connect and coordinate its 

Work with theirs. The Contractor shall not endanger any Work of others by cutting, excavating 

or otherwise altering their Work and will only cut or alter their Work with the written consent of 

the Design Professional/Engineer/Project Manager and the others whose Work will be affected. 

D. If any part of the Contractor's Work depends, for proper execution or results, upon the Work of 

any other contractor other than a subcontractor or utility owner, the Contractor shall inspect 

and promptly report to the Design Professional/Engineer/Project Manager, in writing, any 

delays, defects or other problems in such other Work that render it impossible for the 

Contractor to obtain proper execution or results. The Contractor's failure to report will 

constitute an acceptance of the other Work as fit and proper for integration with the 

Contractor’s Work. 

5.37. TERMINATION 

A. Termination for Default: 



Invitation to Bid - Construction (ITB-C) #25-0071-ITB-C 
Title: FY 2026 Pavement Preservation Package 2 

52 

 

1. The Contractor shall be considered in material default of the Agreement and such default 

shall be considered cause for the County to terminate the Agreement, in whole or in part, as 

further set forth in this paragraph, for any of the following reasons: 

a. Failing to begin Work under the Contract Documents within the time specified herein; 

b. Failing to properly and timely perform the Work as directed by the Design 

Professional/Engineer/Project Manager or as provided for in the approved Construction 

Progress Schedule; 

c. Performing the Work unsuitably or neglecting or refusing to remove materials or to 

correct or replace such Work as may be rejected as unacceptable, unsuitable or 

otherwise defective; 

d. Discontinuing the prosecution of the Work; 

e. Failing to resume Work that has been suspended within a reasonable time after being 

notified to do so; 

f. Becoming insolvent or declared bankrupt, or committing any act of bankruptcy; 

g. Allowing any final judgment to stand unsatisfied for more than ten days; 

h. Making an assignment for the benefit of creditors; 

i. Failing to obey laws, ordinances, regulations or other codes of any governmental 

authority with jurisdiction on the Project; 

j. Failing to perform or abide by the terms or spirit of the Contract Documents. 

2. The County shall notify the Contractor in writing of the Contractor's default. If the County 

determines that the Contractor has not taken substantial steps toward effecting a remedy 

or cure of the default or defaults in its performance within 7 calendar days following receipt 

by the Contractor of written notice of default or defaults, then the County, at its option, 

without releasing or waiving its rights and remedies against the Contractor's sureties, and 

without prejudice to any other right it may be entitled to hereunder or by law, may 

terminate the Contractor's right to proceed under this Agreement, in whole or in part, and 

may take possession of the Work and any materials, tools, equipment, and appliances of the 

Contractor, take assignments of any of the Contractor's subcontracts and purchase orders 

and complete the Contractor's Work by whatever means, method or agency which the 

County, in its sole discretion, may choose. 

3. If the County deems any of the foregoing remedies necessary, the Contractor agrees it shall 

not be entitled to receive any further payment until after the Work is completed. All money 

expended and all of the costs, losses, damages and extra expenses, including all 

management, administrative and other overhead and other direct and indirect expenses, 

(including Design Professional/Engineer/Project Manager and Architectural fees) or 
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damages incurred by the County incident to such completion, shall be deducted from the 

Agreement Amount, and if such expenditures exceed the unpaid balance of the Agreement 

Amount, the Contractor agrees to pay promptly to the County on demand, the full amount 

of such excess, including costs of collection, and interest thereon at the maximum legal rate 

of interest until paid. The liability of the Contractor hereunder shall extend to and include 

the full amount of any and all sums paid, expenses and losses incurred, damages sustained 

and obligations assumed by the County in good faith under the belief that such payments or 

assumptions were necessary or required, in completing the Work and providing labor, 

materials, equipment, supplies, and other items therefore or relating to the Work, and in 

settlement, discharge, or compromise of any claims, demands, suits or judgments pertaining 

to or arising out of the Work hereunder. 

4. If after notice of termination of the Contractor's right to proceed pursuant to this 

subparagraph A, "Termination for Default", it is determined for any reason that the 

Contractor was not in default or that its default was excusable, or that the County is not 

entitled to the remedies against the Contractor provided herein, then the Contractor's 

remedies against the County shall be the same as and limited to those afforded the 

Contractor pursuant to the Termination for Convenience subparagraph B below. 

B. Termination for Convenience and Right of Suspension: 

1. The County shall have the right to terminate or suspend this Agreement, in whole or in part; 

without cause upon 30 calendar days written notice to the Contractor. 

2. In the event of such termination or suspension for convenience, the Contractor's sole 

recovery against the County shall be limited to that portion of the Agreement Amount 

earned through the date of termination or suspension, together with any retainage withheld 

and reasonable termination or suspension expenses incurred, but the Contractor shall not 

be entitled to any other or further recovery against the County, including, but not limited to, 

damages and any anticipated profit or Work not performed. 

5.38. MATERIALS 

A. Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for materials used on 

the Project, regardless of the basis of payment. 

B. Job Mix Formula for Asphaltic Concrete: Attention is directed to the provisions of the "PINELLAS 

COUNTY, FLORIDA - SPECIFICATIONS FOR HOT BITUMINOUS MIXTURES, PLANT METHODS, 

EQUIPMENT AND CONSTRUCTION METHODS, latest edition," which require the submission of 

job mix formulas for asphaltic concrete, of the type specified, at least 14 days before plant 

operations begin.  The submitted formula shall be approved by the Project Manager. The 

Contractor shall prepare the mix formula to be submitted to the Project Manager. 
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C. Job Mix Formula for Portland Cement Concrete: Attention is directed to the requirement that 

job mix design formulas for all Portland Cement Concrete, of the type specified, be submitted at 

least fourteen (14) days prior to use on the Project.  The submitted formulas shall be approved 

by the County and/or its agents prior to its use.  All concrete mix designs shall meet Florida 

D.O.T. Concrete Class mix guidelines or the requirements included in the Technical 

Specifications included in these Contract Documents. 

D. All Job mix formulas shall be submitted to the Project Manager. 

5.39. SUBSTITUTIONS/ APPROVED EQUAL(S) PRIOR TO BID OPENING 

A. The materials, products and equipment described in the Contract Documents established a 

standard of required function, dimension, appearance and quality to be met by any proposed 

substitution. 

B. No substitution will be considered prior to receipt of Bids unless a written request for approval 

has been received by the Pinellas County Purchasing Department, by the question deadline on 

page 1. Each such request shall include the name of the material or equipment for which it is to 

be substituted and a complete description of the proposed substitute including drawings, cuts, 

performance and test data and any other information necessary for an evaluation. A statement 

setting forth any changes in other materials, equipment or other Work that incorporation of the 

substitute would require shall be included. The burden of proof of the merit of the proposed 

substitute is upon the proposer. The decision of approval or disapproval of a proposed 

substitution shall be final. 

C. If the Purchasing Director approves any proposed substitution prior to receipt of Bids, such 

approval will be set forth in an Addendum. Bidders shall not rely upon approvals made in any 

other manner. 

5.40. SUBMITTALS AFTER AWARD 

A. Schedule 

1. At or before the Preconstruction Conference, the Contractor shall submit a preliminary 

Construction Progress Schedule to the Design Professional/Engineer/Project Manager. The 

County will review the schedule and provide the Contractor with comments. Within 10 days 

after receipt of the County's comments, the Contractor shall deliver to the Design 

Professional/Engineer/Project Manager a Construction Progress Schedule in a form 

satisfactory to the Design Professional/Engineer/Project Manager and showing the 

proposed dates of commencement and completion of each of the various subdivisions of 

Work. At or before the Preconstruction Conference, the Contractor shall provide to the 

County a breakdown of estimated monthly payments for the entire duration of the 

Agreement period. 
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2. For lump sum items within the Pricing Proposal Section, the Contractor shall also furnish the 

Design Professional/Engineer/Project Manager with a detailed estimate giving a complete 

breakdown of the value of items of Work to be paid for the purpose of making partial 

payments thereon. The values employed in making up this estimate and the schedule will be 

used only for determining the basis of partial payment and will not be considered as fixing a 

basis for additions to or deductions from the Agreement Amount. 

3. The Construction Progress Schedule shall be updated monthly by the Contractor. All updates 

to the Construction Progress Schedule shall be subject to the Design 

Professional/Engineer/Project Manager's review and County’s written approval. Contractor 

shall submit the updates to the Progress Schedule with its monthly applications for payment 

noted below. Contractor's submittal of these monthly updates and Design 

Professional/Engineer/Project Manager’s written approval of same shall be a condition 

precedent to County's obligation to pay Contractor. 

4. The Work shall be planned and carried out so as to minimize the interruption of existing 

services, and/or traffic, or as directed by the Design Professional/Engineer/Project Manager. 

B. Contractor shall carefully examine the Contract Documents for all requirements for approval of 

materials to be submitted such as shop Plans, data, test results, schedules and samples. 

Contractor shall submit all such materials at its own expense and in such form and manner as 

required by the Contract Documents in sufficient time to prevent any delay in the delivery of 

such materials and the installation thereof. Incomplete submittals will be returned to the 

Contractor. The Design Professional/Engineer/Project Manager will record time for submittals 

handled more than twice. The Contractor shall reimburse the County for charges of the Design 

Professional/Engineer/Project Manager and his/her consultants for providing more than two 

reviews of submittals. 

C. Whenever materials or equipment are specified or described in the Contract Documents by 

using the name of a proprietary item or the name of a particular supplier, the naming of the 

item is intended to establish the type, function and quality required. Unless the name is 

followed by words indicating that no substitution is permitted, materials or equipment of other 

suppliers may be accepted by the Design Professional/Engineer/Project Manager if sufficient 

information is submitted by Contractor to allow the Design Professional/Engineer/Project 

Manager to determine that the material or equipment proposed is equivalent or equal to that 

named. Requests for review of substitute items of material and equipment will not be accepted 

by Design Professional/Engineer/Project Manager from anyone other than Contractor and all 

such requests must be submitted by Contractor to Design Professional/Engineer/Project 

Manager within 30 calendar days after notice of award is received by Contractor.. 

D. If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor 

shall make application to Design Professional/Engineer/Project Manager for acceptance thereof, 

certifying that the proposed substitute shall perform adequately the functions and achieve the 
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results called for by the general design, be similar and of equal substance to that specified and 

be suited to the same use as that specified. The application shall state that the evaluation and 

acceptance of the proposed substitute will not prejudice Contractor's achievement of 

substantial completion on time, whether or not acceptance of the substitute for use in the Work 

will require a change in any of the Contract Documents (or in the provisions of any other direct 

contract with County for the Project) to adapt the design to the proposed substitute and 

whether or not incorporation or use by the substitute in connection with the Work is subject to 

payment of any license fee or royalty. All variations of the proposed substitute from that 

specified will be identified in the application and available maintenance, repair and replacement 

service shall be indicated. The application also shall contain an itemized estimate of all costs that 

will result directly or indirectly from acceptance of such substitute, including costs for redesign 

and claims of other contractors affected by the resulting change, all of which shall be considered 

by the Design Professional/Engineer/Project Manager in evaluating the proposed substitute. 

Design Professional/Engineer/Project Manager may require Contractor to furnish, at 

Contractor's expense, additional data about the proposed substitute. 

E. If a specific means, method, technique, sequence or procedure of construction is indicated in or 

required by Contract Documents, Contractor may furnish or utilize a substitute means, method, 

technique, sequence or procedure of construction acceptable to Design 

Professional/Engineer/Project Manager, if Contractor submits sufficient information to allow 

Design Professional/Engineer/Project Manager to determine that the substitute proposed is 

equivalent to that indicated or required by the Contract Documents. The procedures for 

submission to and review by the Design Professional/Engineer/Project Manager shall be the 

same as those provided herein for substitute materials and equipment. 

F. Design Professional/Engineer/Project Manager shall be allowed a reasonable time within which 

to evaluate each proposed substitute. Design Professional/Engineer/Project Manager shall be 

the sole judge of the acceptability of any substitute. No substitute shall be ordered, installed or 

utilized without the Design Professional/Engineer/Project Manager's prior written acceptance 

which shall be evidenced by either a Change Order or an approved submittal. County may 

require Contractor to furnish at Contractor's expense a special performance guarantee or other 

surety with respect to any substitute. Design Professional/Engineer/Project Manager will record 

time required by Design Professional/Engineer/Project Manager and Design 

Professional/Engineer/Project Manager's consultants in evaluating substitutions proposed by 

Contractor and making changes in the Contract Documents occasioned thereby. Whether or not 

County accepts a proposed substitute, Contractor shall reimburse County for the charges of 

Design Professional/Engineer and Engineers consultant(s) for evaluating each proposed 

substitute. 

G. Shop Plans/Working Plans 
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1. 7 complete sets of detailed shop or working Plans shall be furnished by the prime Contractor 

to the Design Professional/Engineer/Project Manager for review and processing. The 

submittal shall include all details, computations, materials, loads, stresses, member sizes, 

deflections and temporary connections for pre-casting or any other relevant information on 

details necessary for review. 

2. All shop, working and erection Plans prepared by the Contractor or its subcontractor, 

fabricator or supplier shall be REVIEWED, DATED, STAMPED, APPROVED, SEALED (if 

required), and SIGNED BY THE CONTRACTOR prior to submission for review to the Design 

Professional/Engineer/Project Manager. By approving and submitting shop or working Plans, 

the Contractor represents that it has verified Work requirements, field measurements, 

construction criteria, sequence of assembly and erection, access and clearances, catalog 

numbers and other similar data. Each submission shall indicate the Specification section or 

bid item number and page and/or sheet number to which the submission applies. Under no 

circumstances will submittals be accepted from subcontractors. The Contractor shall 

indicate on the working, shop and erection Plans all deviations from the Contract 

Documents and shall itemize all deviations in the letter of transmittal. 

3. Submittals shall be made to the Design Professional/Engineer/Project Manager and will be 

distributed to the appropriate parties, as applicable. The Contractor shall identify each 

submittal by title on the form provided by the Design Professional/Engineer/Project 

Manager. All submittals are to be transmitted in an expeditious manner to ensure "next day 

delivery". After they have been reviewed by the Design Professional/Engineer/Project 

Manager, all submittals shall be stamped either "no exceptions," "exceptions noted" or 

"rejected" with resubmittal required and returned to the Contractor. 

4. Prior to receipt of the reviewed shop or working Plans from the County, Work done or 

materials ordered for items covered by the Plans shall be done at the Contractor’s risk. 

5. All submittals by the Contractor shall be made sufficiently in advance of the scheduled start 

of the applicable construction operation to allow for shop Plans review and for Contractor 

action required in addressing review comments. The review period shall begin on the day 

the submittal is received in the office of the Design Professional/Engineer/Project Manager 

and shall be completed on the day the Design Professional/Engineer/Project Manager 

transmits reviewed Plans to the Contractor. 

6. The Contractor shall schedule the submission of shop drawing sheets (to be discussed at the 

pre-construction meeting) so that approximately 21 days are allowed for review by the 

Engineer and Consultant for routine Work. For more complex Work, the number of copies 

and the scheduled time for review shall be increased proportionately to the complexity of 

the Work. Contractor submittals that are to be considered as complex and requiring 

proportionately greater review time include, but are not limited to, the following: 
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a. Contractor submittals of alternative design features or modifications to the original 

design. 

b. Contractor submittals of complex designs, unusual construction or equipment and 

methods requiring analysis of design calculations. 

H. Materials 

1. Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for materials used 

on the Project, regardless of the basis of payment. 

2. Job Mix Formula for Asphaltic Concrete: Attention is directed to the provisions of the 

"PINELLAS COUNTY, FLORIDA - SPECIFICATIONS FOR HOT BITUMINOUS MIXTURES, PLANT 

METHODS, EQUIPMENT AND CONSTRUCTION METHODS, latest edition," which require the 

submission of job mix formulas for asphaltic concrete, of the type specified, at least 14 days 

before plant operations begin. The submitted formula shall be approved by the Design 

Professional/Engineer/Project Manager. The Contractor shall prepare the mix formula to be 

submitted to the Design Professional/Engineer/Project Manager. 

3. Job Mix Formula for Portland Cement Concrete: Attention is directed to the requirement 

that job mix design formulas for all Portland Cement Concrete, of the type specified, be 

submitted at least 14 days prior to use on the Project. The submitted formulas shall be 

approved by the County and/or its agents prior to its use. All concrete mix designs shall 

meet Florida D.O.T. Concrete Class mix guidelines or the requirements included in the 

Technical Specifications included in these Contract Documents. 

4. All Job mix formulas shall be submitted to the Design Professional/Engineer/Project 

Manager. 

5. Concrete Box Culverts, Pipes, Drainage Structures: The Contractor shall submit written 

documentation that materials meet the minimum requirements of the technical 

specifications, including copies of supplier's testing results. No payment for the applicable 

pay item under the Agreement (i.e., Box Culvert, Pipe, Drainage structure, etc) shall be 

made to the Contractor until written documentation of the specified minimum 

requirements is received by the Design Professional/Engineer/Project Manager. 

I. The Contractor will provide 8" X 10" color photographs of the Project in its preconstruction 

condition and for unusual conditions during construction. The photographs will show all 

pertinent physical features within the construction limits before construction begins. The 

Contractor will furnish two copies of all pictures to the County. The Contractor shall provide a 

hard copy and a digital copy for submittal. The Contractor will provide a preconstruction video 

of all physical features within the construction limits before construction begins. The Contractor 

will furnish two copies of the video in DVD format. 
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5.41. RIGHT TO AUDIT 

A. All of the Contractor's records related to the performance of this Agreement shall be open to 

inspection and subject to reproduction by the Design Professional/Engineer/Project Manager 

during normal working hours to the extent necessary to permit adequate evaluation and 

verification of any invoices for payment, or claims, submitted by the Contractor or any of its 

payees pursuant to the execution of the Agreement. Such records shall include, but not be 

limited to, accounting records, written policies and procedures, subcontractor files, original 

estimates, estimating work sheets, correspondence, Change Order files (including the 

documentation of negotiated settlements), any supporting evidence necessary to substantiate 

charges related to this Agreement, and any records necessary to evaluate and verify direct and 

indirect costs (including overhead allocations) as they may apply to costs associated with this 

Agreement. 

B. For the purpose of such audits, inspections, examinations and evaluations the Design 

Professional/Engineer/Project Manager shall have access to the said records from the effective 

date of this Agreement, for the duration of the Work, and until five (5) years after the date of 

final payment by the County to the Contractor for performance under this Agreement. The 

Contractor hereby agrees to maintain said records in safe and dry storage until the end of this 

time period. 

C. The Design Professional/Engineer/Project Manager shall have access to the Contractor's 

facilities and all necessary records in order to conduct audits in compliance with this Paragraph. 

D. Such audit privilege is provided for within the text of the Pinellas County Code §2-156 through 

§2-187. 

5.42. INTEREST ON JUDGMENTS 

In the event of any disputes between the parties to this Agreement, including without limited thereto, 

their assignees and/or assigns, arising out of or relating in any way to this Agreement, which results in 

litigation and a subsequent judgment, award or decree against either party, it is agreed that any 

entitlement to post judgment interest, to either party and/or their attorneys, shall be fixed by the 

proper court at the rate of 5%, per annum, simple interest. Under no circumstances shall either party be 

entitled to pre-judgment interest. The parties expressly acknowledge and, to the extent allowed by law, 

hereby opt out of any provision of federal or state statute not in agreement with this Paragraph. 

5.43. DRAINAGE 

The Contractor shall so conduct its operations and maintain the Work in such condition that adequate 

drainage will be in effect at all times. 
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5.44. SURVEY AND LAYOUT 

The requirements below (A-H), shall only be applicable when there is a pay item for the contractor to 

perform the Survey and Layout. If there is no separate pay item for “Survey and Layout by Contractor”, 

then the County shall perform the Survey and Layout. 

A. The Contractor shall be responsible for providing all lines, grades, boundaries and required 

survey and/or layout necessary to construct and inspect the Project. All right-of-way and 

easement boundaries and centerline control points shall be established and maintained through 

the Agreement Period by the Contractor. 

B. The Contractor shall employ or retain the services of a Florida registered Professional Land 

Surveyor to perform and supervise the establishment and setting of the Project centerline 

control at intervals not to exceed 500 feet. All primary control points such as section corners, 

points of intersection, points of curvature and points of tangency shall be installed, referenced 

by acceptable standards, and maintained through the Agreement Period. All stakes and points 

shall be clearly marked and identified. 

C. The Contractor shall employ or retain the services of a Florida registered Professional Land 

Surveyor to perform and supervise the establishment of all rights-of-way/boundary staking at all 

Project sidelines. Such staking shall be established and maintained by the Contractor's 

registered Professional Land Surveyor along each sideline or perimeter at each station and all 

points of intersection, points of curvature, and points of tangency. All stakes shall be clearly 

marked and identified. 

D. The Contractor's registered Professional Land Surveyor and all employees engaged in survey 

efforts shall keep proper documentation of survey notes in hard bound books. The use of digital 

data storage capabilities may be used in lieu of hard bound books. Standard ASCII files/format 

shall be used with software compatibility to that of the Design Professional/Engineer/Project 

Manager's. The Contractor shall submit for approval the selected format and software 

application(s). 

E. The Contractor may perform or select the option to employ a Florida registered Professional 

Design Professional/Engineer or registered Professional Land Surveyor to provide construction 

layout. All layout and measurements shall be performed from control and boundaries 

established and maintained by the Contractor's Florida registered Professional Land Surveyor. 

F. The Contractor shall be responsible to perform all layout in acceptable standard methods. All 

items shall be clearly staked and marked. Roadway items shall be staked for horizontal 

alignment relative to the edge of pavement with appropriate offset stakes. All vertical grades 

should be referenced to the nearest even foot cut or fill where practical. Tabulated cut/fill 

sheets are acceptable for utility Work items, copies of which shall be furnished to the Design 

Professional/Engineer/Project Manager prior to the Work. 
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G. All calculations for intermediate grades and locations shall be performed by the Contractor. All 

calculations shall be transcribed in hard-bound field books prior to layout and staking. 

H. The Contractor shall submit, for information only, a Survey and Layout Plan comprised of the 

following: 

1. Name, address and certificate number of the registered Professional Land Surveyor to be in 

responsible charge of performing all survey control and boundary Work. 

2. Name, address and certificate registration number, if applicable, of the person in 

responsible charge of performing all layout, measurements and calculations for the Project, 

if opted by the Contractor. This person must be a Contractor, Professional Land Surveyor or 

Professional Design Professional/Engineer. 

5.45. CONFORMITY OF WORK WITH PLANS: 

A. All Work performed and all materials furnished shall be in reasonably close conformity with the 

lines, grades, cross sections, dimensions, and material requirements, including tolerances, 

shown on the Plans or indicted in the Specifications. 

B. In the event the Design Professional/Engineer/Project Manager or Consultant finds the 

materials or the finished product in which the materials are used not within reasonably close 

conformity with the Plans and Specifications, but that reasonably acceptable Work has been 

produced, he/she shall then make a determination if the Work shall be accepted and remain in 

place. In this event, the Design Professional/Engineer/Project Manager will document the basis 

of acceptance by Contract modification which will provide for an appropriate adjustment in the 

Agreement Amount for such Work or materials as he deems necessary to conform to his/her 

determination based on Design Professional/Engineer/Project Managers judgment. 

5.46. LABORATORY TESTING 

Cost of all required laboratory testing shall be borne by the County, except that the cost of all re-testing 

due to defective materials or construction shall be borne by the CONTRACTOR. Testing shall be in 

accordance with the applicable portions of Specifications and Plans. The Contractor shall also be 

responsible for all related laboratory costs associated with cancellation of scheduled testing due to 

Work not completed and ready for testing at the scheduled time. 

5.47. GUARANTEE OF WORK 

All Work shall be guaranteed for 18 months after the date on the certificate of completion and final 

acceptance of the Work unless otherwise specified. The guarantees are to be construed as being 

supplemental in nature and in addition to any and all other remedies available to the County under the 

laws of the State of Florida. 
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5.48. WARRANTY 

The Contractor shall obtain and assign to the County all expressed warranties given to the Contractor or 

any subcontractors by any material suppliers, equipment or fixtures to be incorporated into a Project. 

The Contractor warrants to the County that any materials and equipment furnished under the Contract 

Documents shall be new unless otherwise specified, and that all Work shall be of good quality, free from 

all defects and in conformance with the Contract Documents. The Contractor further warrants to the 

County that all materials and equipment furnished under the Contract Documents shall be applied, 

installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of the 

applicable manufacturers, fabricators, suppliers or processors except as otherwise provided for in the 

Contract Documents. Unless otherwise specified, if within 18 months after the date on the Certificate of 

Completion and final acceptance, any Work is found to be defective or not in conformance with the 

Contract Documents, the Contractor shall correct it promptly after receipt of written notice from the 

Design Professional/Engineer/Project Manager. The Contractor shall also be responsible for and pay for 

replacement or repair of adjacent materials or Work which may be damaged as a result of such 

replacement or repair. These warranties are in addition to those implied warranties to which the County 

is entitled as a matter of law. 
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6. Insurance Requirements 

6.1. INSURANCE (General) 

The Vendor must provide a certificate of insurance and endorsement in accordance with the insurance 

requirements listed below, prior to recommendation for award. The Vendor shall obtain and maintain, 

and require any subcontractor to obtain and maintain, at all times during its performance of the 

Agreement in Phase 1 insurance of the types and in the amounts set forth. For projects with a 

Completed Operations exposure, Vendor shall maintain coverage and provide evidence of insurance for 

2 years beyond final acceptance. All insurance policies shall be from responsible companies duly 

authorized to do business in the State of Florida and have an AM Best rating of VIII or better. 

6.2. INSURANCE (Requirements) 

A. Submittals should include, the Vendor’s current Certificate(s) of Insurance. If Vendor does not 

currently meet insurance requirements, Vendor shall also include verification from their broker 

or agent that any required insurance not provided at that time of submittal will be in place prior 

to the award of contract. Upon selection of Vendor for award, the selected Vendor shall email 

certificate that is compliant with the insurance requirements. If the certificate received is 

compliant, no further action may be necessary. The Certificate(s) of Insurance shall be signed by 

authorized representatives of the insurance companies shown on the Certificate(s). 

B. The Certificate holder section shall indicate Pinellas County, a Political Subdivision of the State 

of Florida, 400 S Fort Harrison Ave, Clearwater, FL 33756. Pinellas County, a Political 

Subdivision shall be named as an Additional Insured for General Liability. A Waiver of 

Subrogation for Workers Compensation shall be provided if Workers Compensation coverage 

is a requirement. 

C. Approval by the County of any Certificate(s) of Insurance does not constitute verification by the 

County that the insurance requirements have been satisfied or that the insurance policy shown 

on the Certificate(s) of Insurance is in compliance with the requirements of the Agreement. 

County reserves the right to require a certified copy of the entire insurance policy, including 

endorsement(s), at any time during the Bid and/or contract period. 

D. If any insurance provided pursuant to the Agreement expires or cancels prior to the completion 

of the Work, you will be notified by CTrax, the authorized vendor of Pinellas County. Upon 

notification, renewal Certificate(s) of Insurance and endorsement(s) shall be furnished to 

Pinellas County Risk Management at InsuranceCerts@pinellascounty.org and to CTrax c/o JDi 

Data at PinellasSupport@ididata.com by the Vendor or their agent prior to the expiration date. 

1. Vendor shall also notify County within twenty-four (24) hours after receipt, of any notices of 

expiration, cancellation, nonrenewal or adverse material change in coverage received by 

said Vendor from its insurer Notice shall be given by email to Pinellas County Risk 

mailto:InsuranceCerts@pinellascounty.org
mailto:PinellasSupport@ididata.com
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Management at InsuranceCerts@pinellascounty.org. Nothing contained herein shall absolve 

Vendor of this requirement to provide notice. 

2. Should the Vendor, at any time, not maintain the insurance coverages required herein, the 

County may terminate the Agreement,. 

E. If subcontracting is allowed under this Bid, the Primary Vendor shall obtain and maintain, at all 

times during its performance of the Agreement, insurance of the types and in the amounts set 

forth; and require any subcontractors to obtain and maintain, at all times during its performance 

of the Agreement, insurance limits as it may apply to the portion of the Work performed by the 

subcontractor; but in no event will the insurance limits be less than $500,000 for Workers’ 

Compensation/Employers’ Liability, and $1,000,000 for General Liability and Auto Liability if 

required below. 

1. All subcontracts between the Vendor and its Subcontractors shall be in writing and are 

subject to the County’s prior written approval. Further, all subcontracts shall 

a. Require each Subcontractor to be bound to the Vendor to the same extent the Vendor is 

bound to the County by the terms of the Contract Documents, as those terms may apply 

to the portion of the Work to be performed by the Subcontractor; 

b. Provide for the assignment of the subcontracts from the Vendor to the County at the 

election of Owner upon termination of the Contract; 

c. Provide that County will be an additional indemnified party of the subcontract; 

d. Provide that the County will be an additional insured on all insurance policies required 

to be provided by the Subcontractor except workers compensation and professional 

liability; 

e. Provide a waiver of subrogation in favor of the County and other insurance terms 

and/or conditions 

f. Assign all warranties directly to the County; and 

g. Identify the County as an intended third-party beneficiary of the subcontract. The 

Vendor shall make available to each proposed Subcontractor, prior to the execution of 

the subcontract, copies of the Contract Documents to which the Subcontractor will be 

bound by this Section C and identify to the Subcontractor any terms and conditions of 

the proposed subcontract which may be at variance with the Contract Documents. 

F. Each insurance policy and/or certificate shall include the following terms and/or conditions: 

1. The Named Insured on the Certificate of Insurance and insurance policy must match the 

entity’s name that responded to the solicitation and/or is signing the agreement with the 

County. 

mailto:InsuranceCerts@pinellascounty.org
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2. Companies issuing the insurance policy, or policies, shall have no recourse against County 

for payment of premiums or assessments for any deductibles which all are at the sole 

responsibility and risk of Vendor. 

3. The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, 

Commissions, Divisions, Departments and Constitutional offices of County and individual 

members, employees thereof in their official capacities, and/or while acting on behalf of 

Pinellas County. 

4. All policies shall be written on a primary, non-contributory basis. 

The minimum insurance requirements and limits for this Agreement, which shall remain in effect 

throughout its duration and for two (2) years beyond final acceptance for projects with a Completed 

Operations exposure, are as follows: 

6.3. WORKERS' COMPENSATION INSURANCE 

Worker’s Compensation Insurance is required if required pursuant to Florida law. If, pursuant to Florida 

law, Worker’s Compensation Insurance is required, employer’s liability, also known as Worker’s 

Compensation Part B, is also required in the amounts set forth herein. 

A. Limits 

1. Employers’ Liability Limits Florida Statutory 

a. Per Employee $ 500,000 

b. Per Employee Disease $ 500,000 

c. Policy Limit Disease $ 500,000 

If Vendor is not required by Florida law, to carry Workers Compensation Insurance in order to perform 

the requirements of this Agreement, County Waiver Form for workers compensation must be executed, 

submitted, and accepted by Risk Management. The County Waiver Form is found at 

https://pinellas.gov/services/submit-a-workers-compensation-waiver-request/. Failure to obtain 

required Worker’s Compensation Insurance without submitting and receiving a waiver from Risk 

Management constitutes a material breach of this Agreement. 

6.4. COMMERCIAL GENERAL LIABILITY INSURANCE 

Includes, but not limited to, Independent Vendor, Contractual Liability Premises/Operations, 

Products/Completed Operations, and Personal Injury. 

A. Limits 

1. Combined Single Limit Per Occurrence $ 1,000,000 

2. Products/Completed Operations Aggregate $ 2,000,000 

3. Personal Injury and Advertising Injury $ 1,000,000 

https://pinellas.gov/services/submit-a-workers-compensation-waiver-request/
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4. General Aggregate $ 2,000,000 

6.5. BUSINESS AUTOMOBILE OR TRUCKER'S/GARAGE LIABILITY INSURANCE 

To cover owned, hired, and non- owned vehicles. If the Vendor does not own any vehicles, then 

evidence of Hired and Non-owned coverage is sufficient. Coverage shall be on an "occurrence" basis, 

such insurance to include coverage for loading and unloading hazards, unless Vendor can show that this 

coverage exists under the Commercial General Liability policy. 

A. Limit 

1. Combined Single Limit Per Accident $1,000,000 

6.6. EXCESS OR UMBRELLA LIABILITY INSURANCE 

Excess of the primary coverage required, in paragraphs above. 

A. Limits 

1. Each Occurrence $ 1,000,000 

2. General Aggregate $ 1,000,000 

6.7. POLLUTION LEGAL/ENVIRONMENTAL LEGAL LIABILITY INSURANCE 

A. for pollution losses arising from all services performed to comply with this contract. 

Coverage shall apply to sudden and gradual pollution conditions including the discharge, 

dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, 

liquids or gases, waste materials or other irritants, contaminants or pollutants into or 

upon land, the atmosphere or any watercourse or body of water, which results in Bodily 

Injury or Property Damage. If policy is written on a Claims Made form, a retroactive date 

is required, and coverage must be maintained for 3 years after completion of contract or 

“tail coverage must be purchased. Coverage should include and be for the at least the 

minimum limits listed below: 

1. Bodily injury, sickness, disease, mental anguish or shock sustained by any person, 

including death; property damage including physical injury to or destruction of tangible property 

including the resulting loss of use thereof, cleanup costs, and the loss of use of tangible property 

that has not been physically injured or destroyed; 

2. Defense including costs, charges and expenses incurred in the investigation, 

adjustment or defense of claims for such compensation damages. 

3. Cost of Cleanup/Remediation. 

Limits 

Per Claim or Occurrence                                                  $ 1,000,000 
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General Aggregate                                                            $ 1,000,000 

For acceptance of Pollution Legal/Environmental Legal Liability coverage included within 
another policy coverage required herein, a statement notifying the certificate holder must 
be included on the certificate of insurance and the total amount of said coverage per 
occurrence must be greater than or equal to the amount of Pollution Legal/Environmental 
Legal Liability and other coverage combined. 

6.8. PROPERTY INSURANCE 

Vendor will be responsible for all damage to its own property, equipment and/or materials. 
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7. Scope of Work 

7.1. OBJECTIVE/JUSTIFICATION 

Pinellas County is dedicated to promoting traffic safety and efficiency throughout its roadway network. 

As such, the County has a robust milling and resurfacing program. Pinellas County has developed the 

FY26 Pavement Preservation Package 2 consisting of five (5) paving locations within the County. This 

package contains five (5) local groups (neighborhood) projects totaling approximately 44.26 lane miles 

of roadway.  

7.2. BACKGROUND 

This is a stand-alone project consisting of five (5) separate project locations as identified in the attached 

plan sets.  Work orders will not be issued under this contract. All work identified in this contract is to be 

completed within 210 calendar days.  
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8. Vendor Questionnaire 

8.1. Required Vendor Qualification Documents* 
A. If you are currently a pre-qualified construction contractor with FDOT in the applicable work 

class, in the Special Conditions Section, please fill out/provide: 

1. OpenGov Fillable- Final 

2. Part A & B of Qualification Submittal Form 

3. FDOT qualification letter/forms 

4. A bonding letter from surety indicating the maximum amount your company can bond for. 

2. If you are not pre-qualified with FDOT in the applicable work class, in the Special Conditions 

Section, please fill out/provide: 

1. OpenGov Fillable- Final 

2. Part B of Qualification Submittal Form outlining projects of a similar size and scope. 

3. A bonding letter from surety indicating the maximum amount your company can bond for. 

4. Provide a minimum of three reference letters from companies that you have performed 

projects of a similar size and scope. 

*Response required 

8.2. Did you read through and confirm that you met all the Bid requirements 
and attached all required documents?* 

☐ Yes 

☐ No 

*Response required 
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9. Pricing Proposal 

PROJECT A - PID 006578A LANSBROOK A RESURFACING 

Pay Item Description Quantity Unit Unit Price Amount 

A101-0100 MOBILIZATION 1 LS   

A102-0100 MAINTENANCE OF TRAFFIC 1 LS   

A102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, 

Temporary 
28 DAY   

A102-

1100502 
OFF DUTY LAW ENFORCEMENT 

OFFICER 
50 HR   

A104-7 INLET PROTECTION SYSTEMS 40 EA   

A334-2095-

460 
SUPERPAVE ASPHALT CONCRETE, 

Leveling Course, Type SP 9.5 or SP 

12.5, Fine, Traffic Level C, Variable 

Thickness 

150 TN   

A334-3125-

001 
SUPERPAVE ASPHALT CONCRETE, 

Type SP 12.5, Fine, Traffic Level C, 

Variable Thickness, Local Roads 

5,157 TN   

A380-3490 MILLING EXISTING ASPHALT 

PAVEMENT, 2" Thickness or Less,Full 

Width 

62,511 SY   

A706-3 PAVEMENT MARKERS, RETRO-

REFLECTIVE 
700 EA   

A710-11-121 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 6" 
10,304 LF   

A710-11-125 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 24" 
275 LF   

A710-11-151 PAINTED PAVEMENT MARKING, STD, 

WHITE, DOTTED/GUIDELINE/ 6-10 

GAP EXTENSION 6" 

696 LF   

A710-11-170 PAINTED PAVEMENT MARKING, STD, 

WHITE, ARROWS 
18 EA   
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Pay Item Description Quantity Unit Unit Price Amount 

A710-11-221 PAINTED PAVEMENT MARKING, STD, 

YELLOW, SOLID, 6" 
13,810 LF   

A710-11-224 PAINTED PAVEMENT MARKING, STD, 

YELLOW, SOLID, 18" 
1,871 LF   

TOTAL 

 

PROJECT B - PID 006294A LOCAL GROUP 79 RESURFACING 

Pay Item Description Quantity Unit Unit Price Amount 

B101-0100 MOBILIZATION 1 LS   

B102-0100 MAINTENANCE OF TRAFFIC 1 LS   

B102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, 

Temporary 
28 DAY   

B102-

1100502 
OFF DUTY LAW ENFORCEMENT 

OFFICER 
50 HR   

B104-7 INLET PROTECTION SYSTEMS 20 EA   

B334-2095-

460 
SUPERPAVE ASPHALT CONCRETE, 

Leveling Course, Type SP 9.5 or SP 

12.5, Fine, Traffic Level C, Variable 

Thickness 

80 TN   

B334-3125-

001 
SUPERPAVE ASPHALT CONCRETE, 

Type SP 12.5, Fine, Traffic Level C, 

Variable Thickness, Local Roads 

3,314 TN   

B380-3490 MILLING EXISTING ASPHALT 

PAVEMENT, 2" Thickness or Less,Full 

Width 

40,159 SY   

B710-11-121 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 6" 
4,234 LF   

B710-11-125 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 24" 
345 LF   
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Pay Item Description Quantity Unit Unit Price Amount 

B710-11-160 PAINTED PAVEMENT MARKING, STD, 

WHITE, MESSAGE 
4 EA   

B710-11-221 PAINTED PAVEMENT MARKING, STD, 

YELLOW, SOLID, 6" 
4,660 LF   

TOTAL 

 

PROJECT C - PID 006302A LOCAL GROUP 104 RESURFACING 

Pay Item Description Quantity Unit Unit Price Amount 

C101-0100 MOBILIZATION 1 LS   

C102-0100 MAINTENANCE OF TRAFFIC 1 LS   

C102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, 

Temporary 
28 DAY   

C102-

1100502 
OFF DUTY LAW ENFORCEMENT 

OFFICER 
50 HR   

C104-7 INLET PROTECTION SYSTEMS 30 EA   

C334-2095-

460 
SUPERPAVE ASPHALT CONCRETE, 

Leveling Course, Type SP 9.5 or SP 

12.5, Fine, Traffic Level C, Variable 

Thickness 

80 TN   

C334-3125-

001 
SUPERPAVE ASPHALT CONCRETE, 

Type SP 12.5, Fine, Traffic Level C, 

Variable Thickness, Local Roads 

4,173 TN   

C380-3490 MILLING EXISTING ASPHALT 

PAVEMENT, 2" Thickness or Less,Full 

Width 

50,580 SY   

C706-3 PAVEMENT MARKERS, RETRO-

REFLECTIVE 
26 EA   

C710-11-121 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 6" 
90 LF   
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Pay Item Description Quantity Unit Unit Price Amount 

C710-11-123 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 12" 
85 LF   

C710-11-125 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 24" 
420 LF   

C710-11-160 PAINTED PAVEMENT MARKING, STD, 

WHITE, MESSAGE 
33 EA   

C710-11-170 PAINTED PAVEMENT MARKING, STD, 

WHITE, ARROWS 
2 EA   

C710-11-221 PAINTED PAVEMENT MARKING, STD, 

YELLOW, SOLID, 6" 
1,904 LF   

C710-11-231 PAINTED PAVEMENT MARKINGS, 

STANDARD, YELLOW, SKIP, 10-30 OR 

3-9 SKIP, 6" WIDE 

0.31 GM   

TOTAL 

 

PROJECT D - PID 006580A LOCAL GROUP 137 RESURFACING 

Pay Item Description Quantity Unit Unit Price Amount 

D101-0100 MOBILIZATION 1 LS   

D102-0100 MAINTENANCE OF TRAFFIC 1 LS   

D102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, 

Temporary 
28 DAY   

D102-

1100502 
OFF DUTY LAW ENFORCEMENT 

OFFICER 
50 HR   

D104-7 INLET PROTECTION SYSTEMS 40 EA   

D334-2095-

460 
SUPERPAVE ASPHALT CONCRETE, 

Leveling Course, Type SP 9.5 or SP 

12.5, Fine, Traffic Level C, Variable 

Thickness 

180 TN   
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Pay Item Description Quantity Unit Unit Price Amount 

D334-3125-

001 
SUPERPAVE ASPHALT CONCRETE, 

Type SP 12.5, Fine, Traffic Level C, 

Variable Thickness, Local Roads 

8,264 TN   

D380-3490 MILLING EXISTING ASPHALT 

PAVEMENT, 2" Thickness or Less,Full 

Width 

100,163 SY   

D706-3 PAVEMENT MARKERS, RETRO-

REFLECTIVE 
92 EA   

D710-11-121 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 6" 
1,264 LF   

D710-11-123 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 12" 
407 LF   

D710-11-124 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 18" 
120 LF   

D710-11-125 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 24" 
1,075 LF   

D710-11-131 PAINTED PAVEMENT MARKINGS, 

STANDARD, WHITE, SKIP, 10-30 OR 3-

9 SKIP, 6" WIDE 

0.06 GM   

D710-11-160 PAINTED PAVEMENT MARKING, STD, 

WHITE, MESSAGE 
7 EA   

D710-11-170 PAINTED PAVEMENT MARKING, STD, 

WHITE, ARROWS 
23 EA   

D710-11-221 PAINTED PAVEMENT MARKING, STD, 

YELLOW, SOLID, 6" 
6,193 LF   

D710-11-251 PAINTED PAVEMENT MARKING, STD, 

YELLOW, DOTTED/GUIDELINE/ 6-10 

GAP EXTENSION 6" 

287 LF   

TOTAL 

 

PROJECT E - PID 006232A LOCAL GROUP 144 RESURFACING 
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Pay Item Description Quantity Unit Unit Price Amount 

E101-0100 MOBILIZATION 1 LS   

E102-0100 MAINTENANCE OF TRAFFIC 1 LS   

E102-1099 SIGN, VARIABLE MESSAGE, 3 Lines, 

Temporary 
28 DAY   

E102-

1100502 
OFF DUTY LAW ENFORCEMENT 

OFFICER 
50 HR   

E104-7 INLET PROTECTION SYSTEMS 20 EA   

E334-2095-

460 
SUPERPAVE ASPHALT CONCRETE, 

Leveling Course, Type SP 9.5 or SP 

12.5, Fine, Traffic Level C, Variable 

Thickness 

60 TN   

E334-3125-

001 
SUPERPAVE ASPHALT CONCRETE, 

Type SP 12.5, Fine, Traffic Level C, 

Variable Thickness, Local Roads 

2,174 TN   

E380-3490 MILLING EXISTING ASPHALT 

PAVEMENT, 2" Thickness or Less,Full 

Width 

26,346 SY   

E710-11-125 PAINTED PAVEMENT MARKING, STD, 

WHITE, SOLID, 24" 
408 LF   

TOTAL 

 

WATER ITEMS 

Pay Item Description Quantity Unit Unit Price Amount 

PW-331101-

309-9001 
Adjust Valve Box to Finished Grade, 

(In Pavement) 
40 EA   

RW-333501-

310-9001 
Adjust Valve Box to Finished Grade, 

(In Pavement) 
40 EA   

TOTAL 

 

SANITARY SEWER ITEMS 
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Pay Item Description Quantity Unit Unit Price Amount 

SS-333900-

302-K001 
Adjust Manhole Rim & Cover to 

Finished Grade (In Pavement) 
40 EA   

SS-333900-

302-K002 
Adjust Manhole Rim & Cover to 

Finished Grade (Outside Pavement) 
40 EA   

TOTAL 

 

UNSPECIFIED 

Pay Item Description Quantity Unit Unit Price Amount 

999-0000 UNSPECIFIED WORK 400,000 EA $1.00  

UT-999-0000 UNSPECIFIED WORK (Utilities) 10,000 EA $1.00  

TOTAL 
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10. Appendices 

10.1. Appendix 1 - Permits 

Please see #Attachments 

10.2. APPENDIX 2 – SAMPLE CHANGE ORDER 

Please see #Attachments for an example. 

10.3. APPENDIX 3 – SAMPLE APPLICATION FOR PAYMENT 

Please see #Attachments for an example. 

10.4. APPENDIX 4 – SPECIAL NOTICES 

Please see #Attachments 

10.5. APPENDIX 7 - SBE COMPLIANCE FORM 

Please see #Attachments for SBE Compliance Form. 
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