BEFORE THE STATE OF FLORIDA
DEPARTMENT OF ENVIRONMENTAL PROTECTION

IN RE: Pinellas County, Florida
Brownfield Site; Dansville North Historic Landfill Site
13273 Oak St., Largo, Florida 33774
Brownfield Area: Pinellas County Dansville Brownfield Area
Brownfield Area Identification Number: BF520801000
Brownfields Site Identification Number: BF520801001
OGC Tracking Number - 08-2850

BROWNFIELD SITE REHABILITATION AGREEMENT PURSUANT TO §3786. 80(5)
Florida Statutes (F.S.)

WHEREAS, the Brownfields Redevelopment Act was enacted to reduce public
health and environmental hazards on existing commercial and industrial sites by offering
incentives to encourage responsible persons to voluntarily develop and implement
cleanup plans; and '

WHEREAS, the Department of Environmental Protection (“Department’) is the
administrative agency of the State of Florida having the power and duty to protect
Florida's environment and to administer and enforce the provisions of Chapters 403 and
376, F.S., and the rules promulgated thereunder, Chapters 62-777 and 62-785, Florida
Administrative Code (F.A.C.), as amended, and _

WHEREAS, the Department has jurisdiction over the matters addressed in this
Brownfield Site Rehabilitation Agreement (“BSRA"); and

WHEREAS, the Department has the authority, pursuant to §376.81, F.S., to
establish by rule, criteria for determining the rehabilitation program tasks that comprise a
site rehabilitation program and the level at which a rehabilitation program task and a site
rehabilitation program may be deemed complete; and

WHEREAS, Pinellas County is the governing body of the Dansville neighborhood
and the owner of the parcels comprising the North Historic Landfill, whlch is the subject

of this BSRA,; and

WHEREAS, Pinellas County intends to commence redevelopment of the Property
after the completion of the work required under this BSRA; and

WHEREAS, the primary funding source for the work required under this BSRA is
United States Environmental Pro_tection Agency grants;
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NOW, THEREFORE, in consideration of the mutual covenants and agreements
hereinafter contained, it is agreed as follows:

This BSRA is entered info between the Department and Pinellas County,
hereinafter the Person Responsible For Brownfield Site Rehabilitation (“PRFBSR”)
(collectively referred to as the “parties”), for the rehabilitation of a brownfield site within a
designated brownfield area pursuant to §376.80(5), F.S. The Department and the
PRFBSR agree to the following:
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1. DEPARTMENT OF ENVIRONMENTAL PROTECTION

The Department is the agency of the State of Florida with authority and power to
enforce the provisions of Chapters 376 and 403, F.S.

2. PERSON RESPONSIBLE FOR BROWNFIELD SITE REHABILITATION

Pinellas County is the PRFBSR as defined in §376.79(13), F.S., for the real
property described in the map and legal description in Attachment A (the
“Brownfield Site"), incorporated herein, that has been designated by the Pinellas
County in Resolution Number 08-117 dated July 22, 2008, as a brownfield area as
defined in §376.79(4), F.S. Attachment A is a composite exhibit that includes: (a)
the legal description and map of the Brownfield Site; and (b) the Pinellas County
resolution with ail attachments and including the map of the designated brownfield
area. The brownfields site consists of 0.914 acres.

3. PRFBSR’S DUTIES

The PRFBSR agrees:

(a) to conduct “site rehabilitation” of any “contaminated site(s)” as defined in
§376.79, F.S., whose source originates on the real property described in
Attachment A as the Brownfield site. If such contaminated site(s) extend
beyond the boundary of the Brownfield site, then PRFBSR agrees to conduct
site rehabilitation to address the entire contaminated site;

(b)  to conduct site rehabilitation and submit technical reports and rehabilitation
plans in a timely manner according to the attached brownfield site
rehabilitation schedule agreed upon by the parties (see Attachment B), and
incorporated herein;

{c) to conduct site rehabilitation activities under the observation of professional
engineers or professional geologists, as applicable, who are registered in
accordance with the requirements of Chapters 471 or 492, F.S,, respectively.
Submittals provided by the PRFBSR must be signed and sealed by a
professional engineer registered under Chapter 471, F.8., or by a
professional geologist registered under Chapter 492, F.S., as applicable,
certifying that the submittal and associated work comply with the laws and
rules of the Department and those governing the profession. Upon
completion of the approved remedial action, a professional engineer
registered under Chapter 471, F.S., or a professional geologist registered
under Chapter 492, F.S., as applicable, must certify that the corrective action
was, to the best of his or her knowledge, completed in substantial
conformance with the plans and specifications approved by the Department;
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(d) to conduct site rehabilitation in accordance with Chapter 62-160, F.A.C., as
the same may be amended from time to time;

(e) to obtain any local, state or federal approvals or permits required for the site
rehabilitation work and to conduct the necessary site rehabilitation consistent
with local, state, and federal laws, rules and ordinances. All site
rehabilitation shall be consistent with the cleanup criteria in §376.81, F.S.,
the requirements of Chapters 62-785, F.A.C., Brownfields Cleanup Criteria,
and 62-777, F.A.C., Contaminant Cleanup Target Levels;

(" to allow access by the Department during the entire site rehabilitation
process as evidenced by the attached documentation (see Attachment C)
incorporated herein, establishing that such site access has been secured by
agreement with the real property owner. Upon the transfer of any real
property interest in any portion of the Brownfield Site before site
rehabilitation is complete, the PRFBSR shall notify the Department within 15
days from the date such an interest is effective. With notice the PRFBSR
shall provide a copy of an access agreement in substantially the same form
as that in Attachment C with any successor in interest to the real property
owner of the Brownfield Site or with any party with a real property interest in
the Brownfield Site after the effective date of this agreement, granting such
access o the Department; and

() to consider appropriate pollution prevention measures and to implement
those that the PRFBSR determines are reasonable and cost-effective, taking
into account the ultimate use or uses of the real property described in
Attachment A.

4. CERTIFICATION

The PRFBSR is the local government with jurisdiction over the real property
described in Attachment A. Therefore, the PRFBSR certifies that the proposed
redevelopment complies with applicable laws and requirements for such
redevelopment. Documentation that describes the proposed redevelopment is
provided as Attachment D.

5. SITE CONTRACTOR

The PRFBSR must ensure that the contractor who is performing the majority of the
site rehabilitation program tasks pursuant to this BSRA or supervising the
performance of such tasks by licensed subcontractors in accordance with the
provisions of § 489.113(9), F.S., has provided cerdification to the Department that
the contractor meets the requirements listed below. If the identity of the contractor
is known at the time of the execution of this BSRA, a Brownfields Redevelopment
Program Contractor Certification Form (CCF) shall be submitted as Attachment E
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to this BSRA. If the contractor has not yet been determined, the PRFBSR shall
ensure that the CCF is submitted to the District Brownfield Coordinator and
approved by the Department before the contractor begins performing any site
rehabilitation tasks at the site.

The PRFBSR must submit to the Department documentation as Attachment F,
which shows a National Environmental Laboratory Accreditation Program
(“NELAP")-recognized authority has accredited the laboratory(s) that will perform
the analyses required by this agreement.

Any contractor that performs site rehabilitation tasks at a contaminated site
originating on the real property as described in Attachment A shall provide
documentation in accordance with the provisions of the paragraph above and with
the Attachments E and F, if applicable, showing that any contractor that performs
site rehabilitation tasks:

(a)  meets all certification and license requirements imposed by law; and

(b)  performs, or has laboratory analysis performed, pursuant to NELAP
- certification requirements and performs, or has field sampling work
performed, in accordance with the Standard Operating Procedures
provided in Chapter 62-160, F.A.C., as amended, if appllcable to
performance of site rehabilitation tasks

B. CONTINUQUS COMPLIANCE

During the entire site rehabilitation process, the PRFBSR agrees to ensure that the
contractor continues to comply with the requirements of Paragraph 5 of this BSRA
pursuant to the requirements of §376.80(6), F.S.

7. VOLUNTARY CLEANUP TAX CREDIT PROGRAM

Not all activities that are approved or performed in association with a BSRA are
eligible for the state's Voluntary Cleanup Tax Credit (VCTC). In accordance with
Chapter 62-788, F.A.C., only costs incurred and paid that are either integral,
necessary and required for site rehabilitation or for solid waste removal, are
eligible for the VCTC. "Site rehabilitation” means the assessment of site
contamination and the remediation activities that reduce the levels of contaminants
at a site through accepted treatment methods to meet the cleanup target levels
established for that site. For purposes of sites subject to the Resource
Conservation and Recovery Act, as amended, the term includes removal,
decontamination, and corrective action of releases of hazardous substances.
“Solid waste removal” means removal of solid waste from the land surface or
excavation of solid waste from below the land surface and removal of the solid
waste from the brownfield site. Nothing contained herein is intended to limit the
VCTC otherwise available to the PRFBSR under applicable law. General
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10.

information about the VCTC Program is available at
http://imww.dep.state.fl.us/waste/categories/vcic/default. him. For  specific
guestions regarding the VCTC Program, please contact the Department's Bureau
of Waste Cleanup at (850) 245-8927.

ADVISORY COMMITTEE

The PRFBSR shall establish an advisory committee pursuant o the requirements
of §376.80(4), F.S., for the purpose of improving public participation and receiving
public comments on rehabilitation and redevelopment of the brownfield area, future
land use, local employment opportunities, community safety, and environmental
justice. The advisory committee should include residents within or adjacent to the
brownfield area, businesses operating within the brownfield area, and others
deemed appropriate. However, if an appropriate local advisory committee already
exists, this committee may be used for requesting public participation and for the
purposes of complying with this paragraph.

The PRFBSR shall provide the advisory committee a copy of the final proposed
draft BSRA and a copy of the executed BSRA. When the PRFBSR submits a site
assessment report or the technical document containing the proposed course of
action following site assessment to the Depariment or the local pollution control
program for review, the PRFBSR shall hold a meeting or attend a regularly
scheduled meeting to inform the advisory committee of the findings and
recommendations in the site assessment report or the technical document
containing the proposed course of action following site assessment.

The names, addresses, and contact numbers for all advisory committee members
are included as Attachment G.

INDEMNIFICATION

The PRFBSR shall save and hold harmless and indemnify the Department against
any and all liability, claims, judgments or costs of whatsoever kind and nature for
injury to, or death of any person or persons and for the loss or damage to any
property resulting from the use, service, operation or performance of work under
the terms of this BSRA and from the negligent acts or omissions of the PRFBSR or
its employees, agents, contractors, subcontractors, or other representatives, to the

-~ extent allowed by law.

LIABILITY PROTECTION

The liability protection provided under §376.82 F.S., shall become effective upon
execution of this BSRA and shall remain effective, provided the PRFBSR complies
with the terms of this BSRA.
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11.

12.

13.

14,

TERMINATION

If the PRFBSR fails to comply with this BSRA, the Department shail notify the
PRFBSR and allow 90 days for the PRFBSR to return to compliance with the
provision at issue or to negotiate a medification to the BSRA with the Department
for good cause shown. If an imminent hazard exists the 90-day grace period shall
hot apply. If the project is not returned to compliance with this BSRA and a
modification cannot be negotiated, then the Department shall terminate this BSRA.

The PRFBSR may terminate this BSRA at any time upon written notice to the
Department.

Termination of this BSRA by either party will revoke the |mmun|ty provision of
§376.82, F.S.

IMMINENT HAZARD

Nothing herein shall be construed to limit the authority of the Department to
undertake any action in response to, or fo recover the costs of responding to,

_ conditions at or from the real property described in Attachment A that require the

Department to take action to abate an imminent hazard to the public health, welfare
or the environment.

RELEASE OF LIABILITY

Upon successful completion of this BSRA, as evidenced by the issuance of a Site

Rehabilitation Completion Order (SRCO) for each contaminated site originating

from the real property described in Attachment A, the PRFBSR and his or her
successors and assigns, shall be reiieved from further liability for site rehabilitation
as described in paragraph 3.a. of this BSRA to the Department and third parties
and of liability in contribution to any other party who has or may incur cleanup
liability for the contaminated sites.

This release of liability is subject to the reopener provisions of §376.82(3), F.S.

GOVERNING LAW

This BSRA has been delivered in the State of Florida and shall be construed in
accordance with the laws of Florida and any applicable local regulations. Wherever
possible, each provision of this BSRA shall be interpreted in such manner as to be
effective and valid under applicable law. If any provision of this BSRA shall be
prohibited or invalid under applicable law, such provision shall be ineffective to the
extent of such prohibition or invalidity, without invalidating the remainder of such
provision or the remaining provisions of this BSRA. Any action hereon or in
connection herewith shall be brought in Pinellas County, Florida.
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16.

17.

SUBMITTALS

The PRFBSR shall submit two hard (paper) copies or one hard copy and one
electronic (digital) copy of any certifications or documentation required in
Paragraph 5 (“Site Contractor”) above, and all data, reports, responses, addenda,
or modifications to reports and plans required by this BSRA to:

John Sego,
Southwest District Brownfield Coordinator,
13051 Norih Telecom Parkway
Temple Terrace, FL 33637

The Department encourages the submittal of documents for review in an electronic
format rather than the submittal of paper copies. All electronic copies of documents
shall be in the format listed in Section 8 of the Instructions and attached as
Attachment H. Time frames for the Department’s review of technical reports and
plans and submittal of documents by the PRFBSR shall be governed by the
attached schedule (see Attachment B), incorporated herein.  After final
Department approval of each report or plan, an electronic copy shall be submitted
to the Department within 30 days. The electronic copy of the report shall be
submitted on Compact Disc (CD) for archiving purposes in the format listed in
Attachment H.

DOCUMENT REVIEW

During the site rehabilitation process, if the Department fails to complete the review
of a technical document within the time frame specified in this BSRA, with the
exceptions of “no further action proposals,” “monitoring only proposails,” and
feasibility studies, which must be approved prior to implementation, the PRFBSR
may proceed to the next site rehabilitation task. However, the PRFBSR does so at
its own risk and may be required by the Departiment to complete additional work on
a previous task.

ASSIGNMENT

The PRFBSR shall not assign any rights or responsibilities under this BSRA to any
other party without the written consent of the Department and the local government
with jurisdiction over the real property described in Attachment A. However, the
Department shall not withhold its consent to such an assignment if: (a) the
proposed assignee meets all of the eligibility criteria under §376.82, F.S.; (b) the
proposed assignee has agreed, in writing, to assume all obligations of the PRFBSR
under the terms of this Agreement; and (c) the assignment of PRFBSR obligations
under any agreement with the local government with jurisdiction over the reat
property has been approved, in writing, by the local government.
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18.

19.

WAIVER

By entering into this BSRA, the PRFBSR waives its right to challenge the contents
of this BSRA in an administrative hearing afforded by §120.569 and §120.57, F.S.,
or an appeal afforded by the terms of §120.68, F.S. This BSRA does not deny the
PRFBSR a right to challenge the Department's actions taken pursuant to this
BSRA. No delay or failure to exercise any right, power or remedy accruing to either
party upon breach or default by either party under this BSRA, shall impair any such
right, power or remedy of either party; nor shall such delay or failure be construed
as a waiver of any such breach or default, or any similar breach or default

thereafter.

EFFECTIVE DATE AND ADMINISTRATIVE HEARING

This BSRA (Order) is final and effective on the date of execution unless a timely
petition for an administrative hearing is filed under §§120.569 and 120.57, F.S,,
within 21 days after the date of receipt of notice of agency action. Upon the timely
filing of such petition, this BSRA will not be effective until further order of the
Department. The liability protection of the PRFBSR pursuant to §376.82(2), F.S.,
becomes effective upon execution of the brownfield site rehabilitation agreement.
The procedures for petitioning a hearing are set forth below.

Persons other than the PRFBSR who are affected by this BSRA have the following
options:

(a)  If you choose to accept the Department’s decision regarding this BSRA, you
do not have to do anything. This BSRA is final and effective 21 days after
the date of execution.

(b) If you choose to challenge the Department's decision, you may do the
following:

(i) File a request for an extension of time to file a petition for hearing
with the Agency Clerk of the Department in the Office of the
General Counsel at 3900 Commonwealth Boulevard, Mail Station
35, Tallahassee, Florida 32398-3000 within 21 days of receipt of
this BSRA; such a request should be made if you wish to meet with
the Department in an attempt to informally resolve any disputes
without first filing a petition for hearing.

Or

(ii) File a petition for administrative hearing with the Agency Clerk of
the Department in the Office of the General Counsel at 3900
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Commonweaith Boulevard, Mail Station 35, Tallahassee, Florida
32399-3000 within 21 days of receipt of this BSRA.

Please be advised that mediation of this decision pursuant to §120.573, F.S., is not
available.

How to Request an Extension of Time to File a Petition for Hearing:

For good cause shown, pursuant to Rule 62-110.106(4), F.AC., the
Department may grant a request for an extension of time to file a petition for
hearing. Such a request shall be filed with (received by) the Agency Clerk of
the Department in the Office of the General Counsel at 3800 Commonwealth
Boulevard, Maii Station 35, Tallahassee, Florida 32399-3000, within 21 days
of receipt of this BSRA. Petitioner shall mail a copy of the request to the
PRFBSR at the time of filing. Timely filing a request for an extension of time
tolls the time period within which a petition for administrative hearing must be
made.

How to File a Petition for Administrative Hearing:

A person whose substantial interests are affected by this BSRA may petition
for an administrative proceeding (hearing) under §§120.569 and 120.57, F.S.
The petition must contain the information set forth below and must be filed
with (received by) the Agency Clerk of the Department in the Office of the
General Counsel at 3900 Commonwealth Boulevard, Mail Station 35,
Tallahassee, Florida 32399-3000, within 21 days of receipt of this BSRA.
Petitioner shall mail a copy of the petition to the PRFBSR at the time of filing.
Failure to file a petition within this time period shall constitute a waiver of any
right to request an administrative proceeding under Chapter 120, F.S.

Pursuant to §120.569(2), F.S., and Rule 28-106.201, F.A.C., a petition for
administrative hearing shall contain the foilowing information:

1. The name, address, and telephone number of each petitioner; the
name, address, and telephone number of the petitioner’s representative, if
any; the PRFBSR’s name and address; the Department’s Brownfield Area
and Brownfield Site ldentification Numbers; and the name and address of
the Brownfield Site; the name and address of each agency affected;

2. A statement of when and how each petiticner received notice of the
Department’s action or proposed action;

3. An explanation of how each petitioner's substantial interests are or will
be affected by the Department’s action or proposed action;
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20.

21.

4. A statement of the disputed issues of material facts, or a statement that
there are no disputed facts;

5. A concise statement of the ultimate facts alleged, including a statement
of the specific facts the petitioner contends warrant reversal or
modification of the Department’s action or proposed action;

8. A statement of the specific rules or statutes the petitioner contends
require reversal or modification of the Department’s action or proposed
action, and

7. A statement of the relief sought by the petitioner, stating precisely the
action petitioner wishes the Department to take with respect to the
Department’s action or proposed action.

Because the administrative hearing process is designed to formulate final
agency action, the filing of a petition means that the Department's final
action may be different from the position taken by it in this BSRA. Persons
whose substantial interests will be affected by any such final decision of the
Department have the right to petition to become a party to the proceeding, in
accordance with the requirements set forth above.

JUDICIAL REVIEW

Except for the PRFBSR, any party has the right to seek judicial review of this BSRA
under §120.88, F.S., by filing a notice of appeal under Rule 9.110 of the Florida
Rules of Appellate Procedure with the Agency Clerk of the Department in the Office
of the General Counsel at 3900 Commonwealth Boulevard, Mail Station 35,
Tallahassee, Florida 32399-3000, and by filing a copy of the notice of appeal
accompanied by the applicable fifing fees with the appropriate District Court of
Appeal. The notice of appeal must be filed within 30 days after this BSRA is filed
with the clerk of the Department (see below).

CONTACTS FOR GENERAL AND LEGAL QUESTIONS

Any questions about the content of this BSRA, the Department's review of the
BSRA, or technical questions should be directed to the Department's District
Brownfields Coordinator at:

John Sego,

Southwest District Brownfield Coordinator,
13051 North Telecom Parkway
Temple Terrace, FL 33637
813-632-7600 x420
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22.

or to the PRFBSR’s representative at:

Teri Hasbrouck
Pinellas County Community Development
Brownfield Program
600 Cleveland Street, Suite 800
Clearwater, FL. 33755
727-464-8280

Questions regarding legal issues should be referred to the Department’s
Brownfields Program Attorney in the Office of General Counsel at (850) 245-2242.
Contact with any of the above does not constitute a petition for administrative
hearing or request for an extension of time to file a petition for administrative

hearing.

ENTIRETY OF AGREEMENT

This BSRA represents the entire agreement of the parties. Any alterations,
variations, changes, modifications or waivers of provisions of this BSRA shall only
be valid when they have been reduced to writing, duly signed by each of the parties
hereto, and attached to the original of this BSRA, unless otherwise provided herein.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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IN WITNESS WHEREOF, each of the parties has made and executed this Brownfield Site
Rehabilitation Agreement on the date set forth for each signature of each representative
below: Deborah Getzoff, District Director, Southwest District, State of Florida Department
of Environmental Protection, and Pinellas County Board of County Commissioners the
Person Responsible for Brownfield Site Rehabilitation, signing by and through Karen

Williams Seel, Chairman duly authorized to execute same.

PERSON RESPONSIBLE FOR
BROWNFIELD SITE REHABILITATION

By:
(PRFBSR Authopized Signatory)

é?ﬁﬁﬁ LadvedoyVice -
, Chairman

Pinellas'County_ Commission

@1;5 Court Str@et
Cieafwater, El:33756

rodn ] i ‘l ol

721, 464 3485 o

I .

STATE OF FLORIDA DEPARMENT OF
ENVIRONMENTAL PROTECTION

A \/qu,
eborah Getzoff !
District Director
Southwest District

. , J
Date: 3\2 S | M-dop ™
Approv%é tﬁgrm and legality:

Stan Warden, FDEP Attorney

FILING AND ACKNOWLEDGMENT FILED, on this date,
pursuant to §120.52 Florida Statutes, with the designated
Department Clerk, receipt of which is hereby acknowledged.

] ujm

Clerk {or Deputy Clerk)

Date:y 2 L‘L Z«D/ (&)

cec: Stan Warden, FDEP Brownfields Program Attorney

Kim Walker, FDEP Brownfields Liaison

John Sego, Southwest District Brownfields Coordinater, FDEP

List of Attachments

Attachment A Map and Legal Description of the Brownfield Site and
Local Government Resolution for the Brownfield Area

Attachment B Brownfield Site Rehabilitation Schedule

Attachment C Site Access Agreement

Attachment D Description of Redevelopment

Attachment E Contractor Certification Form

Attachment F Quality Assurance Certificate

Attachment G Advisory Committee Members

Attachment H Format for Submittal of Technical Documents
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Map and Legal Description of the Brownfield Site and
Local Government Resolution for the Brownfield Area
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"Attachment A - Dansville North Historic Landfill Site
Parcels 08/30/15/96282/001/0240,
08/30/15/96282/001/0230,

08/30/15/96282/001/0220,

08/30/15/96282/001/0210,

08/30/15/96282/001/0200,

08/30/15/96282/001/0190
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Attachment A — Legal Description

Parcel 08/30/15/96282/001/0190

Lot 19, Block “A”, WEST COAST SUBDIVISION, according to the plat thereof, as
recorded in Plat Book 27, Page 49, Public Records of Pinellas County, Florida, LESS the
South 10 feet and LESS the West 10 feet of said Lot 19, as conveyed to Pinellas County
by General Warranty Deeds recorded in O.R. Book 10278, Page 1082 and O.R. Book
10278, Page 1083, Public Records of Pinellas County, Florida.

Parcel 08/30/15/96282/001/0200

Lot 20, Block “A”, WEST COAST SUBDIVISION, according to the plat thereof, as
recorded in Plat Book 27, Page 49, Public Records of Pinellas County, Florida, LESS the
West 10 feet of said Lot 20, as conveyed to Pinellas County by General Warranty Deed
recorded in O.R. Book 10278, Page 1082, Public Records of Pinellas County, Florida.

Parcel 08/30/15/96282/001/0210
Lot 21, Block “A”, WEST COAST SUBDIVISION, according to the plat thereof, as
recorded in Plat Book 27, Page 49, Public Records of Pinellas County, Florida.

“Parcel 08/30/15/96282/001/0220
Lot 22, Block “A”, WEST COAST SUBDIVISION, according to the plat thereof, as
recorded in Plat Book 27, Page 49, Public Records of Pinellas County, Florida.

Parcel 08/30/15/96282/001/0230
Lot 23, Block “A”, WEST COAST SUBDIVISION, according to the plat thereof, as
recorded in Plat Book 27, Page 49, Public Records of Pinellas County, Florida.

Parcel 08/30/15/96282/001/0240
- Lot 24, Block “A”, WEST COAST SUBDIVISION, according to the plat thereof, as
recorded in Plat Book 27, Page 49, Public Records of Pinellas County, Florida.
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3:00 P.M. _ BURGESS/Kennare

#78  Resolution No. 08-117 adopted designating the area known as the Dansville site as a

Brownfield Area and identifying the person responsible for Brownfield site rehabilitation;
and authorizing the County Administrator o notify the Florida Department of
Environmental Protection (FDEP) of said designation (Economic Development).

Motion - Comrmissioner Harris

Second - Commissioner Durncan

Vote - 6—-0



RESOLUTION ©8==c£&=

08-11

A RESOLUTION OF THE BOARD OF COUNTY
COMMISSIONERS OF PINELLAS COUNTY, FLORIDA,
DESIGNATING A  BROWNFIELD  AREA WITHIN
UNINCORPORATED PINELLAS COUNTY AND
IDENTIFYING THE PERSON RESPONSIBLE FOR
BROWNFIELD SITE REHABILITATION FOR THE
PURPOSES OF ° ECONOMIC DEVELOPMENT AND
ENVIRONMENTAL REHABILITATION AUTHORIZING THE
COUNTY  ADMINISTRATOR  TC NOTIFY THE
DEPARTMENT OF ENVIRONMENTAL PROTECTION OF
SATD DESIGNATION; PROVIDING AN EFFECTIVE DATE.

WHEREAS, pursuant to Sections 376.77-376.85, Florida Statuies the “Browniiclds
Redevelopment Act” (the “Act”), the State of Florida has provided for the designation of certain
contiguous areas consisting of one or more Brownfields sites as “Brownfield Area” by resolution
and for the corresponding provision of economic ‘developmient and environmental remediation
for such areas, and Pinellas County has established a Brownfields Redevelopment Program as

provided _in Resolution No. 03-125; and

WHEREAS, the County desires to provide for the designation of a Brownfield Area,
identification of the person responsible for Brownfield site rehabilitation, and notification to the
Florida Department of Environmental Protection (“FDEP”) of its decision to designate a
Brownfield Area pursuant to the Act; and

WHEREAS, the County has complied with the notice and public hearing requirements
set forth in Sections 376.80(1) and (2)(a), and 125.66(4)(2)(b), Florida Statutes, and a public
hearing was held on the proposed designation in the Area proposed for designation; and

WHEREAS, the County has considered the criteria set forth in Florida Statutes Section
376.80(2)(a)1-4, Florida Statutes, including whether the proposed Brownfield Area warrants
economic development and has a reasonable potential for such activities; whether the proposed
area represents a reasonably focused approach and is not overly large in geographic coverage;

whether the area has potential to interest the private sector in participating in rehabilitation; and
whether the area contains sites or parts of sites suitable for limited recreational open. space,

cultural or historical purposes.

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY

COMMISSIONERS OF PINELLAS COUNTY FLORIDA, AT A DULY ASSEMBLED
MEETING HELD ON THIS 22rd DAY OF _JULY , 2008, AS FOLLOWS:
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Section 1. The Area depicted on Exhibit A attached hereto and incorporated herein by
reference, known as the Dansville Community, is hereby designated a Brownfield Area in
accordance with the Act. Such designation shall not, however, render Pinellas County liable for
the cost of site rehabilitation or source removal, as those terms are defined in the Act,-or for any
other costs in excess of those aitributable to the County as administrator of a Brownfield
Program, or as a property Owner within the designated Brownfield area.

Qection 2. The County will notify the Florida Department of Environmental Protection
when there is a person who has assumed responsibility for Brownfield site rehabilitation within
the designated area. '

Section 3. The County Administrator or his designee is hereby authorized and directed
to notify the FDEP of this designation of a Brownfield Area, and identification of the person
responsible for Brownfield site rehabilitation.

Section 4. This designation shall not render Pinellas County liable for costs of site
rehabilitation or source removal, as those terms are defined in the Act, or for any other costs,
above and beyond those costs attributable to the County’s role as administrator of the Brownfield
program within the designated Brownfield Area. _

Qection 5. Pursuant to section 376.80(1) Florida Statutes, the statute provides for
requests in writing from property owners to have their site removed from the proposed
designation. Due to a citizen’s written request, the following parcel will opt out of the
Brownfield designation: #08/30/1 5/96282/002/0020.

Section 6. This Resolution shall take effect immediateiy upbn its adoption.
Commissioner _ Harris offered the foregoing Resolution and moved i3

adoption, which was seconded by Commissioner _ Duncan , and upon roll call, the
vole was: » ' CatE

"Nays: None.

Absent and not voting: Morroni.

Cou

Clerk Ex-Officio, Board of County 03g rggéfpégfgp e
do heraby certify that the above and foregajlg JEa.
trua and corect copy of the orlginal as it appsa Sl
in the officlal files of the Board.of GOunty
Commissioners of Pinallas Ceuniy, Fiorida, Witnass
my hand and seal of said County FL this P §4h day
of bb(_/i AD. 20 &
KENIRETH F. BURKE, Gtk of the Clrouft Court Ex-Uicio

iark ot the Board of Dounty Commissioners,
Pinefias County, F?{ida
oy Ao AL LAL6E

T i

0 Deputy Clatk

1, KENNETH P, BURKE, rere a1 ms"g1{6i
W
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ATTACHMENT B
TABLE 1

BROWNFIELD SITE REHABILITATION SCHEDULE

Type of Report or Activity

PRFBSR Action or Submittal
Time Frames

Department Review or
Comment Time frames

Notice of Interim Source Removal
Action or Emergency Response
Action situations.

Within 24 hours of initiation of the action.

No comment required.

Interim Source Removal Proposal

When seeking approval before
implementation of an alternative product
recovery method, groundwater recovery, soil
treatment or disposal technique (see Rule
62-785.500).

Within 30 days of receipt.

Interim Source Removal Plan

When seeking approval before
implementation of an alternative product
recovery method, groundwater recovery, soil
treatment or disposal technique (62-785.500,
F.A.C.)

Within 30 days of receipt.

Interim Source Removal Status
Report

Within 60 days of completion of source
removal activities and every 60 days
thereafter or when the field activity is
terminated, whichever occurs first.

No comment required.

Interim Source Removal Report

Within 60 days of completion of interim
source removal activities.

Within 80 days of receipt.

Site Rehabilitation Plan (SRP} or
Combined Document; (Optional
submittal)

(See Rule 62-785.450, F.A.C.)

Optional: SRP submitted within 270 days of
executing BSRA. May include muitiple tasks.

Within 60 days of receipt.

Site Assessment Report (SAR}

SAR submitted within 270 days of executing
BSRA. :

Within 60 days of receipt.

Risk Assessment Report (RAR)

Optional: {within 60 days of SAR approval.}

Within 90 days of receipt.

No Further Action (NFA) Proposal

When the site meets the criteria for NFA (See
Rule 62-785.680, F.A.C.).

Within 60 days of receipt.

Well Survey and Sampling Results
pursuant to paragraph
62-785.600(3){h), F.A.C.

Within 80 days of discovery of contamination
beyond the property boundaries

Within 60 days of receipt.

Natural Attenuation with Monitoring
(NAM) Plan

When the site meets the criteria for Natural
Attenuation with Monitoring (See Rule
62-785.690, F.A.C.).

Within 60 days of receipt.

Natural Attenuation with Monitoring
(NAM) Report

Within 80 days of sample collection.

No comment required.

Remedial Action Plan (RAP)

Within 20 days of approval of a SRP, SAR or
RAR.

Within 60 days of receipt.

As-Built Drawings

Within 120 days of initiating operation of the
active remediation system.

No comment required.

Initiate Operation of Active
Remedial Action

Within 120 days of RAP approval.

No comment required.

Proposals submitted pursuant fo
subsection 62-785.700(15), F.A.C.

Optional during active remediation

Within 60 days of receipt

Remedial Action Status Report
(Monthly or quarterly status reports
may be required for submittal - -
depending on site conditions and
Advisory Committee.)

Within 60 days of the anniversary date of
initiating operation of active remediafion
system.

No comment required.
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Post Active Remediation Monitoring
{PARM) Plan

When the site meets the criteria for NFA (see
Rule 62-785.680) or Leveling-Off {see Rule
62-785.700{17))

Within 60 days of receipt.

Post Active Remediation Monitoring
(PARM) Report

Within 60 days of sample collection.

No comment required.

Leveling Off Determination

Within 60 days of sample collection.

Within 60 days of receipt.

Post Active Remediation Monitoring
(PARM) Plan resampling proposal
{Rule 62-785.750(4}(s), F.A.C.

Within 60 days of sample collection.

Within 60 days of recesipt.

Site Rehabilitation Completion
Report (SRCR)

Within 60 days of the final sampling event. If
SRCR not approved then submit
modifications, etc. within 60 days of
Department’s response.

Within 60 days of receipt. If the
brownfield site meets the
requirements of Chapter 62-785,
F.AC. for the issuance of a
SRCO, a SRCO will be issued.

Pilot Study Work Plan

When seeking approval before
implementation of a Pilot Study pursuant to
Rule 62-785.700(2), F.A.C.

Within 60 days of receipt.

Notices for Field Activities except
for Start of Interim Source Removal
or Emergency Response Action
situations.

Within seven (7) days but not less than 24
hours prior notice to the Department to
perform field activity.

No comment required.

Submittal to the Department of
addenda, responses, or
modification to plans or reports,
pursuant fo Chapter 62-785, F.A.C.

Within 60 days of receipt of the Department’s
response.

Within the same time frame for
review of the original submittal.

Submittal of Form and Actual
Notice required in subsection
62-785.220(2), F.A.C.

See text of rule for “Initial Notice of
Contamination Beyond Property Boundaries”
in subsection 62-785.220(2), F.A.C.

No comment required.

Submittal of Actual and
Constructive Notice required in
subsection 62-785.220(3), F.A.C.

See text of rule for “Subsequent Notice of
Contamination Beyond Source Property
Boundaries for Establishment of a Temporary
Point of Compliance {TPOC)” in subsection
62-785.220(3), F.A.C.

No comment required.

Submittal of proof of Constructive
Nofice required in subsection 62-
785.680(8), F.A.C.

When seeking an SRCO with conditions, the
PRFBSR must provide constructive notice of
the Department’s intent to approve a no
Further Action Proposal with controls.

No comment required.
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Pinellas County
Dansville Brownfield Site Rehabilitation Agreement
Brownfield Site ID # BF 520801001

SITE ACCESS AGREEMENT
PERMISSION TO ENTER PROPERTY
BROWNFIELDS REDEVELOPMENT PROGRAM

1. Pineflas County (“undersigned™), owner, hereby gives permission to the State of Florida, Department of Environmental
Protection {“Department™) and its agents and subcontractors to enter the undersigned’s property (“the property™) located in the
Dansville Neighborhood {parcels # 08/30/15/96282/001/0240, 08/30/15/96282/001/0230, 08/30/15/96282/001/0220,
08/304/15/96282/01/0210, 08/30/15/96282/001/0200, 08/30/15/96282/001/0190) as described in Attachment A attached to the
BSRA for the brownfield site assigned the Brownfield Site Identification Number BF 520801001, heginning on the date of
execution of the BSRA and ending on such date as deemed appropriate by the Department or the successful completion of the
BSRA, which ever occurs first.

2. This permission is contemplated to be used for the following act1v1tles that may be performed by the Department its agents,
representatives or subcontractors:

a. Having access to areas where contamination may exist.

b. Investigation of seil and groundwater including, but not limited to, the installation of groundwater monitoring wells,
the use of geophysical equipment, the use of an auger for collection of soil and sediment samples, the logging of existing wells,
video taping, preparation of site sketches, taking photographs, any testing or sampling of groundwater, soil, surface water,
sediments, air, and other materials deemed appropriate by the Department and the like.

c. Removal, treatment and/or disposal of contaminated soil and water, which may include the installation of recovery
wells or other treatment systems.

3. Upon completion of the investigation, the Department will restore the property as near as practicable to ifs condition immediately
prior to the commencement of such activities,

4. The pranting of this permission by the undersigned is not intended, nor should it be construed, as an admission of [iability on the
part of the undersigned or the undersigned’s successors and assigns for any contamination discovered on the property.

5. The Department, its agents, representatives or subcontractors may enter the property during normal business hours and may also
make special arrangements to enter the property at other times after agreement from the undersigned.

6.  The Department acknowledges and accepts its responsibility for damages caused by the acts of its employees acting within the
scope of their employment while on the property.

7.  The Department acknowledges and accepts any responsibility it may have under applicable law (Section 768.28, Florida Statutes)
for damages caused by the acts of its employees acting within the scope of their employment while on the property.

8.  Inexercising its access privileges, the Department will take reasonable steps not to interfere with the Owner’s operations, or the
Owner’s remediation and redevelopment activities pursuant to the BSRA.

uﬁﬁ// c%zk. Dbl

ame: Robert 8. L#Sala Witness
Title: County Admmlstrato

‘4/ /f/ (O (7’//5/20

 Date Dat

Accepted by the Depirtment by the following authorized agent:

ame and Title i / ~
le-34 g0 é“éﬂf’ 7

Date Date
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Attachment D

Description of Redevelopment

(The PRFBSR and the local government with ‘jurisdiction over the real property are the same
entity (Pinellas County). Therefore an agreement between the PRFBSR and the local
government with jurisdiction over the property is not required. However, the County intends to
redevelop the site with market-rate and affordable housing. )
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Attachment E

Contractor Certification Form

The contractor certificate form
will be submitted to DEP prior to initiating work under this BSRA.
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Attachment F
Quality Assurance Certificate

The laboratory gquality assurance certificate
will be submitted to DEP prior to inittating work under this BSRA.
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Advisory Committee Members
Dansville Brownfield Area

Advisory Committee Members

1. Ryley Hunter
Pineilas County Health Dept.
12420 130™ Ave. N.
Largo, FL 33774
727-538-7277 ext. 1154

2. Benny Dyer
12892 Campbell Lane
Largo, FL 33774
727-595-5412

3. David Baldwin
12632 134" Ave. N,
Largo, FL 33774
727-595-7605

4, John Campbeli
12845 127" St. N
Largo, FL 33774
813-610-2085
Former member of the defunct Dansville Neighborhood Development Corporation

5. Teri Hasbrouck
Pinellas County Community Development
Brownfield Program Manager
600 Cleveland Street, Suite 800
Clearwater, FL 33755
727-464-8280



PRt

P

Pinellas County
Dansville Brownfield Site Rehabilitation Agreement
Brownfield Site 1D # BF 520801001

Attachment H

Format for Submittal of Technical Documents
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Format for Submittal of Technical Documents

1. Two hard copies or one hard copy and an electronic copy of each report or
proposal and final reports shall be submitted to the Depariment or to the
delegated local program.

2, In an effort to increase efficiency, responsiveness, and to enhance environmental
protection, electronic records are an acceptable media substitute for hard copy
and shall be pursued as the first option of choice to arrive at compliance. Where
an electronic format exists of the records it shall be used to transmit the data, file,
report, document, map, plans, picture, record, or any other object that may be
available in an electronic format. Electronic records shall be kept in industry
standard non-proprietary formats: TIFF, GIF, JPEG, PDF, or in Microsoft Word,
Microsoft Excel, and Microsoft Access not older than one (1) release behind the
current.

3. Data requested shall be transmitted using available media such as E-mail,
 Compact Disc (CD), or File Transfer via an FTP site. Additional formats may be
considered at the time of the request.

4, After final approval of each report, an electronic copy and one hard copy shall be
submitted within 30 days. The electronic copy shall be submitted on Compact

Disc (CD) for archiving purposes.

5. The media shall include a file directory and specify the “naming convention”.
(a)  Final reports (any text files) must be in one of the approved formats.
(b)  Site maps and surveys shall be in TIFF, JPEG or “.pdf’ format.

(c) Site-specific GIS data tables shall be in Excel or text (tab delimited)
format.

(dy The cover of the media shall include the Site Name, Designated
Brownfield Area, Date and Type of Repori(s).

() The left inside cover of the media should list all the files located on the
media.
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