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3. IT IS MUTUALLY AGREED:

AGREEMENT 

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding
upon the County until it has been approved the same, and until the same shall be properly approved by the
Board.

B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans
and Specifications are concerned, and that no payments shall be made by the County under this Agreement
except upon the certificate of the proper County designee.

C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida.

D. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the
Contract Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or
of its rights thereafter to enforce each and every such provision.

E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement
between the parties affecting the Work contemplated, and that no other agreement or understanding of any
nature concerning the same has been entered into or will be recognized, and that all negotiations, acts, Work
performed, or payments made prior to execution hereof shall be deemed merged into, integrated and superseded
by this Agreement.

F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall
not affect the validity or enforceability of any section or part thereof.

4. CONTRACT DOCUMENTS

The documents comprising this Agreement, which shall be known as the "Contract Documents", include the entirety of
County's 1TB pursuant to which this Agreement is awarded, including any addenda, and Contractor's submittal
thereto. The following portions of the Contract Documents are listed for the purposes of determining priority:

PINELLAS COUNTY 

CHANGE ORDERS 

SECTION J AGREEMENT 

ADDENDA 

APPENDIX 4 SPECIAL NOTICES 

SECTION B SPECIAL CONDITIONS 

SECTION E SPECIFICATIONS 

The Order of Precedence for Pinellas County Public Works technical requirements shall be as follows: 

1. Pinellas County Public Works Supplemental Specifications (Supplemental Specifications). Listed in 
Section E of this contract.

2. Pinellas County Public Works Special Provisions (Special Provisions). Listed in Section E of this 
contract.

3. Pinellas County Public Works Roadway and Related Construction Standard Technical Specifications - 
July 2019 version (PC Std. Tech. Specs.).

4. Pinellas County Specifications for Hot Bituminous Mixtures, Plant Methods, Equipment, and 
Construction Methods - April 2013 version.

5. FOOT Standard Specifications for Road and Bridge Construction, Divisions II and Ill only - January 
2021 (FOOT Standard Specifications). Division I is not applicable.

6. Pinellas County Standard Technical Specifications for Utilities and Related Construction - June 2018 
version.

Pinellas County Project Specific Construction Plans for this contract. 

City of Clearwater Plans and Specifications 
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