

GOVERNMENT - PRICE QUOTATION



REDMARK TECHNOLOGIES GOVERNMENT AT CARAHSOFT

11493 SUNSET HILLS ROAD | SUITE 100 | RESTON, VIRGINIA 20190
 PHONE (703) 871-8500 | FAX (703) 871-8505 | TOLL FREE (888) 66CARAH
 WWW.CARAHSOFT.COM

TO: Bryan Zumwalt
 Chief Technology Officer - Director, Office of Technology and
 Innovation
 Pinellas County Business Technology Services
 400 S Fort Harrison Ave
 Clearwater, FL 33756-5113 USA

FROM: Casey Oesterle
 Carahsoft Technology Corp.
 11493 Sunset Hills Road
 Reston, Virginia 20190

EMAIL: bzumwalt@pinellas.gov

EMAIL: Casey.Oesterle@carahsoft.com

PHONE: (727) 464-4759

PHONE: (571) 662-3010

FAX: (703) 871-8505

TERMS: GSA Schedule No: 47QSWA18D008F
 Term: August 22, 2018 - August 21, 2028
 FTIN: 52-2189693
 Shipping Point: FOB Destination
 Credit Cards: VISA/MasterCard/AMEX
 Remit To: Same as Above
 Cage Code: 1P3C5
 DUNS No: 088365767
 UEI: DT8KJHZXVJH5
 Business Size: Other than Small

QUOTE NO: 38674865
QUOTE DATE: 06/09/2023
QUOTE EXPIRES: 07/09/2023
RFQ NO:
SHIPPING: ESD
TOTAL PRICE: \$272,792.52

TOTAL QUOTE: \$272,792.52

LINE NO.	PART NO.	DESCRIPTION	QUOTE PRICE	QTY	EXTENDED PRICE
----------	----------	-------------	-------------	-----	----------------

1	CON-CE-611	Consulting Engineer (Per Hour) Interfaces Carahsoft Technology Corporation - CON-CE	\$211.96 GSA	90	\$19,076.40
2	CON-CE-611	Consulting Engineer (Per Hour) Data Conversion Carahsoft Technology Corporation - CON-CE	\$211.96 GSA	170	\$36,033.20
3	CON-CE-611	Consulting Engineer (Per Hour) Scripts Carahsoft Technology Corporation - CON-CE	\$211.96 GSA	464	\$98,349.44
4	CON-CE-611	Consulting Engineer (Per Hour) Reports Carahsoft Technology Corporation - CON-CE	\$211.96 GSA	446	\$94,534.16
5	CON-CE-611	Consulting Engineer (Per Hour) Contingency Carahsoft Technology Corporation - CON-CE	\$211.96 GSA	117	\$24,799.32

SUBTOTAL: \$272,792.52

TOTAL PRICE: \$272,792.52

TOTAL QUOTE: \$272,792.52

AMENDMENT NO. 5
To
Contract Purchase Agreement
Between
Pinellas County
And
Carahsoft Technology Corporation

This is Amendment No. 5 to the Contract Purchase Agreement between Pinellas County (“buyer”) and Carahsoft Technology Corporation (“Seller”).

WHEREAS, Seller and Buyer have entered in to the Agreement dated September 30, 2019,

And

WHEREAS, Seller and Buyer desire to amend said Agreement to add additional professional services to the Statement of Work dated September 30, 2019. Version 1.3.

THEREFORE, Seller and Buyer hereby agree as follows:

- 1) Redmark Technologies will be the subcontractor for the Construction Licensing Board project as described in the Statement of Work dated September 30, 2019, version 1.3:

<i>Number of Hours</i>	<i>\$Per Hour Rate</i>	<i>Total</i>
1,287	\$ 211.96	\$272,792.52

Task Summary	Cost
Additional Interface	\$19,076.40
Additional Data Conversion Runs	\$36,033.20
Additional Scripting	\$98,349.44
Additional Reports	\$94,534.16
Contingency	\$24,799.32
Professional Services	\$ 272,792.52
TOTAL	\$ 272,792.52

- 2) Pinellas County agrees to the same terms and conditions as stated on the master agreement with Carahsoft Technology dated 2/21/17, version 1.7.6.

IN WITNESS THEREOF, the parties have caused this Amendment to be executed by their duly authorized representatives.

BUYER

Sign: _____

Print: _____

Title: _____

Date: _____

SELLER

Sign: Ellie Doubles

Print: Ellie Doubles

Title: Service Contract Specialist

Date: 06/15/2023

APPROVED AS TO FORM

By: Keiah Townsend
Office of the County Attorney

PINELLAS COUNTY, FL

PCCLB EXPANDED SCOPE – CHANGE ORDER and PRICE QUOTE (V 1.0)

April 12, 2023

Pinellas County
Attn: Bryan Zumwalt
400 S. Ft. Harrison Ave.
Clearwater, FL 33756

Bryan,

Thank you for continuing to work with our firm on the implementation of the Accela Civic platform solution at Pinellas County. After much discussion, per the county's instructions, we have completed the process to analyze and evaluate the requests of the additional scope for requirements by the PCCLB Business Unit.

Based on our joint understanding of the information we currently have, please find below Carahsoft RedMark's proposal and level of effort for the expanded scope of the PCCLB project.

Task	Cost	Description/Comments
Additional Interface	\$19,076.40	Expired Permits Interface. This addresses the need for PCCLB to automatically create records in Accela from lists received from municipalities showing expired permits.
Additional Data Conversion Runs	\$36,033.20	Additional 3 runs of data conversion above the 3 included in the original SOW.
Additional Scripting	\$98,349.44	Additional scripting effort required by PCCLB in vetted and prioritized script list.
Additional Reports	\$94,534.16	Effort to complete additional reports identified as required by the business unit.
Contingency	\$24,799.32	Contingency
Grand Total	\$272,792.52	

Quote Adjustments

If changes are necessary to the above noted assumptions, or if the business requirements have changed, this quote may be adjusted after discussing and documenting the new/modified requirements.

Project Duration

This quote assumes a go-live of this project within this year (2023). This assumes the availability of resources within the business unit critical to the completion of project tasks. Final duration will be jointly decided with the county.

Quote Acceptance

If quote is accepted, Carahsoft and RedMark will work with Agency define deliverables and payment plan. This price quote is valid for 60 days after the proposal date stated above.

I will be happy to answer any questions or provide additional information or details as necessary. Please do not hesitate to contact us.

Thank you and best regards,

RedMark and Carahsoft

Signature and Acceptance

Pinellas County

Carahsoft Technology Corp.

By:

By

Ellie Doubles

Print Name

Print Name

Ellie Doubles

Title

Title

Service Contract Specialist

Date

Date

06/15/2023

APPROVED AS TO FORM

By: Keiah Townsend
Office of the County Attorney