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Subject:  Anclote River Watershed Management Plan

Project No. (N803);
Agreement No. 17CF0000395
Dear Mr. Burnes:

Enclosed is one fully executed original of the agreement between the Southwest Florida
Water Management District (District) and Pinellas County, for the subject project.

Notice to Proceed will be issued by the District Contract Manager under separate cover.

If you have any questions, please contact me at the Brooksville office, extension 4132 or
the Contract Manager, Ben Allushuski, at the Tampa office, extension 2166.

Christy A 0

Procurement Specialist 2
Procurement Section
Finance Bureau

Sincerely,

[
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Enclosures (1)

cc: S. Tarokh, PAB
Ben Allushuski
Records (Contract File)



AGREEMENT NO: 17CF0000395

COOPERATIVE FUNDING AGREEMENT (Type 3)
BETWEEN THE
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
AND
PINELLAS COUNTY
FOR
ANCLOTE RIVER WATERSHED MANAGEMENT PLAN (N803)

THIS COOPERATIVE FUNDING AGREEMENT (Agreement) is made and entered into by and
between the SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT, a public
corporation of the State of Florida, whose address is 2379 Broad Street, Brooksville, Florida
34604-6899, hereinafter referred to as the “DISTRICT,” and PINELLAS COUNTY, a political
subdivision of the State of Florida, whose address is 315 Court Street, Clearwater, Florida
33756, hereinafter referred to as the “COOPERATOR.”

WITNESSETH:

WHEREAS, the COOPERATOR proposed a project to the DISTRICT for funding consideration
under the DISTRICT’S cooperative funding program; and

WHEREAS, the project consists of completing a Watershed Management Plan (WMP) for the
Anclote River Watershed in Pinellas County, through and including floodplain analysis, Level
of Service determination (LOS), Surface Water Resource Assessment (SWRA), and Best
Management Practices (BMPs) alternative analysis, hereinafter referred to as the “PROJECT”;
and

WHEREAS, the DISTRICT considers the resource benefits to be achieved by the PROJECT
worthwhile and desires to assist the COOPERATOR in funding the PROJECT.

NOW THEREFORE, the DISTRICT and the COOPERATOR, in consideration of the mutual
terms, covenants and conditions set forth herein, agree as follows:

1. PROJECT CONTACTS AND NOTICES.

Each party hereby designates the individual set forth below as its prime contact for matters
relating to this Agreement. Notices and reports shall be sent to the attention of each party’s
prime contact as set forth herein by U.S. mail, postage paid, by nationally recognized
overnight courier, or personally to the parties’ addresses as set forth below. Notice is
effective upon receipt.

Contract Manager for the DISTRICT:

Ben Allushuski

Southwest Florida Water Management District
7601 US Highway 301

Tampa, Florida 33637
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Project Manager for the COOPERATOR:
Robert Burnes

Environmental Management

Pinellas County

22211 US Hwy 19, Bidg 10

Clearwater, Florida 33756 33765

Any changes to the above representatives or addresses must be provided to the other
party in writing.

1.1 The DISTRICT’S Contract Manager is authorized to approve requests to extend a
PROJECT task deadline set forth in this Agreement. Such approval must be in
writing, explain the reason for the extension and be signed by the Contract
Manager and his or her Bureau Chief, or Director if the Bureau Chief is the Contract
Manager, unless the DISTRICT'S Signature Authority provides otherwise. The
DISTRICT'S Signature Authority supersedes the approval requirements provided
in this provision. The DISTRICT’S Contract Manager is not authorized to approve
any time extension which will result in an increased cost to the DISTRICT or which
will exceed the expiration date set forth in this Agreement.

1.2 The DISTRICT’S Contract Manager is authorized to adjust a line item amount of
the PROJECT budget contained in the Project Plan attached hereto as an exhibit
or, if applicable, the refined budget as set forth in subparagraph 4 of the Funding
Paragraph. The authorization must be in writing, explain the reason for the
adjustment, and be signed by all appropriate DISTRICT staff in accordance with
the DISTRICT'S Signature Authority. The DISTRICT'S Contract Manager is not
authorized to make changes to the Scope of Work and is not authorized to approve
any increase in the amounts set forth in the funding section of this Agreement.

SCOPE OF WORK.

Upon receipt of written notice to proceed from the DISTRICT, the COOPERATOR shall
perform the services necessary to complete the PROJECT in accordance with the
COOPERATOR'S Project Plan. Any changes to this Agreement, except as provided
herein, must be mutually agreed to in a formal written amendment approved by the
DISTRICT and the COOPERATOR prior to being performed by the COOPERATOR. The
COOPERATOR shall be solely responsible for managing and controlling the PROJECT,
including the hiring and supervising of any consultants or contractors it engages.

The parties agree that time is of the essence in the performance of each obligation under
this Agreement.

FUNDING.

The parties anticipate that the total cost of the PROJECT will be Eight Hundred Thousand
Dollars ($800,000). The DISTRICT agrees to fund PROJECT costs as appropriated by
the DISTRICT in accordance with subparagraph 1 of this Funding Paragraph and
anticipates funding PROJECT costs up to Four Hundred Thousand Doillars ($400,000),
and shall have no obligation to pay any costs beyond this anticipated maximum amount.
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The COOPERATOR agrees to provide all remaining funds necessary for the satisfactory
completion of the PROJECT.

3.1

3.2

3.3

3.4

The DISTRICT'S performance and payment pursuant to this Agreement are
contingent upon the DISTRICT'S Governing Board appropriating funds in its
approved budget for the PROJECT in each fiscal year of this Agreement. The
COOPERATOR recognizes that the DISTRICT has approved $150,000 for the
PROJECT through Fiscal Year 2017. The additional funds identified in this
Agreement are contingent upon approval of such amounts by the DISTRICT
Governing Board, in its sole discretion, in its annual budgets for future fiscal years.
The COOPERATOR'S payment of any financial obligation under this Agreement is
subject to appropriation by the COOPERATOR'S Board of legally available funds.

The COOPERATOR shall pay PROJECT costs prior to requesting reimbursement
from the DISTRICT. The DISTRICT shali reimburse the COOPERATOR for the
DISTRICT'S share of allowable PROJECT costs in accordance with the PROJECT
budget contained in the Project Plan. Reimbursement for expenditures of
contingency funds is contingent upon approval by the DISTRICT. If a
reimbursement request includes the expenditure of contingency funds, the
COOPERATOR shall provide sufficient documentation to the DISTRICT to explain
the basis of the expense. The DISTRICT shall not reimburse the COOPERATOR
for any contingency funds that the DISTRICT determines, in its sole discretion, to
be in excess of what was reasonably necessary to complete the PROJECT. The
DISTRICT shall reimburse the COOPERATOR for fifty percent (50%) of all
allowable costs in each DISTRICT approved invoice received from the
COOPERATOR, but at no point in time shall the DISTRICT'S expenditure amounts
under this Agreement exceed expenditures made by the COOPERATOR. The
parties acknowledge that the DISTRICT'S reimbursement percentage stated
above is subject to change if the percentage of the DISTRICT'S anticipated funding
amount is changed due to subsequent Governing Board approvals, but amounts
approved by the DISTRICT in its annual budget shall not be reduced after the
COOPERATOR has paid PROJECT costs of incurred obligations approved by the
DISTRICT pursuant to subparagraph 4 of this Funding Paragraph and are
otherwise reimbursable by the DISTRICT under this Agreement.

Unless otherwise stated in this Agreement, any federal, state, local or grant monies
received by the COOPERATOR for this PROJECT. shall be applied to equally
reduce each party’s share of PROJECT costs. The COOPERATOR shall provide
the DISTRICT with written documentation detailing its allocation of any such funds
appropriated for this PROJECT. This subparagraph shall survive the expiration or

termination of this Agreement.

The COOPERATOR may contract with consultant(s), contractor(s) or both to
accomplish the PROJECT. The COOPERATOR must obtain the DISTRICT'S
written approval prior to posting solicitations for consultants or contractors and prior
to entering into agreements with consultants or contractors to ensure that costs to
be reimbursed by the DISTRICT under those agreements are reasonable and
allowable under this Agreement. The DISTRICT shall provide a written response
to the COOPERATOR within fifteen (15) business days of receipt of the solicitation
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3.5

3.6

or agreement. Upon written DISTRICT approval, the budget amounts for the work
set forth in such contract(s) shall refine the amounts set forth in the PROJECT
budget and be incorporated herein by reference. The DISTRICT shall not
reimburse the COOPERATOR for costs incurred under consultant and contractor
agreements until the DISTRICT approvals required under this provision have been
obtained.

Payment shall be made to the COOPERATOR within forty-five (45) days of receipt
of an invoice with adequate supporting documentation to satisfy auditing purposes.
Invoices shall be submitted to the DISTRICT every two (2) months electronically at
invoices@VWaterMatters.org, or at the following address:

Accounts Payable Section
Southwest Florida Water Management District
Post Office Box 15436
Brooksville, Florida 34604-5436

The above-referenced payment due date shall not apply to that portion of an
invoice that includes contingency expenses. The DISTRICT agrees to reimburse
the COOPERATOR for contingency expenses within a reasonable time to
accommodate the process provided for in subparagraph 2 of this Funding
Paragraph.

In addition to sending an original invoice to the DISTRICT'S Accounts Payable
Section as required above, copies of invoices may also be submitted to the
DISTRICT'’S Contract Manager in order to expedite the review process. Failure of
the COOPERATOR to submit invoices to the DISTRICT in the manner provided
herein shall relieve the DISTRICT of its obligation to pay within the aforementioned
timeframe.

The DISTRICT makes payments electronically through the Automated Clearing
House (ACH) process. The COOPERATOR agrees to complete the DISTRICT'S
Vendor Registration Form and Vendor Electronic Payment Authorization Form to
enable payments to be sent to COOPERATOR electronically. The forms may be
downloaded from the DISTRICT'S website at www.watermatters.org under
Business & Finance — Contracts and Procurement. Any questions regarding
electronic payments may be directed to the DISTRICT'S Accounts Payable Lead
at 3562-796-7211, extension 4108.

The parties acknowledge that the PROJECT was approved for funding by the
DISTRICT based upon the resource benefits expected to be achieved by the
PROJECT (the "Measurable Benefit"). The parties also acknowledge that the
COOPERATOR is solely responsible for implementing the PROJECT in such a
manner that the expected resource benefits are achieved. If at any point during the
progression of the PROJECT the DISTRICT determines that it is likely that the
Measurable Benefit, as set forth in the Project Plan, will not be achieved, the
DISTRICT shall provide the COOPERATOR with fifteen (15) days advance written
notice that the DISTRICT shall withhold payments to the COOPERATOR until such
time as the COOPERATOR demonstrates that the PROJECT shall achieve the
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3.7

3.8

3.9

required resource benefits, to provide the COOPERATOR with an opportunity to
cure the deficiencies.

Any travel expenses which may be authorized under this Agreement shall be paid
in accordance with Section 112.061, Florida Statutes (F.S.) as may be amended
from time to time. The DISTRICT shall not reimburse the COOPERATOR for any
purpose not specifically identified in the Scope of Work Paragraph. Surcharges
added to third party invoices are not considered an allowable cost under this
Agreement. Costs associated with in-kind services provided by the
COOPERATOR are not reimbursable by the DISTRICT and may not be included
in the COOPERATOR'S share of funding contributions under this Agreement.

Each COOPERATOR invoice must include the following certification, and the
COOPERATOR hereby delegates authority by virtue of this Agreement to its
Project Manager to affirm said certification:

“I hereby certify that the costs requested for reimbursement and the
COOPERATOR’S matching funds, as represented in this invoice, are directly
related to the performance under the Anclote River Watershed Management Plan
(N803) agreement between the Southwest Florida Water Management District
and the Pinellas County (Agreement No. 17CF0000395), are allowable,
allocable, properly documented, and are in accordance with the approved project
budget. This invoice includes $ __ of contingency expenses. The COOPERATOR
has been allocated a total of $§ _ in federal, state, local or grant monies for this
PROJECT (not including DISTRICT funds) and $__ has been allocated to this
invoice, reducing the DISTRICT'S and COOPERATOR'S share to $§  / $__
respectively.”

In the event any dispute or disagreement arises during the course of the
PROJECT, including whether expenses are reimbursable under this Agreement,
the COOPERATOR will continue to perform the PROJECT work in accordance
with the Project Plan. The COOPERATOR is under a duty to seek clarification and
resolution of any issue, discrepancy, or dispute by providing the details and basis
of the dispute to the DISTRICT'S Contract Manager no later than ten (10) days
after the precipitating event. If not resolved by the Contract Manager, in
consultation with his or her Bureau Chief, within ten (10) days of receipt of notice,
the dispute will be forwarded to the DISTRICT'S Assistant Executive Director. The
DISTRICT'S Assistant Executive Director in consultation with the DISTRICT’S
Office of General Counsel will issue the DISTRICT'S final determination. The
COOPERATOR’'S continuation of the PROJECT work as required under this
provision shall not constitute a waiver or any legal remedy available to the
COOPERATOR concerning the dispute.

COMPLETION DATES.

The COOPERATOR shall commence and complete the PROJECT and meet the task
deadlines in accordance with the project schedule set forth in the Project Plan, including
any extensions of time provided by the DISTRICT in accordance with subparagraph 1 of
the Project Contacts and Notices Paragraph. In the event of hurricanes, tornados, fioods,
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acts of God, acts of war, or other such catastrophes, or other man-made emergencies
such as labor strikes or riots, which are beyond the control of the COOPERATOR, the
COOPERATOR'S obligations to meet the time frames provided in this Agreement shall
be suspended for the period of time the condition continues to exist. During such
suspension, this Agreement shall remain in effect. When the COOPERATOR is able to
resume performance of its obligations under this Agreement, in whole or in part, it shall
immediately give the DISTRICT written notice to that effect and shall resume performance
no later than two (2) working days after the notice is delivered. The suspension of the
COOPERATOR'S obligations provided for in this provision shall be the COOPERATOR’S
sole remedy for the delays set forth herein.

REPAYMENT.

5.1 The COOPERATOR shall repay the DISTRICT all funds the DISTRICT paid to the
COOPERATOR under this Agreement, if: a) the COOPERATOR fails to complete
the PROJECT in accordance with the terms and conditions of this Agreement,
including failing to meet the Measurable Benefit, b) the DISTRICT detemmines, in
its sole discretion and judgment, that the COOPERATOR has failed to maintain
scheduled progress of the PROJECT thereby endangering the timely performance
of this Agreement, c) the COOPERATOR fails to appropriate sufficient funds to
meet the task deadlines, unless extended in accordance with subparagraph 1 of
the Project Contacts and Notices Paragraph, or d) a provision or provisions of this
Agreement setting forth the requirements or expectations of a Measurable Benefit
resulting from the PROJECT is held to be invalid, illegal or unenforceable during
the term of this Agreement. Should any of the above conditions exist that require
the COOPERATOR to repay the DISTRICT, this Agreement shall terminate in
accordance with the procedure set forth in the Default Paragraph.

5.2 Notwithstanding the above, the parties acknowledge that if the PROJECT fails to
meet the Measurable Benefit specified in this Agreement, the COOPERATOR may
request the DISTRICT Governing Board to waive the repayment obligation, in
whole orin part.

5.3 In the event the COOPERATOR is obligated to repay the DISTRICT under any
provision of this Agreement, the COOPERATOR shall repay the DISTRICT within
a reasonable time, as determined by the DISTRICT in its sole discretion.

54 The COOPERATOR shall pay the attorneys’ fees and costs incurred by the
DISTRICT, including appeals, as a result of COOPERATOR'S failure to repay the
DISTRICT as required by this Agreement.

5.5  This Repayment Provision, including all subparagraphs, shall survive the expiration
or termination of this Agreement.

CONTRACT PERIOD.

This Agreement shall be effective October 1, 2016 and shall remain in effect through
December 31, 2019, or upon satisfactory completion of the PROJECT and subsequent
reimbursement to the COOPERATOR, whichever occurs first, unless amended in writing
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by the parties. The COOPERATOR shall not be eligible for reimbursement for any work
that is commenced, or costs that are incurred, prior to the effective date of this Agreement.

PROJECT RECORDS AND DOCUMENTS.

Upon request by the DISTRICT, the COOPERATOR shall permit the DISTRICT to
examine or audit all PROJECT related records and documents during or following
completion of the PROJECT at no cost to the DISTRICT. Payments made to the
COOPERATOR under this Agreement shall be reduced for amounts found to be not
allowable under this Agreement by an audit. If an audit is undertaken by either party, all
required records shall be maintained until the audit has been completed and all questions
arising from it are resolved. Each party shall maintain all such records and documents for
at least three (3) years following completion of the PROJECT. Each party shall allow
public access to PROJECT documents and materials made or received by either party in
accordance with the Public Records Act, Chapter 119, F.S. Should either party assert any
exemption to the requirements of Chapter 119, F.S., the burden of establishing such
exemption, by way of injunctive or other relief as provided by law, shall be upon the
asserting party. This Paragraph shall survive the expiration or termination of this
Agreement.

OWNERSHIP OF DOCUMENTS AND OTHER MATERIALS.

All documents including reports, drawings, estimates, programs, manuals, specifications,
and all goods or products, including intellectual property and rights thereto, purchased
under this Agreement with DISTRICT funds or developed in connection with this
Agreement shall be and shall remain the property of the DISTRICT and the
COOPERATOR, jointly. Notwithstanding the above, all reclaimed water infrastructure
shall be and remain the sole property of the COOPERATOR. This Paragraph shall survive
the expiration or termination of this Agreement.

REPORTS.

9.1  The COOPERATOR shall provide the DISTRICT with a quarterly report describing
the progress of the PROJECT tasks, adherence to the performance schedule and
any developments affecting the PROJECT. The COOPERATOR shall prompily
advise the DISTRICT of issues that arise that may impact the successful and timely
completion of the PROJECT. Quarterly reports shall be submitted to the
DISTRICT'S Contract Manager no later than forty-five (45) days following the
completion of the quarterly reporting period. It is hereby understood and agreed by
the parties that the term “quarterly” shall reflect the calendar quarters ending
March 31, June 30, September 30 and December 31.

9.2  Upon request by the DISTRICT, the COOPERATOR shall provide the DISTRICT
with copies of all data, reports, models, studies, maps or other documents resulting
from the PROJECT. Additionally, one (1) set, electronic and hardcopy, of any final
reports must be submitied to the DISTRICT as Record and Library copies. This
subparagraph shall survive the expiration or termination of this Agreement.

Page 7 of 12



10.

9.3

9.4

RISK,

The COOPERATOR shall provide the DISTRICT with each deliverable set forth in
the Project Plan for review by the DISTRICT, including any supporting
documentation. The DISTRICT shall provide a written response to the
COOPERATOR and the COOPERATOR shall respond to the DISTRICT'S
questions and concerns within the timeframes set forth in the Project Plan.

The COOPERATOR shall provide the data, reporis and documents referenced in
this provision at no cost to the DISTRICT.

LIABILITY, AND INDEMNITY.

10.1

10.2

10.3

10.4

10.5

To the extent permitted by Florida law, the COOPERATOR assumes all risks
relating to the PROJECT and agrees to be solely liable for, and to indemnify and
hold the DISTRICT harmless from all claims, loss, damage and other expenses,
including attorneys’ fees and costs and attorneys’ fees and costs on appeal, arising
from the design, construction, operation, maintenance or implementation of the
PROJECT:; provided, however, that the COOPERATOR shall not indemnify for that
portion of any loss or damages proximately caused by the negligent act or omission
of the DISTRICT'S officers, employees, contractors and agents. The acceptance
of the DISTRICT'S funding by the COOPERATOR does not in any way constitute
an agency relationship between the DISTRICT and the COOPERATOR.

The COOPERATOR agrees to indemnify and hold the DISTRICT harmless, to the
extent allowed under Section 768.28, F.S., from all claims, loss, damage and other
expenses, including attorneys’ fees and costs and attorneys’ fees and costs on
appeal, arising from the negligent acts or omissions of the COOPERATOR'S
officers, employees, contractors and agents related to its performance under this
Agreement.

This Risk, Liability and Indemnity Paragraph, including all subparagraphs, shall not
be construed as a waiver of the COOPERATOR’'S sovereign immunity or an
extension of COOPERATOR’S liability beyond the limits established in Section
768.28, F.S. Additionally, this Risk, Liability and Indemnity Paragraph, including all
subparagraphs, will not be construed to impose contractual liability on the
COOPERATOR for underlying tort claims as described above beyond the limits
specified in Section 768.28, F.S., nor be construed as consent by the
COOPERATOR to be sued by third parties in any manner arising out of this
Agreement.

Nothing in this Agreement shall be interpreted as a waiver of the DISTRICT'S
sovereign immunity or an extension of its liability beyond the limits established in
Section 768.28, F.S., nor be construed as consent by the DISTRICT to be sued by
third parties in any manner arising out of this Agreement.

This Risk, Liability and Indemnity Paragraph, including all subparagraphs, shall
survive the expiration or termination of this Agreement.
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11.

12.

13.

14.

15.

DEFAULT.

Either party may terminate this Agreement upon the other party’s failure to comply with
any term or condition of this Agreement, including the failure to meet task deadlines
established in this Agreement, as long as the terminating party is not in default of any term
or condition of this Agreement at the time of termination. To effect termination, the
terminating party shall provide the defaulting party with a written “Notice of Termination”
stating its intent to terminate and describing all terms and conditions with which the
defaulting party has failed to comply. If the defaulting party has not remedied its default
within thirty (30) days after receiving the Notice of Termination, this Agreement shall
automatically terminate. if a default cannot reasonably be cured in thirty (30} days, then
the thirty (30) days may be extended at the non-defaulting party’s discretion, if the
defaulting party is pursuing a cure of the default with reasonable diligence. The rights and
remedies in this provision are in addition to any other rights and remedies provided by law
or this Agreement.

RELEASE OF INFORMATION.

The parties agree not to initiate any oral or written media interviews or issue press
releases on or about the PROJECT without providing notices or copies to the other party
no later than three (3) business days prior to the interview or press release. This provision
shall not be construed as preventing the parties from complying with the public records
disclosure laws set forth in Chapter 119, F.S.

DISTRICT RECOGNITION.

The COOPERATOR shall recognize DISTRICT funding in any reports, models, studies,
maps or other documents resulting from this Agreement, and the form of said recognition
shall be subject to DISTRICT approval. If construction is involved, the COOPERATOR
shall provide signage at the PROJECT site that recognizes funding for this PROJECT
provided by the DISTRICT. All signage must meet with DISTRICT written approval as to
form, content and location, and must be in accordance with local sign ordinances.

LAW COMPLIANCE.

The COOPERATOR shall comply with all applicable federal, state and local laws, rules,
regulations and guidelines, including those of the DISTRICT, related to performance
under this Agreement. If the PROJECT involves design services, the COOPERATOR’S
professional designers and the DISTRICT'S regulation and projects staff shall meet
regularly during the PROJECT design to discuss ways of ensuring that the final design for
the proposed PROJECT technically complies with all applicable DISTRICT rules and
regulations. However, the DISTRICT undertakes no duty to ensure compliance with such
rules and regulations.

DIVERSITY IN CONTRACTING AND SUBCONTRACTING.

The DISTRICT is committed to supplier diversity in the performance of all contracts
associated with DISTRICT cooperative funding projects. The DISTRICT requires the
COOPERATOR to make good faith efforts to encourage the participation of minority
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16.

17.

18.

19.

owned and women owned and small business enterprises, both as prime contractors and
subcontractors, in the performance of this Agreement, in accordance with applicable laws.

15.1 If requested, the DISTRICT shall assist the COOPERATOR by sharing information
to help the COOPERATOR in ensuring that minority owned and woman owned and
small businesses are afforded an opportunity to participate in the performance of
this Agreement.

15.2 The COOPERATOR agrees to provide the DISTRICT with a report indicating all
contractors and subcontractors who performed work in association with the
PROJECT, the amount spent with each contractor or subcontractor, and to the
extent such information is known, whether each contractor or subcontractor was a
minority owned or woman owned or small business enterprise. If no minority owned
or woman owned or small business enterprises were used in the performance of
this Agreement, then the report shall so indicate. The Minority/Women Owned and
Small Business Utilization Report form is attached as an exhibit to this Agreement.
The report is required upon final completion of the PROJECT prior to final payment,
or within thirty (30) days of the execution of any amendment that increases
PROJECT funding, for information up to the date of the amendment and prior to
the disbursement of any additional funds by the DISTRICT.

ASSIGNMENT.

Except as otherwise provided in this Agreement, no party may assign any of its rights or
delegate any of its obligations under this Agreement, including any operation or
maintenance duties related to the PROJECT, without the prior written consent of the other
party. Any attempted assignment in violation of this provision is void. This Paragraph shall
survive the expiration or termination of this Agreement.

CONTRACTORS.

Nothing in this Agreement shall be construed to create, or be implied to create, any
relationship between the DISTRICT and any consultant or contractor of the
COOPERATOR.

THIRD PARTY BENEFICIARIES.

Nothing in this Agreement shail be construed to benefit any person or entity not a party to
this Agreement.

LOBBYING PROHIBITION.

Pursuant to Section 216.347, F.S., the COOPERATOR is prohibited from using funds
provided by this Agreement for the purpose of lobbying the Legislature, the judicial branch
or a state agency.
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20. PUBLIC ENTITY CRIMES.

21.

22.

23.

24.

Pursuant to Subsection 287.133(2) and (3), F.S., a person or affiliate who has been placed
on the convicted vendor list following a conviction for a public entity crime may not submit
a bid, proposal, or reply on a contract to provide any goods or services to a public entity;
may not submit a bid, proposal, or reply on a contract with a public entity for the
construction or repair of a public building or public work; may not submit bids, proposals,
or replies on leases of real property to a public entity; may not be awarded or perform
work as a contractor, supplier, subcontractor, or consultant under a contract with any
public entity; and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017, F.S., for Category Two, for a period of 36
months following the date of being placed on the convicted vendor list. The
COOPERATOR agrees to include this provision in all contracts issued as a result of this
Agreement.

GOVERNING LAW.

This Agreement is governed by Florida law and venue for resolving disputes under this
Agreement shall be exclusively in Hernando County, Florida. This Paragraph shall survive
the expiration or termination of this Agreement.

SEVERABILITY.

If any provision or provisions of this Agreement shall be held to be invalid, illegal, or
unenforceable, the validity, legality and enforceability of the remaining provisions shall not
in any way be affected or impaired thereby. Notwithstanding the above, if a provision or
provisions of this Agreement setting forth the requirements or expectations of a
Measurable Benefit resulting from the PROJECT is held to be invalid, illegal or
unenforceable during the term of this Agreement, this Agreement shall terminate in
accordance with subparagraph 1 of the Repayment Paragraph. This Paragraph shall
survive the expiration or termination of this Agreement.

ENTIRE AGREEMENT.

This Agreement and the attached exhibit(s) listed below constitute the entire agreement
between the parties and, unless otherwise provided herein, may be amended only in
writing, signed by all parties to this Agreement.

DOCUMENTS.

The following document(s) is/are attached and made a part of this Agreement. In the event
of a conflict of contract terminology, priority shall first be given to the language in the body
of this Agreement, then to Exhibit “A,” and then to Exhibit “B.”

Exhibit “A”  Project Plan
Exhibit “B”  Minority/VWWomen Owned and Small Business Utilization Report
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IN WITNESS WHEREOF, the parties hereto, or their lawful representatives, have executed
this Agreement on the day and year set forth next to their signatures below.

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT

BY: fﬂ/—i\’/ ,/6/7

Bridn Ardétrong, P.G. = < Date
Executive Director

PINELLAS COUNTY

&M&/\E{ (@Qt\ wgmﬁ&&[{ 12/28/16

Mark S. Woodard Date
County Administrator

Approved as to form: Attest: Ken Burke, CPA
Clerk of the Circuit Court
Brendan Mackese
By: ‘7 By: N/A
Pinellas County Attorney Deputy Clerk

COOPERATIVE FUNDING AGREEMENT (Type 3)
BETWEEN THE
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
AND
PINELLAS COUNTY
FOR
ANCLOTE RIVER WATERSHED MANAGEMENT PLAN (N803)
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AGREEMENT NO. 17CF0000395

EXHIBIT "A"
PROJECT PLAN

PROJECT DESCRIPTION

This is a multi-year funded project to perform the Watershed Evaluation and Watershed
Management Plan elements of the DISTRICT'S Watershed Management Program (WMP) for
the Anclote River Watershed. The watershed covers a total area of approximately 9,095 acres
located within Pinellas County, and ultimately discharges into St. Joseph Sound.

This WMP will provide a model, floodplain delineation, and Best Management Practices
(BMP) alternative analysis for the Anclote River Watershed in Pinellas County. The following
elements of the DISTRICT's Watershed Management Program are to be performed: (1)
Watershed Evaluation, (2) Watershed Management Plan — Floodplain Analysis, (3)
Watershed Management Plan ~ Flood Protection Level of Service Determination, (4) Surface
Water Resource Assessment, and (5) BMP Alternative Analysis. These elements are defined
under the project tasks section below. Project tasks are to be accomplished according to the
project schedule and project budget sections below. The COOPERATOR will manage the
PROJECT, which includes retaining consultants to perform the project tasks.

The WMP will analyze flooding problems that exist in the watershed. Currently, flood analysis
models are not available and the watershed includes regional or intermediate stormwater
systems.

MEASURABLE BENEFIT

This project will result in the completion of a WMP that identifies floodplain, establishes level:
of service, evaluates BMPs to address level of service deficiencies, and provides a
geodatabase with projected results from watershed model simulations for floodplain
management and water quality management.

PROJECT TASKS

The COOPERATOR shall:

Perform the work in accordance with the DISTRICT Scope of Work Task Descriptions in the
“Watershed Management Program Guidance Documents”, effective as of the date of the
COOPERATOR’S issuance of a work order to its consultant. These guidance documents can
be  found at: hitp:/ffip. swiwmd,. state. fl.us/oub/GWIS/WMP _Guidance Documents
(WMP_Guidance.zip).

The following is a list of elements to be included unless otherwise noted. Elements and tasks
not included, and elements and tasks to be updated from existing information will be
specifically noted.
1.1 PROCUREMENT
1.1.1  Consultant Contract Development
1.1.2 District Consultant Contract Review and Approval
21 PROJECT DEVELOPMENT
2.1.1  Data Collection and Initial Evaluation
2.1.2  Draft Project Plan
21.3  Kick-off Meeting
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2.2

2.3

2.1.4  Final Project Plan
WATERSHED EVALUATION
2.2.1  Assembly and Evaluation of Watershed Data
2211 Drainage Pattern and Watershed Boundary
2212 Areas of Development
2.21.3 Initial GIS Processing
2214 Topographic Voids
2215 Hydrologic Characteristics and Percolation
2216 Historical Water Levels
2217 Data Acquisition Plan
2218 Pre-field Reconnaissance Evaluation
2.21.9 Task Memorandum
2.21.10  Pre-Submittal Meeting
2.2.1.11  District Approval and Notice
2.2.2  Hydrologic and Hydraulic Feature Database
2221 Acquisition of Data
2222 HydroNetwork Development
2223 Topographic Information Refinement
2224 Hydrologic Feature Database
2225 Pre-Submittal Meeting
2226 District Review and Approval
2.2.3 Preliminary Model Features
2231 Additional GIS Processing
2.2.3.2 Preliminary Model Schematic
2.2.3.3 Model Parameterization Approach
2234 Watershed Evaluation Report
2235 Pre-Submittal Meeting
2236 District Review
224 Peer Review of Watershed Evaluation
2241 Peer Review Kick-off Meeting and Presentation
2242 Meeting to Present Peer Review Comments
2243 Meeting to Discuss Approach of Responding to Peer Review
Comments
2.25 Final Approved Watershed Evaluation Deliverables
2.25.1 Revised Deliverables

2.25.2 Pre-Submittal Meeting
2253 District Approval and Notice

WMP — FLOODPLAIN ANALYSIS

2.3.1

232

Watershed Model Parameterization

2.3.1.1 Acquisition of Additional Model Parameters
23.1.2 Development of Model Specific Geodatabase
2.31.3 Model Setup, Debug, and Stabilization
2314 Pre-Submittal Meeting

2.31.5 District Review

Peer Review of Watershed Model Parameterization
2.3.21 Peer Review Meeting and Presentation
2322 Meeting to Present Peer Review Comments

2.3.2.3 Meeting to Discuss Approach of Responding to Peer Review
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233

234

2.35

2.36

237

238

Comments

Final Approved Watershed Model Parameterization Deliverables

2.3.3.1 Revised Deliverables

2.3.3.2 Pre-Submittal Meeting

2.3.3.3 District Approval and Notice

Watershed Model Development and Floodplain Delineation

2.34.1 Model Calibration and Verification

2342 Model Validation

2343 Design Storm Simulations

2.34.4 Multi-Day Event Simulations and Rainfall Justification to
Project Floodplain

2.34.5 Floodplain Delineation

2346 Floodplain Justification Report

2.34.7 Pre-Submittal Meeting

2.34.8 District Review

Peer Review of Watershed Model Development and Floodplain Delineation

2.3.5.1 Peer Review Meeting and Presentation

2352 Meeting to Present Peer Review Comments

2353 Meeting to Discuss Approach of Responding to Peer Review
Comments

Approved Floodplain Analysis Deliverables for Preliminary Floodplain

Open House

2.36.1 Revised Deliverables

2.36.2 Pre-Submittal Meeting

2.36.3 District Review and Approval

Preliminary Floodplain Open House and Response to Public Comments

2371 Preliminary Floodplain Open House

23.7.2 Response to Public Comments

Final Approved Floodplain Analysis Deliverables

2.3.8.1 Revised Deliverables

2.3.8.2 Pre-Submittal Meeting

2.3.8.3 District Approval and Notice

WP ~ FPLOS, DRAINAGE IMPROVEMENT ALTERMNATIVES ANALYSIS AND
RECOMMENDATIONS

2.4.1

242

FPLOS Determination

2411 FPLOS Methodology Meeting

24.1.2 Design Storm Simulations and Floodplain Mapping
2.4.1.3 Establishment of Landmark Elevations

2414 FPLOS Determination

2415 Flood Damage Estimate

24186 FPLOS Analysis Report

2417 Pre-Submittal Meeting

24.1.8 District Review and Approval

Drainage Improvement Alternatives Analysis and Recommendations
2421 Site Selection Meeting

2.42.2 Alternatives Analysis and Project Ranking

2423 Project Ranking Mesting

2424 Drainage Capital Improvement Projects (CIPs) Recommendation
2425 Proposed Conditions FPLOS Determination
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2426 Conceptual Design
2427 Meeting with District Regulatory Personnel
24.2.8 Meeting with Citizens Group(s)
2429 Alternatives Analysis and Recommendations Report
24210 Pre-Submittal Meeting
2.4.211  District Approval and Notice

25 WHWMP - SWRA AND BMPS OF WATER QUALITY

251 SWRA of Water Quality
2.5.1.1 SWRA Approach Meeting
2512 Water Quality Data Collection and Analysis
2513 Existing Conditions Poliutant Loading Analysis
2514 SWRA Report
2515 Pre-Submittal Meeting
2.5.1.6 District Review and Approval
2.52 Water Quality BMPs

2521 Site Selection Meeting
2522 Alternatives Analysis and Project Ranking
2523 Project Ranking Meeting
2524 BMPs Recommendation
2525 Conceptual Design
2526 Meeting with District Regulatory Personnel
2527 Meeting with Citizens Group(s)
2.5.2.8 Water Quality BMPs Report
2529 Pre-Submittal Meeting
25210 District Review and Issuance of NOC

DELIVERABLES
The following deliverables are related to the specific PROJECT TASKS from above:
Procurement
s Executed Consultant Agreement
Project Davelopment
¢ Final Project Plan

Watershed Evaluation
Assembly and Evaluation of Watershed Data

o Task Memorandum

» Project Specific QA/QC Document

» Responses to Comments Geodatabase
¢ Digital Elevation Mode! (DEM)

« Updated Project Plan

¢  GWIS Geodatabase
Hydrologic and Hydraulic Feature Database

« Response to Comments Geodatabase
« Refined Topographic information

« Updated GWIS Geodatabase

o TSDN

o Project Specific QA/QC Document

Preliminary Mods! Features
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s Watershed Evaluation Report

e TSDN

» Project Specific QA/QC Document
¢ Refined Topographic Information

» GWIS Geodatabase
Final Approved Watershed Evaluation Deliverables

» Response to Comment Geodatabase
o Update Project Plan

» Revised Watershed Evaluation

s Project Specific QA/QC Document

WMP - Floodplain Analysis
Watershed Model Parameterization

+ Updated Watershed Evaluation Report
e Model Input/Output Files

« Project Specific QA/QC Document

s GWIS Geodatabase

» TSDN
Final Approved Watershed Mods! Parameterization Deliverables

« Revised Watershed Model Parameterization Deliverables
» Response to Comment Geodatabase
¢ Updated Project Plan

= Project Specific QA/QC Document
Watershed Modal Development and Floodplain Delineation

» Floodplain Justification Report

» 100-Year Flood Depth Grids

s Model Input/Output Files

o Project Specific QA/QC Document

« Updated GWIS Geodatabase
Approved Floodplain Analysis Deliverables for Preliminary Floodplain Open House

+ Responses to Comments Geodatabase
¢ Revised Deliverables

e Project Specific QA/QC Document
Final Approved Floodplain Analysis Dsliverables

s Sign & Sealed Floodplain Justification Report
s PowerPoint Presentation
» Updated Project Pian
s Revised Deliverables
« Project Specific QA/QC Document
WHMP — FPLOS, Drainage Improvement Alternatives Analysis and Recommendations
Watershed Model Davelopreant and Floodplain Delineation
¢« FPLOS Analysis Report
o Flood Depth Grids for Design Storms
¢ Model Input/Output Files FPLOS
¢ Geodatabase
¢ Responses to Comment Geodatabase

o Project Specific QA/QC Document
Drainage Improvemeant Altarnatives Analysis and Recommendations
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Alternative Analysis and Recommendation Report
Flood Depth Grids for Proposed Conditions
Updated Project Plan

Model Input/Output Files for Alternative Analysis
Model Input/Output Files for Proposed Conditions
Geodatabase

Responses to Comments Geodatabase

Project Specific QA/QC Document

WMP —- SWRA and BMPs of Water Quality
SWRA of Water Quality

¢ Surface Water Resource Assessment (SWRA) Report
¢ Existing Conditions Geodatabase
s Responses to Comments Geodatabase
« Project Specific QA/QC Document
Water Quality BMPs
o Water Quality BMPs Report
¢ Maodel Input/Outputs
¢ Proposed Conditions Geodatabase
» Response to Comments Geodatabase
« Project Specific QA/QC Document

o & & e & 9 8§ o

DELIVERABLE REVIEW TIMES
The DISTRICT shall provide a written response to the COOPERATOR within twenty (20)
business days of receipt of each deliverable specified below including supporting
documentation. The COOPERATOR shall respond to the DISTRICT'S questions and concerns
with twenty (20) business days of receipt by the COOPERATOR.
s Project Development Document
Watershed Evaluation
Watershed Model
WMP Geodatabase (GWIS version 1.6 data schema)
LOS Determination
SWRA
BMP Alternative Analysis
Watershed Management Plan

o ¢ © e 4 & e

PROJECT SCHEDULE
TASK DESCRIPTION COMPLETION DATE
1.1 Procurement 12/31/2016
2.1 Project Development . 02/28/2017
2.2 Watershed Evaluation 09/01/2017
2.3 WMP — Floodplain Analysis 05/01/2018
2.4 WMP — FPLOS BMP Alternatives Analysis 11/01/2018
2.5 SWRA & BMPs of Water Quality 06/01/2019

> Additional task deadlines contained in the performance schedules of any consultant and
contractor contracts will be incorporated herein by reference.
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PROJECT BUDGET
TASK DESCRIPTION DISTRICT COOPERATOR TOTAL
2.1 Project Development $12,500 $12,500 $25,000
2.2 Watershed Evaluation $125,000 $125,000 $250,000
2.3 WMP — Floodplain Analysis $125,000 $125,000 $250,000
2.4 WMP - FPLOS BMP
Alternatives Analysis $112,500 $112,500 $225,000
2.5 SWRA & BMPs of Water
Quality $25,000 $25,000 $50,000
Total $400,000 $400,000 $800,000

> Budget amounts for tasks can be adjusted by the PROJECT manager in accordance

>

with Subparagraph 1.2.

Reimbursement for expenditures of contingency funds is contingent upon DISTRICT
approval in accordance with the Funding paragraph in the Agreement. Cooperator must
provide justification for the expenditure that will require documentation including, but not
limited to, the purpose and necessity of the expenditure, the reason the expenditure was
not included in the consultant agreement with the COOPERATOR, expenditure cost
comparisons and justification of the cost.

The remainder of this page intentionally left blank.
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