
AGREEMENT 
BETWEEN THE 

AGREEMENT NO. 10C00000082 -A 

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT 
AND 

PINELLAS COUNTY 
FOR 

LAKE SEMINOLE DREDGING PROJECT (N191) 

This AGREEMENT, effective as of the 31st day of December 2016, by and between the 
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT, a public corporation of the State 
of Florida, whose address is 2379 Broad Street, Brooksville, Florida 34604-6899, hereinafter 
referred to as the "DISTRICT," and PINELLAS COUNTY, a political subdivision of the State of 
Florida, whose address is 315 Court Street, Clearwater, Florida 33756, hereinafter referred to 
as the "COUNTY." 

WITNESS ETH: 

WHEREAS, the DISTRICT and the COUNTY entered into an agreement effective June 1, 2010 
as amended October 1, 2011 for the design, permitting and implementation of whole lake 
sediment removal in Lake Seminole, which expired on December 31, 2016 hereinafter referred 
to as the "Expired Agreement"; and 

WHEREAS, the parties hereto wish to enter into a new agreement, incorporating the terms and 
conditions of the Expired Agreement, and replacing certain terms and conditions with new 
terms and conditions to extend the contract period and modify the Project Schedule, update 
contract language applicable to the DISTRICT'S cooperatively funded projects and replace the 
DISTRICT'S Contract Manager. 

NOW THEREFORE, in consideration of the mutual terms, covenants and conditions contained 
herein, the parties hereby mutually agree as follows: 

1. Except as otherwise provided herein, the terms, covenants and conditions of the Expired 
Agreement incorporated herein by reference, are hereby ratified, approved and 
confirmed, and are binding upon the parties. 

2. The Project Manager and Notices Paragraph is hereby amended to replace the 
DISTRICT'S Project Manager with the following: 

Project Manager for the DISTRICT: Tom Burke, P.E. 
Southwest Florida Water Management District 
2379 Broad Street 
Brooksville, FL 34604 

3. The Funding Paragraph is hereby amended to add Subparagraph 3.8 as follows: 

3.8 In the event any dispute or disagreement arises during the course of the 
PROJECT, including whether expenses are reimbursable under this Agreement, 
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the COUNTY will continue to perform the PROJECT work in accordance with the 
Project Plan. The COUNTY is under a duty to seek clarification and resolution of 
any issue, discrepancy, or dispute by providing the details and basis of the dispute 
to the DISTRICT'S Contract Manager no later than ten (10) days after the 
precipitating event. If not resolved by the Contract Manager, in consultation with 
his or her Bureau Chief, within ten (10) days of receipt of notice, the dispute will be 
forwarded to the DISTRICT'S Assistant Executive Director. The DISTRICT'S 
Assistant Executive Director in consultation with the DISTRICT'S Office of General 
Counsel will issue the DISTRICT'S final determination. The COUNTY'S 
continuation of the PROJECT work as required under this provision shall not 
constitute a waiver of any legal remedy available to the COUNTY concerning the 
dispute. 

4. The Failure to Complete Project Paragraph is hereby replaced in its entirety with the 
following: 

5. REPAYMENT. 

5.1 The COUNTY shall repay the DISTRICT all funds the DISTRICT paid to the 
COUNTY under this Agreement, if: a) the COUNTY fails to complete the 
PROJECT in accordance with the terms and conditions of this Agreement, 
including failing to complete construction in accordance with all permits as 
required by the Project Plan (the Measurable Benefit); b) the DISTRICT 
determines, in its sole discretion and judgment, that the COUNTY has failed 
to maintain scheduled progress of the PROJECT thereby endangering the 
timely performance of this Agreement; c) the COUNTY fails to appropriate 
sufficient funds to meet the task deadlines, unless extended in accordance 
with Subparagraph 1 of the Project Contacts and Notices Paragraph; or d) 
a provision or provisions of this Agreement setting forth the requirements or 
expectations of a Measurable Benefit resulting from the PROJECT is held 
to be invalid, illegal or unenforceable during the term of this Agreement, 
including the duration of the operation and maintenance obligations set forth 
in this Agreement. Should any of the above conditions exist that require the 
COUNTY to repay the DISTRICT, this Agreement shall terminate in 
accordance with the procedure set forth in the Default Paragraph. 

5.2 Notwithstanding the above, the parties acknowledge that if the PROJECT 
fails to meet the Measurable Benefit specified in this Agreement, the 
COUNTY may request the DISTRICT Governing Board to waive the 
repayment obligation, in whole or in part. 

5.3 In the event the COUNTY is obligated to repay the DISTRICT under any 
provision of this Agreement, the COUNTY shall repay the DISTRICT within 
a reasonable time, as determined by the DISTRICT in its sole discretion. 

5.4 The COUNTY shall pay attorneys' fees and costs incurred by the DISTRICT, 
including appeals, as a result of the COUNTY'S failure to repay the 
DISTRICT as required by this Agreement. 
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5.5 This Repayment Paragraph, including all subparagraphs, shall survive the 
expiration or termination of this Agreement. 

5. The Contract Period Paragraph is hereby amended to extend the expiration date of 
December 31, 2016 to December 31, 2024. 

6. The Liability Paragraph is hereby replaced in its entirety with the following: 

10. RISK, LIABILITY, AND INDEMNITY. 

10.1 To the extent permitted by Florida law, the COUNTY assumes all risks 
relating to the PROJECT and agrees to be solely liable for, and to indemnify 
and hold the DISTRICT harmless from all claims, loss, damage and other 
expenses, including attorneys' fees and costs and attorneys' fees and costs 
on appeal, arising from the design, construction, operation, maintenance or 
implementation of the PROJECT; provided, however, that the COUNTY 
shall not indemnify for that portion of any loss or damages proximately 
caused by the negligent act or omission of the DISTRICT'S officers, 
employees, contractors and agents. The acceptance of the DISTRICT'S 
funding by the COUNTY does not in any way con·stitute an agency 
relationship between the DISTRICT and the COUNTY. 

10.2 The COUNTY agrees to indemnify and hold the DISTRICT harmless, to the 
extent allowed under Section 768.28, F.S., from all claims, loss, damage 
and other expenses, including attorneys' fees and costs and attorneys' fees 
and costs on appeal, arising from the negligent acts or omissions of the 
COUNTY'S officers, employees, contractors and agents related to its 
performance under this Agreement. 

10.3 This Risk, Liability, and Indemnity Paragraph, including all subparagraphs, 
shall not be construed as a waiver of the COUNTY'S sovereign immunity or 
an extension of COUNTY'S liability beyond the limits established in Section 
768.28, F.S. Additionally, this Risk, Liability, and Indemnity Paragraph, 
including all subparagraphs, will not be construed to impose contractual 
liability on the COUNTY for underlying tort claims as described above 
beyond the limits specified in Section 768.28, F.S., nor be construed as 
consent by the COUNTY to be sued by third parties in any manner arising 
out of this Agreement. 

10.4 Nothing in this Agreement shall be interpreted as a waiver of the 
DISTRICT'S sovereign immunity or an extension of its liability beyond the 
limits established in Section 768.28, F.S., nor be construed as consent by 
the DISTRICT to be sued by third parties in any manner arising out of this 
Agreement. 

10.5 This Risk, Liability, and Indemnity Paragraph, including all subparagraphs, 
shall survive the expiration or termination of this Agreement. 
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7. New Paragraph 27, Scrutinized Companies, is hereby added as follows: 

27. SCRUTINIZED COMPANIES. 

Pursuant to Section 287.135, F.S., a company that, at the time of bidding or 
submitting a proposal for a new contract or renewal of an existing contract, is on 
the Scrutinized Companies that Boycott Israel List, created pursuant to Section 
215.4725, F.S., or is engaged in a boycott of Israel; is on the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 
215.473, F.S.; or is engaged in business operations in Cuba or Syria, is ineligible 
to, and may not bid on, submit a proposal for, or enter into or renew a contract with 
an agency or local governmental entity for goods or services of $1 million or more. 
By signing this Agreement, COUNTY certifies that it is not participating in a boycott 
of Israel, is not on any of the aforementioned lists, and it does not have business 
operations in Cuba or Syria. The COUNTY agrees to notify the DISTRICT if 
placement on any of the aforementioned lists occurs or if COUNTY is engaged in 
a boycott of Israel or has business operations in Cuba or Syria. The DISTRfCT may 
terminate this Agreement if the COUNTY is found to have submitted a false 
certification; has been placed on the Scrutinized Companies that Boycott Israel 
List, or is engaged in a boycott of Israel; has been placed on the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List; or has been engaged in 
business operations in Cuba or Syria. If the DISTRICT determines COUNTY 
submitted a false certification, the DISTRICT may bring a civil action against the 
COUNTY which may result in a penalty equal to the greater of $2 million or twice 
the amount of this Agreement and all reasonable attorneys' fees and costs. 

8. New Paragraph 28, Severability, is hereby added as follows: 

28. SEVERABILITY. 

If any provision or provisions of this Agreement shall be held to be invalid, illegal, 
or unenforceable, the validity, legality and enforceability of the remaining provisions 
shall not in any way be affected or impaired thereby. Notwithstanding the above, if 
a provision or provisions of this Agreement setting forth the requirements or 
expectations of a Measurable Benefit resulting from the PROJECT is held to be 
invalid, illegal or unenforceable during the term of this Agreement, this Agreement 
shall terminate in accordance with Subparagraph 1 of the Repayment Paragraph. 
This Paragraph shall survive the expiration or termination of this Agreement. 

9. The Project Plan Introduction section set forth in Exhibit "B" is hereby replaced in its 
entirety with the following: 

INTRODUCTION 

This design, development, and permitting of the dredging of Lake Seminole is Phase 1 of 
the whole lake sediment removal PROJECT. Phase 1 will comprise design and permitting 
consistent with the goals and objectives of the Lake Seminole Watershed Management 
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Plan (WMP) (2001 ), the state and federally approved Reasonable Assurance Plan (RAP) 
(2007), and the Lake Seminole Sediment Removal Feasibility Study (2006) for the 
removal of nuisance, nutrient rich sediments that have degraded water quality and lake 
habitats. This sediment removal PROJECT is the number one ranked alternative in the 
WMP for improving water quality and habitat and to meet the RAP goals. 

The PROJECT has two phases. Phase 1 includes design and permitting of sediment 
removal within Lake Seminole and Phase 2 is construction and operations to remove 
approximately 903,500 cubic yards of organic sediments. During Phase 1 the COUNTY 
will contract with a CONSULTANT to perform engineering, survey, environmental, 
biological, Geographic Information System (GIS), public interaction, and technical support 
tasks for the development of a comprehensive whole-lake sediment removal design to 
protect, enhance, and restore water quality and natural systems. The CONSUL TANT will 
prepare permit applications arid assist in acquiring permits. In Phase 2, the County will 
hire a CONTRACTOR to perform sediment removal consistent with the design plans, 
specifications and permits. 

10. The Project Schedule section set forth in Exhibit "B" is hereby replaced in its entirety with 
the following: 

PROJECT SCHEDULE 

ACTIVITY COMPLETE 
Consultant Notice to Proceed 01/05/2011 
Preliminary Desiqn Report 09/30/2011 
Final Desiqn and Permits 10/31/2013 
Advertise Bid 05/31/2015 
Bid and Contractor Selection 11/30/2016 
Permit Modification and Desian Phase Contract Finalization 07/31/2017 
Commence Permit Modifications and Extensions 08/31/2017 
Complete Permit Modification and Extensions 04/30/2018 
Construction Phase Contract Finalization 07/31/2018 
Commence Dredqinq Implementation 08/31/2018 
Complete 25% of In-Lake Sediment Removal 10/31/2019 
Complete 50% of In-Lake Sediment Removal 10/31/2020 
Complete 75% of In-Lake Sediment Removal 10/31/2021 
Complete Dredqing Implementation 10/31/2022 
Commence Stabilization and Closure of Sediment Placement Sites 12/31/2022 
Complete Stabilization and Closure of Sediment Placement Sites 12/31/2023 

Additional task deadlines contained in the performance schedules of the consultant and 
contractor contracts will be incorporated herein by reference. 

11. The Project Budget section set forth in Exhibit "B" is hereby amended to add the following 
statement below the Project Funding table: 

* The COUNTY will provide funding for all dredging costs beyond $16,000,000. 
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IN WITNESS WHEREOF, the parties hereto, or their lawful representatives, have executed 
this Agreement on the day and year set forth next to their signatures below. 

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT 

By:~~~~~~~~~~~~~~~~~~~~~~~~ 
Mark A. Hammond, P.E. Date 
Director, Resource Management Division 

PINELLAS COUNTY 

Date 

Approved as to form: Attest: Ken Burke, Clerk of the Circuit Court 

~~ 
By: - ' By: ~ 

Deputy Clerk 
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