AGREEMENT NO. 19CF0001790

COOPERATIVE FUNDING AGREEMENT (Type 2)
BETWEEN THE
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
AND
PINELLAS COUNTY
FOR
ROOSEVELT CREEK CHANNEL 5 IMPROVEMENTS (W214)

THIS COOPERATIVE FUNDING AGREEMENT (Agreement) is made and entered into by and
between the SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT, a public
corporation of the State of Florida, whose address is 2379 Broad Street, Brooksville, Florida
34604-6899, hereinafter referred to as the “DISTRICT,” and PINELLAS COUNTY, a political
subdivision of the State of Florida, whose address is 315 Court Street, Clearwater, Florida
337586, hereinafter referred to as the “COOPERATOR.”

WITNESSETH:

WHEREAS, the COOPERATOR proposed a project to the DISTRICT for funding consideration
under the DISTRICT'S cooperative funding program; and

WHEREAS, the project consists of modifications to a salinity structure, sediment removal, and
exotic species control on Roosevelt Creek Channel 5 to restore natural systems associated
with Tampa Bay, hereinafter referred to as the “PROJECT”; and

WHEREAS, the DISTRICT considers the resource benefits to be achieved by the PROJECT
worthwhile and desires to assist the COOPERATOR in funding the PROJECT.

NOW THEREFORE, the DISTRICT and the COOPERATOR, in consideration of the mutual
terms, covenants and conditions set forth herein, agree as follows:

1. PROJECT CONTACTS AND NOTICES.

Each party hereby designates the individual set forth below as its prime contact for matters
relating to this Agreement. Notices shall be sent to the attention of each party's prime
contact as set forth herein by U.S. mail, postage paid, by nationally recognized overnight
courier, or personally to the parties’ addresses as set forth below. Notice is effective upon
receipt.

Contract Manager for the DISTRICT:

Nancy Norton

Southwest Florida Water Management District
7601 U.S. Highway 301 North

Tampa, Florida 33637-6759
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Project Manager for the COOPERATOR:
Josie Benwell

Pinellas County

14 South Fort Harrison Avenue, 4th Floor
Clearwater, Florida 33756

Any changes to the above contact information must be provided to the other party-in
writing. .

Reports required under this Agreement may be provided to the DISTRICT Contract
Manager via email.

1.1 The DISTRICT'S Contract Manager is authorized to approve requests to extend a
PROJECT task deadline set forth in the Project Plan. Such approval must be in
writing, explain the reason for the extension and be signed by the Contract
Manager and his or her Bureau Chief, or Director if the Bureau Chief is the Contract
Manager, unless the DISTRICT'S Signature Authority provides otherwise. The
DISTRICT'S Signature Authority supersedes the approval requirements provided
in this provision. The DISTRICT'S Contract Manager is not authorized to approve
any time extension which wili result in an increased cost to the DISTRICT or which
will exceed the expiration date set forth in this Agreement. -

1.2 The DISTRICT'S Contract Manager is authorized to adjust a line item amount of
the Project Budget set forth in the Project Plan, or, if applicable, the refined budget
as set forth in Subparagraph 4 of the Funding Paragraph. The authorization must
be in writing, explain the reason for the adjustment, and be signed by all
appropriate DISTRICT staff in accordance with the DISTRICT'S Signature
Authority. The DISTRICT'S Contract Manager is not authorized to make changes
to the Scope of Work and is not authorized to approve any increase in the amounis
set forth in the Funding Paragraph.

SCOPE OF WORK.

Upon receipt of written notice to proceed from the DISTRICT, the COOPERATOR shall
perform the services necessary to complete the PROJECT in accordance with the Project
Plan. Any changes to this Agreement, except as provided herein, must be mutually agreed
to in a formal written amendment approved by the DISTRICT and the COOPERATCR
prior to being performed by the COOPERATOR. The COOPERATOR shall be solely
responsible for managing and controlling the PROJECT, both during and after
construction and during and after the operation and maintenance of the PROJECT,
including the hiring and supervising of any consultants or contractors it engages.

The parties agree that time is of the essence in the performance of each obligation under
this Agreement.

FUNDING.

The parties anticipate that the total cost of the PROJECT will be Seven Hundred Fifteen
Thousand One Hundred Forty Two Dollars ($715,142). The DISTRICT agrees to fund
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PROJECT costs up to Three Hundred Fifty Seven Thousand Five Hundred Seventy One
Dollars ($357,571), and shall have no obligation to pay any costs beyond this maximum
amount. The COOPERATOR agrees to provide all remaining funds necessary for the
satisfactory completion of the PROJECT.

3.1

3.2

3.3

3.4

3.5

The DISTRICT'S performance and payment pursuant to this Agreement are
contingent upon the DISTRICT'S Governing Board appropriating funds in its
approved budget for the PROJECT in each fiscal year of this Agreement. The
COOPERATOR'S payment of any financial obligation under this Agreement is
subject to appropriation by the COOPERATOR'S Board of legally available funds.

The COOPERATOR shall pay PROJECT costs prior to requesting reimbursement
from the DISTRICT. The DISTRICT shall reimburse the COOPERATOR for the
DISTRICT'S share of allowable PROJECT costs in accordance with the Project
Budget contained in the Project Plan. Reimbursement for expenditures of
contingency funds is contingent upon approval by the DISTRICT. If a
reimbursement request includes the expenditure of contingency funds, the
COOPERATOR shall provide sufficient documentation to the DISTRICT to explain
the basis of the expense. The DISTRICT shall not reimburse the COOPERATOR
for any expended contingency funds that the DISTRICT determines, in its sole
discretion, to be in excess of what was reasonably necessary to complete the
PROJECT. The DISTRICT shall reimburse the COOPERATOR for fifty percent
(50%) of all allowable costs in each DISTRICT approved invoice received from the
COOPERATOR, but at no point in time will the DISTRICT'S expenditure amounts
under this Agreement exceed expenditures made by the COOPERATOR.

Unless otherwise provided in the Project Plan, any federal, state, local or grant
monies received by the COOPERATOR for this PROJECT shall be applied to
equally reduce each party's share of PROJECT costs. The COOPERATOR shall
provide the DISTRICT with written documentation detailing its allocation of any
such funds appropriated for this PROJECT. This Subparagraph shall survive the
expiration or termination of this Agreement.

The COOPERATOR may contract with consultant(s), contractor(s) or both to
accomplish the PROJECT. Prior to posting solicitations, the COOPERATOR must
obtain the DISTRICT'S written input regarding whether costs to be paid are
allowable under this Agreement. The COOPERATOR must also obtain the
DISTRICT'S written approval prior to entering into agreements for PROJECT work
to ensure that costs to be reimbursed by the DISTRICT are reasonable. The
DISTRICT shall provide a written response to the COOPERATOR within fifteen
(15) business days of receipt of the solicitation or agreement. Upon written
DISTRICT approval, the budget amounts for the work set forth in such
agreement(s) shall refine the amounts set forth in the Project Budget and be
incorporated herein by reference. The DISTRICT shall not reimburse the
COOPERATOR for costs incurred under consultant and contractor agreements
until the DISTRICT approvals required under this provision have been obtained.

Payment shall be made to the COOPERATOR within forty-five (45) days of receipt
of an invoice with adequate supporting documentation to satisfy auditing purposes.
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3.6

3.7

Invoices shall be submitted to the DISTRICT every two (2) months electronically at
invoices@WaterMatters.org, or at the following address:

Accounts Payable Section
Southwest Florida Water Management District
Post Office Box 15436
Brooksville, Florida 34604-5436

The above-referenced payment due date shail not apply to that portion of an
invoice that includes expenditures of contingency funds. The DISTRICT agrees to
reimburse the COOPERATOR for expenditures of contingency funds within a
reasonable time to accommodate the process provided for in Subparagraph 2 of
this Funding Paragraph.

In addition to sending an original invoice to the DISTRICT'S Accounts Payable
Section as required above, copies of invoices may also be submitted to the
DISTRICT'S Contract Manager in order to expedite the review process. Failure of
the COOPERATOR to submit invoices to the DISTRICT in the manner provided
herein shall relieve the DISTRICT of its obligation to pay within the aforementioned
timeframe.

The DISTRICT makes payments electronically through the Automated Clearing
House (ACH) process. The COOPERATOR agrees to complete the DISTRICT'S
Vendor Registration Form and Vendor Electronic Payment Authorization Form to
enable payments to be sent to COOPERATOR electronically. The forms may be
downloaded from the DISTRICT'S website at www.watermatters.org under
Business & Finance — Contracts and Procurement. Any questions regarding
electronic payments may be directed to the DISTRICT’S Accounts Payable Lead
at 352-796-7211, extension 4108.

The parties acknowledge that the PROJECT was approved for funding by the
DISTRICT based upon the resource benefits expected to be achieved by the
PROJECT (the *Measurable Benefit”). The parties also acknowledge that the
COOPERATOR is solely responsible for implementing the PROJECT in such a
manner that the expected resource benefits are achieved. If at any point during the
progression of the PROJECT, the DISTRICT determines that it is likely that the
Measurable Benefit as set forth in the Project Plan will not be achieved, the
DISTRICT shall provide the COOPERATOR with fifteen (15) days advance written
notice that the DISTRICT shall withhold payments to the COOPERATOR until such
time as the COOPERATOR demonstrates that the PROJECT shall achieve the
required resource benefits, to provide the COOPERATOR with an opportunity to
cure the deficiencies.

Any travel expenses which may be authorized under this Agreement shall be paid
in accordance with Section 112.061, Florida Statutes (F.S.), as may be amended
from time to time. The DISTRICT shall not reimburse the COOPERATOR for any
purpose not specifically identified in the Scope of Work Paragraph. Surcharges
added to third party invoices are not considered an allowable cost under this
Agreement. Costs associated with in-kind services provided by the
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3.8

3.9

3.10

COOPERATOR are not reimbursable by the DISTRICT and may not be included
in the COOPERATOR'S share of funding contributions under this Agreement.

The DISTRICT has no obligation and shall not reimburse the COOPERATOR for
any costs under this Agreement until the Notice to Proceed with construction has
been issued to the COOPERATOR’S contractor.

Each COOPERATOR invoice must include the following certification, and the
COOPERATOR hereby delegates authority by virtue of this Agreement to its
Project Manager to affirm said certification:

‘I hereby ceniify that the costs requested for reimbursement and the
COOPERATOR'S matching funds, as represented in this invoice, are directly
related to the performance under the Roosevelt Creek Channel 5
Improvements (W214) agreement between the Southwest Florida Water
Management District and Pinellas County (Agreement No. 19CF0001790}), are
allowable, allocable, properly documented, and are in accordance with the
approved Project Budget. This invoice includes $__ of contingency expenses.
The COOPERATOR has been allocated a total of $ _ in federal, state, local or
grant monies for this PROJECT (not including DISTRICT funds) and $__ has
been allocated to this invoice, reducing the DISTRICT'S and COOPERATOR'S
shareto $__/$_ respectively.”

In the event any dispute or disagreement arises during the course of the
PROJECT, including whether expenses are reimbursable under this Agreement,
the COOPERATOR will continue to perform the PROJECT work in accordance
with the Project Plan. The COOPERATOR is under a duty to seek clarification and
resolution of any issue, discrepancy, or dispute by providing the details and basis
of the dispute to the DISTRICT'S Contract Manager no later than ten (10) days
after the precipitating event. If not resolved by the Contract Manager, in
consultation with his or her Bureau Chief, within ten (10) days of receipt of notice,
the dispute will be forwarded to the DISTRICT'S Assistant Executive Director. The
DISTRICT'S Assistant Executive Director in consultation with the DISTRICT'S
Office of General Counsel will issue the DISTRICT'S final determination. The
COOPERATOR’S continuation of the PROJECT work as required under this
provision shall not constitute a waiver of any legal remedy available to the
COOPERATOR concerning the dispute.

COMPLETION DATES.

The COOPERATOR shall commence and complete the PROJECT and meet the task
deadlines in accordance with the Project Schedule set forth in the Project Plan, including
any extensions of time provided by the DISTRICT in accordance with Subparagraph 1 of
the Project Contacts and Notices Paragraph. In the event of hurricanes, tornados, floods,
acts of God, acts of war, or other such catastrophes, or other man-made emergencies
such as labor strikes or riots, which are beyond the control of the COOPERATOR, the
COOPERATOR'S obligations to meet the time frames provided in this Agreement shall
be suspended for the period of time the condition continues to exist. During such
suspension, this Agreement shall remain in effect. When the COOPERATOR is able to
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resume performance of its obligations under this Agreement, in whole or in part, it shall
immediately give the DISTRICT written notice to that effect and shall resume performance
no later than two (2) working days after the notice is delivered. The suspension of the
COOPERATOR’S obligations provided for in this provision shall be the COOPERATOR'S
sole remedy for the delays set forth herein.

REPAYMENT.

5.1 The COOPERATOR shall repay the DISTRICT all funds the DISTRICT paid to the
COOPERATOR under this Agreement, if; a) the COOPERATOR fails to complete
the PROJECT in accordance with the terms and conditions of this Agreement,
including failing to meet the Measurable Benefit; b) the DISTRICT determines, in
its sole discretion and judgment, that the COOPERATOR has failed to maintain
scheduled progress of the PROJECT thereby endangering the timely performance
of this Agreement; ¢) the COOPERATOR fails to appropriate sufficient funds to
meet the task deadlines, unless extended in accordance with Subparagraph 1 of
the Project Contacts and Notices Paragraph; or d) a provision or provisions of this
Agreement setting forth the requirements or expectations of a Measurable Benefit
resulting from the PROJECT is held to be invalid, illegal or unenforceable during
the term of this Agreement, including the duration of the operation and
maintenance obligations set forth in this Agreement. Should any of the above
conditions exist that require the COOPERATOR to repay the DISTRICT, this
Agreement shall terminate in accordance with the procedure set forth in the Default
Paragraph.

5.2  Notwithstanding the above, the parties acknowledge that if the PROJECT fails to
achieve the Measurable Benefit specified in this Agreement, the COOPERATOR
may request the DISTRICT Governing Board to waive the repayment obligation, in
whole or in part. .

9.3 In the event the COOPERATOR is obligated to repay the DISTRICT under any
provision of this Agreement, the COOPERATOR shall repay the DISTRICT within
a reasonable time, as determined by the DISTRICT in its sole discretion.

54  The COOPERATOR shall pay attorneys’ fees and costs incurred by the DISTRICT,
including appeals, as a result of the COOPERATOR’'S failure to repay the
DISTRICT as required by this Agreement.

5.5 This Repayment Paragraph, including all subparagraphs, shall survive the
expiration or termination of this Agreement.

OPERATION AND MAINTENANCE.

The COOPERATOR shall be responsible for the perpetual operation and maintenance of
the completed PROJECT facilities, to ensure the proper hydraulic operation of the
PRGOJECT, and to conform to all the conditions specified in the environmental permits
issued for the PROJECT, in such a manner that the Measurable Benefit required under
this Agreement is achieved. In the event the PROJECT is not operated and maintained
for a minimum of twenty (20) years, the COOPERATOR shall pay the DISTRICT an
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amount of five percent (5%) of total DISTRICT monies contributed to the PROJECT for
each year or a fraction thereof for early termination of the PROJECT. The rights and
remedies in this provision are in addition to any other rights and remedies provided by law
or this Agreement.

6.1  Within thirty (30) days after construction is completed, the COOPERATOR shall
provide the DISTRICT with construction record drawings, signed and sealed by a
professional engineer, certifying that the Measurable Benefit has been achieved.
The COOPERATOR shall provide the DISTRICT with an operation and
maintenance plan that ensures the Measurable Benefit will be maintained. Every
two (2) years following the completion of the PROJECT, the COOPERATOR shall
generate a report describing the operations and maintenance activities that took
place during the reporting period that certifies that the Measurable Benefit has
been maintained. The COOPERATOR'S obligation to generate reports shall
continue until the expiration of the 20-year operation and maintenance period.

6.2 The DISTRICT retains the right to audit any certification and the COOPERATOR
shall provide documentation as requested by the DISTRICT to support its
certification that the specified Measurable Benefit has been maintained.

6.3 This Operation and Maintenance Paragraph, including all subparagraphs, shall
survive the expiration or termination of this Agreement.

CONTRACT PERIOD.

This Agreement shall be effective October 1, 2018 and shall remain in effect through
June 1, 2021, or upon satisfactory completion of the PROJECT and subsequent
reimbursement to the COOPERATOR, whichever occurs first, unless amended in writing
by the parties. The COOPERATOR shali not be eligible for reimbursement for any work
that is commenced, or costs that are incurred, prior to the effective date of this Agreement.

PROJECT RECORDS AND DOCUMENTS.

Upon request by the DISTRICT, the COOPERATOR shall permit the DISTRICT to
examine or audit all PROJECT related records and documents during or following
completion of the PROJECT at no cost to the DISTRICT. Payments made to the
COOPERATOR under this Agreement shall be reduced for amounts found to be not
allowable under this Agreement by an audit. If an audit is undertaken by either party, all
required records shall be maintained until the audit has been completed and all questions
arising from it are resolved. Each party shall maintain all such records and documents for
at least three (3) years following completion of the PROJECT. Each party shall comply
with Chapter 119, F.S., the Public Records Act, including allowing public access to
PROJECT documents and materials made or received by either party. Should either party
assert any exemption to the requirements of Chapter 119, F.S., the burden of establishing
such exemption, by way of injunctive or other relief as provided by law, shall be upon the
asserting party. This Paragraph shall survive the expiration or termination of this
Agreement.
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9. REPORTS.

9.1

9.2

9.3

94

10. RISK,

The COOPERATOR shall provide the DISTRICT with a quarterly report describing the
progress of the PROJECT tasks, adherence to the Performance Schedule and any
developments affecting the PROJECT. The COOPERATOR shall promptly advise the
DISTRICT of issues that arise that may impact the successful and timely completion
of the PROJECT. Quarterly reports shall be submitted to the DISTRICT'S Contract
Manager no later than forty-five (45) days following the completion of the quarterly
reporting period. It is hereby understood and agreed by the parties that the term
“quarterly” shall reflect the calendar quarters ending March 31, June 30, September
30 and December 31.

Upon request by the DISTRICT, the COOPERATOR shali provide the DISTRICT with
copies of all data, reports, models, studies, maps or other documents resulting from
the PROJECT. Additionally, one (1) set, electronic and hardcopy, of any final reports
must be submitted to the DISTRICT as Record and Library copies. This Subparagraph
shall survive the expiration or termination of this Agreement.

The COOPERATOR shall provide the DISTRICT with the final design drawings
including supporting documentation for review by the DISTRICT in order for the
DISTRICT to verify that the design meets the requirements of the PROJECT as set
forth in the Project Plan. The DISTRICT shall provide a written response to the
COOPERATOR within ten (10) business days of receipt of the design drawings and
supporting documentation either verifying the design drawings appear to meet the
requirements of this Agreement or stating its insufficiencies. The COOPERATOR shall
not advertise the construction bid documents until the DISTRICT provides the required
verification. The DISTRICT'S verification shall not constitute an approval of the design,
or a representation or warranty that the DISTRICT has verified the architectural,
engineering, mechanical, electrical, or other components of the construction bid
documents or that such documents are in compliance with DISTRICT rules and
regulations or any other applicable rules, regulations or law. The COOPERATOR shall
require the design professional to warrant that the construction bid documents are
adequate for bidding and construction of the PROJECT.

The COOPERATOR shall provide the data, reports and documents referenced in this
provision at no cost to the DISTRICT.

LIABILITY, AND INDEMNITY.

10.1

To the extent permitted by Florida law, the COOPERATOR assumes all risks relating
to the PROJECT and agrees to be solely liable for, and to indemnify and hold the
DISTRICT harmless from all claims, loss, damage and other expenses, including
attorneys’ fees and costs and attorneys’ fees and costs on appeal, arising from the
design, construction, operation, maintenance or implementation of the PROJECT,;
provided, however, that the COOPERATOR shall not indemnify for that portion of any
loss or damages proximately caused by the negligent act or omission of the
DISTRICT'S officers, employees, contractors and agents. The acceptance of the
DISTRICT'S funding by the COOPERATOR does not in any way constitute an agency
relationship between the DISTRICT and the COOPERATOR.
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11.

12.

10.2 The COOPERATOR agrees to indemnify and hold the DISTRICT harmless, to the
extent allowed under Section 768.28, F.S., from all claims, loss, damage and other
expenses, including attorneys’ fees and costs and attorneys’ fees and costs on
appeal, arising from the negligent acts or omissions of the COOPERATOR’S
officers, employees, contractors and agents related to its performance under this
Agreement.

10.3 This Risk, Liability, and Indemnity Paragraph, including all subparagraphs, shall
not be construed as a waiver of the COOPERATOR'S sovereign immunity or an
extension of the COOPERATOR’S liability beyond the limits established in Section
768.28, F.S. Additionally, this Risk, Liability, and Indemnity Paragraph, including
all subparagraphs, will not be construed to impose contractual liability on the
COOPERATOR for underlying tort claims as described above beyond the limits
specified in Section 768.28, F.S., nor be construed as consent by the
COOPERATOR to be sued by third parties in any manner arising out of this
Agreement.

10.4 Nothing in this Agreement shall be interpreted as a waiver of the DISTRICT'S
sovereign immunity or an extension of its liability beyond the limits established in
Section 768.28, F.S., nor be construed as consent by the DISTRICT to be sued by
third parties in any manner arising out of this Agreement.

10.5 This Risk, Liability, and Indemnity Paragraph, including all subparagraphs, shall
survive the expiration or termination of this Agreement.

DEFAULT.

Either party may terminate this Agreement upon the other party's failure to comply with
any term or condition of this Agreement, including the failure to meet task deadlines
established in this Agreement, as long as the terminating party is not in default of any term
or condition of this Agreement at the time of termination. To effect termination, the
terminating party shall provide the defaulting party with a written “Notice of Termination”
stating its intent to terminate and describing all terms and conditions with which the
defaulting party has failed to comply. If the defaulting party has not remedied its default
within thirty (30) days after receiving the Notice of Termination, this Agreement shall
automatically terminate. If a default cannot reasonably be cured in thirty (30) days, then
the thirty (30) days may be extended at the non-defaulting party’s discretion, if the
defaulting party is pursuing a cure of the default with reasonable diligence. The rights and
remedies in this Paragraph are in addition to any other rights and remedies provided by
law or this Agreement.

RELEASE OF INFORMATION.

The parties agree not to initiate any oral or written media interviews or issue press
releases on or about the PROJECT without providing notices or copies to the other party
no later than three (3) business days prior to the interview or press release. This
Paragraph shall not be construed as preventing the parties from complying with the public
records disclosure laws set forth in Chapter 119, F.S.
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13.

14.

15.

16.

DISTRICT RECOGNITION.

The COOPERATOR shall recognize DISTRICT funding in any reports, models, studies,
maps or other documents resulting from this Agreement, and the form of said recognition
shall be subject to DISTRICT approval. If construction is involved, the COOPERATOR
shall provide signage at the PROJECT site that recognizes funding for this PROJECT
provided by the DISTRICT. All signage must meet with DISTRICT written approval as to
form, content and location, and must be in accordance with local sign ordinances.

PERMITS AND REAL PROPERTY RIGHTS.

The COOPERATOR shall obtain all permits, local government approvals and all real
property rights necessary to complete the PROJECT prior to commencing any
construction involved in the PROJECT. The DISTRICT shall have no obligation to
reimburse the COOPERATOR for any costs under this Agreement until the
COOPERATOR has obtained all permits, approvals, and property rights necessary to
accomplish the objectives of the PROJECT. In the event a permit, approval or property
right is obtained but is subsequently subject to a legal challenge that results in an
unreasonable delay or cancellation of the PROJECT as determined by the DISTRICT in
its sole discretion, the COOPERATOR shali repay the DISTRICT all monies contributed
to the PROJECT. This Paragraph shall survive the expiration or termination of this
Agreement.

LAW COMPLIANCE.

The COOPERATOR shall comply with all applicable federal, state and local laws, rules,
regulations and guidelines, including those of the DISTRICT, related to performance
under this Agreement.

DIVERSITY IN CONTRACTING AND SUBCONTRACTING.

The DISTRICT is committed to supplier diversity in the performance of all contracts
associated with DISTRICT cooperative funding projects. The DISTRICT requires the
COOPERATOR to make good faith efforts to encourage the participation of minority
owned and woman owned and small business enterprises, both as prime contractors and
subconftractors, in the performance of this Agreement, in accordance with applicable laws.

16.1 If requested, the DISTRICT shall assist the COOPERATOR by sharing information
to help the COOPERATOR in ensuring that minority owned and woman owned and
small businesses are afforded an opportunity to participate in the performance of
this Agreement.

16.2 The COOPERATOR agrees to provide the DISTRICT with a report indicating all
contractors and subcontractors who performed work in association with the
PROJECT, the amount spent with each contractor or subcontractor, and to the
extent such information is known, whether each contractor or subcontractor was a
minority owned or woman owned or small business enterprise. If no minority owned
or woman owned or small business enterprises were used in the performance of
this Agreement, then the report shall so indicate. The Minority/\"Women Owned and
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Small Business Utilization Report form is attached as an exhibit. The report is
required upon final completion of the PROJECT prior to final payment, or within
thirty (30) days of the execution of any amendment that increases PROJECT
funding, for information up to the date of the amendment and prior to the
disbursement of any additional funds by the DISTRICT.

17. SCRUTINIZED COMPANIES.

18.

19.

20.

21.

Pursuant to Section 287.135, F.S., a company that, at the time of submitting a bid or
proposal for a new contract or renewal of an existing contract, is on the Scrutinized
Companies that Boycott Israel List, or is engaged in a boycott of Israel, is ineligible to, and
may not bid on, submit a proposal for, or enter into or renew a contract with an agency or
local governmental entity for goods or services in any amount. If the goods or services are
in the amount of $1 million dollars or more, the company must also not be on the Scrutinized
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, or be engaged in business operations in Cuba or Syria.

By signing this Agreement, the COOPERATOR certifies that it is not on any of the lists or
engaged in any of the prohibited activities identified above, as applicable based upon the
amount of this Agreement. The COOPERATOR agrees to notify the DISTRICT if it is placed
on any of the applicable lists or engages in any of the prohibited activities during the term
of this Agreement. The DISTRICT may immediately terminate this Agreement at its option
if the COOPERATOR is found to have submitted a false certification, is placed on any of
the applicable lists or engages in any prohibited activities.

ASSIGNMENT.

Except as otherwise provided in this Agreement, no party may assign any of its rights or
delegate any of its obligations under this Agreement, including any operation or
maintenance duties related to the PROJECT, without the prior written consent of the other
party. Any attempted assignment in violation of this provision is void. This Paragraph shall
survive the expiration or termination of this Agreement.

CONTRACTORS.

Nothing in this Agreement shall be construed to create, or be implied to create, any
relationship between the DISTRICT and any consultant or contractor of the
COOPERATOR.

THIRD PARTY BENEFICIARIES.

Nothing in this Agreement shall be construed to benefit any person or entity not a party to
this Agreement.

LOBBYING PROHIBITION.

Pursuant to Section 216.347, F.S., the COOPERATOR is prohibited from using funds
provided by this Agreement for the purpose of lobbying the Legislature, the judicial branch
or a state agency.
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22.

23.

24,

25,

26.

PUBLIC ENTITY CRIMES.

Pursuant to Subsections 287.133(2) and (3), F.S., a person or affiliate who has been
placed on the convicted vendor list following a conviction for a public entity crime may not
submit a bid, proposal, or reply on a contract to provide any goods or services to a public
entity; may not submit a bid, proposal, or reply on a contract with a public entity for the
construction or repair of a public building or public work; may not submit bids, proposals,
or replies on leases of real property to a public entity; may not be awarded or perform
work as a contractor, supplier, subcontractor, or consultant under a contract with any
public entity; and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017, F.S., for Category Two, for a period of 36
months following the date of being placed on the convicted vendor list. The
COOPERATOR agrees to include this provision in all contracts issued as a result of this
Agreement.

COMPENSATORY TREATMENT AND MITIGATION.

This PROJECT shall not be used by the COOPERATOR or any other entity as
compensatory water quality treatment or wetland mitigation or any other required
mitigation due to impacts for any projects. The PROJECT shall not be used for WUP
withdrawal credits. In the event the PROJECT is used for compensatory water quality
treatment or mitigation or WUP withdrawal credits in violation of this Paragraph, the
COOPERATOR shall repay the DISTRICT all funds the DISTRICT paid to the
COOPERATOR under this Agreement. The PROJECT can be used for self-mitigation due
to impacts specifically associated with the construction of the PROJECT. This Paragraph
shall survive the expiration or termination of this Agreement.

GOVERNING LAW.

This Agreement is governed by Florida law and venue for resolving disputes under this
Agreement shall be exclusively in Hillsborough County, Florida. This Paragraph shall
survive the expiration or termination of this Agreement.

SEVERABILITY.

If any provision or provisions of this Agreement shall be held to be invalid, illegal, or
unenforceable, the validity, legality and enforceability of the remaining provisions shall not
in any way be affected or impaired thereby. Notwithstanding the above, if a provision or
provisions of this Agreement setting forth the requirements or expectations of a
Measurable Benefit resulting from the PROJECT is held to be invalid, illegal or
unenforceable during the term of this Agreement, this Agreement shall terminate in
accordance with Subparagraph 1 of the Repayment Paragraph. This Paragraph shall
survive the expiration or termination of this Agreement.

COUNTERPARTS.

The parties may execute this Agreement, and any amendments related to this Agreement,
each of which constitutes an original, and all of which, collectively, constitute only one
agreement. The signatures of all of the parties need not appear on the same counterpart.
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27.

28.

ENTIRE AGREEMENT.

This Agreement and the aftached exhibits listed below constitute the entire agreement
between the parties and, unless otherwise provided herein, may be amended only in
writing, signed by all parties to this Agreement.

DOCUMENTS.

The following documents are attached and made a part of this Agreement. In the event of
a conflict of contract terminology, priority shall first be given to the language in the body
of this Agreement, then to Exhibit “A,” and then to Exhibit “B.”

Exhibit “A” Project Plan
Exhibit “B” Minority/'Women Owned and Small Business Utilization Report Form

The remainder of this page intentionally left blank.
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IN WITNESS WHEREOF, the parties hereto, or their lawful representatives, have executed
this Agreement on the day and year set forth next to their signatures below.

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
By:

.Amanda Rice, P.E. Date
Assistant Executive Director

PINELLAS COUNTY

By:

Date
Name: Karen Williams Seel

Title: Chairman
Authorized Signatory

APF"‘OV?C«Q oS -Fo ":oomilﬁ/%

ATTEST: Ken Burke,
Court

of the Circut

By:

Deputy Clerk

COOPERATIVE FUNDING AGREEMENT (TYPE 2)
BETWEEN THE
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
AND
PINELLAS COUNTY
FOR
ROOSEVELT CREEK CHANNEL 5 IMPROVEMENTS (W214)
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AGREEMENT NO.18CF0001790

EXHIBIT "A"
PROJECT PLAN

PROJECT DESCRIPTION
The PROJECT is a cooperative funding project located within Pinellas County. The PROJECT
is consistent with the Surface Water Improvement and Management (SWIM} Plans for Tampa
Bay, a SWIM priority water body, which outlines goals to restore habitat and reduce pollutant
loads entering Tampa Bay.

The PROJECT includes construction of modifications to an existing salinity structure, sediment
removal, exotic species removal, and planting of native species around the modified structure,
creating a more natural connection to Tampa Bay, a SWIM priority waterbody, allowing for the
passage of biota, and providing habitat restoration around the existing weir area. The general
location of the PROJECT is shown on the attached map (Figure 1).

The COOPERATOR shall, separate to this Agreement and prior to implementation of the
PROJECT, design the stormwater improvement BMPs, secure the necessary rights-of-way,
easements and all necessary permits for construction.

MEASURABLE BENEFIT
Modification of a salinity barrier and the removal of sediments and invasive species to restore 13
acres of natural systems associated with Tampa Bay, in accordance with the permitted plans.

PROJECT TASKS
Key tasks to be performed by the COOPERATOR:

1. BIDDING AND CONTRACT AWARD — The COOPERATOR shall procure a contractor to
implement the PROJECT based on the final design drawings and approved permits in
accordance with the procurement laws applicable to the COOPERATOR. Prior to bid
advertisement, the COOPERATOR shall identify those bid items for which reimbursement
will be requested from the DISTRICT.

2. CONSTRUCTION —~ The COOPERATOR shall construct the PROJECT in conformance
with the final design drawings, specifications and approved permits.

3. CONSTRUCTION ENGINEERING AND INSPECTION (CEI[) — The COOPERATOR shall
review all shop drawings, complete engineering inspections and monitor all phases of
construction by means of survey, observations, and materials testing to give reasonable
assurance that the construction work conforms to the permitted drawings and design
specifications. The COOPERATOR shall provide the DISTRICT with inspection
documents and photographs.
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AS-BUILT SURVEY, RECORD DRAWINGS AND SUBSTANTIAL COMPLETION — The

4.

COOPERATOR shall obtain and provide to the DISTRICT an As-Built Survey signed and
sealed and certified by a licensed Florida professional surveyor and mapper, the Record
Drawings signed by a professional engineer, and a certification of Substantial Completion,
signed by the COOPERATOR, contractor, and engineer.

5.  OPERATION AND MAINTENANCE - The COOPERATOR shall provide for the operation
and maintenance of the completed PROJECT to ensure the PROJECT functions in
accordance with the final design drawings, and conforms to all the conditions specified in
the environmental permits issued for the PROJECT. The COOPERATOR shall be identified
as the entity responsible for all operation and maintenance requirements in all permits
issued for the PROJECT. The COOPERATOR shall prepare an Operation and
Maintenance Plan detailing the inspection and maintenance activities to ensure optimum
performance of the PROJECT improvements.

DELIVERABLES

1. Quarterly status reports

2. Design drawings at final design levels, including electronic and CAD

3. Copy of all required federal, state and local environmental permit approvals and permitted
drawings

4. Construction bid packages for cost approval, with reimbursable items identified (prior to
posting}

5. Copy of contract with consultant and contractor (for cost approval, prior to execution)

6. Copy of executed contract with consultant and contractor

7. Copy of Notice to Proceed to contractor

8.  Copy of construction permits

9. Dated color (digital) photographs of the construction site prior to, during, and immediately
following completion of construction

10. Construction inspection reports

11. As-Built Survey

12. Construction Record Drawings

13. Certification of Substantial Completion

14. One (1) set, electronic and hardcopy, of any final reports and data files

15. Minority/Women Owned and Small Business Utilization Report

16. Operation and Maintenance Plan

17. Upon DISTRICT request, biennial Operation and Maintenance Report
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SPATIAL REFERENCE, CAD AND GIS DELIVERABLE REQUIREMENTS
All survey and mapping services and deliverables shall be certified as meeting or exceeding,
in quality and precision, the standards applicable for this work, as set forth in Chapter 472, F.S.

Horizontal Datum will be referenced to the Florida State Plane Coordinate System, West Zone
(0902), Units US Survey Feet, North American Datum of 1983 (NAD83/2011) Current
Adjustment including the most recent NSRS adjustment.

Vertical Datum will be referenced to the North American Vertical Datum of 1988 (NAVD 88),
Units US Survey Feet, using the most recent geoid model to compute orthometric heights
based on GPS derived ellipsoid heights.

Metadata must be provided for GIS deliverables and must be delivered in an ESRI ArcCatalog
compatible XML format. Each data layer in the deliverable requires its own metadata XML file.

Metadata must be compliant with the Federal Geographic Data Committee's (FGDC) Content
Standard for Spatial Metadata and current DISTRICT standards (Metadata Writing Guide for
Contractors) which is located on the DISTRICT'S fip website  at:
ftp:/ftp . swiwmd.state.fl.us/pub/gisdata/metadata_stnds/, file name ContractorsXML.zip),
incorporated herein by reference. All feature classes must be checked for geometrical,
topological, and attribute errors and corrected accordingly. All metadata must pass through the
USGS metadata parser at http://geo-nsdi.er.usgs.gov/validation/ with no errors.

PROJECT SCHEDULE
DESCRIPTION COMMENCE COMPLETE
Bidding & Contract Award 01/01/2019 04/30/2019
Construction and Construction Engineering &
Inspection (CEI) 05/01/2019 05/31/2020
As-Built Survey, Record Drawings & Substantial
Completion 06/01/2020 08/31/2020

Additional task deadlines contained in the performance schedules of the consultant and
contractor contracts will be incorporated herein by reference.

PROJECT BUDGET

DESCRIPTION DISTRICT COOPERATOR TOTAL
Construction $357,571 $357,571 | $715,142
Construction Engineering & Inspection

As-Built Survey, Record Drawings & ,
Substantial Completion $0 $0 $0
TOTAL $357,571 $357,571| $715,142

Reimbursement for expenditures of contingency funds is contingent upon DISTRICT approval
in accordance with the Funding Paragraph in the Agreement. The COOPERATOR must
provide justification for the expenditure that will require documentation including, but not limited
to, the purpose and necessity of the expenditure, the reason the expenditure was not included
in the consultant or contractor agreement with the COOPERATOR, expenditure cost
comparisons and justification of the cost.
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FIGURE 1

Roosevelt Channel 5 Improvements - PID 002123A
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