
MASTER SERVICES AGREEMENT 

THIS MASTER SERVICES AGREEMENT ("Agreement") is made as of this .f.[;day o~//,e,1 / ~ 9 ("Effective Date"), by 
and between Pinellas County, a political subdivision of the State of Florida ("County'), and Asse~ ~~- Wayne, Pennsylvania 
("Contractor") (individually, "Party," collectively, "Parties"). 

WITNESS ETH: 

WHEREAS, the County requested proposals pursuant to 167-0378-P(RG) ("RFP") for, Automated Fuel Dispensing and 
Accounting System, Implementation and Maintenance services; and 

WHEREAS, based upon the County's assessment of Contractor's proposal, the County selected the Contractor to provide the 
Services as defined herein; and 

WHEREAS, Contractor represents that it has the experience and expertise to perform the Services as set forth in this Agreement. 

NOW, THEREFORE, in consideration of the above recitals, the mutual covenants, agreements, terms and conditions herein, and 
other good and valuable consideration, the receipt and sufficiency of which is hereby mutually acknowledged, the Parties agree as 
follows: 

1. Definitions. 

A. "Agreement" means this Agreement, including all Exhibits, which are expressly incorporated herein by reference, and any 
amendments thereto. 

B. "County Confidential Information" means any County information deemed confidential and/or exempt from Section 119 .07, 
Florida Statutes, and Section 24(a), Article I of the Florida Constitution, or other applicable law, and any other information 
designated in writing by the County as County Confidential Information. 

C. "Contractor Confidential Information" means any Contractor information that is designated as confidential and/or exempt 
by Florida's public records law, including information that constitutes a trade secret pursuant to Chapter 688, Florida Statutes, and 
is designated in this Agreement or in writing as a trade secret by Contractor (unless otherwise determined to be a public record by 
applicable Florida law). Notwithstanding the foregoing, Contractor Confidential Information does not include information that : (i) 
becomes public other than as a result of a disclosure by the County in breach of the Agreement; (ii) becomes available to the County 
on a non-confidential basis from a source other than Contractor, which is not prohibited from disclosing such information by 
obligation to Contractor; (iii) is known by the County prior to its receipt from Contractor without any obligation or confidentiality 
with respect thereto; or (iv) is developed by the County independently of any disclosures made by Contractor. 

D. "Contractor Personnel" means all employees of Contractor, and all employees of subcontractors of Contractor, including, but 
not limited to temporary and/or leased employees, who are providing the Services at any time during the project term. 

E. "Services" means the work, duties and obligations to be carried out and performed safely by Contractor under this Agreement, 
as described throughout this Agreement and as specifically described in Exhibit A ("Statement of Work"), Exhibit F ("Software 
License Agreement and Related Hardware Purchase), and Exhibit G ("Software Maintenance Agreement") attached hereto and 
incorporated herein by reference. As used in this Agreement, Services shall include any component task, subtask, service, or 
function inherent, necessary, or a customary part of the Services, but not specifically described in this Agreement, and shall include 
the provision of all standard day-to-day administrative, overhead, and internal expenses, including costs of insurance as required 
herein, labor, materials, equipment, safety equipment, products, office supplies, consumables, tools, postage, computer 
hardware/software, telephone charges, copier usage, fax charges, travel, lodging, and per diem and all other costs required to 
perform Services except as otherwise specifically provided in this Agreement. 

F. "Go-Live" means the date on which a Licensed Software Component or the entire Automated Fuel Dispensing and Accounting 
System, as the case may be, has entered Operational Use. The Go-Live tasks are further described in the Statement of Work. 

G. "Exhibits" shall include the following: 
1. Exhibit A- Statement of Work (Project Implementation) 
2. Exhibit B - Insurance Requirements 
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3. Exhibit C - Payment Schedule 
4. Exhibit D - Payment/ Invoices 
5. Exhibit E - Dispute Resolution for Pinellas County Board of County Commissioners in Matter of Invoice Payments. 
6. Exhibit F - Software License Agreement and Related Hardware Purchase 
7. Exhibit G - Software Maintenance Agreement 

2. Conditions Precedent. This Agreement, and the Parties' rights and obligations herein, are contingent upon and subject to the 
Contractor securing and/or providing the performance security, ifrequired in Section 3, and the insurance coverage(s) required in Section 
13, within ten {10) days of the Effective Date. No Services shall be performed by the Contractor and the County shall not incur any 
obligations of any type until Contractor satisfies these conditions. Unless waived in writing by the County, in the event the Contractor 
fails to satisfy the conditions precedent within the time required herein, the Agreement shall be deemed not to have been entered into 
and shall be null and void. 

3. Services. 
A. Services. The County retains Contractor, and Contractor agrees to provide the Services. All Services shall be performed to 
the satisfaction of the County, and shall be subject to the provisions and terms contained herein and the Exhibits attached hereto. 

B. Services Requiring Prior Approval. Contractor shall not commence work on any Services requiring prior written 
authorization in the Statement of Work without approval from Contract Administrator or designee. 

C. Additional Services. From the Effective Date and for the duration of the project, the County may elect to have Contractor 
perform Services that are not specifically described in the Statement of Work attached hereto but are related to the Services 
("Additional Services"), in which event Contractor shall perform such Additional Services for the compensation specified in the 
Statement of Work attached hereto. Contractor shall commence performing the applicable Additional Services promptly upon 
receipt of written approval as provided herein. 

D. De-scoping of Services. The County reserves the right, in its sole discretion, to de-scope Services upon written notification to 
the Contractor by the County. Upon issuance and receipt of the notification, the Contractor and the County shall enter into a written 
amendment reducing the appropriate Services Fee for the impacted Services by a sum equal to the amount associated with the de­
scoped Services as defined in the payment schedule in this Agreement, if applicable, or as determined by mutual written consent of 
both Parties based upon the scope of work performed prior to issuance of notification. 

E. Independent Contractor Status and Compliance with the Immigration Reform and Control Act. Contractor is and shall 
remain an independent contractor and is neither agent, employee, partner, nor joint venturer of County. Contractor acknowledges 
that it is responsible for complying with the provisions of the Immigration Reform and Control Act of 1986 located at 8 U.S.C. 
1324, et seq, and regulations relating thereto, as either may be amended from time to time. Failure to comply with the above 
provisions shall be considered a material breach of the Agreement. 

F. Non-Exclusive Services. This is a non-exclusive Agreement. During the term of this Agreement, and any extensions thereof, 
the County reserves the right to contract for another provider for similar services as it determines necessary in its sole discretion. 

G. Project Monitoring. During the term of the Agreement, Contractor shall cooperate with the County, either directly or through 
its representatives, in monitoring Contractor's progress and performance of this Agreement. 

4. Term of Agreement. 
The term ofthis Agreement shall commence on the Effective Date and shall remain in full force as follows: 

a) Implementation services shall be completed within thirty-two (32) weeks from Notice to Proceed as stated on Exhibit A, 
unless otherwise indicated. 

b) Maintenance Services shall commence upon Go-Live and continue for a five (5) year period, as provided on Exhibit G, 
which is attached hereto and incorporated herein by reference. This Master Services Agreement will remain in effect 
until the final date that any of the subordinate agreements included in this Agreement is in effect. 

5. Compensation and Method of Payment. 
A. Services Fee. As total compensation for the Services, the County shall pay the Contractor the sums as provided in this Section 
5 ("Services Fee"), pursuant to the terms and conditions as provided in this Agreement. It is acknowledged and agreed by Contractor 
that this compensation constitutes a limitation upon County's obligation to compensate Contractor for such Services required by 
this Agreement, but does not constitute a limitation upon Contractor's obligation to perform all of the Services required by this 
Agreement. In no event will the Services Fee paid exceed the not-to-exceed sums set out in subsections 5.B. and C., unless the 
Parties agree to increase this sum by written amendment as authorized in Section 21 of the Agreement. 
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B. The County agrees to pay the Contractor the annual not-to-exceed sum of $ 719,195.86, for Services completed and accepted 
as provided in Section 15 herein if applicable, for deliverables received and accepted at the rates, as set out in Exhibit C, payable 
upon submittal of an invoice as required herein. 

C. Travel Expenses. 
The County shall reimburse the Contractor the sum of not-to-exceed $10,000.00 for the travel expenses incurred in accordance 
with Section 112.061, Florida Statutes, and/or County Travel Policy, and as approved in writing in advance by the Contract 
Administrator or designee. 

D. Taxes. Contractor acknowledges that the County is not subject to any state or federal sales, use, transportation and certain excise 
taxes. 

E. Payments. Contractor shall submit invoices for payments due as provided herein and authorized reimbursable expenses 
incurred with such documentation as required by County. Invoices shall be submitted in accordance with Exhibits C and D attached 
hereto. 

For time and materials Services, all Contractor Personnel shall maintain logs of time worked, and each invoice shall state the date 
and number of hours worked for Services authorized to be billed on a time and materials basis. All payments shall be made in 
accordance with the requirements of Section 218.70 et seq., Florida Statutes, "The Local Government Prompt Payment Act." The 
County may dispute any payments invoiced by Contractor in accordance with the County's Invoice Payments Dispute Resolution 
Process established in accordance with Section 218 . 76, Florida Statutes, and any such disputes shall be resolved in accordance with 
the County's Dispute Resolution Process. 

6. Personnel. 
A. Qualified Personnel. Contractor agrees that each person performing Services in connection with this Agreement shall have 
the qualifications and shall fulfill the requirements set forth in this Agreement. 

B. Approval and Replacement of Personnel. The County shall have the right to approve all Contractor Personnel assigned to 
provide the Services, which approval shall not be unreasonably withheld. Prior to commencing the Services, the Contractor shall 
provide at least ten (10) days written notice of the names and qualifications of the Contractor Personnel assigned to perform Services 
pursuant to the Agreement. Thereafter, during the term of this Agreement, the Contractor shall promptly and as required by the 
County provide written notice of the names and qualifications of any additional Contractor Personnel assigned to perform Services. 
The County, on a reasonable basis, shall have the right to require the removal and replacement of any of the Contractor Personnel 
performing Services, at any time during the term of the Agreement. The County will notify Contractor in writing in the event the 
County requires such action. Contractor shall accomplish any such removal within forty-eight ( 48) hours after receipt of notice 
from the County and shall promptly replace such person with another person, acceptable to the County, with sufficient knowledge 
and expertise to perform the Services assigned to such individual in accordance with this Agreement. In situations where individual 
Contractor Personnel are prohibited by applicable law from providing Services, removal and replacement of such Contractor 
Personnel shall be immediate and not subject to such forty-eight (48) hour replacement timeframe and the provisions of Section 7. 
A.I. shall apply if minimum required staffing is not maintained. 

7. Termination. 
A. Contractor Default Provisions and Remedies of County. 

1. Events of Default. Any of the following shall constitute a "Contractor Event of Default" hereunder: (i) Contractor fails 
to maintain the staffing necessary to perform the Services as required in the Agreement, fails to perform the Services as 
specified in the Agreement, or fails to complete the Services within the completion dates as specified in the Agreement; (ii) 
Contractor breaches Section 9 (Confidential Information); (iii) Contractor fails to gain acceptance of a deliverable per Section 
15, if applicable, for two (2) consecutive iterations; or (iv) Contractor fails to perform or observe any of the other material 
provisions of this Agreement. 

2. Cure Provisions. Upon the occurrence of a Contractor Event of Default as set out above, the County shall provide written 
notice of such Contractor Event of Default to Contractor ("Notice to Cure"), and Contractor shall have thirty (30) calendar days 
after the date of a Notice to Cure to correct, cure, and/or remedy the Contractor Event of Default described in the written notice. 

3. Termination for Cause by the County. In the event that Contractor fails to cure a Contractor Event of Default as authorized 
herein, or upon the occurrence of a Contractor Event of Default as specified in Section 7.A. l.(iii), the County may terminate 
this Agreement in whole or in part, effective upon receipt by Contractor of written notice of termination pursuant to this 
provision, and may pursue such remedies at law or in equity as may be available to the County. 
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B. County Default Provisions and Remedies of Contractor. 
1. Events of Default. Any of the following shall constitute a "County Event of Default" hereunder: (i) the County fails to 
make timely undisputed payments as described in this Agreement; (ii) the County breaches Section 9 (Confidential 
Information); (iii) the County breaches the end user license terms or (iv) the County fails to perform any of the other material 
provisions of this Agreement. 

2. Cure Provisions. Upon the occurrence of a County Event of Default as set out above, Contractor shall provide written 
notice of such County Event of Default to the County ("Notice to Cure"), and the County shall have thirty (30) calendar days 
after the date of a Notice to Cure to correct, cure, and/or remedy the County Event of Default described in the written notice. 

3. Termination for Cause by Contractor. In the event the County fails to cure a County Event of Default as authorized herein, 
Contractor may terminate this Agreement in whole or in part effective on receipt by the County of written notice of termination 
pursuant to this provision, and may pursue such remedies at law or in equity as may be available to the Contractor. 

8. Time is of the Essence. Time is of the essence with respect to all provisions of this Agreement that specify a time for performance, 
including the Services as described in Exhibits attached hereto; provided, however, that the foregoing shall not be construed to limit 
a Party's cure period allowed in the Agreement. 

9. Confidential Information and Public Records. 
A. County Confidential Information. Contractor shall not disclose to any third party County Confidential Information that 
Contractor, through its Contractor Personnel, has access to or has received from the County pursuant to its performance of Services 
pursuant to the Agreement, unless approved in writing by the County Contract Manager. All such County Confidential Information 
will be held in trust and confidence from the date of disclosure by the County, and discussions involving such County Confidential 
Information shall be limited to Contractor Personnel as is necessary to complete the Services. 

B. Contractor Confidential Information. All Contractor Confidential Information received by the County from Contractor will 
be held in trust and confidence from the date of disclosure by Contractor and discussions involving such Contractor Confidential 
Information shall be limited to the members of the County's staff and the County' s subcontractors who require such information in 
the performance of this Agreement. The County acknowledges and agrees to respect the copyrights, registrations, trade secrets and 
other proprietary rights of Contractor in the Contractor Confidential Information during and after the term of the Agreement and 
shall at all times maintain the confidentiality of the Contractor Confidential Information provided to the County, subject to federal 
law and the laws of the State of Florida related to public records disclosure. Contractor shall be solely responsible for taking any 
and all action it deems necessary to protect its Contractor Confidential Information except as provided herein. Contractor 
acknowledges that the County is subject to public records legislation, including but not limited to Chapter 119, Florida Statutes, 
and the Florida Rules of Judicial Administration, and that any of the County's obligations under this Section may be superseded by 
its obligations under any requirements of said laws. 

C. Public Records. Contractor acknowledges that information and data it manages as part of the services may be public records 
in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies. Contractor agrees that prior to 
providing services it will implement policies and procedures to maintain, produce, secure, and retain public records in accordance 
with applicable laws, regulations, and County policies, including but not limited to the Section 119.0701, Florida Statutes. 
Notwithstanding any other provision ofthis Agreement relating to compensation, the Contractor agrees to charge the County, and/or 
any third parties requesting public records only such fees allowed by Section 119 .07, Florida Statutes, and County policy for locating 
and producing public records during the term of this Agreement. 

If the Contractor has questions regarding the application of Chapter 119, Florida 
Statutes, to the Contractor's duty to provide public records relating to this contract, 
contact the Pinellas County Board of County Commissioners, Purchasing Department, 
Operations Manager custodian of public records at 727-464-3311, 
purchase@pinellascounty.org, Pinellas County Government, Purchasing Department, 
Operations Manager, 400 S. Ft. Harrison Ave, 6th Floor, Clearwater, FL 33756. 

10. Audit. Contractor shall retain all records relating to this Agreement for a period of at least three (3) years after final payment is 
made. All records shall be kept in such a way as will permit their inspection pursuant to Chapter 119, Florida Statutes. In addition, 
County reserves the right to examine and/or audit such records. 
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11. Compliance with Laws. 
Contractor shall comply with all applicable federal, state, county and local laws, ordinances, rules and regulations in the performance 
of its obligations under this Agreement, including the procurement of permits and certificates where required, and including but not 
limited to laws related to Workers Compensation, Americans with Disabilities Act (ADA), Section 504 of the Rehabilitation Act of 
1973, Minority Business Enterprise (MBE), occupational safety and health and the environment, equal employment opportunity, privacy 
of medical records and information, as applicable. Failure to comply with any of the above provisions shall be considered a material 
breach of the Agreement. 

12. Public Entities Crimes 
Contractor is directed to the Florida Public Entities Crime Act, Section 287.133, Florida Statutes, as well as Florida Statute 287.135 
regarding Scrutinized Companies, and represents to County that Contractor is qualified to transact business with public entities in 
Florida, and to enter into and fully perform this Agreement subject to the provisions state therein. Failure to comply with any of the 
above provisions shall be considered a material breach of the Agreement. 

13. Liability and Insurance. 
A. Insurance. Contractor shall comply with the insurance requirements set out in Exhibit B, attached hereto and incorporated 

herein by reference. 

B. Indemnification. Contractor agrees to indemnify pay the cost of defense, including attorney's fees, and hold harmless the 
County, its officers, employees and agents from all damages, suits, actions or claims, brought by a third party on account of 
any injuries or damages received or sustained for personal injury, death, or damage to tangible property arising from negligent 
acts or omissions of Contractor during the performance of this Agreement; or by, or on account of, any claim or amounts 
recovered under the Workers' Compensation Law or of any other laws, regulations, ordinance, order or decree; or arising from 
or by reason of any actual or claimed trademark, patent or copyright infringement or litigation based thereon; except only such 
injury or damage as shall have been occasioned by the sole negligence of the County. 

C. Liability. Neither the County nor Contractor shall make any express or implied agreements, guaranties or representations, or 
incur any debt, in the name of or on behalf of the other Party. Neither the County nor Contractor shall be obligated by or have 
any liability under any agreements or representations made by the other that are not expressly authorized hereunder. The 
County shall have no liability or obligation for any damages to any person or property directly or indirectly arising out of the 
operation by Contractor of its business, whether caused by Contractor's negligence or willful action or failure to act. 

D. Contractor's Taxes. The County will have no liability for any sales, service, value added, use, excise, gross receipts, property, 
workers' compensation, unemployment compensation, withholding or other taxes, whether levied upon Contractor or 
Contractor's assets, or upon the County in connection with Services performed or business conducted by Contractor. Payment 
of all such taxes and liabilities shall be the responsibility of Contractor. 

E. Contractor's Liability. In the event of any claim brought against Contractor, Contractor will be liable only for actual, direct 
losses or damages incurred. Contractor's total liability to County for any and all damages whatsoever arising out of or in any 
way related to this Contract from any cause, including but not limited to negligence, errors, omissions, strict liability, breach 
of contract or breach of warranty shall not, in the aggregate, exceed the total contract value .. 

F. Direct Damages. Irrespective of the basis or theory of the claim, neither party will be liable for any special, punitive, 
exemplary, economic, indirect, incidental or consequential damages of any kind, including, without limitation, lost profits or 
loss of data, even if it has been advised of the possibility of such damages. 

14. County's Funding. The Agreement is not a general obligation of the County. It is understood that neither this Agreement nor any 
representation by any County employee or officer creates any obligation to appropriate or make monies available for the purpose of the 
Agreement beyond the fiscal year in which this Agreement is executed. No liability shall be incurred by the County, or any department, 
beyond the monies budgeted and available for this purpose. If funds are not appropriated by the County for any or all of this Agreement, 
the County shall not be obligated to pay any sums provided pursuant to this Agreement beyond the portion for which funds are 
appropriated. The County agrees to promptly notify Contractor in writing of such failure of appropriation, and upon receipt of such 
notice, this Agreement, and all rights and obligations contained herein, shall terminate without liability or penalty to the County. 
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15. Acceptance of Services. For all Services deliverables that require County acceptance as provided in the Statement of Work, the 
County, through the Contract Administrator or designee, will have ten (10) calendar days to review the deliverable(s) after receipt or 
completion of same by Contractor, and either accept or reject the deliverable(s) by written notice to Contractor. If the County has not 
notified the Contractor within ten (10) calendar days of acceptance or rejection of the deliverable, the deliverable shall be deemed to be 
accepted. If a deliverable is rejected, the written notice from the County will specify any required changes, deficiencies, and/or additions 
necessary. Contractor shall then have seven (7) calendar days to revise the deliverable(s) to resubmit and/or complete the deliverable(s) 
for review and approval by the County, who will then have seven (7) calendar days to review and approve, or reject the deliverable(s); 
provided however, that Contractor shall not be responsible for any delays in the overall project schedule that result from the County' s 
failure to timely approve or reject deliverable(s) as provided herein. Upon final acceptance of the deliverable(s), the County will accept 
the deliverable(s) in writing. 

16. Subcontracting/Assignment. 
A. Subcontracting. Contractor is fully responsible for completion of the Services required by this Agreement and for completion 
of all subcontractor work, if authorized as provided herein. Contractor shall not subcontract any work under this Agreement to any 
subcontractor other than the subcontractors specified in the proposal and previously approved by the County, without the prior 
written consent of the County, which shall be determined by the County in its sole discretion. 

B. Assignment. This Agreement, and all rights or obligations hereunder, shall not be assigned, transferred, or delegated in whole 
or in part, including by acquisition of assets, merger, consolidation, dissolution, operation oflaw, change in effective control of the 
Contractor, or any other assignment, transfer, or delegation of rights or obligations, without the prior written consent of the County. 
The Contractor shall provide written notice to the County within fifteen (15) calendar days of any action or occurrence assigning 
the Agreement or any rights or obligations hereunder as described in this section. In the event the County does not consent to the 
assignment, as determined in its sole discretion, the purported assignment in violation of this section shall be null and void, and the 
County may elect to terminate this Agreement by providing written notice of its election to terminate pursuant to this provision 
upon fifteen (15) days' notice to Contractor. 

17. Survival. The following provisions shall survive the expiration or termination of the Term of this Agreement: 7, 9, 10, 13 20, 23, 
and any other which by their nature would survive termination for the applicable statute of limitations period. 

18. Notices. All notices, authorizations, and requests in connection with this Agreement shall be deemed given on the day they are: 
(1) deposited in the U.S. mail, postage prepaid, certified or registered, return receipt requested; or (2) sent by air express courier (e.g., 
Federal Express, Airborne, etc.), charges prepaid, return receipt requested; or (iii) sent via email and addressed as set forth below, which 
designated person(s) may be amended by either Party by giving written notice to the other Party: 

For County: 

Attn: Manager 
Pinellas County Fleet Management Division 
9685 Ulmerton Road 
Largo, FL 

with a copy to: 
Purchasing Director 
Pinellas County Purchasing Department 
400 South Fort Harrison A venue 
Clearwater, FL 33756 

19. Conflict oflnterest. 

For Contractor: 

Attn: General Manager 
AssetWorks LLC 
998 Old Eagle School Road, Suite 1215 
Wayne, PA 19087 

with a copy to : 
Legal Department 
AssetWorks LLC 
998 Old Eagle School Road, Suite 1215 
Wayne, PA 19087 

A. The Contractor represents that it presently has no interest and shall acquire no interest, either direct or indirect, which would 
conflict in any manner with the performance of the Services required hereunder, and that no person having any such interest 
shall be employed by Contractor during the agreement term and any extensions; and during the term of this Agreement. 

B. The Contractor shall promptly notify the County in writing of any business association, interest, or other circumstance which 
constitutes a conflict of interest as provided herein. If the Contractor is in doubt as to whether a prospective business 
association, interest, or other circumstance constitutes a conflict of interest, the Contract may identify the prospective business 
association, interest or circumstance, the nature of work that the Contractor may undertake and request an opinion as to whether 
the business association, interest or circumstance constitutes a conflict of interest if entered into by the Contractor. The County 
agrees to notify the Contractor of its opinion within (10) calendar days of receipt of notification by the Contractor, which shall 
be binding on the Contractor. 
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20. Right to Ownership. All work created, originated and/or prepared by Contractor in performing Services pursuant to the 
Agreement, including other documentation or improvements related thereto, to the extent that such work, products, documentation, 
materials or information are described in or required by the Services (collectively, the "Work Product") shall not be deemed work for 
hire under copyright law and all intellectual property and other laws. The Contractor shall retail sole and exclusive ownership to the 
Work Product, unless otherwise agreed in writing. Both parties retain ownership of their respective pre-existing intellectual property. 
The ideas, concepts, know-how or techniques developed during the course ofthis Agreement by the Contractor or jointly by Contractor 
and the County may be used by the County without obligation of notice or accounting to the Contractor. Any data, information or other 
materials furnished by the County for use by Contractor under this Agreement shall remain the sole property of the County. 

21. Amendment. This Agreement may be amended by mutual written agreement of the Parties hereto. 

22. Severability. The terms and conditions of this Agreement shall be deemed to be severable. Consequently, if any clause, term, or 
condition hereof shall be held to be illegal or void, such determination shall not affect the validity or legality of the remaining terms and 
conditions, and notwithstanding any such determination, this Agreement shall continue in full force and effect unless the particular 
clause, term, or condition held to be illegal or void renders the balance of the Agreement impossible to perform. 

23. Applicable Law and Venue. This Agreement shall be governed by and construed in accordance with the laws of the State of 
Florida (without regard to principles of conflicts of laws). The Parties agree that all actions or proceedings arising in connection with 
this Agreement shall be tried and litigated exclusively in the state or federal (if permitted by law and a Party elects to file an action in 
federal court) courts located in or for Pinellas County, Florida. This choice of venue is intended by the Parties to be mandatory and not 
permissive in nature, and to preclude the possibility oflitigation between the Parties with respect to, or arising out of, this Agreement in 
any jurisdiction other than that specified in this section. Each Party waives any right it may have to assert the doctrine of forum non 
conveniens or similar doctrine or to object to venue with respect to any proceeding brought in accordance with this section. 

24. Waiver. No waiver by either Party of any breach or violation of any covenant, term, condition, or provision of this Agreement or 
of the provisions of any ordinance or law, shall be construed to waive any other term, covenant, condition, provisions, ordinance or Jaw, 
or of any subsequent breach or violation of the same. 

25. Due Authority. Each Party to this Agreement represents and warrants that: (i) it has the full right and authority and has obtained 
all necessary approvals to enter into this Agreement; (ii) each person executing this Agreement on behalf of the Party is authorized to 
do so; (iii) this Agreement constitutes a valid and legally binding obligation of the Party, enforceable in accordance with its terms. 

26. No Third Party Beneficiary. The Parties hereto acknowledge and agree that there are no third party beneficiaries to this 
Agreement. Persons or entities not a party to this Agreement may not claim any benefit from this Agreement or as third party 
beneficiaries hereto. 

27. Entire Agreement. This Agreement constitutes the entire Agreement between the Parties and supersedes all prior negotiations, 
representations or agreements either oral or written. It is expressly agreed that if the County issues a purchase order or other document 
for the services provided under this Agreement, such instrument will be deemed for the County ' s internal use only, and any provisions 
contained therein shall have no effect whatsoever upon this Agreement. 

(Signature Page Follows) 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement the day and year first written. 

PINELLAS COUNTY, FLORIDA 
By and through its Board of County Commissioners AssetWorks LLC 

By: By: 

Print Name: 

Title: 

ATTEST: 

APPROVED AS TO FORM 
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EXHIBIT A: STATEMENT OF WORK (PROJECT IMPLEMENTATION) 
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AssetWORKS 

STATEMENT OF WORK 

Pinellas County 

Fuel 
CUS™ 

FuelFocus™ Fuel Management System 

October 24, 2018 
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Pinellas County AssetWORKS 

Introduction 
AssetWorks is pleased to partner with the Pinellas County to implement AssetWorks' FuelFocus™ fuel 

management application and hardware. Th is Statement of Work identifies the tasks required for the 

implementation of FuelFocus"' and is based on AssetWorks' current understanding of the Pinellas County 

requirements and AssetWorks' previous experience with similar engagements. The services provided under this 

Statement of Work include project management, hardware terminations, start up, testing, and tra ining. 

All professional project management and training services described in this Statement of Work are provided on a 

fixed cost basis by AssetWorks to Pinellas County. Task budgets are developed based on AssetWorks' current 

knowledge of Pinellas County's expressed requ irements and experience with similar AssetWorks implementations 

and as per line item quotation provided . AssetWorks Professional Services resources are scheduled on a first 

come-first served basis. Circumstances may necessitate changes to the tasks and/or time estimates, at which time 

AssetWorks and Pinellas County will discuss these changes in good faith at their earliest opportunity. 

AssetWorks will commence the project upon receiving a signed Professional Services Agreement, a registered 

contract or purchase order, and official notice to proceed with the project. This Statement of Work will be 

referenced in the overall Fuel Focus Implementation contract and follow the document precedence agreed to in 

the master contract. 

The following summary generally describes the services that the AssetWorks Professional Services team will deliver 

to insure a successful implementation of the Fuel Focus application . 

Project Management and Administration -AssetWorks will assign a Project Manager to assist Pinellas County 

with the implementation of FuelFocus"', including conducting a project Kick-Off Meeting; developing and 

managing the implementation schedule; managing AssetWorks resources and deliverables; conducting regular 

progress meetings; and providing regular project status reports. 

Fuel Island Controller Installation- AssetWorks or AssetWorks contractor Adams Tank & Lift will terminate, start 

up and test the fuel island controllers (ICU) at each of the Pinellas County fuel locations. AssetWorks will connect 

the controllers, work with Pinellas County on the setup and configuration of each controller and certify each 

controller is ready for service. 

Fuel System Configuration and Training -AssetWorks will provide training on the setup and use of the integrated 

FuelFocus system. This will include how to setup the support data tables for the islands, fuel tanks, and vehicles; 

fuel inventory management, including ordering and reconciliation; and processing fuel transactions. AssetWorks 

will consult with Pinellas County during the configuration process and help to test the configuration once 

completed. 

Fuel Island Deployment - AssetWorks will provide support during the deployment of the fuel island controllers to 

troubleshoot any hardware and software issues. 

Business Intelligence Support - AssetWorks will provide support to Pinellas County with implementing the various 

standard reports available in FuelFocus. 

Documentation -AssetWorks will provide Pinellas County with our standard documentation and training aides. 

Pinellas County will be responsible for customizing standard AssetWorks documentation to be used as training 

guides for Pinellas County users. AssetWorks will review completed documentation to insure the edited 

documents correctly support the application . 
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Implementation Work Plan 
The following WBS tasks represent those services necessary to minimally implement Fuel Focus™ at a client 

location. These services include the installation of the Fuel Focus"' application and database; project management 

services; basic training services; and master record data conversion . The proposed project plan assumes that 

AssetWorks will provide instruction and direction to Pinellas County during the implementation with Pinellas 

County Project Team responsible for conducting most of the task work. 

WBS 1.0 Project Start-Up 

AssetWorks will commence the project upon receipt of an official notice to proceed. 

This initial project phase is about getting the project underway by scheduling a Project Start-Up conference call. 

AssetWorks will initiate the Project Start-Up conference call with Pinellas County's designated Project Manager to 

discuss how to precede with the implementation. Key points for this initial call include: 

• Introducing key members of the AssetWorks and Pinellas County project teams. 

• Scheduling of the Project Kickoff meeting. 

• Reviewing key project deliverables, terms, and conditions. 

• Distributing the Fuel Focus"' Implementation Questionnaire. 

• Forming the core team. 

Pinellas County will appoint a Project Manager, who will lead the overall Pinellas County project team and be 

responsible for the Pinellas County personnel and resources on the project. AssetWorks recommends a System 

Admin istrator be designated who will be responsible for the configuration, implementation, and administration of 

the FuelFocus application and server as the primary technical contact during the implementation. 

AssetWorks recommends Pinellas County appoint a core project team for the project implementation with Subject 

Matter Experts (SME) from each operational area of Pinellas County's business. The SME will serve as the 

functional lead and Key-Users for their business area and will have responsibility for leading discussions and 

making decisions regarding the implementation and configuration of the functionality relevant to their operat ion . 

The core group representatives should have complete knowledge and familiarity with Pinellas County's operations 

and objectives, and will form the majority of the roll-out team later in the project. 

Project Kick-Off Meeting 

The Project Kick-Off Meeting is devoted to the core project team (described in detail in a later section) that is 

responsible for the decision-making with regard to the FuelFocus™ system. The meeting will be orientation 

train ing for the Pinellas County project team. After completing this session, the project team will have an 

understanding of the implementation process and will be prepared to start collecting the data required to setup 

and configure the system. 

This meeting is typically held on a conference call and includes discussion and review of the following topics: 

• Project plan tasks and timeline, 
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• System Implementation Steps 

• Assignment of customer responsible tasks, 

• Preliminary review of the Implementation Questionnaire, 

• Contract deliverables 

• Installation of CATS or other network solution where needed 

• Change management procedures, 

• The data loading process, and 

• Orientation on the FuelFocus™ system. 

Based on discussions during the Kick-off Meeting, the AssetWorks Project Manager will revise the project plan and 

assign AssetWorks and Pinellas County project resources to various tasks in the plan . Following the Kick-off 

Meeting, an updated project schedule will be delivered to Pinellas County by AssetWorks. 

Pinellas County will assist in facilitating this session. Pinellas County will provide a suitable meeting facility, with a 

projector and will be responsible for inviting attendees. AssetWorks will supply the Pinellas County with soft copies 

of the orientation materials, which will include presentation materials outlining the project objectives and product 

information. Pinellas County will be responsible for producing and distributing any hard copies of orientation 

materials. 

Fuelfocus Submittals 

AssetWorks will also deliver to Pinellas County all required submittals for its review as outlined in the contract. 

Among the documents to be submitted will include the Fuel Focus technical documentation, product brochures, 

product specifications and other documents describing the Fuel Focus hardware and related products that will be 

delivered to Pinellas County as part of this project. 

Deliverable for Project Start-Up 

• Facilitate Project Kick-Off and Orientation Meeting. 

• Soft copy of Kick-Off meeting and orientation materials. 

• Updated Project Plan . 

• FuelFocus submittals 
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WBS2.0 Project Management and Oversight Services 

AssetWorks will provide project management and oversight services to execute the project plan. The AssetWorks 

project manager will coordinate all AssetWorks project activities. AssetWorks will provide the following project 

management services: 

• Coordination of project resources and work so that milestones are met in an efficient manner; tasks will be 

designed so as to reasonably minimize implementation time and cost while taking into consideration resource 

and time constraints such as Pinellas County staff availability; 

• Follow-up on action items and issues; 

• Work with Pinellas County to manage risks throughout the project 

• Serve as the main point of contact for Pinellas County project manager; 

• Provide regularly scheduled updates to the work plan and project budget. 

The AssetWorks Project Manager will ensure that sufficient resources are available to implement the system in 

accordance with the project requirements. The AssetWorks Project Manager will monitor the project resources to 

ensure quality delivery of services and that the deliverables are completed in accordance with the project 

requirements. The Project Manager will also be responsible for preparing periodic billings in accordance with the 

payment terms laid out in the License and Professional Services agreements. 

AssetWorks will assign a Professional Services Manager and senior-level Program Manager to provide additional 

subject matter expertise, monitor the project resources and budget, and ensure quality delivery of services. While 

the Project Manager is the primary contact, the Professional Services Manager is Pinellas County's first escalation 

point for any issues arising during the project, while the Program Manager will provide executive level 

communication and support. 

Deliverable for Project Management Services 

• Relevant Project Status Meetings and Reports 

• Management of action items, issues and risks 

• Facilitation of status meetings 
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WBS3.0 Installation Services 

Data Center Hardware Acquisition and Installation 

Pinellas County controls its infrastructure and technology. AssetWorks will provide a System Requirements 

document detailing the recommended hardware requirements, database sizing guide and configurations to 

successfully deploy the FuelFocus™ application. 

AssetWorks is not responsible for the purchase and installation of hardware or database software. AssetWorks 

will not be responsible for any construction or communications infrastructure. AssetWorks will not install any 

servers or other hardware. 

Prior to scheduling the Fuel Focus™ installation, the AssetWorks Project Manager will review with Pinellas County's 

Project Manager that the required hardware is available and configured on Pinellas County's network. The 

AssetWorks Installation Engineer will contact the appropriate Pinellas County technical staff prior to the schedule 

installation date to verify that technical environment is prepared . During that call, a pre-installation configuration 

questionnaire will be completed by the AssetWorks Installation Engineer. 

Deliverable for Hardware Acquisition 

• System Requirements and Sizing Guide 

FuelFocus Software Installation 

Once Pinellas County's environment is ready for the installation, the Project Manager will schedule the AssetWorks 

Technical Support Engineer into the appropriate Pinellas County location. They will complete the following 

software installation tasks: 

The software installation will include installation of two Fuel Focus™ environments to be used during the project 

lifecycle: Production and Test. The Test environment provides an alternative to production for testing data 

conversions, interfaces, and software upgrades. The Application and Test application environments must be 

installed on separate servers as the business components in the two environments can vary. A single Batch and 

Reports Server will be installed, but will contain separate file structures for test and production reports and batch 

programs. AssetWorks will also install test and production database schemas into two separate installed database 

instances. License keys for FuelFocus™ and all licensed optional modules will be installed by AssetWorks activating 

the application . Once completed, the Technical Support Engineer will publish a URL for each environment 

deploying the application. 

The AssetWorks Technical Support Engineer will complete an Installation Worksheet form that documents the 

installation for later use in support troubleshooting. The Technical Support Engineer will also complete a basic 

installation test plan to insure the system is correctly installed and functionality. This test will serve as certification 

that the application is installed and ready for use by Pinellas County. 

An installation software CD, a copy of any third-party software provided by AssetWorks, and a copy of the 

completed Installation Guide will be provided to Pinellas County during the installation process. 

During the installation, the Technical Support Engineer will provide on-going training with Pinellas County technical 

staff and Fuel Focus System Administrator to review the installation, and basic application maintenance and 
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upgrade procedures. At the conclusion of the installation the Technical Support Engineer will review the 

installation process with Pinellas County engineers and administrators. 

The entire installation session is typically two to four hours in duration depending on the complexity of Pinellas 

County's network and security policies and network/application management procedures. Pinellas County's 

technical resources from its network administration, security/firewall, database administration, and web-services 

areas should be available, or on-call, as needed during the installation period. 

Deliverable for Software Installation Services 

• Installation of Fuel Focus software and database schemas in a test and production environment 

• Certification of the application installation by AssetWorks. 

Pinellas County is responsible for all deliverables not specifically included above. 

FuelFocus Hardware Installation 

Hardware Procurement and Delivery 

AssetWorks will order the Fuel Focus Island Control Units (ICU) and related hardware for delivery to the Pinellas 

County delivery site. Hardware delivery typically takes place within four to six weeks from the date the order is 

placed or up to 16 weeks for special orders like stainless steel units etc. AssetWorks assumes all hardware will be 

delivered to one central Pinellas County location for disbursement to individual locations by Pinellas County as 

needed. 

Fuel Site Preparation 

AssetWorks assumes all conduit to be reused . AssetWorks, through our subcontractor Adams Tank & Lift will 

replace all wiring between the Fuel Focus Island Controllers and each dispenser as required by the contract. 

AssetWorks assumes all existing pumps have functioning and compatible pulsers. There are no pump or dispenser 

replacements as part of this RFP. While AssetWorks acknowledges the receipt of all Addendum, we have included 

the installation of CATS cabling at five locations by utilization of a direct burial cable. Please note that we 

acknowledge Pinellas request for direct burial CATS where needed, AssetWorks also reserves the right to suggest 

other less cost prohibitive options such as wireless, cellular modem or PTP (point to point) solutions. 

FuelFocus111 ICU Installation 

Once hardware has been delivered to Pinellas County, AssetWorks will schedule and coordinate Adams Tank to 

prepare each site for the installation of the Fuel Focus solution . Note that AssetWorks assumes that existing 

conduit will be reused for electrical cabling. In conjunction with the work of the Adams Tank, AssetWorks will 

schedule a FMS technician to come on-site and complete installation of the Island Control Unit (ICU). AssetWorks 

will provide technical services to install the ICU. 

After FuelFocus software has been configured and tested, the site conversions will begin based upon the agreed 

upon schedule. A site conversion can generally be accomplished in one to two days provided that the tested 

network connection is available without delay. All reasonable efforts are made to minimize downtime. The 

following steps represent a site conversion: 

1. Arrive at location and barricade Fuel Island from use. 

0 0 0 Page 8 



Pinellas County AssetWORKS 

2. Call the Pinellas County representative to download existing ICU to extract all data 

3. Disconnect and lockout all power to fuel island as needed for a safe conversion 

4. Mark all wiring to existing systems and disconnect. 

5. Remove existing pedestal and replace with new pedesta l and special EJ Ward pedestal adapter 

6. Install fuel controller head and do final terminations of all wiring. 

7. Test system in bypass locally 

8. Test system with transactions back to host 

9. With a the Pinellas County representative present, execute two test transactions per hose as acceptance 
criteria for a fully operational system or Adams Tank will fill in a transaction test sheet to submit to the 
Pinellas County for later comparison to data in FuelFocus™ M4 and deemed acceptable at that point. 

AssetWorks will consider successful test results proof that AssetWorks has delivered FuelFocus™ to Pinellas County 

subject to the Software License Agreement. 

Once this site is accepted as per above, rollout as per agreed upon schedule will continue from site to site until 

completed without downtime between installs. 

WBS4.0 FuelFocus Setup and Deployment 

Fuel Focus Key-User Training 

AssetWorks will conduct Key-User Training sessions for System Administrators and key application users. The 

objective of this course is to provide key users with the skills and information necessary to make decisions and 

perform all system set-up tasks with relation to system security, product codes, fuel locations and unit settings, 

including: 

• Setting up Units, Departments, Locations and Employees 

• Setting FleetFocus™ Locations to be Fuel Sites, adding additional fuel locations as necessary. 

• Establishing Tank Types and Tank Stick Reading Conversion Tables 

• Establishing Location Tanks, Hoses and Island Control Units. 

• Configure ICU Communication Settings 

• Card/key or Fuel ID Assignments to existing Equipment, Employees and Departments, adding additional 

employees or departments as necessary. 

• Product Set-up and Assignments to existing Equipment, Employees and Departments, adding additional 

products as necessary 

Attendees for this t raining session should include the entire project team, system administrators, Pinellas County 

trainers and key fuel system users. The duration of this class is typically one day. 

Prerequisite: This session requires the installation of Fuel Focus™ at the customer site or the AssetWorks data 

center. The customer must also provide a training room with workstations that can access FuelFocus. AssetWorks 

recommends no more than two attendees per computer. 

FuelFocus Setup 

Pinellas County will begin the system setup process by populating and configuring the FuelFocus'"' module. Many 

of the configuration settings will be defined during the FuelFocus™ Key-User training and Pinellas County must 
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work through each of the setup screens to insure that manually entered and electronically converted data are 

loaded correctly. 

Key system references and tables that must be populated include: 

• Base System Settings - Define fiscal calendar, time zones, states, masks, and other system settings. 

• Location Main - Each location must be loaded in Location Main and fuel site location settings must be 

updated. 

• Fuel ICU, Tanks, and Hoses must be defined and loaded. 

• Product Main - Products are fluids that can be dispensed through FuelFocus™. These must be defined in 

the Produce Main screen. 

• Accounting - Each business unit that owns the vehicles and that will be charged for fuel must be loaded 

into Department Main. Any associated account information must also be loaded into the Direct Accounts 

table and linked to the Department. A default Bill ing Code must be configured to set how fuel charges 

will be processed by Fuel Focus"' . 

• Maintenance Class Code - MCC define the meter configuration on each unit and expected monthly 

utilization used to test the reasonableness and accuracy of meter entries. 

• Technical Specification - The Tech Spec determines the configuration of each unit, including the Year, 

Make and Model, as well as which products the vehicle can accept and its maximum capacity by product. 

Tech Specs are also used to calculate greenhouse gas emission. 

• Employee Main - If Employee's will be issued fuel cards or will be expected to enter a PIN to authorize 

fuel transactions, then the Employee Main table must be setup with the minimal information needed to 

support fuel transactions and issuing of fuel cards. Typically this requires entering an Employee ID, Name, 

home location and setting some flags. 

• Unit Main - Each unit receiving fuel must be loaded into FleetFocus"'. AssetWorks will provide Excel 

based templates that will be used to load the unit master records . Pinellas County will have responsibility 

for populating the spreadsheet with the required data fields (Locations, Departments, MCC, Tech Spec 

and In-Service dates and meters) and as many additional fields as required by Pinellas County to support 

reporting. 

AssetWorks will provide limited consulting assistance to Pinellas County during the setup phase; with Pinellas 

County having the primary responsibility for verifying that all data has been entered or converted correctly. 

During the configuration period users may need to maintain in both FuelFocus"' and any legacy systems any 

changes to a reference record or any changes to a reference's attributes (that is, adding/deleting a unit, changing a 

unit's department, or changing meter.) By carefully managing such changes, the need to make simultaneous 

changes can be reduced. 

FuelFocus Configuration 

Once the ICU connectivity is established and system setup has been completed, Pinellas County will be responsible 

for setting and configuring the fuel island locations, tanks and hoses to support the dispensing of fuel, and issuing 

fuel cards if used. Pinellas County is responsible to provide IP addresses for all Fuel Focus Island Controllers and all 

Veeder Root TLS Systems. 

AssetWorks will provide assistance to Pinellas County with configuring the web service that supports the real-time 

communications with the ICU. Pinellas County will be responsible for setting up and configuring the ICU IP 

addresses and insuring network connectivity with the Fuel Focus application servers. 
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AssetWorks will provide consulting support during this phase, describing best-practices for configuration and 

answering questions related to system setup and entry. All data entry and configuration will be completed by 

Pinellas County. Among the tasks to be completed include: 

• Product set-up and assignments to existing Equipment and Employees, adding additional products as 

necessary 

• Setting existing Locations to be Fuel Sites, adding additional fuel locations as necessary 

• Defining Tanks, Pumps, Hoses, and Island Control Units 

• Card Assignments to existing Equipment and Employees, adding additional employees as necessary 

Fuel Focus User Training 

When the fuel islands are configured, AssetWorks will conduct a workshop to train Pinellas County fuel managers 

and fuel personnel on the Fuel Focus functionality. The AssetWorks Project Manager will provide a training agenda 

agreed to by the Project Team that will detail the specific topics for each day of Fuel Focus training. The Project 

Team will be responsible for having the appropriate key personnel from each functional area available for the 

training sessions. 

The goal of this session is to train Pinellas County on the Fuel Focus"' module and all of various functions and work­

flows that the application can support. Topics to be addressed include: 

• Fuel Orders, Fuel Receipts and Pricing 

• Transferring Products 

• Tank Level Reconciliation and Adjustments 

• Entry of Hose Totalizer Readings 

• Fuel Card Management 

• FuelFocus Reporting and On-line Displays 

• Mark-up and Billing Options 

FuelFocus Log File and Island Controller Repair User Training 

When the fuel islands are configured and installed, AssetWorks will conduct a workshop to train Pinellas County 

fuel managers and fuel personnel on the FuelFocus diagnostic tools, reading of log files and their interpretation, 

and the easy replacement and change of Fuel Focus Island Controller boards if needed. The Project Team will be 

responsible for having the appropriate key personnel from each functional area available for the training sessions. 

FuelFocus Production Roll-Out 

For the Fuel Focus phase of the project, the final task will be the production activation of the FuelFocus™ hardware 

and roll-out of the Fuel Focus functionality. AssetWorks will have a team member on-site during the initial 

production roll-out to provide support to Pinellas County trainers and project team. This support usually involves 

working directly with the Project Team to trouble-shoot any problems with the application configuration, ICU 

communications, hardware operation and to provide product support to Pinellas County trainers and managers. 

As each site is brought on-line, Pinellas County will enter current product pricing and tank inventory quantities to 

ensure accurate book quantities exist. 
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A series of test transactions will be completed to insure that the hardware and the fuel location are properly 

configured and communicating with the application server. Transactions completed at the fuel island will be 

verified inside of the Fuel Focus application as proof of a successful installation and configuration and acceptance 

of site being live by Pinellas County. 

Each transaction, whether manually entered or captured wirelessly, will be verified by Pinellas County to insure 

that: 

• The vehicle number was correctly captured and validated, 

• That any employee number/pin was captured and validated, 

• That the correct products were dispensed up to the maximum allowed capacity, and 

• That meter reading readings were correctly recorded. 

If the vehicle is WAF-enabled, tests will also be conducted to insure that any meter information was communicated 

and processed by the Fuel Focus application, in addition to the accurate recording of the meter readings. Engine 

meter readings will be compared to dashboard odometer readings and off-set adjustment will be made in 

Fuel Focus by Pinellas County to synchronize the readings. 

Once each fuel site has been installed tested and brought on-line, the system will be in full production. 

FuelFocus Deliverables 

• Installation and configuration of the Island Control Units, including network connectivity. 

• If WAF is deployed, installation of the WAF antenna and training on vehicle VIB and antenna installation 

• Fuel Focus Key-User Training 

• Fuel Focus setup and configuration support 

• Data loading templates 

• FuelFocus Application Training 

• FuelFocus ICU deployment and testing 

• FuelFocus production roll -out support 

Pinellas County is responsible for all deliverables not specifically included above. 
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Proposed Timellne 
A Project timeline will be created after kick off call. 

Payment Schedule 

Hardware, Maintenance and Licenses to be billed in full upon delivery. Services and travel expenses to be billed monthly as incurred. 
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Project Organization 

AssetWorks Project Team 

The AssetWorks project team is a team of highly experienced AssetWorks staff who has been "field hardened" in 

fleet operations and real implementations. Many AssetWorks senior managers have been with the company since 

1979. Most of the AssetWorks Professional Services employees have fleet operations backgrounds as Fleet 

Managers, Shop Supervisors, Mechanics, and Inventory Managers. This real world experience is invaluable in 

helping our cl ients implement the application and our ability to understand their needs. 

The proposed project team will consist of the following key positions: 

• Professional Services Manager 

• Project Manager 

• Technical Engineer 

• Fuel System Engineer 

Professional Services Manager 

The AssetWorks Professional Services Manager will have the ultimate responsibility for the success of Pinellas 

County's implementation. The Professional Services Manager reports to the Program Manager and will have direct 

oversight over the Project Manager and day-to-day operations. The Project Manager will oversee the AssetWorks 

Project Team, including the on-site implementation team and the AssetWorks development and support 

resources. The Professional Services Manager will also review and approve all project billing and is available to 

meet periodically with Pinellas County's executive team to review the project status, discuss challenges facing the 

project, and identify opportunities to advance the project. The Professional Services Manager will also be the first 

to handle any issue escalations, with backup from the Program Manager. The Program Manager has sole 

responsibility within AssetWorks for accepting all contract change orders. 

Project Manager 

Every AssetWorks software implementation will have a dedicated Project Manager that is assigned to the project 

from start to finish. The AssetWorks Project Manager is the principal AssetWorks contact, and has day-to-day 

responsibility for the successful completion of the project and will report to the Project Director. The Project 

Manager is responsible for directing the day-to-day activities of the project and managing the rest of the project 

team. The Project Manager is responsible for coordinating resources and activities to ensure that the project is 

completed successfully and on schedule. The Project Manager is also the primary point of contact for the 

customer. 

Project management activities include: 

• Develop Program Implementation Schedule 

• Coordinate all internal resources necessary for project implementation . 

• Monitor quality of performance in design, coding, testing, training and implementation efforts. 

• Support project team inquiries and direct AssetWorks support group efforts as necessary. 

• Provide regular Management Update Reports. 
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The Project Manager may also serve as the Implementation Consultant and conduct all training sessions and will 

assist with system setup and configuration questions and issues. The Project Manager will be the primary 

technical resource during the implementation. 

The Project Manager will also coordinate with the Technical Engineer for the implementation of the software and 

with the Fuel System Engineer with the installation of the fuel island controller units (ICU) . 

Technical Engineer 

The AssetWorks Technical Engineer is responsible for the initial installation of the system at the customer site. 

Activities include, loading the test, training and production databases; configuring application server; installing 

client workstation software; initial operational system test; and providing technical software installation training to 

the customer's technical representative. 

Fuel System Engineer 

AssetWorks Fuel System Engineers will have responsibility for the installation and configuration of the Fuel Island 

Controllers. Our Engineer will work with Pinellas County and the fuel system contractor to insure that the fuel 

islands are properly equipped and configured to accept the installation of the fuel ICU. They will oversee the 

installation of the ICU and once installed assist with establishing the network connection and initial configuration. 

The Fuel System Engineer will also provide training on the installation and configuration of the vehicle 

identification boxes (VIB) if applicable. 

Recommended Pinellas County Project Team 

To best facilitate the implementation, AssetWorks assumes Pinellas County will adequately staff the project with 

sufficient resources to support the project's successful completion and that all appropriate resources will be 

committed to the project as of the project start date. 

AssetWorks recommends that Pinellas County resources include: 

Executive Steering Committee 

The role of the Executive Steering Committee will be to participate in setting the goals and scope of the project 

and to participate in periodic status meetings with the Project Team. The Steering Committee will provide general 

project oversight and guidance to the Project Team relative to the organizations overall goals and objectives. 

Project Manager 

This is the point person within Pinellas County who can address specific project issues and serve as the main point 

of communication between AssetWorks and Pinellas County. 

Technical Support 

FuelFocus™ is easy to install and easy to maintain, since the installation is done once on the server. The following 

technical resources are recommended: 

• Application Specialist-This required resource must be familiar with Windows !IS-based web applications and 

VB and .Net components. During the installation, they will assist with the creation and configuration of the 

applications web site. After the installation they will be responsible for applying application upgrades, 
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installing new releases, and maintaining the overall Fuel Focus™ application. This resource will serve as the 

principal technical resource supporting the Fuel Focus™ application and will be AssetWorks' primary technical 

contact. 

• Database Administrator - Required for assisting with the installation of Fuel Focus™ and configuring the initial 

application database instances. After installation, the OBA will perform regular database backups, apply 

database upgrades, and periodically run table maintenance scripts. The OBA will also be called upon to 

import tables and records during the data conversion process. 

• Network Engineer-A resource familiar with Windows TCIP networking and security is required at the start of 

the implementation to assist with configuring the servers, connecting the servers to the network, and 

managing firewall settings. This resource may also be needed to establish and maintain network connectivity 

to user workstations. After installation these resources may be called upon to handle network and security 

issues related to Fuel Focus™ and user workstations. 

Training Facilities 

AssetWorks will provide on-site training in a classroom environment suitable for training. Pinellas County will be 

responsible for providing and preparing the training facility. AssetWorks recommends class size to not exceed 12 

users to insure proper attention can be given to individual users and maintain the needed pace to insure tra ining 

sessions do not run over. The training facility should include hardware comparable to that found in the actual work 

place. Some end-user training can take directly in the storerooms or on the shop 

Logistical and Scheduling Support 

AssetWorks will need assistance from Pinellas County to coordinate training and roll-out schedules, 

communications with field personnel and setting up training sites. 
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Assumptions 
The following general assumptions apply to this proposed Statement of Work between AssetWorks, INC 

(AssetWorks) and Pinellas County (Pinellas County) : 

General 

1. Professional services will be provided on a fixed cost basis. The actual hours delivered may be less than or 
greater than the estimated hours, however AssetWorks will only bill the agreed upon fixed amount. All 
professional services delivered will be invoiced at the beginning of each month following their delivery or 
upon previously agreed upon milestones. 

2. Only those optional modules identified in the accompanying license agreement are to be implemented and 
are included in this Statement of Work. 

3. Optional modules purchased after implementation has begun will require a change order or separate 
statement of work for services related to installation, configuration and training. 

4. This Statement of Work does not include any costs associated with third party vendors or software that may 
be needed to complete the implementation. 

5. AssetWorks is the author, owner, distributor and sole source provider of fleet management software, 
professional services and maintenance services for the Fuel Focus™ family of products which includes FASuite, 
MCMS, M4 and Fuel Focus™. Use of the products is subject to the Software License Agreement. 

Pinellas County Resources 

6. Pinellas County will provide the resources described in this Statement of Work to insure a successful 
implementation of the products. 

7. Pinellas County will appoint a single point of contact for the duration of the project. This person should have 
project management responsibilities and decision-making authority. This person will be the focal point of 
contact for AssetWorks' Customer Support department. 

8. All key Pinellas County project team resources will be committed to the project as of the project start date. 

9. Pinellas County commits to training appropriate functional and technical resources as required . 

10. Pinellas County is responsible for all manual data entry. 

11. Pinellas County will have all of the necessary and appropriate personnel at all of the meetings for the purpose 
of defining the requirements of the system. 

12. AssetWorks will provide on-site training to Pinellas County (as outlined above) in a classroom environment 
suitable for training. AssetWorks recommends class size to not exceed 12 users to insure proper attention can 
be given to individual users and maintain the needed pace to insure training sessions do not run over. 

13. Pinellas County will be responsible for preparing the training facility. The training facility should include 
hardware comparable to that found in the actual work place. Some end-user training can take directly in the 
storerooms or on the shop 

14. All training sessions will be based on standard application training materials . Pinellas County will be 
responsible for customizing training materials to meet its implementation requirements . 

15. Pinellas County will make appropriate technical resources available to AssetWorks' consultants. 

16. In the event that Pinellas County schedules on-site services and due to circumstances within Pinellas County's 
control AssetWorks' scheduled personnel are unable to perform such services, AssetWorks will be entitled to 
payment for each such scheduled personnel on the basis of an 8-hour day. 

17. AssetWorks will need assistance from Pinellas County to coordinate training and roll-out schedules, 

communications with field personnel and setting up train ing sites. 
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Pinellas County AssetWORKS 

Infrastructure 

18. Pinellas County will provide a project work area and infrastructure at the centralized implementation location 
appropriate for the size of the combined Pinellas County/AssetWorks project team. This infrastructure should 
include desks, chairs, telephones, and workstations with network access to printers and to the applications 
and implementation databases. 

19. AssetWorks' consulting estimates do not include installation and/or configuration of any computer hardware 
and peripheral equipment. 

20. Pinellas County will be responsible for installing and configuring computer hardware and peripheral 
equipment such as printers and bar code equipment (if applicable). 

21. Pinellas County will be responsible for establishing access to the Fuel Focus™ Application, Business Objects 
Enterprise, and DBMS servers, providing all supporting software, hardware, and connectivity for the 
application server. 

22. The Web server must use Microsoft 115. 

23. Acquisition, installation, testing, support, and tuning of any additional required application software, 
hardware, RDBMS, other software, peripherals and communications infrastructure will be the responsibility of 
Pinellas County. 

24. Pinellas County will verify that the hardware environment is installed, configured and operating over the 
network before scheduling the Software Installation. 

25 . Pinellas County is responsible for providing browser access to the FuelFocus™ application. 

26. Pinellas County is responsible for providing and maintaining TCP/IP connectivity with sufficient bandwidth 
from all user workstations to the Fuel Focus™ servers. 

27. System, server, and workstation backups are the responsibility of Pinellas County. This includes the 
development and execution of the system backups and recovery programs. 

28. Pinellas County is permitted to implement a disaster-recovery environment, however unless specifically 
included in this proposed Statem'ent of Work, AssetWorks is not responsible for the installation, configuration 
or support of this environment. 

29. Pinellas County will receive all standard, out-of-the-box reports at no extra cost; however Pinellas County is 
responsible for providing the recommended Business Objects licenses to support the proposed Report Server 
infrastructure. A single test and production reporting environment will be implemented. 

30. Pinellas County will implement a single production Fuel Focus™ database. A test database instance will also be 
implemented. 

31. Pinellas County will implement this solution such that all assets will be in a single production Fuel Focus™ 
database. Only one "Company "is to be implemented as part of this Statement of Work. Additional database 
"Companies" will require a change order. 

32. Pinellas County personnel assume the responsibility for applying software patches. 

33. The following information technology services are not included in this Statement of Work: network 
connections; telecommunications network(s); operating system, network and database administration; 
disaster recovery planning; the acquisition, installation, testing and tuning of any required hardware, 
operating software, peripherals and communications infrastructure. 

34. If Pinellas County elects to have AssetWorks host the application or licenses the Fuel Focus™ On-Demand Saas 
service, the Software Installation phase and NHDO technical support described in this proposed Statement of 
Work are no longer required. A separate start-up fee will be invoiced following the contract execution for the 
installation of Pinellas County's AssetWorks hosted site. 
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Pinellas County AssetWORKS 

Project Management and Risk Factors 

35. Pinellas County and AssetWorks will agree on scope, services, and deliverables for optional modules and 
services prior to the Notice to Proceed. 

36. Pinellas County project manager will be responsible for obtain ing any required authorizations, approvals 
and/or signoffs by Pinellas County related to project deliverables and project progression in a timeframe in 
alignment with the project work plan . Delays to this process as well as any Pinellas County tasks not 
completed within the work plan timeframe will be subject to the Change Order Management process, delayed 
deadlines, and increased services fees. 

37. This Statement of Work does not include the expenses associated with Pinellas County or Pinellas County 
resources assigned to the project. 

38. Pinellas County remains responsible for all integration effort not described in this Statement of Work 

39. The project schedule is contingent upon the timely attainment of several external milestones that are outside 
the control of AssetWorks. Examples include but are not limited to the acquisition of the requ isite software 
licenses and hardware and the approval of requisite capital appropriation requests as required . 

40. Circumstances may necessitate changes to the tasks and/or time estimates, at which time AssetWorks and 
Pinellas County will discuss these changes in good faith at their earliest opportunity. 

41. This proposed Statement of Work includes implementation support for only those optional modules, 
interfaces, and modifications listed in the task list. Any change to the proposed Statement of Work, 
particularly the implementation services, data conversion, interfaces, and appl ication modifications, will be 
documented and follow the same procedures for new enhancements or change orders. 

42 . Unless otherwise noted, all integration, enhancement and report development effort quoted in this proposed 
Statement of Work is an ESTIMATE based on AssetWorks' experience providing similar services for other 
clients based on our current understanding of the requirements. AssetWorks will develop a detailed 
Development Specification and firm fixed cost quote for all services before proceeding with any development. 

43. This Statement of Work includes services to determine Pinellas County's requirements and preparing the 
development specifications and quotes for only those development items identified in this Statement of Work. 
Any requirement analysis and specification work for additional items not identified in this Statement of Work 
would be done on a time and materials basis. 

Travel 

44. AssetWorks will bill Pinellas County for all actual travel expenses directly attributed to on-site services 
delivered during the project. 

45. Unless otherwise noted, actual travel expenses will be billed on a monthly basis following the delivery of any 
on-site services. 

46. Travel expenses are expected to be reimbursed as invoiced and are not subject to any project hold-back or 
payment deferrals. 

47. AssetWorks staff members that are scheduled on-site for consecutive weeks will have the option of returning 
home at the conclusion of the scheduled work week or, with approval from Pinellas County, stay thru until the 
start of the following work week. Expenses incurred during the intervening period will be reimursed up to the 
cost of the travel expenses that would be incurred returning home between the work weeks. 

48. AssetWorks will bill Pinellas County for all expenses for travel on-site to provide planned services for which 
Pinellas County is not prepared to support (e.g. Meeting canceled due to weather; schedule participants are 
unavailable, scheduled facility is unavailable, etc.) 

49. All travel costs provided in this Statement of Work are estimates and subject to revision based on actual 
airline, hotel, rental car and local market conditions. 
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Pinellas County AssetWORKS 

Procedures for Handling Change Orders 

Any change to the proposed statement of work, particularly the implementation services, data conversion, 

interfaces, and application modifications, will be documented and follow the same procedures for new 

enhancements. 

For instance, any software modification, interface or conversion plan will be included in a functional specification 

developed by AssetWorks. AssetWorks will work with Pinellas County to understand the specific requirements and 

will create a detailed functional specification . Each specification will be reviewed with Pinellas County Project 

Team with the final action item being Pinellas County sign-off so that the changes can procedure to a development 

stage. Once development has been completed, any software changes will pass through a detailed quality 

assurance phase. Once delivered to Pinellas County, AssetWorks will review the changes that will conform to 

Pinellas County approved specifications. Upon testing and review, AssetWorks will secure Pinellas County sign-off 

on the final software changes. 

Sole Source Provider 

AssetWorks is the author, owner, distributor and sole source provider of fleet management software, professional 

services and maintenance services for the FuelFocus™ family of products which includes FASuite, G2K, MCMS, M4 

and FuelFocus™. 

AssetWorks is solely authorized or certified to provide this service. 

Confidentiality 

This proposed Statement of Work (SOW) contains CONFIDENTIAL INFORMATION of AssetWorks, Inc. In 

consideration of the receipt of this document, Pinellas County agrees to not reproduce or disclose this information 

except to Pinellas County employees directly involved on a "Need to Know" basis 
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EXIDBIT B: INSURANCE REQUIREMENTS 

a) Within 10 days of contract award and prior to commencement of work, Proposer shall email certificate that is compliant with the 
insurance requirements to InsuranceCerts@Pinellascounty.org. If certificate received with proposal was a compliant certificate no 
further action may be necessary. It is imperative that proposer include the unique identifier, which will be supplied by the County' s 
Purchasing Department. The Certificate(s) oflnsurance shall be signed by authorized representatives of the insurance companies 
shown on the Certificate(s). A copy of the endorsement(s) referenced in paragraph 3.(d) for Additional Insured shall be 
attached to the certificate(s) referenced in this paragraph. 

b) No work shall commence at any project site unless and until the required Certificate(s) of Insurance are received and approved by 
the County. Approval by the County of any Certificate(s) of Insurance does not constitute verification by the County that the 
insurance requirements have been satisfied or that the insurance policy shown on the Certificate(s) of Insurance is in compliance 
with the requirements of the Agreement. 

c) All policies providing liability coverage(s), other than professional liability and workers compensation policies, obtained by the 
Proposer and any subcontractors to meet the requirements of the Agreement shall be endorsed to include Pinellas County Board of 
County Commissioners as an Additional Insured. 

d) If any insurance provided pursuant to the Agreement expires prior to the completion of the Work, renewal Certificate( s) oflnsurance 
and endorsement(s) shall be furnished by the Proposer to the County at least thirty (30) days prior to the expiration date. 

(1) Proposer shall also notify County within seventy-two (72) hours after receipt, of any notices of expiration, cancellation, 
nonrenewal or adverse material change in coverage received by said Proposer from its insurer. Notice shall be given by 
certified mail to : Pinellas County Risk Management 400 South Fort Harrison Ave Clearwater FL 33756; be sure to 
include your organization's unique identifier, which will be provided upon notice of award. Nothing contained herein shall 
absolve Proposer of this requirement to provide notice. 

(2) Should the Proposer, at any time, not maintain the insurance coverages required herein, the County may terminate the 
Agreement, or at its sole discretion may purchase such coverages necessary for the protection of the County and charge the 
Proposer for such purchase or offset the cost against amounts due to proposer for services completed. The County shall be 
under no obligation to purchase such insurance, nor shall it be responsible for the coverages purchased or the insurance 
company or companies used. The decision of the County to purchase such insurance shall in no way be construed to be a 
waiver of any of its rights under the Agreement. 

e) If subcontracting is allowed under this RFP, the Prime Proposer shall obtain and maintain, at all times during its performance of the 
Agreement, insurance of the types and in the amounts set forth ; and require any subcontractors to obtain and maintain, at all times 
during its performance of the Agreement, insurance limits as it may apply to the portion of the Work performed by the subcontractor. 
All subcontracts between Proposer and its subcontractors shall be in writing and may be subject to the County's prior written 
approval. 

t) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

(1) The Named Insured on the Certificate oflnsurance and insurance policy must match the entity ' s name that responded to the 
solicitation and/or is signing the agreement with the County. If Proposer is a Joint Venture per Section A. titled Joint Venture 
of this RFP, Certificate of Insurance and Named Insured must show Joint Venture Legal Entity name and the Joint Venture 
must comply with the requirements of Section C with regard to limits, terms and conditions, including completed operations 
coverage. 

(2) Companies issuing the insurance policy, or policies, shall have no recourse against County for payment of premiums or 
assessments for any deductibles which all are at the sole responsibility and risk of Contractor. 

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, Commissions, Divisions, Departments 
and Constitutional offices of County and individual members, employees thereof in their official capacities, and/or while 
acting on behalf of Pinellas County. 

(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently held by County or any such future 
coverage, or to County's Self-Insured Retentions of whatever nature. 
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EXHIBIT B: INSURANCE REQUIREMENTS 

(5) All policies shall be written on a primary, non-contributory basis. 

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for either workers compensation or 
commercial general liability shall have a list of covered employees certified by the leasing company attached to the 
Certificate(s) of Insurance. The County shall have the right, but not the obligation to determine that the Proposer is only using 
employees named on such list to perform work for the County. Should employees not named be utilized by Proposer, the 
County, at its option may stop work without penalty to the County until proof of coverage or removal of the employee by the 
contractor occurs, or alternatively find the Proposer to be in default and take such other protective measures as necessary. 

(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation in favor of Pinellas County from 
both the Proposer and subcontractor(s). 

g) The minimum insurance requirements and limits for this Agreement, which shall remain in effect throughout its duration and for 
two (2) years beyond final acceptance for projects with a Completed Operations exposure, are as follows: 

(1) Workers ' Compensation Insurance 

Limits Florida Statutory 

Employers' Liability Limits 

Per Employee 
Per Employee Disease 
Policy Limit Disease 

$ 500,000 
$ 500,000 
$ 500,000 

(2) Commercial General Liability Insurance including, but not limited to, Independent Contractor, Contractual 
Liability Premises/Operations, Products/Completed Operations, and Personal Injury. No explosion exclusion allowed. 

Limits 

Combined Single Limit Per Occurrence 
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$ 1,000,000 
$ 2,000,000 
$ 1,000,000 
$ 2,000,000 

(3) Business Automobile or Trucker's/Garage Liability Insurance covering owned, hired, and non-owned vehicles. If the Proposer 
does not own any vehicles, then evidence of Hired and Non-owned coverage is sufficient. Coverage shall be on an "occurrence" 
basis, such insurance to include coverage for loading and unloading hazards, unless Proposer can show that this coverage exists 
under the Commercial General Liability policy. 

Limit 

Combined Single Limit Per Accident $ 1,000,000 

(4) Excess or Umbrella Liability Insurance excess of the primary coverage required, in paragraphs (1), (2), and (3) above: 
Limits 

Each Occurrence 
General Aggregate 

$ 1,000,000 
$ 1,000,000 

(5) Cyber Risk Liability (Network Security/Privacy Liability) Insurance including cloud computing and mobile devices, for 
protection of private or confidential information whether electronic or non-electronic, network security and privacy; privacy 
against liability for system attacks, digital asset loss, denial or loss of service, introduction, implantation or spread of malicious 

Pinellas County Purchasing Master Services Agreement 08-2016 Page 11 of20 



EXHIBIT B: INSURANCE REQUIREMENTS 

software code, security breach, unauthorized access and use; including regulatory action expenses; and notification and credit 
monitoring expenses with at least minimum limits as follows: 

Limits 

Each Occurrence 
General Aggregate 

$1,000,000 
$1 ,000,000 

(6) Property Insurance Proposer will be responsible for all damage to its own property, equipment and/or materials. 
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EXHIBIT C: PAYMENT SCHEDULE 

1. ONE-TIME SERVICES 

a. License Fees* 

b. Fuel Hardware* 

c. Professional I Implementation 
Services* 

2. RECURRING SERVICES (SOFTWARE MAINTENANCE) 

a. Year 1 

b. Year2 

c. Year 3 

d. Year4 

e. Year 5 

NOTTO 
EXCEED 

$62,945.00 

$336,532.83 

$200,482.50 

One-time Services Total 

$12,589.00 

$12,589.00 

$12,589.00 

$12,589.00 

$12,589.00 

Recurring Services Total 

PROJECT SUB TOT AL NOT TO EXCEED: 

3. CONTINGENCY FOR ADDITIONAL SERVICES 

a. Additional Services refers to work that is not specifically described in the Statement of 
Work but that is related to the project services. In such case, services shall be performed 
on a time and materials basis when authorized in advance by the County, at a not to 
exceed $205 .00 hourly rate. 

TOTAL PROJECT (INCLUDING CONTINGENCY) NOT TO EXCEED: 

*NOTES: 
• Refer to attached revised Quote# Q-00283-10 for a breakdown of prices. 
• Software License Fees will be invoiced upon execution of this Agreement 
• Hardware will be invoiced upon shipment 
• Professional Services will be invoiced monthly in arrears. 

TOTAL 

$599,960.33 

$62,945.00 

$662,905.33 

$66,290.53 

$729,195.86 

• Software Maintenance fees for the five (5) year term will be invoiced upon the go-live date .If at any time 
during the term of the Agreement, the County cancels maintenance, any credit due to the County for unspent 
amounts will be reduced by 5% for any of the years that were used by the County. 
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AssetWORKS 
Revised Quote 

AssetWorks LLC 
998 Old Eagle School Road, Suite 1215 
Wayne, PA 19087 

Ship To 
County of Pinellas 
9685 Ulmerton Road 
Largo, FL 33771 

License 

Veeder Root Integration License 

Maintenance 

Software Maintenance 

Fuel Hardware 

Description 

Fuel Focus Controller - Wireless - 2 Hose RFC1500 

FuelFocus Controller - Wireless - 4 Hose RFC2500 

FuelFocus Controller - Wireless - 8 Hose RFC2500 

FJ3 WAF Box Hi Power w/ mast 

Front Panel Option - Mag Card 

EJ Ward Wide Pedestal Adapter 

Quote#: 
Date: 
Expires On: 
Salesperson: 
Email: 
Phone: 

Bill To 

Q-00283-10 
09/19/2018 
101191.,:wrn 
John Crane 
john.crane@assetworks.com 
484-801-0317 

County of Pinellas 
9685 Ulmerton Road 
Largo, FL 33771 

USO 1,295.00 

License TOTAL: 

Maintenance TOTAL: 

QTY UNIT PRICE 

11 .00 USO 9,375.99 

7.00 USO 12,576.06 

1.00 USO 13,157.89 

19.00 USO 733.13 

0.00 USD 252.13 

19.00 USO 534.93 

Stainless Steel Upcharge (optional)(adds up to 14 weeks to production time) 19.00 USO 1,995.00 

Front Panel Option - HID 19.00 USO 387.89 

Power Integrity Surge Suppression 19.00 USD 139.82 

Omron DPST-NO Relays 57.00 USO 25.73 

Omron Base 57.00 USD17.12 

Nozzle Transponders - Universal FJ3 57.00 USO 395.37 

HID Keys 3,000.00 USO 7.06 

FJ3 Vehicle Identification Box 0.00 USO 186.24 

FIA Option for FJ3 0.00 USO 60.34 

Fuel Inlet Antenna 0.00 USO 18.64 

OBDII Canbus Easy Connect Cable 0.00 USO 26.53 
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USD 62,945.00 

USO 12,589.00 

USD 12,589.00 

Line Total 

USO 103, 135.89 

USO 88,032.42 

USO 13,157.89 

USO 13,929.47 

USD 0.00 

USO 10,163.67 

USO 37,905.00 

USO 7,369.91 

USO 2,656.58 

USO 1,466.61 

USO 975.84 

USO 22,536.09 

USO 21,180.00 

USO 0.00 

USO 0.00 

USO 0.00 

USO 0.00 



J1939 Type II 500kb Heavy Duty 9-Pin Cables with Green Connectors 0.00 USO 76.50 USO 0.00 

SVID without FIA (single protection) 0.00 USO 60.34 USO 0.00 

Combo J1939/J1708 9 Pin Deutsche Easy Connect Cable 0.00 USO 56 .95 USO 0.00 

FJ3 Programmer 0.00 USO 1,743.16 USO 0.00 

RVB Vehicle Starter Kit 0.00 USO 1, 766 .25 USO 0.00 

Spare Kit HID - Includes 4 line display WIN? 2.00 USO 6, 109.23 USO 12,218.46 

Fuel Shipping Costs 1.00 USO 1,805.00 USO 1,805.00 

Fuel Hardware TOTAL: USO 336,532.83 

Service 

Description Line Total 

Project Kickoff & Orientation USO 820.00 

Hardware Installation Services USO 31, 160.00 

Fuel Software Installer I Trainer USO 8,200.00 

Fuel Subcontractor - Site Readiness - See Terms & Conditions Page for USO 120,772.50 
Description 

FJ3 Vehicle Installation Training USO 0.00 

Remote FuelFocus Site Startup Services USO 7,790.00 

Fuel Island Log File and Repair Training Services USO 1,640.00 

Post Go Live Services USO 1,640.00 

Project Management Services USO 8,460.00 

Travel Costs USO 10,000.00 

Performance Bond Fee USO 10,000.00 

Service TOTAL: USO 200,482.50 

TOTAL: USO 612,549.331 
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NOTES/ASSUMPTIONS 
1. Only harware included is listed on attached proposal. No other parts are implied or 

otherwise included. No additional labor is included unless otherwise denoted. No 
additional work will be performmed outside of this scope of work without written 
authorization and approval of a quote by Pinellas County and AssetWorks. 

2. Assumes all dispensers have pulsers and are fuel system compatible. Any pump not 
having a working pulser will incur extra charges. Assumes all pumps are fuel system 
compatible and have switch detect signal availability. 

3. Does not include permits, permit fees or site as built drawings except for sites GMO South, 
South Cross Bayou and Lake Seminole where conduit installation is a requirement.. 

4. Subject to any applicable state and/or local sales tax, import duties, PST, VAT. 
5. Warranty is one (1) year parts with telephone help desk support. Extended warranty plans 

are available for subsequent years. Warranty expires at 12 months from date of install or 
15 months from date of shipment, whichever comes first. AssetWorks is willing to add a 
service fee fund if necessary to cover on site labor. 

6. Assumes the only sites needing CATS cable installed is GMO South, South Cross Bayou, 
and Lake Seminole. Assumes all other sites have CATS and this connection needs to be 
able to ping the FleetFocus Server successfully. Delay of this connectivity could result in 
additional time being added to contract. 

7. Due to the ever increasing cost of labor and materials, any delay of progress, not under 
AssetWorks direct control could constitute an additional charge to purchaser. 

8. CONTAMINATION AND POLLUTION - In the event, preexisting or occurring through no 
fault of the Seller, pollution or contamination is encountered, the Seller shall be held 
blameless. The cleanup, removal, and disposal of such pollution/contamination shall be 
considered an extra and all associated cost, delays, fines, penalties, etc. shall be borne by 
the Purchaser and/or the Property Owner. 

Following represents a checklist of items that will be performed by Adams Tank & Lift 
1. Adams Tank will include 6601 grade aluminum plates as needed at three (3) sites. 
2. Adams Tank will supply and install all conduit fittings needed to remove existing EJ Ward 

pedestal and reconnect all conduit to new AssetWorks FuelFocus pedestal. 
3. Adams Tank will install WAF Mast at all locations as needed for wireless communication 

between the Island Controllers and RFID devices installed on vehicles as needed. (one per 
location). 

4. Adams Tank will install 1" conduit at GMO South, South Cross Bayou and Lake Seminle 
locations only and pull in two CATS cables (one as spare). Adams Tank will restore site to 
original condition prior to excavation for conduit with proper finish material. 

5. Adams Tank will leave all existing EJ Ward equipment on site to be disposed of by Pinellas 
County 

6. Adams Tank is not installing, testing, programming or otherwise making any changes to 
Pinellas County Veeder Root Systems. 

7. Adams Tank will work in conjunction with AssetWorks FuelFocus Technician to perform 
terminations using existing wiring in place, start ups, remote programming and testing of 
each site prior to going to next site on schedule. 

TERMS OF USE 
Price/Specifications 
Price and specifications are subject to change without notice. AssetWorks LLC is not responsible for 
typographical and/or photographical errors. 
PAYMENT TERMS 
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Net 45. All hardware will be billed upon delivery. All FuelFocus Integration Licenses will be billed 
upon delivery of hardware. Services will be billed monthly as performed. 
MISSING, DAMAGED, OR INCORRECT ORDERS 
Please inspect all orders upon receipt. Please email fuelsupport@assetworks.com to request an 
RMA for any missing, damaged, or incorrect orders. You may also call 610-225-8350. 
RETURN POLICY 
AssetWorks LLC products may be returned within 30-days of invoice date for refund, replacement, or 
exchange. All product returns must have a Returned Merchandise Authorization (RMA) number 
issued by AssetWorks marked clearly on the return package, or the package will be refused, and no 
credit will be issued. 
To request an RMA, please email fuelsupport@assetworks.com. RMAs are valid for 15 days from 
the date of issuance. 
The following information is required for all RMAs: 
The invoice or packing list number 
The product name and part number 
Company name, point of contact, mailing address, email address, and telephone number 
A reason for the return 
If you wish to make a return or exchange, you must present the merchandise within 30 days of 
purchase. All goods must be returned in their original packaging. If the items are not received in their 
original and unused condition, a minimum re-stocking fee of 18% will be charged. Product that has 
been used will not be accepted for return or exchange unless under warranty or maintenance 
contract. Product that has been altered without the specific authorization by AssetWorks Inc. will not 
be accepted. 
Send returns with the RMA number clearly marked on the package to: 
AssetWorks, LLC. 
Attn: RMA Department 
998 Old Eagle School Road, Suite 1215 
Wayne, PA 19087 
All returns will be processed and fully inspected. All products must be returned in original condition 
including packaging, manuals, and accessories (as applicable). 
Return Shipping 
All returns must be shipped freight pre-paid. 
Unauthorized or Refused Returns 
Packages without a Return Authorization Number will be refused. Additional charges may apply if all 
peripherals and accessories are not returned in the original packaging. 
Returns Older than 30 Days 
Returns older than 30 days from the invoice date will be subject to a 25% restocking fee. Only 
product that is in current production will be accepted and an RMA must be obtained in advance and 
clearly marked as stated above. No refunds will be given. 

AssetWorks LLC Limited Warranty 
Warranty coverage for AssetWorks LLC (FuelFocus) products are described below. Additional 
support coverage can be purchased with your AssetWorks products. Please consult your local 
AssetWorks sales professional for annual support and services fees. 
The terms and conditions governing your warranty on AssetWorks products are located below. Such 
terms and conditions supersede all other terms, unless otherwise agreed by AssetWorks. 
Warranty Start Date 
"Start Date" as used in this policy means the date this product is shipped from AssetWorks 
manufacturing plus three (3) months or the Fuel Focus go live date, whichever comes first. 
Limited Hardware Warranty 
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AssetWorks, LLC. ("Fuel Focus") provides a one (1) year limited product hardware warranty to 
purchasers of FuelFocus products. AssetWorks warrants that the product hardware will be free from 
defects in materials and workmanship during the warranty period, subject to the following: 
Labor and travel costs are not included, unless required under contract specific terms. 
AssetWorks will supply new or rebuilt parts to replace parts that are found to be defective while within 
the warranty period . 
New installations must be registered with the Fuel Focus Support Center within 48 hours of installation 
to receive warranty benefits, otherwise, the warranty period commences on the date of the invoice. 
Help Desk Support is available between the hours of 8:00AM- 5:00PM Monday through Friday Upon 
a Hardware System Failure, 
AssetWorks will repair or replace such product hardware within fourteen (14) working days of its 
receipt of the failed hardware, if in advance of its receipt, such hardware (1) was evaluated by 
AssetWorks Technical Support in person or via telephone, and (2) received a Technical Support RMA 
number from AssetWorks. 
Further, the product hardware must be shipped, shipment pre-paid, to AssetWorks, and the RMA 
number must be clearly indicated on the shipping box and papers. 
Problems caused by faulty installation are not covered under this warranty. This warranty applies 
only if the equipment has been installed and used in accordance with the AssetWorks Installation 
Manual. 
Use of service personnel other than qualified AssetWorks service providers without prior written 
approval of the FuelFocus Product Manager will void the warranty claim. 
Use of non AssetWorks replacement parts, defects caused by the use of unauthorized addition of non 
AssetWork parts, or by the unauthorized alteration of Fuel Focus parts or equipment will void t his 
warranty. 
Damage suffered by FuelFocus equipment resulting from shipping, accident, pwer surges, neglect, 
misuse, acts of Nature, or abuse are not covered by this warranty. 
Limited Software Warranty 
AssetWorks provides a one (1) year limited software warranty to licensees of FuelFocus software 
accompanying AssetWorks hardware. AssetWorks warrants that the media on which the software is 
delivered will be free of defects in material and workmanship for a period of one (1) year following 
delivery of the software to licensee. AssetWorks warrants that the software, when used in 
accordance with the terms of the AssetWorks software license, will operate substantially as set forth 
in the applicable AssetWorks Documentation for a period of one (1) year following delivery of the 
software to licensee. 
Technical Support Access 
During the warranty period, toll free phone support is offered 5 days per week (8 a.m. to 5:00 p.m., 
Monday through Friday, except holidays). Calls left after hours will be returned the next business day. 
Access to Technical Support after warranty period is on a commercially reasonable basis (unless a 
AssetWorks Support Contract is purchased for all systems owned by the customer). 
Software Updates 
During the warranty period, software updates for system software and software products released by 
AssetWorks are available by contacting AssetWorks Technical Support. System software updates 
include applicable minor releases (e.g. Release 2.0 to 2.1) to the AssetWorks family of products as 
well as major feature releases (e.g. Release 2.x to 3.0). Customer must have access to the Internet 
for Web Browser or FTP downloads as directed by Technical Support. Software updates released 
after the initial one (1) year warranty period are available as an upgrade product for the then 
applicable list price. 
Warranty Limitations 
AssetWorks's warranties as set forth herein ("Warranty") are contingent on proper use of the 
Fuel Focus hardware and software ("Products") and do not apply if the Products have been modified 
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without AssetWorks's written approval, or if the Products' serial number label is removed, or if the 
Product has been damaged. The terms of the Warranty are limited to the remedies as set forth in this 
Warranty. 
THIS WARRANTY IS PROVIDED IN LIEU OF ALL OTHER RIGHTS, CONDITIONS AND 
WARRANTIES. ASSETWORKS MAKES NO OTHER EXPRESS OR IMPLIED WARRANTY WITH 
RESPECT TO THE SOFTWARE, HARDWARE, PRODUCTS, DOCUMENTATION OR 
ASSETWORKS SUPPORT, INCLUDING, WITHOUT LIMITATION, ANY WARRANTY OF 
MERCHANTABILITY, FITNESS FOR A PARTICULAR PURPOSE AND NON-INFRINGEMENT OF 
THIRD PARTY RIGHTS. ASSETWORKS DOES NOT WARRANT THAT ANY PRODUCTS WILL BE 
ERROR-FREE, OR THAT ANY DEFECTS THAT MAY EXIST IN ITS PRODUCTS CAN BE 
CORRECTED. IN NO EVENT SHALL ASSETWORKS BE LIABLE FOR COST OF PROCUREMENT 
OF SUBSTITUTE GOODS, LOST PROFITS OR ANY OTHER SPECIAL, INDIRECT, 
CONSEQUENTIAL OR INCIDENTAL DAMAGES (INCLUDING BUT NOT LIMITED TO LOST DATA), 
HOWEVER CAUSED WHETHER OR NOT ASSETWORKS HAS BEEN ADVISED OF THE 
POSSIBILITY OF SUCH DAMAGES. 
Contact Us 
For more information, please contact your AssetWorks sales representative. 

INITIAL ------

Standard Professional Services Terms 
All software licenses and the first year maintenance fees will be invoiced upon contract execution 
All warranties conveyed by the manufacturer to AssetWorks are included 
Travel: Expenses will be reimbursed as incurred. Expenses include actual costs for lodging, air and 
ground travel and per diem rates for meal expenses ( corporate rate/government agreement). 
All costs quoted in USD 
This is a fixed price contract and will be billed in full. No additional fees will be incurred unless 
otherwise noted above, 
Professional Services engagements have 4-8 week lead time from execution of contract/order 
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EXHIBIT D: PAYMENT I INVOICES 
PAYMENT/INVOICES: 
SUPPLIER shall submit invoices for payment due as provided herein with such documentation as required by Pinellas County and all 
payments shall be made in accordance with the requirements of Section 218.70 et. seq, Florida Statutes, "The Local Government Prompt 
Payment Act." Invoices shall be submitted to the address below unless instructed otherwise on the purchase order, or if no purchase 
order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. 0 . Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Supplier's name, contact information and the standard purchase order number. In order 
to expedite payment, it is recommended the Supplier also include the information shown in below. The County may dispute any 
payments invoiced by SUPPLIER in accordance with the County's Dispute Resolution Process for Invoiced Payments, established in 
accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with the County's Dispute 
Resolution Process. 

INVOICE INFORMATION: 

Supplier Information Company name, mailing address, phone number, contact name and email address as provided on the PO 

Remit To Billing address to which you are requesting payment be sent 

Invoice Date Creation date of the invoice 

Invoice Number Company tracking number 

Shipping Address Address where goods and/or services were delivered 

Ordering Department Name of ordering department, including name and phone number of contact person 

PO Number Standard purchase order number 

Ship Date Date the goods/services were sent/provided 

Quantity Quantity of goods or services billed 

Description Description of services or goods delivered 

Unit Price Unit price for the quantity of goods/services delivered 

Line Total Amount due by line item 

Invoice Total Sum of all of the line totals for the invoice 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. Pinellas County does not charge vendors to 
participate in the program; however, there may be a charge by the company that processes your credit card transactions. For more 
information please visit Pinellas County purchasing website at www.pinellascounty.org/purchase. 
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EXHIBIT E: DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF COUNTY COMMISSIONERS IN 
MATTERS OF INVOICE PAYMENTS: 

Payment of invoices for work performed for Pinellas County Board of County Commissioners (County) is made, by standard, in arrears 
in accordance with Section 21 8.70, et. seq., Florida Statutes, the Local Government Prompt Payment Act. 

If a dispute should arise as a result of non-payment of a payment request or invoice the following Dispute Resolution process shall 
apply: 

A. Pinellas County shall notify a vendor in writing within ten (10) days after receipt of an improper invoice, that the invoice is 
improper. The notice should indicate what steps the vendor should undertake to correct the invoice and resubmit a proper invoice 
to the County. The steps taken by the vendor shall be that of initially contacting the requesting department to validate their invoice 
and receive a sign off from that entity that would indicate that the invoice in question is in keeping with the terms and conditions 
of the agreement. Once sign off is obtained, the vendor should then resubmit the invoice as a "Corrected Invoice" to the requesting 
department which will initiate the payment timeline. 

1.) Requesting department for this purpose is defined as the County department for whom the work is performed. 

2.) Proper invoice for this purpose is defined as an invoice submitted for work performed that meets prior agreed upon terms 
or conditions to the satisfaction of Pinellas County. 

B. Should a dispute result between the vendor and the County about payment of a payment request or an invoice then the vendor 
should submit their dissatisfaction in writing to the Requesting Department. Each Requesting Department shall assign a 
representative who shall act as a "Dispute Manager" to resolve the issue at departmental level. 

C. The Dispute Manager shall first initiate procedures to investigate the dispute and document the steps taken to resolve the issue in 
accordance with section 218.76 Florida Statutes. Such procedures shall be commenced no later than forty-fi ve (45) days after the 
date on which the payment request or invoice was received by Pinellas County, and shall not extend beyond sixty (60) days after 
the date on which the payment request or invoice was received by Pinellas County. 

D. The Dispute Manager should investigate and ascertain that the work, for which the payment request or invoice has been submitted, 
was performed to Pinellas County 's satisfaction and duly accepted by the Proper Authority. Proper Authority for this purpose is 
defined as the Pinellas County representative who is designated as the approving authority for the work performed in the 
contractual document. The Dispute Manager shall perform the required investigation and arrive at a solution before or at the sixty 
(60) days timeframe for resolution of the dispute, per section 218.76, Florida Statutes. The County Administrator or his or her 
designee shall be the final arbiter in resolving the issue before it becomes a legal matter. The County Administrator or his or her 
designee will issue their decision in writing. 

E. Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the Florida Statutes. The procedures shall 
also, per section 218.76, Florida Statutes, not be intended as an administrative proceeding which would prohibit a court from 
ruling again on any action resulting from the dispute. 

F. Should the dispute be resolved in the County's favor interest charges begin to accrue fifteen (15) days after the final decision 
made by the County. Should the dispute be resolved in the vendor's favor the County shall pay interest as of the original date the 
payment was due. 

G. For any legal action to recover any fees due because of the application of sections 218.70 et. seq., Florida Statutes, an award shall 
be made to cover court costs and reasonable attorney fees, including those fees incurred as a result of an appeal, to the prevailing 
party If it is found that the non-prevailing party held back any payment that was the reason for the dispute without having any 
reasonable lawful basis or fact to dispute the prevailing party's claim to those amounts. 
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EXHIBIT F: SOFTWARE LICENSE AGREEMENT AND RELATED HARDWARE PURCHASE 

This Software License Agreement and Related Hardware Purchase Agreement ("Agreement") is entered into pursuant to the Master 
Services Agreement ("Master Agreement") between Pinellas County ("CUSTOMER") and AssetWorks LLC ("AssetWorks"), and is 
supplemental and subordinate to the Master Agreement, the terms of which shall prevail in the event ofa conflict. 

Article I. HARDWARE PURCHASE AND SOFTWARE LICENSE 

A. CUSTOMER shall purchase the hardware listed on Exhibit C. Title to the hardware shall pass upon shipment. 

B. AssetWorks grants to CUSTOMER a non-exclusive, perpetual (subject to Article V) non-transferable license for the number of 
units specified in Schedule I to make use of the software specified in Schedule I (herein "Software") on the CUSTOMER's database 
servers and application servers ("Environment") Except as provided above, use of Software in excess of limits defined in Schedule 
1 or other than on the Environment requires additional fees. CUSTOMER'S license is to use the Software in its own business; 
CUSTOMER has no right to use the Software in processing work for third parties. 

C. CUSTOMER shall have the right to use only one copy or image of the Software for production purposes to manage up to the number 
of Active Equipment Units identified in the Product Schedule (Schedule I) and shall not copy or use the Software for any other 
purpose except (i) for archival purposes, (ii) in connection with a disaster recovery program, and (iii) for the purpose of testing the 
operation of the Software, provided such testing copy shall not be used in a live production environment. CUSTOMER may 
increase the number of authorized Active Equipment Units by executing a subsequent Product Schedule and paying in full the 
applicable fees. Upon signing the subsequent Product Schedule and paying in full the applicable fees, CUSTOMER shall have the 
right to monitor the revised number of Active Equipment Units as set forth in the subsequent Product Schedule. "Active Equipment 
Unit" shall mean any in service unit to which work orders, fuel tickets, or usage tickets are posted. 

D. If any third party software is provided to CUSTOMER pursuant to this Agreement, such license shall be in accordance with terms 
set forth in Schedule I. 

E. Source Code shall mean software in human-readable form, including all appropriate programmer's comments, data files and 
structures, header and include files, macros, make files, object libraries, programming tools not commercially available, technical 
specifications, flowcharts and logic diagrams, schematics, annotations and documentation reasonably required or necessary to 
enable a competent independent third party programmer to create, operate, maintain, modify and improve such software without 
the help of any other person, and with data files containing Source Code in standard ASCII format readable by a text editor. 

F. Except as expressly authorized under this Agreement, CUSTOMER shall not (i) sell, rent, lease, timeshare, encumber, license, 
sublicense, transfer or assign the Software or Documentation; (ii) attempt to decompile, disassemble or reverse engineer the 
Software in whole or in part, or otherwise attempt to derive the Source Code of the software. 

Article II. FEES AND PAYMENTS:As provided in the Master Agreement. 

Article III. NON-DISCLOSURE: As provided in the Master Agreement 

Article IV. WARRANTIES AND LIMITATION OF LIABILITY 

A. Hardware purchased under this Agreement has a limited one year warranty. This limited hardware warranty covers defects in 
materials and workmanship in hardware products. The warranty does not cover external causes such as accident, abuse, misuse, or 
problems with electrical power, servicing not authorized by AssetWorks, usage that is not in accordance with product instructions, 
failure to follow the product instructions or failure to perform preventive maintenance and normal wear and tear. ASSETWORKS'S 
RESPONSIBILITY FOR DEFECTS IN HARDWARE IS LIMITED TO REP AIR OR REPLACEMENT OF THE PRODUCT AS 
SET FORTH IN THIS WARRANTY STATEMENT. EXCEPT FOR THE LIMITED WARRANTY EXPRESSLY STATED 
HEREIN FOR HARDWARE, ASSETWORKS MAKES NOW ARRANTIES, EXPRESS OR IMPLIED, INCLUDING BUT NOT 
LIMITED TO ANY WARRANTY OF MERCHANT ABILITY, FITNESS FOR A PARTICULAR PURPOSE, PERFORMANCE, 
SUITABILITY,ORNON-INFRINGEMENT. ASSETWORKSEXPRESSLYDISCLAIMSALLWARRANTIESNOTSTATED 
IN THIS LIMITED WARRANTY. 

B. AssetWorks represents that it has the right to license the Software to CUSTOMER as provided in Article I. AssetWorks further 
represents that the Software will conform to the description contained in the documentation provided or published by AssetWorks 
("Documentation") but, except as provided in this Article IV, AssetWorks makes no other representations, warranty, or guarantees, 
express or implied, with respect to the accuracy, completeness, or usefulness of the Software, INCLUDING EXPRESS OR 
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EXHIBIT F: SOFTWARE LICENSE AGREEMENT AND RELATED HARDWARE PURCHASE 

IMPLIED WARRANTIES OF MERCHANT ABILITY OR FITNESS FOR A PARTICULAR PURPOSE. In the event the 
Software fails to conform to the description contained in the Documentation, AssetWorks' sole obligation shall be to correct the 
errors. This limited warranty is lieu of all liabilities or obligations of AssetWorks for damages arising out of or in connection with 
the delivery, use or performance of the Software. 

C. AssetWorks will defend, at its own expense, any action brought against CUSTOMER to the extent that it is based on a claim that 
the Software supplied by AssetWorks infringes a United States patent or copyright, and AssetWorks will pay those costs and 
damages finally awarded against CUSTOMER in any such action that are attributable to any such claim; provided, such defense 
and payments are conditioned on the following: (1) that AssetWorks shall be promptly notified in writing by CUSTOMER 
following its receipt of any such claim; (2) that Asset Works shall have sole control of the defense of any action on such claim and 
all negotiations for its settlement or compromise; (3) should the Software become, or in AssetWorks' opinion is likely to become, 
the subject of a claim of infringement of a United States patent or copyright, then CUSTOMER shall permit AssetWorks, at its 
option and expense, either to (A) procure for CUSTOMER a non-infringing license to use the Software; (B) modify the Software 
so that it becomes non-infringing; (C) procure for CUSTOMER a depreciated credit for the Software and accept its return. 
Depreciation shall be an equal amount per year over the lifetime of the Software, which the parties agree shall be five (5) years. 
AssetWorks shall have no liability to CUSTOMER under any provision of this clause with respect to any claim of patent or 
copyright infringement that is based on CUSTOMER's unauthorized use or combination of the Software with software or data not 
supplied by AssetWorks as part of the Software. 

D. In no event shall AssetWorks be liable for special, indirect, incidental, economic, consequential or punitive damages, including but 
not limited to lost revenue, lost profits, replacement goods, loss of technology rights or services, loss of data, or interruption or loss 
of use of software or any portion thereof regardless of the legal theory under which such damages are sought even if Asset Works 
has been advised of the likelihood of such damages, and notwithstanding any failure of essential purpose of any limited remedy. 

E. The warranty period for the Software shall extend for a period of90 days from the date of delivery of the Software but in no event 
later than one year from the date of execution of this Agreement. During the warranty period, in the event that the CUSTOMER 
encounters an error and/or malfunction whereby the Software does not conform to the description in the Documentation, 
AssetWorks will respond as follows: 

1. In the event that, in the mutual and reasonable opinion of AssetWorks and the CUSTOMER, there exists an error or 
nonconformance to the Documentation, AssetWorks will take such steps as are reasonably required to correct the error with 
due dispatch. 

2. In the event that, in the mutual and reasonable opinion of AssetWorks and the CUSTOMER, the error or nonconformance to 
the Documentation does not constitute a serious impediment to the normal intended use of the Software, AssetWorks will 
correct the error and distribute the correction to the CUSTOMER in accordance with AssetWorks' normal Software revision 
schedule. 

Article V. PAYMENT SCHEDULES: As provided in the Master Agreement 

Article VI. FORCE MAJEURE 

A. Neither party will be liable for any failure to perform or any delay in performing any of its obligations hereunder when such failure 
or delay is due to circumstances beyond its reasonable control and without its fault (Force Majeure), including without limitation, 
any natural catastrophe, fire, war, riot, strike, or any general shortage or unavailability of materials, components or transportation 
facilities, or any governmental action or inaction. Upon the occurrence of such event of Force Majeure, the affected party will 
immediately give notice to the other party with relevant details, and will keep the other party informed ofrelated developments. 
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EXHIBIT G: SOFTWARE MAINTENANCE AGREEMENT 

This Software Maintenance Agreement (" Agreement") is entered into pursuant to the Master Services Agreement ("Master Agreement") 
between Pinellas County ("CUSTOMER") and AssetWorks LLC ("AssetWorks"), and is supplemental and subordinate to the Master 
Agreement, the terms of which shall prevail in the event of a conflict. 

A. BACKGROUND 

AssetWorks and CUSTOMER are parties to a Software License Agreement, Exhibit F of the Master Agreement, pursuant to which 
CUSTOMER has licensed certain software products ("Software" or "Product") from AssetWorks. 

The Software paid-up license fee includes a warranty without charge as set forth in the Software License Agreement. 

The purpose of this Agreement is to set forth the terms and conditions upon which CUSTOMER has agreed to subscribe to support and 
maintenance for the Software ("Maintenance") from AssetWorks. 

B. TERMS AND CONDITIONS 
1. Term 

Maintenance shall commence immediately upon Go-Live and shall continue for a five (5) year term. The term shall automatically renew 
each year thereafter for an additional twelve (12) month period unless terminated as set forth below, subject to a not to exceed five 
percent (5%) annual increase cap for year 6 and beyond. 

2. Correction of Deviations 

In the event that the CUSTOMER encounters an error and/or malfunction ("Deviation") in the Software, it shall communicate the 
circumstances and any supporting information to AssetWorks. Upon receipt, AssetWorks will respond as follows: 

a. In the event that, in the mutual and reasonable opinion of AssetWorks and the CUSTOMER, there exists a Deviation that does 
not constitute a serious impediment to the normal intended use of the Software, AssetWorks will correct the Deviation and 
distribute the correction to the CUSTOMER in accordance with AssetWorks' normal Software revision schedule. 

b. In the event that, in the mutual and reasonable opinion of AssetWorks and the CUSTOMER, there exists a Deviation that does 
constitute a serious impediment to the normal intended use of the Software, AssetWorks will take such steps as are reasonably 
required to correct the Deviation. 

3. Software Revisions and New Versions 

a. The Software may be revised by AssetWorks as a result of the correction of Deviations and/or the release of upgrades or 
improvements or modifications designed to improve the performance of the Software and/or to increase the capabilities of the 
Software (hereafter "Revisions"). Revisions shall be of two kinds: 

1. Revisions that the CUSTOMER is obliged to implement ( "Mandatory Revisions"); 

ii . Revisions that may be implemented by the CUSTOMER at its option ("Optional Revisions"). 

m. No charge shall be made to the CUSTOMER for either Mandatory Revisions or Optional Revisions. 

b. New products ("New Products") may be added to the Software by AssetWorks from time to time. Compared to a Revision, 
New Products substantially improves the performance of the Software and/or substantially increases its functionality and 
capability. AssetWorks, in it sole discretion, shall decide which upgrades and improvements will be issued as Revisions without 
charge and which shall be issued as New Products for which there may be a charge. 

4. Telephone Hotline Assistance 

AssetWorks, at its expense, shall make available technically qualified personnel to respond to all reasonable telephone requests, Monday 
through Friday, excluding State holidays, during normal business hours, that may be made by the CUSTOMER relating to the application 
and operation of the Software. At other times such personnel are available by pager for emergencies. 
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EXHIBIT G: SOFTWARE MAINTENANCE AGREEMENT 

5. Technical Literature 

AssetWorks shall make available to the CUSTOMER all technical literature in electronic format that is considered by AssetWorks to 
be relevant to the Software and its use within the scope of CUSTOMER's operations. 

6. Transmission 

All Revisions and New Products will be made available for download by the CUSTOMER via access to the AssetWorks website or 
other suitable media, at the option of AssetWorks. The CUSTOMER shall be solely responsible for executing the appropriate 
instructions in order to transfer the Revisions or New Products onto to its system. 

7. Remote Diagnostic Access 

The CUSTOMER shall provide appropriate remote access capabilities with which AssetWorks may, with the permission of the 
CUSTOMER, remotely access the Software for the purpose of remote diagnostics and support. 

8. Proper Use 

a. Except as expressly authorized under this Agreement, CUSTOMER shall not modify the Source Code as defined in the 
Software License Agreement. 

b. The CUSTOMER agrees that all reasonable effort shall be taken to ensure that neither the Software nor data files are misused 
or modified without the express written permission of AssetWorks. 

c. In the event that the CUSTOMER or its agents misuses or modifies the Software or data files, including, but not limited to, 
inserting, updating, deleting or otherwise modifying data through a means other than the Software, AssetWorks is not obligated 
to correct such misuse. 

9. Software Maintenance Fee -Paid Up License 

In consideration of the Maintenance services to be provided by AssetWorks for the initial twelve month period hereunder, CUSTOMER 
shall pay to AssetWorks an amount set forth on Schedule A. For each twelve month period thereafter, CUSTOMER will pay to 
AssetWorks fees in accordance with this Agreement. 

10. Additional Software Maintenance Fee - Paid Up License 

In the event the CUSTOMER acquires Software in addition to that indicated in Schedule 1 of the Software License Agreement (the 
"Additional Software"), the Maintenance shall automatically be extended to cover the Additional Software, and the CUSTOMER shall 
pay an additional annual Maintenance fee in an amount equal to twenty percent (20%) of the then current license fee for the Additional 
Software at the time of acquisition. 

11 . Other Fees and Expenses 

If onsite maintenance is required, the parties will establish by prior written agreement a not-to-exceed amount of compensation for 
AssetWorks' reasonable travel and living expenses. Payment Terms shall be as provided in the Master Agreement. 

12. Default and Termination 

a. The CUSTOMER shall have the right to terminate Maintenance upon delivery of written notice at least ninety (90) days prior 
to any scheduled renewal date. 

b. AssetWorks may cancel Maintenance in the event that the CUSTOMER does not implement a Mandatory Revision within 
sixty (60) days ofreceipt thereof or such longer period as Asset Works may consent to in writing. In the event that CUSTOMER 
does not implement a Mandatory Revision within thirty (30) days following receipt of written notice from AssetWorks of 
CUSTOMER's failure to implement a Mandatory Revision, AssetWorks may then cancel Maintenance, effective immediately, 
by notice in writing to the CUSTOMER. 
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EXHIBIT G: SOFTWARE MAINTENANCE AGREEMENT 

c. In the event of any breach of the terms and conditions of this Agreement by the CUSTOMER, Asset Works will, by written 
notice to the CUSTOMER, give the CUSTOMER a period of thirty (30) days within which to institute remedies to correct such 
breach. In the event that such breach has not been corrected to AssetWorks' satisfaction within said thirty (30) day period, 
AssetWorks may then cancel Maintenance, effective immediately, by notice in writing to the CUSTOMER. 

d. In the event that Maintenance is terminated by AssetWorks, AssetWorks shall have no continuing obligations to the 
CUSTOMER of any nature whatsoever with respect to Maintenance. Furthermore, termination by Asset Works pursuant to the 
provisions hereof shall be without prejudice to any right or recourse available to AssetWorks, and without prejudice to 
AssetWorks ' right to collect any amounts, which remain due to it hereunder. 

14. Force Majeure 

Neither party will be liable for any failure to perform or any delay in performing any of its obligations hereunder when such 
failure or delay is due to circumstances beyond its reasonable control and without its fault (Force Majeure), including, without 
limitation, any natural catastrophe, fire, war, riot, strike, or any general shortage or unavailability of materials, components or 
transportation facilities, or any governmental action or inaction. Upon the occurrence of such event of Force Majeure, the 
affected party will immediately give notice to the other party with relevant details, and will keep the other party informed of 
related developments. 
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