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PRICE PROPOSAL

Project Name: Pinellas County Jail – F Wing 
Scope: Sliding Door Retrofit 

Date: April 2, 2020
To: Pinellas County Government

Attention: Steve Daniel – Construction Administrator 
Email: sdaniel@pinellascounty.org 

Phone: (727) 415-9020
Proposal #: TS2019-165 

***NOTICE***
This document has been prepared by Southern Folger Detention Equipment Company for a 

price proposal for the below listed scope of work.  Price proposal was generated based on the 
counts provided by the facility. 

Proposal valid for 90 days with a Purchase Order 

PROPOSAL OVERVIEW 

Request for current unit price quotation to replace 144 old cell door slider mechanism, 94 
vestibule gate mechanism, and 39 fire door sliding gate mechanism. 

This proposal is estimated using the Southern Steel model 3150LXbHC mechanism for the Cell 
Gates and the CC Cells, the Southern Steel model 3165LXbHCP-1 mechanism for the Vestibule 
Gates, and the Southern Steel model 3165LXbHCP-1F Fire Door Listed mechanism for the sliding 
Fire Doors.  

All mechanism is current production models. This is a price proposal for the wing F mechanism 
replacement based on quantities sent to us in your FWING Door Count. As requested, we have 
developed unit prices for each type based on your quantities.  

Please not the unit prices are based on the quantities provided and are subject to change with 
deviation in quantities 



DETAILED SCOPE OF WORK

I. Scope of Work

A. This is a price proposal to replace 132 Cell Gate slider mechanism, and the 12 CC Cell 
slider door mechanism. This price proposal is based on your count of these doors. Your 
existing doors and their controls are being reused. The existing sliding door mechanism 
will be taken down and carried to a dumpster we will have spotted on site. Material will 
be recycled if possible 

B. This is a price proposal to replace 94 Vestibule Gate slider mechanism. This price proposal
is based on your count of these doors. Your existing doors and their controls are being 
reused. The existing sliding door mechanism will be taken down and carried to a 
dumpster we will have spotted on site. Material will be recycled if possible.

C. This is a price proposal to replace 39 Fire Doors gate slider mechanism. This price 
proposal is based on your count of these doors. Your existing doors and their controls are 
being reused. The existing sliding door mechanism will be taken down and carried to a 
dumpster we will have spotted on site. Material will be recycled if possible. 

D. All project management, labor, tools, travel expenses, and ancillary expenses required to 
complete the scope of work as described herein. Our workers get paid the prevailing 
wage for Pinellas County. Normal daylight hours are used in our price. We require Two (2) 
independent 220 VAC 40-amp circuits with a 50-amp twist-lock plug per work area for 
use with our Plasma cutters and welders.  We will provide the 50-amp twist lock pigtails 
to the facility for connection at the facility power panels. All material is primed for paint. 
Finish painting in not included in this price proposal. 

 
E. All engineering, drafting, and CAD work required, to complete the scope of work as 

described herein.  
 

F. Delivery will be FOB Destination by common carrier with freight allowed to the job site. 
 

G. If concealed or unknown conditions which affect the whole or in part the performance of 
the scope of work are encountered, then Southern Folger shall stop work and provide 
written notice thereof to the owner before conditions are further disturbed. This proposal 
shall be adjusted accordingly to account for additional staffing, additional 
mobilization/demobilization, increased labor, additional material, delays or other costs as 
required and a change order issued prior to continuing the scope of work.  

 
 
 



GENERAL QUALIFICATIONS, EXCLUSIONS, TERMS AND CONDITIONS

II. General Qualifications, Exclusions and Terms and Conditions

A. Any sales or use taxes. “If claiming exemption from sales and/or use tax, please furnish a 
valid sale/use tax exemption certificate or proper reference to exemption specification. 
Lack of tax exemption evidence will require Southern Folger to bill applicable sales/use 
tax”. 

 
B. We specifically exclude the following: 

 
1. Finish paint and painting 
2. Caulk and caulking 
3. All non-security and security sealants 
4. Conduit, wire and wiring  
5. Any electrical or electronic controls work not included above  
6. Abatement of hazardous materials i.e. lead and or asbestos 
7. Any door hardware not specifically identified in this proposal 
8. Rebar through frames and anchors 
9. All structural steel members unless specifically indicated above 
10. Prime and finish paint touch-up and cleaning.  We will touch-up surfaces which have 

been disturbed by our welding on items we install only. 
11. Portable toilets 
12. Temporary utilities 
13. Permits, permit fees and special license requirements 
14. Testing and inspections and any associated fees 
15. All allowances 

 
D. Contract Execution Terms and Conditions 

 
1. Our proposal is based on execution of a mutually agreeable contract, which will 

incorporate this proposal in its entirety. 
 
2. Our proposal is based upon reaching a mutually agreeable schedule during normal 

daylight hours.  We will provide schedule input for incorporation into your schedule 
using durations and sequencing to support the overall completion and owner 
acceptability of the project. 

 
3. Our proposal is based upon based on a mutually agreeable schedule of values 

developed by Pinellas County and Southern Folger collectively. 
 



4. We will begin engineering submittals upon receipt of purchase order/executed 
contract

5. Southern Folger will bill 20% for Engineering when engineering submittals are 
completed and approved by the County. There will be a 10-day review process for 
the County. We will then proceed with monthly progress payments in accordance 
with a mutually agreeable schedule of values that includes, general conditions, 
material delivery, stored materials and installation. Payment terms are net 30 days 
unless otherwise agreed and stated.  

 
6. Our proposal is based on having free and clear access to a specific number of devices 

each day. 
 

7. Deviations from these items could affect our proposed price. 
 

8. Due to the volatile nature of material & fuel costs, Southern Folger Detention 
Equipment Company can only honor pricing for ninety (90) days without an 
executed purchase order/contract. 

 
9. Our proposal is based on monthly progress payments against a schedule of values 

that includes, engineering, general conditions, stored materials, and installation. 
 

10. If after One Hundred Eighty (180) days all project information has not been 
submitted (i.e. hardware schedule, keying schedule etc.). the price is subject to 
escalation based on the CPI or PPI. 

WARRANTY & LEAD TIME 

III. Warranty
 

Equipment and manufacturing workmanship are warranted against defects for one (1) year 
after installation.  Warranty is limited to repair or replacement of equipment deemed to 
have failed under regular conditions of normal use and excludes failures attributable to 
misuse or vandalism.  

 
IV. Lead Time – As of the date of this quotation, our lead times are as follows:
 

A. Submittals:  6 - 8 weeks after receipt of acceptable purchase order and all project 
documents. (i.e. Plans, specifications and all addenda) 

 



B. Initial shipment of products: 10 - 12 weeks after receipt of all information required for 
fabrication, including approved shop drawings, submittals, hardware schedules, and an 
approved keying schedule.

 
C. Lead times are subject to change without notice. Final shipping schedule will only be 
determined after receipt of all approvals. 

 
 

PROPOSAL PRICE PRICING 

Total unit price for “A” is: Dollars $9,720
144 Cell Gate slider mechanism 
 
Total unit price for “B” is: Dollars $12,150
94 Vestibule Gate slider mechanism 
 
Total unit price for “C” is: Dollars $13,350
39 Fire Doors gate slider mechanism 

F - WING DOOR COUNT 

FLOORS VEST GATES CELL GATES CC CELLS FIRE DOORS 
UNIT COST $12,150 $9,720 $9,720 $13,350

1st Floor Attorney Visitation Area 6 6 0 0 
2F           10 PODS 24 32 3 10 

3F 9 PODS (3F POD 10 COMPLETED) 20 30 3 9 

4F           10 PODS 22 32 3 10 
5F           10 PODS 22 32 3 10 

TOTAL QUANTITIES 94 132 12 39 

TOTAL COST $1,142,100 $1,283,040 $116,640 $520,650 

SUB TOTAL: $3,062,430    

BOND COST $22,050    

GRAND TOTAL: $3,084,480      



PHASING PRICING 

FWING DOOR COUNT
FLOORS VEST GATES CELL GATES CC CELLS FIRE DOORS 

UNIT COST $12,150 $9,720 $9,720 $13,350
1st Floor Attorney Visitation Area 6 6 0 0

2F     10 PODS 24 32 3 10 

3F 9PODS  20 30 3 9 

PHASE 1: 
143 TOTAL DOORS 

$1,580,430 

4F     10 PODS 22 32 3 10 
5F     10 PODS 22 32 3 10 

$534,600 $622,080 $58,320 $267,000 
PHASE 2: 

134 TOTAL DOORS $1,482,000 

If you have any questions concerning this preliminary scope of work, please contact the 
undersigned at (210) 380-9713.  

Thank you for the opportunity of quoting your work. 

Southern Folger Detention Equipment Company 

Michael Chike 
Director Sales and Marketing / Estimating
CONFIDENTIALITY NOTICE:  This letter and any attachments constitute confidential information, which is intended only for the named recipient(s) and 
may be legally privileged.  Any disclosure, copying, distribution or the taking of any action concerning the contents herein, by anyone other than the 
named recipient(s) is strictly prohibited. 


