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SECTION 1
INTENT OF AGREEMENT

AGREEMENT FOR PROFESSIONAL ARCHITECTURAL SERVICES FOR
Tampa Bay Innovation Center Incubator — Professional Architectural Services
THIS AGREEMENT, entered into on the _6th day of October2020, between PINELLAS COUNTY, a
political subdivision of the State of Florida, hereinafter referred to as the COUNTY, represented by its Board of
County Commissioners, and, Beck Architecture, LLC, with offices in Tampa, Florida hereinafter referred to as the

CONSULTANT.

WITNESSETH, That:

WHEREAS, Pinellas County, herein referred to as the COUNTY, requires PROFESSIONAL
ARCHITECTURAL SERVICES associated with support to develop plans and specifications and perform all other
professional architectural services as may be required during the construction of The Tampa Bay Innovation
Center, that will be constructed on a vacant 2.5-acre MOL parcel located at the southwest corner of 11th Avenue
South and 4th Street South in Pinellas County, Florida. The purpose of this project is to construct a two-story
45,000 sq. ft. facility to house the Tampa Bay Innovation Center business incubator. The facility will include
approximately 30,000 sqg. ft. of client space, plus co-working/collaboration space, offices, and a

conference/community room. Parking will be under a portion of the building and also at the rear of the facility;

WHEREAS, this project is partially funded with federal funds, and the CONSULTANT specifically covenants
that it will provide design services on behalf of the COUNTY that comply with the United States Department of
Commerce Economic Development Administration’'s (“EDA”) “Summary of Construction Standards,” “EDA

Contracting Provisions for Construction Projects,” and all applicable EDA grant requirements;

WHEREAS, the COUNTY desires the CONSULTANT provide PROFESSIONAL ARCHITECTURAL

SERVICES requisite to the development of the PROJECT; and

WHEREAS, the CONSULTANT has expressed the willingness and ability to provide the aforementioned

Services; and

NOW THEREFORE, the COUNTY and the CONSULTANT, in consideration of the mutual covenants

hereinafter set forth, agree as follows:

Revised 06-2012 (01-2015) (07-2016) (04-2017) (12-2018) Page 3 of 18



190-0140-NC (SS)

SECTION 2
SCOPE OF PROJECT

2.1 PROJECT DESCRIPTION AND PROFESSIONAL REQUIREMENTS

For the purposes of this Agreement the term PROJECT shall include all areas of proposed improvements,
all areas that may reasonably be judged to have an impact on the PROJECT, and all PROJECT development
phases and the services and activities attendant thereto. It is not the intent of this Agreement to identify the exact
limits or details involved in providing satisfactorily completed PROJECT construction documents. The
CONSULTANT shall provide the following professional services to prepare construction plans, specifications, and
complete applications for and receive all federal, state, and local permits required for construction of the PROJECT.
The PROJECT design shall be based on the following data:

All required permits shall be obtained by the CONSULTANT. Plans shall be prepared in accordance with
AutoCad Pinellas County Requirements. Exhibit A, Scope of Services is attached. The Summary of Construction
Standards, EDA Contracting Provisions for Construction Projects, and the grant requirements (“Grant Document
Design Contract Requirements”) are also attached hereto as composite Exhibit C.

a) Required Deliverables

o AutoCad file or Revit file (eTransmit) of construction plans and for each transmittal phase.
The plans shall be provided electronically, plus two (2) paper prints signed and sealed by a
Licensed Professional Architect and/or Professional Engineer certified in the State of Florida.

e All technical specifications required for construction of project.

e Any and all other applicable requirements as set forth in the Grant Document Design Contract
Requirements.

2.2 PROJECT PHASES

Time is of the essence. All project phases shall be completed on or before the milestone dates provided in
the COUNTY approved PROJECT design schedule referenced in Exhibit A, but in no event later than the
timeframes set forth in the Grant Document Design Contract Requirements.

2.3 CONSULTING RESPONSIBILITIES

A. It is the intention of the COUNTY that the CONSULTANT is held accountable for its work, including
checking and review of plans, and that submittals are complete.

B. The CONSULTANT shall be responsible for the accuracy of the work and shall promptly correct its
errors and omissions without additional compensation. Acceptance of the work by the COUNTY wiill
not relieve the CONSULTANT of the responsibility for subsequent correction of any errors and the
clarification of any ambiguities.

C. The CONSULTANT represents that it has secured or will secure, at its own expense, all personnel
necessary to complete this Agreement; none of whom shall be employees of or have any contractual
relationship with the COUNTY. Primary liaison with the COUNTY will be through the CONSULTANT’S
Project Manager. All of the services required hereunder will be performed by the CONSULTANT or
under the CONSULTANT’S supervision, and all personnel engaged in the work shall be fully qualified
and shall be authorized or permitted under law to perform such services.

D. The CONSULTANT shall endorse all reports, calculations, contract plans, and survey data. Services
shall be prepared under the direction of an architect registered in the State of Florida and qualified in
the required discipline. Products or services performed or checked shall be signed and sealed by the
CONSULTANT'’S Florida registered architect and/or engineer.
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E. The CONSULTANT shall be responsible for the preparation of a PROJECT design schedule, which
shows a breakdown of all tasks to be performed, and their relationship in achieving the completion of
each phase of work. A bar chart schedule showing overall PROJECT time frames should also be
prepared. These schedules must be submitted for COUNTY approval within ten (10) days of the initial
PROJECT Notice to Proceed. These schedules will be used to verify CONSULTANT performance in
relationship to Fees claimed and to allow the COUNTY’S Project Manager to monitor the
CONSULTANT'S efforts. The CONSULTANT shall be responsible for any updates to these schedules
and for documenting in writing to the COUNTY any major deviations in the actual versus estimated
PROJECT time frames.

F. The CONSULTANT shall respond, in writing, to all review comments made by the COUNTY, and shall
incorporate appropriate design adjustments into the PROJECT, in a timely manner, resulting from the
review exchange.

24 GENERAL DESIGN CONDITIONS

24.1 The CONSULTANT shall coordinate and solicit appropriate input, with the knowledge of the
COUNTY.

2.4.2 All design data, plans, and drawings shall be delivered electronically formatted to .DXF or .DWG
utilizing Autodesk AutoCad software version 2016 or later or Autodesk Revit Software Version 2016 or later in
addition to a full set of documents in Adobe pdf format; as well as providing reproducible hard copies of plans and
drawings. All specification and other documents shall be delivered electronically in Adobe pdf format, as well as
the reproducible hard copies.

2.4.3 One (1) original and one (1) copy of all deliverables are required unless specific submittal
requirements are specified elsewhere in this Agreement.

24.4 The CONSULTANT shall develop acceptable alternates to any and all design recommendations
that may be declared unacceptable.

2.4.5. This CONSULTANT will ensure that all design deliverables are in compliance with the Grant
Document Design Contract Requirements and 2 C.F.R. § 200, et seq.

2.5 GOVERNING SPECIFICATIONS REGULATIONS AND PERTINENT DOCUMENTS

The PROJECT shall be designed by the CONSULTANT in accordance with applicable industry standards.
The CONSULTANT shall be responsible for utilizing and maintaining current knowledge of any laws, ordinances,
codes, rules, regulations, standards, guidelines, special conditions, specifications, the Grant Document Design
Contract Requirements, or other mandates relevant to the PROJECT or the services to be performed.

SECTION 3
SERVICES TO BE FURNISHED BY THE CONSULTANT

3.1 SEE EXHIBIT A — SCOPE OF SERVICES.

3.2 BIDDING PHASE

The CONSULTANT shall prepare with the COUNTY’S assistance the necessary bidding information,
bidding forms, the conditions of the contract, and the form of agreement between the COUNTY and the Contractor.
The CONSULTANT also, shall bear the cost of two (2) complete sets of documents (plans and specifications), two
(2) of which shall be signed and sealed by the CONSULTANT as original record sets for the PROJECT. Each
sheet in the two (2) construction plans print sets shall be signed, sealed and dated. The title sheet only of the two
(2) specifications sets shall be signed, sealed, and dated. Additionally, any required addenda shall be signed,
sealed, and dated.
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3.21 The CONSULTANT, following the COUNTY’S review of the Construction Documents and of the
latest Statement of Probable Construction Cost, shall be available to assist the COUNTY in obtaining bids, and in
preparing and awarding construction contracts for each bid package. The CONSULTANT shall assist conducting
pre-bid conferences, and shall prepare a Bid Tabulation spreadsheet following receipt of bids.

3.2.2 If the Advertisement for bids has not commenced within sixty (60) days after the CONSULTANT
submits the approved Construction Documents to the COUNTY, any fixed limit of Construction Cost established
as a condition of this Agreement shall be adjusted to reflect any change in the general level of prices which may
have occurred during that period of time in construction industry. The adjustment shall reflect changes between
the date of submission of the Construction Documents to the COUNTY and the date on which the Advertisement
for Bids occurred.

3.2.3 The CONSULTANT shall prepare any required addenda to construction plans and specifications
on the PROJECT during the bidding phase affecting the CONSULTANT'S plans and specifications. The
CONSULTANT shall also provide any addenda during the Construction Phase in sufficient quantity to distribute to
all necessary parties as determined by the COUNTY. Addenda material shall be placed in envelopes by the
CONSULTANT for mailing by the COUNTY. The CONSULTANT shall also furnish certified mail receipt material
and prepare mailing labels. The COUNTY shall mail all addenda.

3.3 CONSTRUCTION PHASE

All contact and/or communication from the CONSULTANT to the Contractor shall be coordinated through
the COUNTY’s Project Manager.

A. Construction Consultation Services

1. Processing, review, approval and distribution of shop drawings, product data, samples and
other submittals required by the Contract Documents.

2. Maintenance of master file of submittals with duplicate for COUNTY.

3. Construction Field Observation Services consisting of visits to the site as frequent as
necessary, but not less than once every week, to become generally familiar with the progress
and quality of the work and to determine in general if the work is proceeding in accordance
with the Contract Documents and prepare related reports and communications. Provide
written report of each visit. This field observation requirement shall include any sub-
consultants at appropriate construction points.

4, Review for comment or approval any and all proposal requests, supplemental drawings and
information and change orders.

5. Review for correctness Contractors pay requests for the COUNTY.

6. Prepare, reproduce and distribute supplemental drawings, specifications and interpretations
in response to requests for clarification by the Contractor or the COUNTY as required by
construction exigencies. Response to any request must be received by the COUNTY within
twenty-four (24) hours of request, or the next available working day when the request is prior
to a weekend or holiday.

7. Review, upon notice by the Contractor that work is ready for final inspection and acceptance.

8. Notify the COUNTY of any deficiencies found in follow-up reviews.

9. Evaluate all testing results and make recommendations to the COUNTY.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Assist in the establishment by the COUNTY of programs of operation and maintenance of the
physical plant and equipment.

Arrange for and coordinate instructions on operations and maintenance of equipment in
conjunction with manufacturer’s representatives.

Review operation and maintenance manuals prepared by COUNTY’S Contractor.

The CONSULTANT shall visit the project as necessary, but at a minimum of three (3) month,
six (6) month and upon construction completion in order to certify that the permit conditions
have been met satisfactorily. This shall not relieve the CONSULTANT of other needed visits
to the project should specific issues arise.

Assistance in the training of the facility operation and maintenance personnel in proper
operations, schedules, procedures and maintenance inventory.

Prepare record drawings, based on information furnished by the Contractors including
significant changes in the work made during construction. The CONSULTANT will provide
one (1) set of signed and sealed prints and one (1) CADD disk of the record construction
documents.

Transmit certified record drawings and general data, appropriately identified, to the COUNTY
within thirty (30) days following completion of construction.

Consult with, and recommend solutions to, the COUNTY during the duration of warranties in
connection with inadequate performance of materials, systems, and equipment under
warranty.

Review facilities or equipment prior to expiration of warranty period(s) to ascertain adequacy
of performance, materials, systems and equipment.

Document noted defects or deficiencies and assist the COUNTY in preparing instructions to
the Contractor for correction of noted defects.

The Contractor shall provide the CONSULTANT with all the required project close out material
for CONSULTANT'’S use in the warranty period services.

The Contractor shall have prime responsibility in the warranty period for all services herein.
The CONSULTANT shall assist, consult, observe review and document as noted.

3.4 PROVISIONS RELATED TO ALL PHASES

3.4.1 The CONSULTANT will investigate and confirm in writing to the COUNTY, to the best of the
CONSULTANT’S knowledge, conformance with all applicable local public and utility regulations.

3.4.2 The CONSULTANT will coordinate work designed by various disciplines.

3.4.3 The CONSULTANT shall submit to the COUNTY design notes and computations to document the
design conclusions reached during the development of the construction plans.
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a. Five (5) copies of the design notes and computations shall be submitted to the COUNTY with
the design development review plans. When the plans are submitted for final review, the
design notes and computations corrected for any COUNTY comments shall be resubmitted.
At the PROJECT completion, a final set of the design notes and computations, properly
endorsed by the CONSULTANT, shall be submitted with the record set of plans and tracings.

b. The design notes and calculations shall include, but not be limited to, the following data:

1) Design criteria used for the PROJECT.

2) Roadway geometric calculations

3) Structural calculations.

4) Drainage calculations.

5) Traffic design calculations

6) Traffic control calculations

7) Calculations as required by provisions of the Florida Energy Conservation Manual
(Department of General Services), latest revision.

8) Calculations showing probable cost comparisons of various alternatives considered.

9) Documentation of decisions reached resulting from meetings, telephone conversations or
site visits.

10) Other PROJECT-related correspondences as appropriate.

3.4.4 Each set of plans for the PROJECT shall be accurate, legible, complete in design, suitable for
bidding purposes and drawn to scales acceptable to the COUNTY. The completed plans shall be furnished on
reproducible material and in a format, which is acceptable to the COUNTY.

3.4.5 The CONSULTANT shall make such reviews, visits, attend such meetings and conferences and
make such contacts as are necessary for the proper preparation of plans and specifications for the PROJECT.

3.4.6 The COUNTY in no way obligates itself to check the CONSULTANT’S work and further is not
responsible for maintaining project schedules.

3.4.7 Other CONSULTANT responsibilities shall be as listed below:

Provide necessary sealed drawings to obtain building permits or any utility permit.

Assist the COUNTY in Contractor claims and/or litigation.

C. Review the Adequacy and completeness of documents submitted by the Contractor to protect
the COUNTY against claims by suppliers or third parties.

d. Ensure compliance with the Grant Document Design Contract Requirements, all EDA grant

requirements, and federal laws applicable to design professionals.

op

3.4.8 The CONSULTANT must be familiar with the intent, thoroughness, safety factors and design
assumptions of all structural calculations.

3.4.9 All work prepared and/or submitted shall be reviewed and checked by a CONSULTANT
(Architect/Engineer) registered in Florida. All plans shall be signed and sealed by the Professional CONSULTANT
in responsible charge.

3.5 PERMIT APPLICATIONS AND APPROVALS

3.5.1 The CONSULTANT shall prepare all permit applications, data and drawings required for submittal
BY THE COUNTY for approval of local, state and federal agencies.

352 The CONSULTANT shall, at no additional cost to the COUNTY, make all reasonable and

necessary construction plans revisions required to obtain the necessary permit approvals for construction of the
PROJECT.
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3.5.3 For the purpose of ensuring the timely approval of all permits necessary for the construction of the
PROJECT, the CONSULTANT shall schedule the necessary contacts and liaison with all agencies having permit
jurisdiction over the PROJECT, and shall furnish, on a timely basis, such plans, data and information as may be
necessary to secure approval of the required permits.

3.6 COORDINATION WITH UTILITY SERVICES AND AFFECTED PUBLIC AGENCIES

3.6.1 The requirements of the various utility services shall be recognized and properly coordinated with
the PROJECT design.

3.6.2 Drainage investigations and drainage design shall be coordinated with any city or drainage district
that may be affected by or have an effect on the PROJECT.

SECTION 4
SERVICES TO BE FURNISHED BY THE COUNTY

4.1 The COUNTY shall provide the following for the CONSULTANT’S use and guidance:

A. Copies of existing maps, existing aerial photographs, as-built construction plans and data pertinent to
the PROJECT design, which the COUNTY may have in its possession.

B. Reproducibles of the COUNTY Engineering Department Standard Drawings applicable to the
PROJECT.

C. Sample copies of the COUNTY standard contract documents and specifications.

SECTION 5
PRESENTATIONS, PUBLIC MEETINGS AND TECHNICAL LIAISON

The following services shall be provided at no additional cost to the COUNTY:

5.1 Prior to the commencement of design activities, the COUNTY will conduct with the CONSULTANT a pre-
design conference for the purpose of discussing issues relative to the PROJECT, plans preparation and submittal
procedures and to convey to the CONSULTANT such items provided for under Section 4 as may be required and
available at that time.

5.2 The CONSULTANT shall make presentations to the COUNTY’S Director of Administrative Services or
designee or the public as often as reasonably requested and at any point in the PROJECT development should
issues arise which make additional presentations other than those listed elsewhere in this Agreement, in the
COUNTY’S best interest.

53 The CONSULTANT shall participate in Monthly PROJECT Conferences with COUNTY staff personnel.
The meetings will be scheduled by the COUNTY at a location provided by the COUNTY.

5.4 The CONSULTANT shall attend, as technical advisor to the COUNTY all meetings or hearings conducted
by permitting agencies or public bodies in connection with any permit required for the construction of the
PROJECT, and shall prepare all presentation aids, documents and data required in connection with such meetings
or hearings, and at the discretion of the COUNTY, shall either plead the COUNTY’S case or provide engineering
and technical assistance to the COUNTY in its pleading of the case.

55 The CONSULTANT shall keep accurate minutes of all meetings and distribute copies to all attending.
These meetings shall be set up through the COUNTY and appropriate COUNTY staff shall attend.
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SECTION 6
PAYMENT GUIDELINES AND CATEGORY OF SERVICES

6.1 BASIC SERVICES

The services described and provided for under Sections 2, 3 and Exhibit A shall constitute the Basic Services
to be performed by the CONSULTANT under this Agreement.

6.2 OPTIONAL SERVICES

Services noted in Exhibit A of this Agreement as “Optional” shall constitute the Optional Services to be
performed by the CONSULTANT under this Agreement. Optional Services shall be rendered by the
CONSULTANT only upon written authorization by the COUNTY’s Director of the Administrative Services, or
designee.

6.3 CONTINGENCY SERVICES

When authorized in writing by the COUNTY’S Director of Administrative Services or designee, the
CONSULTANT shall furnish services resulting from unforeseen circumstances not anticipated under Basic
Services due to minor changes in the PROJECT scope.

Compensation for any Contingency Services assignments shall be negotiated between the COUNTY and
the CONSULTANT.

6.4 ADDITIONAL SERVICES

When executed by the County Administrator or Board of County Commissioners as an amendment to this
Agreement, the CONSULTANT shall provide such additional services as may become necessary because of
changes in the Scope of PROJECT. Additional Services shall be classified as any change beyond the Contingency
Services upset limit for compensation.

6.5 INVOICING

The CONSULTANT may submit invoices for fees earned on a monthly basis. Such invoicing shall be
supported by a Progress Report showing the actual tasks performed and their relationship to the percentage of
fee claimed for each phase. Billings within each phase of work shall be for the percentage of work effort completed
to date for that phase. The COUNTY shall make payments to the CONSULTANT for work performed in accordance
with the Local Government Prompt Payment Act, Section 218.70 et. seq., F.S.

The following services shall be considered reimbursable services, but all only upon prior written approval by
the County, and may be filled in full upon their completion and acceptance. Before any reimbursement can be
issued, the CONSULTANT must provide copies of supporting receipts/invoices/billing documentation. Self-
performed reimbursable work shall be reimbursed at the firm’'s standard hourly rates for all related services. A
breakdown of man hours and billing rates shall be provided with each invoice. An hourly rate sheet is attached

(Exhibit B).
A. Soil Analysis/Geotechnical Investigations (if required).
B. Contamination Assessments/Hazardous Material Analysis (if required).
C. Aerial Photography (if required).
D. Payment of Permit Fees (if required).
E. Payment of the Public Information Meeting Advertisements (if required).
F. Payment of the Court Reporter for public meetings (if required).
G. Printing and Binding Services (if required).
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Should an invoiced amount for fees earned appear to exceed the work effort believed to be completed, the
COUNTY may, prior to processing of the invoice for payment, require the CONSULTANT to submit satisfactory
evidence to support the invoice.

All progress reports shall be mailed to the attention of the designated Project Manager, Tim Lewallen, 509
East Avenue South, Clearwater, FL 33756.

SUPPLIER shall submit invoices for payment due as provided herein with such documentation as required
by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq,
Florida Statutes, “The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below
unless instructed otherwise on the purchase order, or if no purchase order, by the ordering department:

Finance Division Accounts Payable

Pinellas County Board of County Commissioners
P. O. Box 2438

Clearwater, FL 33757

Each invoice shall include, at a minimum, the Supplier’'s name, contact information and the standard purchase
order number. The County may dispute any payments invoiced by SUPPLIER in accordance with the County’s
Dispute Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida
Statutes, and any such disputes shall be resolved in accordance with the County’s Dispute Resolution Process.

Fees for contingent or additional services authorized shall be invoiced separately, and shall be due and
payable in full upon the presentation of satisfactory evidence that the corresponding services have been

performed.
SECTION 7
COMPENSATION TO THE CONSULTANT
7.1 For the BASIC SERVICES provided for in this Agreement, as defined in Section 3, the COUNTY

agrees to pay the CONSULTANT as follows:

A Lump Sum Fee of:  Two Hundred Thirty-Two Thousand Seven Hundred Ninety-Two and 00/100 Dollars
($232,792.00) for Task 1 — Conceptual/SD Design.

A Lump Sum Fee of:  Three Hundred Thousand Seventy and 00/100 Dollars ($300,070.00) for Task 2 — Design
Development.

A Lump Sum Fee of:  Three Hundred Thirty-Eight Thousand Two Hundred Sixty-One and 00/100 Dollars
($338,261.00) for Task 3 — Construction Documents.

A Lump Sum Fee of:  Thirty-Four Thousand Three Hundred Seventy-Four and 00/100 Dollars ($34,374.00) for
Task 4 — Bidding and Negotiation.

A Lump Sum Fee of:  One Hundred Sixty-Six Thousand Three Hundred Nineteen and 00/100 Dollars
($166,319.00) for Task 5 — Construction Administration.

The above fees shall constitute the total not to exceed amount of One Million Seventy- One Thousand Eight
Hundred Sixteen and 00/100 Dollars ($1,071,816.00) to the CONSULTANT for the performance of Basic Services.
All man hours are billed per the established and agreed hourly rates. The hourly rates are fully loaded and include
all labor, overhead, expenses and profit of any nature including travel within the Tampa Bay Metropolitan Statistical
area. Travel outside of the Tampa Bay Metropolitan Statistical Area will be reimbursed in accordance with Section
112.061 F.S. and/or the County Travel Policy, as approved by the County.

7.2 Total agreement not-to-exceed: One Million Seventy-One Thousand Eight Hundred Sixteen and
00/100 Dollars ($1,071,816.00).
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7.3 For any ADDITIONAL SERVICES, the COUNTY agrees to pay the CONSULTANT a negotiated
total fee based on the work to be performed as detailed by a written amendment to this Agreement.

7.4 In the event that this Agreement is terminated under the provisions of this contract the total and
complete compensation due the CONSULTANT shall be as established by the COUNTY based on the COUNTY’S
determination of the percentage of work effort completed to date of termination.

SECTION 8
PERFORMANCE SCHEDULE

Time is of the essence in this Agreement. The CONSULTANT shall plan and execute the performance of
all services provided for in this Agreement in such manner as to ensure their proper and timely completion in
accordance with the following schedule:

8.1 The services to be rendered by the CONSULTANT shall be commenced upon receipt from the
COUNTY of written “NOTICE TO PROCEED.”

8.2 All project phases shall be completed on or before the milestone dates provided in the COUNTY
approved PROJECT design schedule referenced in 2.3 E.

8.3 The CONSULTANT shall not be held responsible for delays in the completion of the PROJECT
design when the COUNTY causes such delays. The COUNTY reviews related to the above submittals shall not
exceed twenty-one (21) days.

SECTION 9
AUTHORIZATION FOR CONTINGENT OR ADDITIONAL SERVICES

9.1 The CONTINGENCY services provided for under this Agreement shall be performed only upon
prior written authorization from the Director of Administrative Services or designee.

9.2 The ADDITIONAL services provided for under this Agreement shall be performed only upon
approval of the County Administrator or Board of County Commissioners.

9.3 The CONSULTANT shall perform no services contemplated to merit compensation beyond that
provided for in this Agreement unless such services, and compensation therefore, shall be provided for by
appropriate written authorization or amendment(s) to this Agreement.

SECTION 10
FIRMS AND INDIVIDUALS PROVIDING SUBCONSULTING SERVICES

The COUNTY reserves the right to review the qualifications of any and all subconsultants, and to reject any
subconsultant in a proper and timely manner, deemed not qualified to perform the services for which it shall have
been engaged. Any subconsultant not listed as part of the prime consultants team at time of award must be
approved by the Director of Purchasing prior to performing any service.

SECTION 11
SATISFACTORY PERFORMANCE

All services to be provided by the CONSULTANT under the provisions of this Agreement, including services
to be provided by subconsultants, shall be performed to the reasonable satisfaction of the COUNTY’S Department
of Administrative Services or designee.

SECTION 12
RESOLUTION OF DISAGREEMENTS

121 The COUNTY shall reasonably decide all questions and disputes, of any nature whatsoever, that
may arise in the execution and fulfillment of the services provided for under this Agreement.

12.2 The decision of the COUNTY upon all claims, questions, disputes and conflicts shall be final and
conclusive, and shall be binding upon all parties to this Agreement, subject to judicial review.
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SECTION 13
CONSULTANT’S ACCOUNTING RECORDS

13.1 Records of expenses pertaining to all services performed shall be kept in accordance with
generally accepted accounting principles and procedures.

13.2 The CONSULTANT'’S records shall be open to inspection and subject to examination, audit,
and/or reproduction during normal working hours by the COUNTY’S agent or authorized representative to the
extent necessary to adequately permit evaluation and verification of any invoices, payments or claims submitted
by the CONSULTANT or any of his payees pursuant to the execution of the Agreement. These records shall
include, but not be limited to, accounting records, written policies and procedures, subconsultant files (including
proposals of successful and unsuccessful bidders), original estimates, estimating worksheets, correspondence,
change order files (including documentation covering negotiated settlements), and any other supporting evidence
necessary to substantiate charges related to this Agreement. They shall also include, but not be limited to, those
records necessary to evaluate and verify direct and indirect costs (including overhead allocations) as they may
apply to costs associated with this Agreement. The COUNTY shall not audit payroll and expense records on task
assignments paid by lump sum fee.

13.3 For the purpose of such audits, inspections, examinations and evaluations, the COUNTY’S agent
or authorized representative shall have access to said records from the effective date of the Agreement, for the
duration of work, and until five (5) years after the date of final payment by the COUNTY to the CONSULTANT
pursuant to this Agreement.

134 The COUNTY’S agent or authorized representative shall have access to the CONSULTANT’'S
facilities and all necessary records in order to conduct audits in compliance with this Section. The COUNTY’S
agent or authorized representative shall give the CONSULTANT reasonable advance notice of intended
inspections, examinations, and/or audits.

SECTION 14
OWNERSHIP OF PROJECT DOCUMENTS

Upon completion or termination of this Agreement, all records, documents, tracings, plans, financial
payments and records, specifications, maps, evaluations, reports and other technical data, other than working
papers, prepared or developed by the CONSULTANT under this Agreement shall be delivered to and become the
property of the COUNTY. The CONSULTANT, at its own expense, may retain copies for its files and internal use.
The COUNTY shall not reuse any design plans or specifications to construct another project at the same or a
different location without the CONSULTANT'’S specific written verification, adaptation or approval.

SECTION 15
INSURANCE COVERAGE AND INDEMNIFICATION

15.1 The CONSULTANT must maintain insurance in at least the amounts required in the Request for
Proposal throughout the term of this contract. The CONSULTANT must provide a Certificate of Insurance in
accordance with Insurance Requirements of the Request for Proposal, evidencing such coverage prior to issuance
of a purchase order or commencement of any work under this Contract. See Section C Insurance Requirements
— Attached.

15.2 If the CONSULTANT is an individual or entity licensed by the state of Florida who holds a current
certificate of registration under Chapter 481, Florida Statutes, to practice architecture or landscape architecture,
under Chapter 472, Florida Statutes, to practice land surveying and mapping, or under Chapter 471, Florida
Statutes, to practice engineering, and who enters into a written agreement with the COUNTY relating to the
planning, design, construction, administration, study, evaluation, consulting, or other professional and technical
support services furnished in connection with any actual or proposed construction, improvement, alteration, repair,
maintenance, operation, management, relocation, demolition, excavation, or other facility, land, air, water, or utility
development or improvement, the CONSULTANT will indemnify and hold harmless the COUNTY, and its officers
and employees, from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys'
fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of the CONSULTANT
and other persons employed or utilized by the CONSULTANT in the performance of the Agreement.
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SECTION 16
EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Unless CONSULTANT is exempt from Executive Order 11246, as amended, during the performance
of this contract, the CONSULTANT agrees as follows:

1. The CONSULTANT will not discriminate against any employee or applicant for employment because of race,
color, religion, sex, sexual orientation, gender identity, or national origin. The CONSULTANT will take
affirmative action to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such
action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The CONSULTANT agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided by the contracting officer setting
forth the provisions of this nondiscrimination clause.

2. The CONSULTANT will, in all solicitations or advancements for employees placed by or on behalf of the
CONSULTANT, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, sexual orientation, gender identity, or national origin.

3. The CONSULTANT will not discharge or in any other manner discriminate against any employee or applicant
for employment because such employee or applicant has inquired about, discussed, or disclosed the
compensation of the employee or applicant or another employee or applicant. This provision shall not apply to
instances in which an employee who has access to the compensation information of other employees or
applicants as a part of such employee’s essential job functions discloses the compensation of such other
employees or applicants to individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding,
hearing, or action, including an investigation conducted by the employer, or is consistent with the
CONSULTANT’s legal duty to furnish information.

4. The CONSULTANT will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice, to be provided by the agency contracting
officer, advising the labor union or workers’ representative of the CONSULTANT’s commitments under Section
202 of Executive Order No. 11246 of September 24, 1965, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

5. The CONSULTANT will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, and of the
rules, regulations, and relevant orders of the Secretary of Labor.

6. The CONSULTANT will furnish all information and reports required by Executive Order No. 11246 of September
24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will
permit access to his books, records, and accounts by the contracting agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations, and orders.

7. In the event of the CONSULTANT’s noncompliance with the nondiscrimination clauses of this contract or with
any of such rules, regulations, or orders, this contract may be cancelled, terminated, or suspended in whole or
in part and the CONSULTANT may be declared ineligible for further Government contracts in accordance with
procedures authorized in Executive Order No. 11246 of Sept. 24, 1965, and such other sanctions may be
imposed and remedies invoked as provided in Executive Order No. 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

8. The CONSULTANT will include the provisions of paragraphs (1) through (8) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section
204 of Executive Order No. 11246 of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The CONSULTANT will take such action with respect to any subcontract or purchase
order as may be directed by the Secretary of Labor as a means of enforcing such provisions including sanctions
for noncompliance: Provided, however, that in the event the CONSULTANT becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such direction, the CONSULTANT may
request the United States to enter into such litigation to protect the interests of the United States. [Sec. 202
amended by EO 11375 of Oct. 13, 1967, 32 FR 14303, 3 CFR, 1966—1970 Comp., p. 684, EO 12086 of Oct.
5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230, EO 13665 of April 8, 2014, 79 FR 20749, EO 13672 of July
21,2014, 79 FR 42971]
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In the event that CONSULTANT is exempt from the provisions of Executive Order 11246, as amended, in carrying
out the contract, the CONSULTANT shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, gender identity, or national origin.

SECTION 17
INDEPENDENT CONTRACTOR STATUS AND COMPLIANCE WITH THE
IMMIGRATION REFORM AND CONTROL ACT OF 1986

CONSULTANT acknowledges that it is functioning as an independent Consultant in performing under the
terms of this Agreement, and it is not acting as an employee of COUNTY. CONSULTANT acknowledges that it is
responsible for complying with the provisions of the Immigration Reform and Control Act of 1986, located at 8
U.S.C. Section 1324, et seq., and regulations relating thereto. Failure to comply with the above provisions of this
contract shall be considered a material breach and shall be grounds for immediate termination of the contract.

SECTION 18
PROHIBITION AGAINST CONTINGENT FEE

The CONSULTANT warrants that he has not employed or retained any company or person, other than a
bona fide employee working solely for the CONSULTANT to solicit or secure this Agreement, and that he has not
paid or agreed to pay any person, company, corporation, individual, or firm other than a bona fide employee
working solely for the CONSULTANT, any fee, commission, percentage, gift or any other consideration, contingent
upon or resulting from the award or making of this Agreement.

SECTION 19
TRUTH IN NEGOTIATIONS

By execution of this Agreement, the CONSULTANT certifies to truth-in-negotiations and that wage rates
and other factual unit costs supporting the compensation are accurate, complete and current at the time of
contracting. Further, the original contract amount and any additions thereto shall be adjusted to exclude any
significant sums where the COUNTY determines the contract price was increased due to inaccurate, incomplete
or non-current wage rates and other factual unit costs. Such adjustments must be made within one (1) year
following the end of the contract.

SECTION 20
SUCCESSORS AND ASSIGNS

The CONSULTANT shall not assign, sublet, or transfer his interest in this Agreement without the written
consent of the COUNTY.

SECTION 21
INTEREST ON JUDGMENTS

In the event of any disputes between the parties to this Agreement, including without limitation thereto, their
assignees and/or assigns, arising out of or relating in any way to this Agreement, which results in litigation and a
subsequent judgment, award or decree against either party, it is agreed that any entitlement to post judgment
interest, to either party and/or their attorneys, shall be fixed by the proper court at the rate of five percent (5%), per
annum, simple interest. Under no circumstances shall either party be entitled to pre-judgment interest. The parties
expressly acknowledge and, to the extent allowed by law, hereby opt out of any provision of federal or state statute
not in agreement with this paragraph.

Revised 06-2012 (01-2015) (07-2016) (04-2017) (12-2018) Page 15 of 18



190-0140-NC (SS)

SECTION 22
TERMINATION OF AGREEMENT

22.1 The COUNTY reserves the right to cancel this Agreement, without cause, by giving thirty (30) days
prior written notice to the CONSULTANT of the intention to cancel. Failure of the CONSULTANT to fulfill or abide
by any of the terms or conditions specified shall be considered a material breach of contract and shall be cause
for immediate termination of the contract at the discretion of COUNTY. Alternatively, at the COUNTY’S discretion,
the COUNTY may provide to CONSULTANT thirty (30) days to cure the breach. Where notice of breach and
opportunity to cure is given, and CONSULTANT fails to cure the breach within the time provided for cure, COUNTY
reserves the right to treat the notice of breach as notice of intent to cancel the Agreement for convenience.

22.2 If COUNTY terminates the Agreement for convenience, other than where the CONSULTANT
breaches the Agreement, the CONSULTANT’S recovery against the COUNTY shall be limited to that portion of
the CONSULTANT’S compensation earned through date of termination, together with any costs reasonably
incurred by the CONSULTANT that are directly attributable to the termination. The CONSULTANT shall not be
entitled to any further recovery against the COUNTY, including but not limited to anticipated fees or profit on work
not required to be performed.

22.3 Upon termination, the CONSULTANT shall deliver to the COUNTY all original papers, records,
documents, drawings, models, and other material set forth and described in this Agreement.

22.4 In the event that conditions arise, such as lack of available funds, which in the COUNTY’S opinion
make it advisable and in the public interest to terminate this Agreement, it may do so upon written notice.

SECTION 23
AGREEMENT TERM

This Agreement will become effective on the date of final execution by the last party to execute the
Agreement, and will remain in effect through the end of project construction close-out, but not later than October
29, 2023.

SECTION 24
CONFLICT OF INTEREST

24.1 By accepting award of this Contract, the CONSULTANT, which shall include its directors, officers
and employees, represents that it presently has no interest in and shall acquire no interest in any business or
activity which would conflict in any manner with the performance of services required hereunder, including as
described in the CONSULTANT’S own professional ethical requirements. An interest in a business or activity
which shall be deemed a conflict includes but is not limited to direct financial interest in any of the material and
equipment manufacturers suppliers, distributors, or contractors who will be eligible to supply material and
equipment for the PROJECT for which the CONSULTANT is furnishing its services required hereunder.

24.2 If, in the sole discretion of the County Administrator or designee, a conflict of interest is deemed
to exist or arise during the term of the contract, the County Administrator or designee may cancel this contract,
effective upon the date so stated in the Written Notice of Cancellation, without penalty to the COUNTY.

SECTION 25
ENTIRE AGREEMENT

This Agreement represents, together with all Exhibits and Appendices, the entire written Agreement

between the COUNTY and the CONSULTANT and may be amended only by written instrument signed by both
the COUNTY and the CONSULTANT.
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SECTION 26
PUBLIC ENTITY CRIMES

CONSULTANT is directed to the Florida Public Entity Crime Act, Fla. Stat. 287.133, and Fla. Stat. 287.135
regarding Scrutinized Companies, and CONSULTANT agrees that its bid and, if awarded, its performance of the
agreement will comply with all applicable laws including those referenced herein. CONSULTANT represents and
certifies that CONSULTANT is and will at all times remain eligible to bid for and perform the services subject to the
requirements of these, and other applicable, laws. CONSULTANT agrees that any contract awarded to
CONSULTANT will be subject to termination by the County if CONSULTANT fails to comply or to maintain such
compliance.

SECTION 27
PUBLIC RECORDS

Consultant acknowledges that information and data it manages as part of the services may be public records
in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies. Contractor agrees
that prior to providing services it will implement policies and procedures to maintain, produce, secure, and retain
public records in accordance with applicable laws, regulations, and County policies, including but not limited to the
Section 119.0701, Florida Statutes. Notwithstanding any other provision of this Agreement relating to
compensation, the Consultant agrees to charge the County, and/or any third parties requesting public records only
such fees allowed by Section 119.07, Florida Statutes, and County policy for locating and producing public records
during the term of this Agreement.

CONTRACTOR’S DUTY
If the contractor has questions regarding the application of Chapter 119,
Florida Statutes, to the Contractor’s duty to provide public records relating
to this contract, contact the Pinellas County Board of County
Commissioners, Purchasing Department, Operations Manager custodian of
public records at 727-464-3311, purchase@pinellascounty.org, Pinellas
County Government, Purchasing Department, Operations Manager, 400 S.
Ft. Harrison Ave, 6" Floor, Clearwater, FL 33756.

SECTION 28
CONTRACT PROVISIONS

The documents comprising this Agreement, which shall be known as the “Contract Documents”. The
following portions of the Contract Documents are listed for the purposes of determining priority:

EDA Summary of Construction Standards

EDA Contracting Provisions for Construction Projects
EDA grant contract requirements

Agreement

If there is a conflict between the terms of the Contract Documents, then the conflict shall be resolved by priority
according to the order in which the Contract Documents are listed above.
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SECTION 29
GOVERNING LAW AND AGREEMENT EXECUTION

This Agreement shall be governed by the laws of the State of Florida.

IN WITNESS WHEREOF, the parties herein have executed this Agreement as of the day and year first
written above.

Firm Name: Beck Architecture, LLC PINELLAS COUNTY, by and through its
Board of County Commissioners

v o Beed

Print Name: /" Jodeph Harrington Name Dat€” 10/06/2020
Title:  Principal Architect Date: 09.16.2020 Chairman
waitid b, ATTEST:
> (_,0\“:‘-.‘-:’. EO ‘s
N &Ko* "-f\{}fc Ken Burke, Clerk of the Circuit Court
- Q) .. . A : -
) °L T -
- =5 ~ .
ol « g A
-8t SEAL :2 N o o VA
p’%... ...'@_‘@v‘: Deputy Clerk Date: 10/06/2020
,f % EO'U.N-.‘-; Q\’\\\
I3 [
I"' fopapil 1 3 h Y

APPROVED A5 10O FORM

Office of the County Attorney
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EXHIBIT 'A" - SCOPE OF SERVICES

BECLK

THINK.
DESIGN.
BUILD.

July 27, 2020

Pinellas County Purchasing and Risk Management Division
Attention: Sue Steele, Lead Procurement Analyst

400 S. Fort Harrison Avenue, 6™ Floor

Clearwater, FL 33756

RE: Tampa Bay Innovation Center Incubator — Professional Architectural Services
Contact No. 190-0140-NC (SS)

I.  Project Description
Beck Architecture, LLC. and their design consultants (Design Team) shall provide design and engineering
services in conjunction with an approximate 45,000 square foot state- of- the- art business incubator to be named
The Tampa Bay Innovation Center on a 2.5 acre MOL parcel owned by Pinellas County at the southwest corner
of 11t Avenue South and 4™ Street South in Pinellas County. The innovation center program shall contain
approximately 30,000 square feet of client/ office space, collaboration space, offices and a community center/
conference room. On site parking shall be provided in compliance with local zoning requirements for a business
occupancy. The project is partially funded by an EDA grant secured by Pinellas County with the remaining funds
being provided by the county. The scope of work is based on the following programmatic considerations:

¢ Entitlements Planning will need to be performed due to the NSM-1 zoning on the project site

e Pinellas County has vacated the on- site right- of- way with no further work required by the design team

e The project will be required to comply with the 2019 Florida Statue 255.2575 Energy- efficient and
sustainable buildings. The project will use LEED v4 Certification as a guide to comply with the Florida
Statue. The project will not register with USGBC nor will the project be submitted to USGBC for
confirmation of compliance with LEED certification.

o The design team will be required to comply with the EDA’s “Summary of Construction Standards”,
“Contracting Provisions for Construction Projects” and “Grant Document Design Contract Requirements.”

¢ The design schedule milestones are to align with or complete sooner than those listed in the RFP

Il. Scope of Work
Conceptual/ Schematic Design
Based on meetings with the Pinellas County Board of County Commissioners (Board) and stakeholders the
design team will develop the program and design of the innovation and site and establish the design schedule
moving forward.

Tasks:
o Develop Owner Project Requirements as a guide for development of the project.
o Develop the design schedule aligning with the Board’s established milestones and EDA grant requirements.
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Facilitate meetings with the Board and stakeholders to develop the building program and design utilizing 2D
images and 3D models.

Review applicable zoning requirements for impact to the design of the project and project site.

Review building code requirements for impact to the program and design of the project.

Review sustainability criteria for alignment with the project program and design.

Coordinate efforts of the design team; establish the structural, mechanical and electrical conceptual
strategies through narratives.

Assist the county with the required grant reporting.

Coordinate the efforts of the preconstruction team to provide a conceptual estimate at the end of the
Conceptual/ Schematic design phase.

Deliverable:

Schematic Design documents including; site plan, building floor plans, ceiling plans and exterior elevations
Structural, mechanical and electrical systems narrative

Limited rendered images of the building exterior

Conceptual estimate

Design Development

Based upon the Board approved conceptual/ schematic design the design team will develop and refine the site
and building design to illustrate the scope, relationship, appearance and general quality levels of the proposed
building.

Tasks:

Facilitate meetings with the Board and stakeholders to further develop the building program and design
utilizing 2D images and 3D models for review and approval.

Facilitate meetings with the Board and stakeholders to define the scope of work associated with the
selection of furniture, fixtures and equipment.

Incorporate the Board’'s Schematic Design review comments.

Finalize the review of building code requirements for impact to the program and design of the project and
resolve outstanding code related issues with the authority having jurisdiction.

Define and coordinate sustainability criteria for alignment with the project program and design.
Coordinate efforts of the design team; developing the structural, mechanical and electrical system
strategies and site and landscape strategies.

Facilitate design team meetings to resolve design issues.

Assist the county with the required grant reporting.

Coordinate the efforts of the preconstruction team to provide an updated conceptual estimate at the end of
the Design Development phase.

Deliverable:

Design Development documents including; site plan, building floor plans, roof plan, ceiling plans, exterior
elevations, interior elevations, building/ wall sections and details

Design Consultant Design Development documents

Limited rendered images of the building exterior



Updated conceptual estimate

Construction Documents

Based upon the Board approved Design Development documents the design team will produce Construction
Documents for bidding, permitting and construction of the project.

Tasks:

Facilitate meetings with the Board and stakeholders to review the status of the project development and
resolve outstanding design issues.

Facilitate meetings with the Board and stakeholders to refine the selection of furniture, fixtures and
equipment.

Facilitate a Preliminary Plan Review with the authority having jurisdiction to review the project ahead of
submitting for permit.

Incorporate the Board’s Design Development review comments.

Coordinate sustainability criteria and their incorporation into the project documents.

Coordinate efforts of the design team; to complete the documentation of the Construction Documents.
Facilitate design team meetings to resolve design issues.

Finalize selection of construction materials and interior finishes.

Produce 3 part Specifications.

Assist the county with the required grant reporting.

Submit the construction documents to the EDA for review and approval.

Deliverable:

Construction drawings and specifications for permitting, pricing, construction and EDA review.

Bid and Negotiation

Based upon the Board and EDA’s approval of the Construction Documents the design team will produce the
necessary bidding documents and facilitate the bidding and negotiating with the bidding General Contractors.

Tasks:

Submit the construction documents for regulatory review and approval- permit.

Respond to City plan review comments in an effort to secure a building permit for construction of the
project.

Produce the bid form and other bidding documents and make available to the bidding General Contractors.
Facilitate one pre- bid meeting with the bidding General Contractors.

Respond to pre- bid Requests for Information.

Once proposals for construction are received, the design team will provide a bid comparison of the bidding
General Contractors for the Board’s review and selection of the General Contractor.

Assist the county with the required grant reporting.

Deliverable:

Proposal for Construction comparison



Construction Administration

Upon selection of a General Contractor and commencement of construction, the design team will provide
Construction Administration services to support the efforts of the Board and General Contractor.

Tasks:

The design team will make weekly site visits to assess the alignment of the built work with the design
documents and progress of the project as it relates to the established construction schedule.

o Provide site visit reports identifying construction progress and any non- conforming work.

e Respond to requests for information.

e Provide shop drawing and submittal review and approvals.

e Review monthly applications for payment submitted by the General Contractor.

o Attend regularly scheduled Owner, Architect, Contractor (OAC) meetings.

o At the completion of the project, generate a ‘punch list' of any deficient, non- conforming or incomplete work

e Prepare a set of record documents aligned with responses to city comments, requests for information and
Architect issued revisions.

e Issue a Certificate of Substantial Completion at the conclusion of construction.

o Review for completeness as noted in the project manual, Operations and Maintenance Manuals provided
by the General Contractor.

o Assist the county with the required grant reporting.

Deliverable:
e Record set of construction documents
lll. Schedule

The durations stated below are based on the assumption of a mid- September 2020 start of the design phase.
Modification to the durations can be made within reason to meet certain dates and critical milestones with
additional input from the Board.

Phase Of WOTK .........ccueiiiicicesce s Anticipated Duration
Conceptual/ SChematic DESIGN ........c..cuvurririereiere e 10 weeks
DeSIgN DEVEIOPMENT ........cviiiiireis b 12 weeks
Construction DOCUMENTS ........cecveiiiriicietsirs e 10 weeks
Bid @and Negotiation ..o 6 weeks
Construction AdMINISIratioN...........cccvviierii e 14 months

IV. Qualifications / Exclusions

Revisions to documents or previously completed or approved phases of work.

Special submittals to secure regulatory approvals required by the city, county or state, other than the
building permit.

Physical models of the proposed design.

Renderings or marketing collateral for fundraising purposes.

Computer- based animations, special or enhanced presentation drawings or renderings, models or other
media representations of the design not previously identified in this Scope of Work.



o Meetings and/ or travel in addition to what is required for accomplishing the basic services included in this
Scope of Work.

o LEED certification at any level.

o Project delivery to be through a design/ bid/ build delivery method.

o Preparation of as- built documents.

We look forward to working with you on this exciting project, if you have any questions please do not hesitate to
contact me for clarification.

Sincerely,

oe Harrington, AIA
Principal Architect


joeharrington
JH Signature


30% Design Fee EXHIBIT 'A2' - CONCEP/SD BACKUP

Project Fee Proposal - Beck LLC.
C Design
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
ScopelTask Assoc. Project Sr. Project Project St Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord, Coord, Staff Precon Manag Position Position Position Position Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task [Concentuall Schematic Desian [
1 lopment of Owner Project 10 10 16 36
2 esian Schedule Development 16 16
3 uilding Programming 12 2 16 56
4 Zonina Review 16 16
5 Preliminary Code Review 10 10
6 Preliminary Sustai Goals and Coordinali 4 8 12 24
7 Conceptual Site Development 4 2 26
8 Conceptual Buidina Development 4 40 4
9 Conceptual Interiors Development 4 20 2
10 Desian Process and Presentations 20 20 40
11 Conceptual Desian D: 50 40 90
12 Svstems (Struct.. MEPFP) Planning 2 12 20 34
13 QA/QC Process 12 16 28
14 Stakeholder Desian Meetinas 12 12 12 36
15 Document/ Distribute Meefina Minutes 12 12
16 Assist with Grant Reporting 4 10 14
17 Project 10 10
0
Subtotal Hours 56 160 0 0 9% 112 92 [ [ [ [ [ [ [ 516
Rate $  027600]S  26600]8  24800[6  19600[S  18800]S  14800]S 13008  11500]S  19500[S 16400 S - [s - [s - [s -
Subtotal Direct Labor| S 154568 40960 [ - s - |s  18048[s 165765  12144[§ - [s - [s - [s - [s - [s - [s - S 103184
Subtotal Burdened Labor @ 1.00 $ 103184
Project Fee Proposal - HC Beck, Ltd. (Preconstruction)
Ce Design
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
71271202
ScopelTask Assoc, Project Sr. Project Project St Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord Coord Staff Precon Manag Position Position Position Position Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task [Concentuall Schematic Desion 0
1 ion/ Estimating Coordination 8 20 120 148
0
‘Subtotal Hours [ [ [ [ 8 0 0 0 20 120 0 [ [ [ 148
Rate $ 276008  25600]8  24800|6  19600[S  18800]S  14800]S  13200[S  11500]$  19500{S 16400 S - [s - [ - [ -
Subtotal Direct Labor| s - [s - - [s - |8 1504 § - [s - [s - |8 3900 S 196808 - [s - [s - [s - S 25084
Subtotal Burdened Labor @ 1.00 S 25084
Project Fee Proposal - Beck Architecture, LLC. (Interiors/ FF&E)
Ce i
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
ScopelTask Assoc. Project Sr. Project Project St Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord Coord Staff Precon Manag Position Position Position Position Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task |C tuall Schematic Desian 0
1 0
0
Subtotal Hours 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Rate $ 0276008  25600]8  24800[6  19600[S  18800]S  14800]S  1300]S  11500]8  19500[S 16400 S - s - [s - [s -
Subtotal Direct Labor| $ = = = = = S = S = S = S = S = S S S $ -
Subtotal Burdened Labor @ 1.00 s -
Project Fee Proposal - VHB Engineers
Schematic Design
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
George F Young NOVA
Principal (PE) Sr.Civil | Project Manager| Civil Designer | Civil Designer | Sr. Planner | Planner (AICP) | Sr. Trans. | Trans. Engineer | Trans. Planner | Traffic Counts |  Graphics Sr. Env. Env. Scientist ‘Admin Senior PSM | TwoPerson | CADD Tech | PE/Senior CADD Staff Engineer Field ‘Additional
Scope/Task Engineer (PE) (PE) () (AICP) Planner (PE) Scientist Survey Team Project Manager Engineering Total
Technician
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task [ Conceptuall Schematic Desian
1_|Initial Research 10 10 20 40 10 05 10 05 10 05 10 10 145
2 _|Preliminary Agency Meetings 60 10 30 30 30 16
3_|Site Constraints & Opportunities Analvsis 10 20 20 200 2
4 12
Proiect C & Meetings - Analysis Phase 20 20 40 20 20
5 | Schematic Site Plan 20 40 120 140 30.0 10 10 10 65
6 |Topoaraphic Survev 1.0 1.0 1.0 50 250 190 52
7 I 1.0 1.0 1.0 1.0 10 20 50 7.0 100 $5,360.00 2
8 i I/Wildiffe Services 30 200 10 2
9 |Traffic Impact Analvsis (TIA) 40 100 220 420 $2.000.00 100 10 8
10_|Enti Plannina 1.0 20 200 340 40 20 10 80 18.0 90
Subtotal Hours 8.00 10.00 34.00 2200 51.00 26.50 35.00 2050 24.00 44.00 200000 18.00 6.50 21.00 23.00 500 25.00 19.00 200 5.00 7.00 1000]s  5360.00 47
Rate s 2740[8  te4sa|S 127818  111.20]S 10888 S 172148 849718 246345 11469 [ 8256 | § 100]8 68.93 [ § 18362 | § 86.01 [ 83068 134245 12166 [ § 8181]§ 135.00 [ § 75.00 | § 85.00 | § 75.00
Subtotal Direct Labor S 181920]S  164840[S 434554 S 2446408 5650888 456171]S 297395[S 504907 [$ 2752568 363352|8 200000]S 124074 [§ 1193536 1806218 101038|8  67120]s 304150 [s 155430]S 270008 37500 [ § 59500 [§ 75000 [$  5360.00 S 6555008
Subtotal Burdened Labor @ 1.00 $ 5555208
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30% Design Fee

Project Fee Proposal - Phil Graham Landscape
chematic Design
Tampa Bay Innovation Center #190-0140-NC (SS]
Beok Project #172769
712112020
SoopeTTask Principal In_|Project Designer| Project Manager]  Full Tme Clerica Arborit Postion Postion Postion Postion Postion Postion Posiion Posiion o
Charas Technica
Basic Desian Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task_| Conceotual Schematic Desian
1 [Review of Extemal Site Data, Perinent Codes, 20 30 10 60
Coordinate Program, Kickoff
2 [Provide Site Vit to Record Exsting Condifons & 20 30 70 20
CADD Input
3_|Prepare Tree Preservation/ Profection Plan wih 30 10 40 80
4 |Prepare Schemalic Design and Related Graphics of 15 8.0 30 160 25
Desicn Elements
5 |Prepare General Materials Palette/ Typical Treatments 05 60 20 70 155
G _[Prepare Prelminary Budget of Proposed Design 05 30 10 20 65
Elemens
7 |Provide Revisions to Documents Presented Per 05 50 20 120 205
Directives
3 _|Prepare Rendered Sits Plan of Preferred Design 05 20 10 120 155
Elements
9 |Design Team Communications, Meatings & Workfow 20 [ 30 20 110
c
10_|Deliver Task Douments in Reauired Formal(s) 10 20 30 s 75
Subtotal Hours 550 3.0 210 56.00 50 - - 1310
S 18500]S  13500(S  10500]S _ 7500[S _ 4500]5 _ 12500]8 5 5 5 s 5 5 5
Sublotal Direct Labor|  [§ 101750 [ S 4095008 220500]s 495000]8  6750]8 - s s s —[s s s s S 1323500
Sublotal Burdened Labor @ 1.00 S 1323500
Project Fee Proposal - Walter P Moore
chematic Design
Tampa Bay Innovation Center #190-0140-NC (S
Beck Project #172769
712112020
SoopeTTask Principal | Project Manager] Senior Engneer | Engineer Graduale | Teshmcal | Techmical Posiion Posiion Postion Postion Postion Posiion Posiion o
Engineer Desianer Modeler
Basic Desian Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Tasl_| Conceptual Schematic Desian
1_[Coordination Meetinas 20 60 60 120
2| Preliminary Struclural Analvsis 200 1954 3054
3| Prelimary Structural Modelina 160 160 320
4 Scone RFP Prep. 20 20
Subtotal Hours 20 60 50 200 1954 160 160 - - - - - - 8754
Rate| S 22000]S  190.00]8  16500[8  1a000]S 130005  13000]8 10500 5 — s — s — s — s — s
Sublotal Direct Labor| [ S 44000 S 1140.00S 132000 [S 280000 ]S 254020[S 208000 |5  1680.00]5 — s s s s s s S 1200020
Sublotal Burdened Labor @ 7.00 S 1200020
Project Fee Proposal - VoltAlr (MEPFP)
Schematic Design
Tampa Bay Innovation Center #190-0140-NC (38
Beck Project #172769
712112020
Project Manager] 1T Director | S Professional | Sr. Professional | Sr. Mechanical | S Electical | IT Designer| | Adminstraive | Positon Positon Positon Positon Positon Positon
ScopeTask Mechanical | Electical Designer Designer Tol
Engineer Engineer
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Conceptual Schematic Desian
1_[Coordnation 80 160 160 160 160 720
2_{Calcula 40 40 40 40 16.0
3| Preliminary Lavouts 80 80 120 120 400
4_Jawac 50 40 40 10 10 18.0
Subtotal Hours 160 - 320 320 330 330 - - - - - - - - 1460
Rate| [S  13585|S 122665 13855  1385]5 104795  10479|S  4arb2|s 7542 — s 1[5 1[5 — 1[5 -~ s -
Sublotal Direct Labor|___|§ 217360 | § - [S  434720[§  434720|S  345807]§ 345607 -~ s - S S — s — s S S 1778414
Sublotal Burdened Labor @ 100 s 1778414
Project Fee Proposal - VoltAir (Low Voltage)
Schematic Design
Tampa Bay Innovation Center #190-0140-NC (S
Beck Project #172769
712112020
Project Manager| 1T Direclor | Sr. Professional | St Professional] Sr. Mechanical | St Electrical | IT Designer | | Adminstratve | Posiion Positon Positon Positon Positon Positon
ScopeTask Mechanical | Electical Designer Designer Tol
Engineer Engineer
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task_| Conceptual Schematic Desian
1 Coordina 40 80 120
2 | Calculat 60 60
3| Preliminary Lavouts 80 80 160
4 Jawac 40 40
Subtotal Hours - 20 - - - - 1600 - - - - - - - 3800
Rate] S  13585]S  12266]5  1385[s  1385]5 04795  10a70]s 4z ]s 752§ s s — 1[5 — 1[5 — 1[5 -
Sublotal Direct Labor|__[$ - [s zem5]s - Is - s - s - s e0as - [s 3 3 3 3 3 EYEY)
Sublotal Burdened Labor @ 1.00 S 345884
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30% Design Fee

Project Fee Proposal - Siebein Associates, Inc.

hematic Design
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7127/2020
ScopefTask Position Position Position Position Position Posiion Posiion Posiion Posiion Posiion Posiion Posiion Posiion Posiion Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Conceptual Schematic Desion
1 0
Subtotal Hours B B B B B = 0
Rate s — s — s — s — s - -
Sublotal Direct Labor| 5 ~ s ~ s ~ s ~ s ~ s - 5 -
Subtotal Burdened Labor @ 100 $ -
Project Fee Proposal - Beck
Schematic Design
Tampa Bay Innovation Center #190-0140-NC (SS
Beck Project #172769
71271202
Director of | Sustainabity | Position Posiion Posiion Posiion Posiion Posiion Posiion Posiion Posiion Posiion Posiion Posiion
Scope/Task Sustainabilty | Project Manager, Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task |Concentual Schematic Desian
1 Planning Workshop 1 ) 0
2 Prepare LEEDv4 checklist and Action Items Matrix 1 2 3
3 Review 100% Schematic Desian Documents 1 4 5
4 0
5 0
6 0
7 0
8 0
9 0
10 0
11 0
12 0
13 0
14 0
‘Subtotal Hours 6.00 1025 - 16
Rate S 185005 135008 s — |5
Sublotal Direct Labor| 5 11106 13846 5 —[s 5 5 2494
Sublotal Burdened Labor @ 100 $ 2494
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FEE SUMMARY  EXHIBIT 'Al' - HOURLY COST SUMMARY

Project Fee Proposal - Summary Sheet
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769 DESIGN,
712712020 =
Basic Design Services
Construction % Construction
Basic Design and Engineering Services Conceptual/ SD Design Dev. Const. Docs Bid/ Negotiations | Administration Total Cost
Beck Architecture, LLC. $ 103,184 | § 156,058 | § 154,072 | § 25,688 | § 77,760 [ § 516,762 4.86%
Walter P Moore $ 12,000 | § 20,000 | § 32,000 | § 1,000 | $ 15,000 | $ 80,000 0.75%
VoltAir (MEPFP) $ 17,784 | § 31,762 | § 60,300 | § 464219 30,512 [ § 145,000 1.36%
Design Phase[Sub Total $ 132,968 | § 207,820 [ $ 246,372 | § 31,330 | § 123,272 | § 741,762 6.98%
Additional Design and Engineering Services
Enhanced CA- Beck Architect,LLC $ - |3 - |9 - |3 - |$ 11,800 | § 11,800 0.11%
VHB Engineers $ 55,552 | § 16,967 | $ 42114 1§ 1144 [ § 15,945 | § 131,722 1.24%
Phil Graham Landscape Architecture $ 13,235 | $ 14,790 | $ 7240 $ 1,160 | § 3315 [ $ 39,740 0.37%
HC Beck, Ltd. (Preconstruction) $ 25,084 | § 16,184 | § - |8 - |8 - |$ 41,268 0.39%
Beck Architecture, LLC. (Interiors/ FF&E) $ - |3 20,096 | $ 30,024 | § - |3 - |$ 50,120 0.47%
VoltAir (Data/ Low Voltage) $ 3459 | $ 3,309 [ $ 6,543 [ $ - | 3189 (% 16,500 0.16%
Siebein Associates, Inc. $ - |$ 10,905 | $ - 1% - |9 - |9 10,905 0.10%
Beck Sustainability $ 2494 [ $ 10,000 | $ 5968 | $ 740 | $ 8,798 | § 28,000 0.26%
Additional Design Services Phase[Sub Total $ 99,824 | § 92,251 1% 91,889 | § 3,044 [$ 43,047 | $ 330,055 3.11%
Total Design Fees $ 232,792 | $ 300,070 | $ 338,261 | $ 34,374 [ $ 166,319 | § 1,071,816 10.09%
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60% Design Fee EXHIBIT 'A3' - DESIGN DEVELOP BACKUP

Project Fee Proposal - Beck Architecture, LLC.
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
Scope/Task Assoc. Project Sr. Project Project Sr Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord. Coord. Staff Precon Manag Position Position Position Position Total
|Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Desian Development 0
1 Finalization of Code Review 9.50 10
2 Sustainabilty Coordination 6.00 6.00 12
3 Site Desian Development and Coordination 6.00 10.00 6.00 22
4 Exterior Envelope Desian Development 8.00 10.00 48.00 66
5 Floor Plan Delevopment 10.00 48.00 58
6 Roof and Site Drainage Development 48.00 48
7 Interiors Desian Development 8.00 10.00 18
8 Desian Process and Presentations 14.00 14
9 Desian Development Documentation 12.00 200.00 400.00 612
10 Landscape Deisan Coordination 6.00 6
1 Structural Design Deviopment and Coordination 10.00 10
12 MEPFP Design Development and Coordination 9.00 9
13 Acousitcal Strateqy and Coordination 3.00 3
14 Specification Coordination 9.00 9
15 QA/QC Process 8.00 6.00 14
16 Stakeholder Desian Meetings 12.00 12.00 12.00 36
17 Document/ Distribute Meeting Minutes 16.00 16
18 Assist with Grant Reporting 4.00 10.00 14
19 Project Management 24.00 24
0
Subtotal Hours 48 48 0 0 82 409 414 0 0 0 0 0 0 0 1001
Rate $ 276.00 | § 256.00 | § 24800 | § 196.00 | § 188.00 | § 148.00 | $ 13200 | § 115.00 | § 195.00 | § 164.00 | $ $ - $ - $ -
Subtotal Direct Labor| $ 13248 | § 12288 | § - 18 - 18 15416 | $ 60.458 | § 54648 | § - |$ - 18 - - 18 - 18 - 18 - $ 156,058
Subtotal Burdened Labor @ 1.00 $ 156,058
Project Fee Proposal - HC Beck, Ltd. (Preconstrcuction)
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
ScopefTask Assoc. Project Sr. Project Project Sr Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord. Coord. Staff Precon Manag Position Position Position Position Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Design Development 0
1 Preconstruction/ Estimating Coordination 8 8 80 96
Subtotal Hours 0 0 0 0 8 0 0 0 8 80 0 0 0 0 96
Rate $ 27600 | § 256.00 | § 24800 | § 196.00 | § 188.00 | § 14800 | § 13200 $ 11500 | § 196.00 | § 164.00 | $ $ - $ - $ -
Subtotal Direct Labor, $ - $ - $ - $ - $ 1504 | § - $ - $ - $ 1560 | § 13120 | § - $ - $ - $ - $ 16.184
Subtotal Burdened Labor @ 1.00 $ 16,184
Project Fee Proposal - Beck Architecture, LLC. (Interiors/ FF&E)
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
Scope/Task Assoc. Project Sr. Project Project Sr Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord. Coord. Staff Precon Manag Position Position Position Position Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Design Development 0
1 Interiors Finish Selection 4 36 40
2 FF&E Selection 4 48 52
3 Design Process and Presentations 12 12
Subtotal Hours 0 8 0 84 0 0 12 0 0 0 0 0 0 0 104
Rate $ 27600 | § 256.00 | § 24800 | § 196.00 | § 188.00 | 148.00 | 13200 8 115.00 | § 195.00 | § 164.00 | $ - $ - $ - $ -
Subtotal Direct Labor, $ - $ 2048 | § - $ 16464 | § - $ - $ 1584 | § - $ - $ - - $ - $ - $ - $ 20.096
Subtotal Burdened Labor @ 1.00 $ 20,096
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60% Design Fee

Project Fee Proposal - VHB Engineers

Design Development

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769
712712020
Scope/Task Principal (PE) |Sr. Civil Engineer| Project Manager | Civil Designer | Civil Designer Sr. Planner Planner (AICP) Sr. Trans. Trans. Engineer | Trans. Planner Graphics Sr. Env. Scientist| Env. Scientist Admin Total
(EN) (AICP) Planner (PE)
|Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Desian Development
1__|Design Development Plans 20 8.0 240 120 420 10 89.0
2 System Analysis & Design 470
10 10.0 16.0 16.0 40
Subtotal Hours 3.0 18.0 40.0 28.0 46.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 1.0 136.0
Rate $ 22740 [ $ 164.84 | $ 127.811$ 11120 | § 108.88 | $ 17214 | $ 8497 [ 246.34 | § 114.69 | § 82.58 | § 68.93 [ § 183.62 | § 86.01 83.06
Subtotal Direct Labor $ 682.20 | § 296712 $ 511240 | § 311360 | § 500848 | § - $ - $ - $ - $ - $ - $ - $ - 83.06 S 16.966.86
Subtotal Burdened Labor @ 1.00 $  16,966.86
Project Fee Proposal - Phil Graham Landscape Architecture
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
Scope/Task Principal In | Project Designer | Project Manager Full Time Clerical Arborist Position Position Position Position Position Position Position Position Total
Charge Technical
|Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task |Desian Development
1 |Prepare 60% Construction Documents, Draft 20 26.0 7.0 50.0 85.0
Specifications & Cost Opinion
2 Provide Revisions to Documents Presented Per Directives 20 80 30 120 20
3 |Design Team Communications, Meetings & Workflow 2.0 6.0 8.0 4.0 20.0
Conformances
4 __|Deliver Task Documents in Required Format(s) 5.0 4.0 4.0 1 14.00
Subtotal Hours 6.00 45.00 22.00 70.00 1.00 - - - - - - 144.00
Rate $ 185.00 | § 135.00 | $ 105.00 | $ 75.00 [ § 45.00 | $ 125.00 | $ - $ - $ - $ - $ $ $ -
Subtotal Direct Labor $ 1.110.00 | § 6.075.00 | $ 2310.00 | § 5.250.00 | $ 45.00 | $ - $ - $ - $ - $ - $ $ $ - $__14.790.00
Subtotal Burdened Labor @ 1.00 $ 14,790.00
Project Fee Proposal - Walter P Moore
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/2712020
Scope/Task Principal Project Manager | Senior Engineer Engineer Graduate Technical Technical Position Position Position Position Position Position Position Total
Engineer Designer Modeller
|Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task |Desian Development
1__|Coordination Meetinas 20 6.0 40 40 16.0
2 |3-D Structural Analysis Model 4.0 10.0 8.0 220
3 |Beam, Column, Slab Design Development 12.0 12.0 240
4 __|Prepare General Notes 20 20
5 _|Prepare Specifications 20 4.0 6.0
6 __|Prepare Revit Model 10.0 239 33.9
7  |Prepare Design Development Drawings and Details 20 6.0 6.0 10.0 120 36.0
8 _|Foundation Options Study 20 6.0 80
Subtotal Hours 2.00 8.00 18.00 38.00 26.00 20.00 35.90 - 147.9
Rate $ 220.00 | § 190.00 | § 165.00 | $ 140.00 | $ 130.00 | $ 130.00 | $ 105.00 | $ $ $ $ $ $ -
Subtotal Direct Labor, $ 440.00 | § 1.520.00 | § 2970.00 | $ 5.320.00 | § 3.380.00 | § 2600.00 | $ 3.769.50 | $ $ $ $ $ $ - $ _ 19.999.50
Subtotal Burdened Labor @ 1.00 $ 19,999.50
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60% Design Fee

Project Fee Proposal - VoltAir (MEPFP)
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
Project Manager |  IT Director Sr. P i Sr. P i Sr. i Sr. Electrical IT Designer | | Administrative Position Position Position Position Position Position
Scope/Task Mech.anica\ Elec.lncal Designer Designer Total
Engineer Engineer
|Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Desian Development
1 _|Floor Plans 6.0 8.0 8.0 320 320 86.0
2 _|Legends 20 10 1.0 4.0 4.0 12.0
3 |Details 20 40 4.0 8.0 8.0 26.0
4 |Calculations 20 8.0 8.0 14.0 14.0 46.0
5__|Coordination (including Desian Meetings) 10.0 10.0 10.0 40 567 397
6 __|Specifications 20 8.0 8.0 240 420
7__|QAIQC 40 8.0 8.0 20 0.0 220
Subtotal Hours 28.00 - 47.00 47.00 64.00 63.67 - 24.00 - - - - - - 273.67
Rate $ 13585 | § 12266 | § 135.85 | 135.85 | $ 104.79 | § 104.79 | $ 4752 | $ 7542 [ $ $ $ $ $ -
Subtotal Direct Labor $ 3.803.80 | § - $ 6.384.95 | § 6.384.95 | § 6.706.56 | $ 6.671.98 | $ - $ 1.810.08 [ § - $ - $ - $ - $ - $ - $ 3176232
Subtotal Burdened Labor @ 1.00 $  31,762.32
Project Fee Proposal - VoltAir (Low Voltage)
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
Project Manager|  IT Director Sr. P i Sr. P i Sr. i Sr. Electrical IT Designer | | Administrative Position Position Position Position Position Position
Scope/Task Mech.anica\ Elec.mcal Designer Designer Total
Engineer Engineer
|Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task |Desian Development
1__|Floor Plans 40 18.0 220
2 _|Legends 1.0 7.0 8.0
3 _|Details 20 64 84
4 _|Calculations 20 0.0 20
5__|Coordination (including Desian Meetings) 0.0 4.67 4.7
6 |Specifications 40 4.0
7__|QAQC
Subtotal Hours - 13.00 - - - - 36.07 - - - - - - - 49.1
Rate $ 13585 | § 12266 | § 13585 | § 13585 | § 10479 | § 10479 | § 4752 | § 7542 | $ - $ - $ - $ - $ - $ -
Subtotal Direct Labor $ - $ 159470 | § - $ - $ - $ - $ 1.714.05 | § - - $ - $ - $ - $ - $ - $ 3,308.75
Subtotal Burdened Labor @ 1.00 $ 3,308.75
Project Fee Proposal - Siebein Associates, Inc.
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/2712020
Scope/Task Sr. Principal Principal Sr. Consultant6 |  Consultant 1 Position Position Position Position Position Position Position Position Position Position Total
Consultant 2 Consultant 4
Preconstruction/Estimating Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Desian Development
1__|Acoustical Criteria 2.0 2.0 8.0 8.0 200
2 |Acoustical Analysis for Reverberation and Finishes 20 4.0 240 30.0
3__|Acoustical Analysis for Sound Isolation and STC 3.0 40 240 31.0
Subtotal Hours 7.00 10.00 32.00 32.00 - - - - - - - - - - 81.0
Rate $ 27500 | § 210.00 | § 11000 | § 105.00 | § - $ - $ - $ - $ - $ - $ - $ - $ - $ -
Subtotal Direct Labor $ 1925 | § 2100 [ $ 3520 [§ 3.360 | § - $ - $ - $ - $ - $ - $ - $ - $ - $ - $ 10.905
Subtotal Burdened Labor @ 1.00 $ 10,905
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60% Design Fee

Project Fee Proposal - Beck Sustainability
Design Development
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
Director of Sustainability Position Position Position Position Position Position Position Position Position Position Position Position
Scope/Task Sustainability | Project Manager Total
Preconstruction/Estimating Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Desian Development
1 Drawing Reviews at 50% and 100% DD 4.00 8.00 12
2 Specification Review at 50% DD 4.00 31.00 35
3 Update LEED Checklist & Action ltems Matrix 1.00 4.00 5
4 Preliminary LEED Calculations 2.00 16.00 18
0
Subtotal Hours 11.00 59.00 70
Rate $ 185.00 | $ 135.00 | $ $ $ $ $ - $ $
Subtotal Direct Labor, $ 2035 S 7.965 [ $ $ $ $ $ - 18 $ S 10.000
Subtotal Burdened Labor @ 1.00 $ 10,000
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90% Design Fee EXHIBIT 'A4' - CONSTR DOC BACKUP

Project Fee Proposal - Beck Architecture, LLC.
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
ScopefTask Assoc. Project Sr. Project Project Sr Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord. Coord. Staff Precon Manag Position Position Position Position Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1 Sustainabilty Coordination 12 6 18
2 Site Design Completion and Coordination 2 12 14
3 Exterior Envelope Design Completion 4 12 36 52
4 Floor Plan Completion 8 36 44
5 Roof and Site Drainage Completion 36 36
6 Interiors Design Completion 2 8 14 24
7 Construction Drawing Documentation 270 336 606
8 Landscape Design Coordination 8 12 20
9 Structural Design Coordination 12 12
10 MEPFP Design Coordination 12 12
11 Acousitcal Coordination 12 12
12 Specification Coordination 16 12 28
13 QA/QC Process 4 12 16
14 Stakeholder Design Meetings 12 12 24
15 Document/ Distribute Meeting Minutes 18 18
16 Preliminary Plan Reivew / City Meetings 2 2 4
17 Assist with Grant Reporting 4 10 14
18 Project Management 36 36
Subtotal Hours 26 40 0 0 132 456 336 0 0 0 0 0 0 0 990
Rate $ 276.00 | § 256.00 | § 24800 | § 196.00 | § 188.00 | § 148.00 | § 132.00 | § 115.00 | § 195.00 | § 164.00 | $ - 18 - 18 - 18 -
Subtotal Direct Labor $ 7176 | § 10,240 | § - 18 - 18 24816 | § 67.488 | § 44352 | § - 18 - 18 - - 18 - 18 - 18 - $ 154,072
Subtotal Burdened Labor @ 1.00 $ 154,072
Project Fee Proposal - HC Beck, Ltd. (Preconstruction)
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
ScopefTask Assoc. Project Sr. Project Project Sr Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord. Coord. Staff Precon Manag Position Position Position Position Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1 0
Subtotal Hours 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Rate $ 276.00 | § 256.00 | § 24800 | § 196.00 | § 188.00 | § 148.00 | § 132.00 | § 115.00 | § 195.00 | § 164.00 | $ - 18 - 18 - 18 2
Subtotal Direct Labor $ - 18 - 18 - 18 - 18 - 18 - 18 - 18 - 18 - 18 - 18 - 18 - 18 - 18 = $ =
Subtotal Burdened Labor @ 1.00 $ -
Project Fee Proposal - Beck Architecture, LLC. (Interiors/ FF&E)
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
ScopefTask Assoc. Project Sr. Project Project Sr Project Project Tech Dir Of Sr Precon
Principal Principal Exec. Arch Arch Coord. Coord. Staff Precon Manag Position Position Position Position Total
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents 0
1 Interiors Finish Selection and Documentation 36 48 84
2 FF&E Selection and Doc ion 48 48 96
3 Construction Drawing Documentation 6 6
Subtotal Hours 0 0 0 84 0 6 % 0 0 0 0 0 0 0 186
Rate $ 276.00 | § 256.00 | § 248.00 | § 196.00 | § 188.00 | § 148.00 | § 13200 | § 115.00 | § 195.00 | § 164.00 | § - 18 - 18 - 18 -
Subtotal Direct Labor $ - $ ) - 1S 16.464 | § - $ 888 | § 12672 | § - 18 - 18 ) - 198 - 198 - 198 - $ 30,024
Subtotal Burdened Labor @ 1.00 $ 30,024
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90% Design Fee

Project Fee Proposal - VHB Engineers
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
ScopelTask Principal (PE) Sr. Civil Project Manager [ Civil Designer | Civil Designer Sr. Planner Planner (AICP) Sr. Trans. Trans. Engineer | Trans. Planner Graphics Sr. Env. Scientist| Env. Scientist Admin Total
Engineer (PE) (PE) (El) (AICP) Planner (PE)
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1 |Site Construction Plans 6.0 8.0 36.0 44.0 58.0 1.0 153.0
2 |Site Construction Specifications 4.0 1.0 4.0 4.0 13.0
3 |Local Site Permits 4.0 20 8.0 12.0 4.0 1.0 0.50 0.50 20 34.0
4 |State Site Permits 20 4.0 8.0 10.0 4.0 2.0 30.0
5 |Site Permit Processing 6.0 8.0 12.0 20.0 24.0 1.0 1.00 1.00 0.50 1.0 4.0 78.5
6 |Project Communication & Meetings - Permitting Phase 4.0 4.0 12.0 2.0 2.0 24.0
Subtotal Hours 26.0 27.0 80.0 88.0 92.0 0.0 20 0.0 1.5 1.5 0.0 0.5 1.0 13.0 332.5
Rate $ 22740 | $ 164.84 | § 127.81 | § 111.20 | § 108.88 | § 17214 | § 8497 [ $ 246.34 | $ 114.69 | § 8258 | § 68.93 | § 18362 | § 86.01 | $ 83.06
Subtotal Direct Labor $ 591240 | § 445068 | §  10.224.80 | § 9.78560 | §  10.016.96 | $ - 18 169.94 | § - |8 172.04 | § 12387 | § - |9 9181 § 86.01| § 1.079.78 42.113.89
Subtotal Burdened Labor @ 1.00 42,113.89
Project Fee Proposal - Phil Graham Landscape Architecture
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
ScopelTask Principal In | Project Designer | Project Manager Full Time Clerical Arborist Position Position Position Position Position Position Position Position Total
Charge Technical
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1 Prepare 95% Construction Documents, Proof Written 3 6 3 12 240
Specifications
2 |Provide Revisions to Documents Presented per Directives 1 2 2 1 6.0
3 |Prepare 100% Construction Documents, Final Written 1 4 2 9 16.0
Specifications
4 |Design Team Communications, Meetings & Workflow 15 25 5 2 11.0
Conformances
5 [Deliver Task Documents in Required Format(s) 4 2 3 1 10.0
Subtotal Hours 6.50 18.50 14.00 27.00 1.00 - - - - - - - - - 67
Rate $ 185.00 | § 135.00 | § 105.00 | § 75.00 | $ 45.00 | § 125.00 | § - |8 - |8 - 18 - 18 - 18 - 18 - 18 -
Subtotal Direct Labor $ 1,202.50 | § 2497.50 | $ 1,470.00 | § 2,025.00 | § 45.00 | § - 18 - 18 - 18 - 19 - 19 - |$ - 19 - 1S - 7,240.00
Subtotal Burdened Labor @ 1.00 7,240.00
Project Fee Proposal - Walter P Moore
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
ScopelTask Principal Project Manager | Senior Engineer Engineer Graduate Technical Technical Position Position Position Position Position Position Position Total
Engineer Designer Modeller
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1 |Coordination Meetings 20 6.0 6.0 4.0 18.0
2 |Complete 3-D Structural Analysis Model 6.0 12.0 16.0 340
3 |Complete Beam, Column, Slab Design Development 8.0 24.0 24.0 56.0
4 |Complete General Notes 4.0 4.0
5 |Complete Specifications 2.0 8.0 10.0
6 1100% Construction Documents - Revit Model 20.0 25.62 45.62
7 |Prepare Drawings for Permit Submittal 2.0 4.0 4.0 4.0 4.0 8.0 26.0
8 [Quality Control Review 2.0 2.0 2.0 8.0 8.0 8.0 8.0 38.0
Subtotal Hours 4.00 12.00 38.00 52.00 52.00 32.00 41.62 - - - - - - - 231.62
Rate $ 220.00 | $ 190.00 | § 165.00 | § 140.00 | § 130.00 | § 130.00 | § 105.00 | § - |8 - |8 - 19 - 19 - 19 - 19 -
Subtotal Direct Labor $ 880.00 | $ 2,280.00 | § 6.270.00 | § 7.280.00 | § 6.760.00 | § 4.160.00 | $ 437010 | § - 19 - |8 - |8 - 1S - 1S - 19 - 32,000.10
Subtotal Burdened Labor @ 1.00 32,000.10
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90% Design Fee

Project Fee Proposal - VoltAir (MEPFP)
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
Project Manager | IT Director Sr. Professional | Sr. Professional | Sr. Mechanical | Sr. Electrical IT Designer | | Administrative Position Position Position Position Position Position
Scope/Task Mechvanical Eleqrica\ Designer Designer Total
Engineer Engineer
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1__|MEP Construction Documents 0.0
2 |Floor Plans 8.0 12.0 12.0 72.0 72.0 176.0
3 |Legends 8.0 20 20 16.0 16.0 44.0
4 |Details 8.0 4.0 4.0 12.0 12.0 40.0
5 _|Finalize Calculations 8.0 8.0 8.0 8.0 8.0 40.0
6 [Coordination 8.0 10.0 10.0 24.0 24.0 76.0
7__|Specifications 8.0 20.0 20.0 8.0 8.0 28.0 92.0
8 [QAIQC 8.0 16.0 16.0 8.0 8.0 56.0
Subtotal Hours 56.00 - 72.00 72.00 148.00 148.00 - 28.00 524.0
Rate $ 135.85 | § 122.66 | § 135.85 | § 135.85 | § 104.79 | § 104.79 | § 4752 | § 7542 | $
Subtotal Direct Labor $ 7.607.60 | § - |8 9.781.20 | $ 978120 |$ 1550892 |  15508.92 | § - 18 2111.76 | $ 60.299.60
Subtotal Burdened Labor @ 1.00 60,299.60
Project Fee Proposal - VoltAir (Low Voltage)
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
Project Manager | [T Director Sr. Professional | Sr. Professional | Sr. Mechanical | Sr. Electrical IT Designer | | Administrative Position Position Position Position Position Position
Scope/Task Mech.anical Elegtrica\ Designer Designer Total
Engineer Engineer
Basic Design Services Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1 |MEP Construction Documents 0.0
2 |Floor Plans 8.0 48.0 56.0
3 |Legends 1.0 8.0 9.0
4 |Details 1.0 4.0 5.0
5 |Finalize Calculations 1.0 1.0
6 |Coordination 8.0 8.0 16.0
7__|Specifications 8.0 8.0
8 |QAIQC 0.0 0.0
Subtotal Hours - 27.00 - - - - 68.00 - 95.0
Rate $ 135.85 | § 12266 | § 135.85 | § 135.85 | § 10479 | § 10479 | § 4752 | $ 7542 | §
Subtotal Direct Labor $ - 1§ 331182 | § - |8 - 1§ - 1§ - 18 323136 | § - |8 6.543.18
Subtotal Burdened Labor @ 1.00 6,543.18
Copy of TBIC- Fee Worksheet_Final v3_Pinellas County.xlsx Page 3 of 4



90% Design Fee

Project Fee Proposal - Siebein Associates, Inc.
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
712712020
ScopelTask Sr. Principal Principal Sr. Consultant 6 |  Consultant 1 Position Position Position Position Position Position Position Position Position Position Total
Consultant 2 Consultant 4
Preconstruction/Estimating Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1 Analysis, specs and details for acoustical finishes 0
2 |Analysis, specs and details for sound isolation systems and STC 0
Subtotal Hours - - - - - - - - 0
Rate $ 275.00 | $ 210.00 | $ 110.00 | § 105.00 $
Subtotal Direct Labor $ - |9 - |9 - |9 - |9 - |9 - 18 - 18 $ $ $ $ $ - 1S =
Subtotal Burdened Labor @ 1.00 -
Project Fee Proposal -Beck Sustainability
Construction Documents
Tampa Bay Innovation Center #190-0140-NC (SS)
Beck Project #172769
7/27/2020
Director of Sustainability Position Position Position Position Position Position Position Position Position Position Position Position
Scope/Task Sustainability | Project Manager Total
Preconstruction/Estimating Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours
Task | Construction Documents
1 Drawing Reviews at 50% and 100% CD 4.00 8.00 12
2 Specification Back-Check Review at 50% CD 2.50 3
3 Update LEED Checklist & Action Items Matrix 2.00 6.00 8
4 Update, Finalize & Submit LEED Design Phase 4.00 14.00 18
Calculations/Dox ion to Jurisdiction
0
Subtotal Hours 10.00 30.50 - - - - - - - - - - - 41
Rate $ 185.00 | § 135.00 | $ - 19 - 19 - 19 - 19 - 19 - |$ - |$ - |$ - |8 - |8 - |8
Subtotal Direct Labor $ 1,850 | § 4118 |8 - |8 - |8 - |8 - 1§ - 1§ - 1§ - 1§ - 1§ - 18 - 18 - 1S 5,968
Subtotal Burdened Labor @ 1.00 5,968
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BECLK

THINK.
DESIGN.
BUILD.

EXHIBIT B
ARCHITECTURE HOURLY BILLING RATE AND REIMBURSABLE SCHEDULE
Beck Architecture, LLC Doc. 2018v.1

Hourly Rates

PRINCIPAL: $276
ASSOCIATE PRINCIPAL: $ 256
PROJECT EXECUTIVE: $248
SR. PROJECT MANAGER/SR. PROJECT ARCHITECT/SR. DESIGNER: $196
PROJECT MANAGER/PROJECT ARCHITECT/PROJECT DESIGNER: $188
SENIOR PROJECT COORDINATOR/PROJECT DESIGNER: $148
PROJECT COORDINATOR: $132
OTHER TECHNICAL STAFF: $115
DIRECTOR OF PRECONSTRUCTION: $195
SENIOR PRECONSTRUCTION MANAGER: $164

Reimbursables
Reimbursable expenses are in addition to compensation for basic and additional services and include actual expenditures made
by architectural staff or any professional consultants in the interest of the project. These expenses are defined as the following:

1. Costs of transportation and lodging while traveling outside the Tampa Bay Metropolitan Statistical Area in connection
with the project (including mileage at the most current IRS-approved rates).

220 WEST 7TH AVENUE, SUITE 200, TAMPA, FLORIDA 33602 | 813 282 3900



BECK

THINK.

DESIGN.

BUILD.

EXHIBIT B
SUSTAINABILITY GROUP HOURLY BILLING RATE SCHEDULE
HC Beck, Ltd.

Hourly Rates
DIRECTOR OF SUSTAINABILITY: $185
SUSTAINABILITY PROJECT MANGER: $135

1601 ELM STREET, SUITE 2800, DALLAS, TEXAS 75201 1214 303 6200
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EXHIBIT B Vhb

Vanasse Hangen Brustlin, Inc.
HOURLY BILLING RATES

The following are the hourly rates proposed for VHB'S various employee classifications for the Pinellas
County project titled "Tampa Bay Innovation Center Incubator — Professional Architectural Services 190-0140-
NC (55)". The hourly rates include all labor, direct/indirect overhead, margins/profits, customary expenses
such as copies, postage, etc., and travel within the Tampa Bay Metropolitan Statistical Area.

Principal (PE) $227.40
Sr. Civil Engineer (PE) $164.84
Project Manager (PE) $127.81
Civil Designer (El) $111.20
Civil Designer $108.88
Sr. Planner (AICP) $172.14
Planner (AICP $84.97
Sr. Trans. Planner $246.34
Trans. Engineer (PE) $114.69
Trans. Planner $82.58
Graphics $68.93
Sr. Env. Scientist $183.62
Env. Scientist $86.01
Admin $83.06

Vanasse Hangen Brustlin, Inc. (VHB)

Signature: QC w Date: May 12, 2020

Name: John A. Eveland, P.E. Title: Associate

501 E Kennedy Blvd

Suite 1010
Engineers | Scientists | Planners | Designers Tampa, FL 33602

P 813.327.5450

vhb\gbl\prop\Orlando\81129.20 Pinellas Co TBIC Eng Svc\Draft Contracts\EXHIBIT A F 813.209.2365
r1.docx



299 Dr. Martin Luther King Jr. St. N.

G eo rge F ° YO u ng’ I n C ° St. Petersburg, Florida 33701

. - : P . Phone: (727) 822-4317
Turning Vision into Reality Since 1919 WG OTEE N GURE, COM

CIVIL & TRANSPORTATION ENGINEERING | ECOLOGY | GIS | LANDSCAPE ARCHITECTURE | PLANNING | SURVEYING | SUBSURFACE UTILITY ENGINEERING

EXHIBIT B

George F. Young, Inc.
HOURLY BILLING RATES

The following are the hourly rates proposed for George F. Young, Inc. various employee
classifications for the Pinellas County project titled "Tampa Bay Innovation Center Incubator
= Praofessional Architectural Services 190-0140- NC (SS)". The hourly rates include all labor,
direct/indirect overhead, margins/profits, customary expenses such as copies, postage, etc.,
and travel within the Tampa Bay Metropolitan Statistical Area.

Senior PSM $134.24
Two Person Survey Team $121.66
CADD Technician $81.81

George F. Young, Inc.

Signature: ;/Q/ Date: May 18, 2020

Name: Nicholas M. Circello, PSM Title:  V.P. Survey

GAINESVILLE B LAKEWOOD RANCH B ORLANDO B ST. PETERSBURG B TAMPA

Passionately committed to Integrity, Quality & Service
Pagelof1



NOVA

EXHIBIT B
NOVA Engineering and Environmental, LLC
HOURLY BILLING RATES

The following are the hourly rates proposed for NOVA’S various employee classifications. The
hourly rates include all labor, direct/indirect overhead, margins/profits, customary expenses
such as copies, postage, etc., and travel within the Tampa Bay Metropolitan Statistical Area.

Principal $220.00
PE/Senior Project Manager $135.00
Project Manager $120.00
CADD $ 7500
Staff Engineer % 85.00
Field Engineering Technician | $ 75.00
Administrative & 75.00

NOVA Engineering & Environmental LLC

s d
Signature: e Date: May 18, 2020

Name: Brian Schnier Title: Business Unit Manager

PROFESSIONAL | PRACTICAL | PROVEN
4524 Oak Fair Boulevard, Suite 200, Tampa, Florida 33610
t. 813.623.3100 / f. 813.623.3545 / usanova.com



(V7
Phil Graham crLEmATING 5 1)

LANDSCAPE ARCHITECTURE

535 Central Avenue
St. Petersburg, FL 33701 T/ 727.821.5225 PhilGrahamLA.com

Fee Rates — Public Sector

BY PROJECT ROLE HOURLY RATE
Principal-in-Charge $185.00
Lead Designer $135.00
Project Manager $105.00
Full Time Technical S 75.00
Administration S 45.00

LANDSCAPE ARCHITECTURE | PLANNING | URBAN DESIGN | LAND STRATEGIES | PROPERTY ENHANCEMENT | SUSTAINABLE PLACEMAKING



Code Consultants, Inc.

EXHIBIT B

Tampa Bay Innovation Center Project

Hourly Rates

Position Fully Loaded
Rates
Accessibility Director $200.00
Manager $180.00
Sr. Consultant $160.00
Consultant $140.00
Graphics Technician $90.00

™

CODE CONSULTANTS, INC.

2043 Woodland Pkwy, Suite 300
St. Louis, Missouri 63146
314-991-2633 phone

The Fire Protection and
Life Safety Experts

® Code Consultation

™ Fire and Egress Modeling
® Accessibility Consultation
® Fire Sprinkler Design

= Fire Alarm Design

® |nformation and Communications
Technology



s
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Exhibit B

BILLING RATE SCHEDULE
Structural Engineering

Category Rate
Principal/Senior Project Manager_ $220.00
Project Manager $190.00
Senior Engineer $165.00
ENgineer $140.00
Graduate Engineer $130.00
Senior Field Representative $105.00
Senior Technical Designer____ $160.00
Technical Designer. $130.00
Graduate Technical Designer $115.00
Senior Technical Modeler $135.00
Technical Modeler $105.00
Senior Administrative Assistant $115.00

Administrative Assistant $90.00



Date:

Name of Services:
Name of Firm: Vo

MEPF Engineering

Itair Consulting Engineers, Inc

Personnel Hourly Rates
Billing Rates

Title Rates
Principal 197.16
Engineering Director 183.38
IT Director 122.66
Senior Professional Engineer 135.85
Engineer | 83.35
Engineer Il 100.14
Senior Designer 104.79
IT Designer | 47.52
BIM Manager 106.72
CADD 106.72
Clerical 75.42




S I E B E I N Siebein Associates, Inc.

Consultants in Architectural and Environmental Acoustics

A C O U S T I C 625 NW 60™ Street, Suite C Gainesville, Florida 32607

e TR e RO e Telephone - (352) 331-5111 Facsimile: (352) 331-0009

May 20, 2020
Tampa Bay Innovation Hub Incubator project

St. Petersburg, Florida
Beck Architecture, LLC

Table 1. Siebein Associates, Inc. Hourly Billing Rates

Person Hourly rate

Senior Principal Consultant 2
Principal Consultant 4
Senior Consultant 1

Senior Consultant 6
Consultant 1

Consultant 2

Administrative 4

Technical Staff 3

275.00 per hour
210.00 per hour
150.00 per hour
110.00 per hour
105.00 per hour
100.00 per hour

65.00 per hour

45.00 per hour

P AP BHHPHPH

Members of the American Institute of Architects, Acoustical Society of America, Institute of Noise Control Engineers,
National Council of Acoustical Consultants, American Society for Testing and Materials, and the American Society of
Heating, Refrigerating and Air-Conditioning Engineers.
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OFFICE OF
Kathleen Peters COUNTY ADMINISTRATOR

Karen Williams Seel
Kenneth T. Welch

BOARD OF COUNTY

:,g Pinellas(
eeme (ounty
Janet €. Long THE

8arry A. Burton
County Administrator

Mr. H. Philip Paradice, Jr., Regional Director
U.S. Department of Commerce

Economic Development Administration

401 West Peachtree St., NW, Suite 1820
Atlanta, GA 30308-3510

RE: EDA Investment No. 04-79-07380
Dear Mr. Paradice:

CERTIFICATION FOR AWARDS OVER $5 MILLION FROM THE UNITED STATES ECONOMIC
DEVELOPMENT ADMINISTATION

{1} Pinellas County certifies that it has filed all Federal tax returns required during the three years
preceding this certification;

{2) Pinellas County certifies that it has not been convicted of a criminal offense under the Internal
Revenue Code of 1986, as amended; and

(3) Pinellas County certifies that it has not been notified, more than 90 days prior to this
certification, of any Federal tax assessment for which liability remains unsatisfied, unless the
assessment is the subject of an installment agreement or offer in compromise that has been
approved by the Internal Revenue Service and is not in default, or the assessment is the
subject of a non-frivolous administrative or judicial proceeding.

o Ko Witlians Seat

Karen Williams Seel
Chairperson, Board of County Commissioners
(727) 464-3278

2n
kseel@pinellascounty.org i ey
b_\: : _"\\ ‘_\Xl i ‘Ul’r.?f";, ‘r‘{’—
Date: %\ Q-O 1? :‘5 {L o, " ., "',‘Ur} ":,
- ' e B
Q) A
O ey e
ATTEST: KEN BURKE CLERK - . © T Al -
; 1O st bk &
By: w B
K - N a =
Deputy Clerk A IR
v, A s tEa et __,\r;,‘\‘ " Pinellas County Administration
J},“"-f IS PR 315 Court St. « Room 601
# e d

B Clearwater, FL 33756
Main: {727) 464-3485

FAX: (727) 464-4384

VITDD: (727) 464-4062
www.pinellascounty.org

¥ ) ath
CRPprguuie












































































































































































































































































































CERTIFICATE OF TRAINING COMPLETION :3:?)

The undersigned has fully and completely reviewed this training on behalf of the proposer/awardee, understands
the information presented in this training, and has the authority to make this certification as the awardee. The
undersigned understands providing false or misleading information during any part of the proposal, award, or

performance phase of an EDA assistance award may result in criminal, civil or administrative sanctions, including

but not limited to: fines, restitution, and/or imprisonment under 18 U.S.C. § 1001; treble damages and civil
penalties under the False Claims Act, 31 U.S.C. § 3729 et seq.; civil recovery of award funds; suspension and/or
debarment from all federal procurement and non-procurement transactions, FAR Part 9.4 or 2 CFR Part 180;
and other administrative remedies including termination of active EDA assistance awards.

%{)/J/V\.. L\)J‘U"WMSUA ?]Qo/l‘?
Signature Date
Karen Williams Seel Return signed with executed Award Documents,
Name a separate Certification is required for each _
Authorized Signer on the Award .

Pinellas County Board of This Certification must be S|gh gh bf Ifhe same
County Commissioners Individual(s) executmg theAWal‘d (CIEY-“}S‘O)
Eneity Mame T KEN BURKE, Or.EFl ‘“‘;"‘C’ may 2t

ATT oo ™3
Chair % “@J 26 Sk L. w3
Position Title Dopoty Glok .. "zf’ : L SE

’/J J'r""'j" 1 A ‘“s

EDA Award Number 04-79-07380 ‘s Qertificate One

Ui Depdrtment of Commerce | Officeof inspector General




190-0140-NC (SS)

SECTION C = LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS

1. INSURANCE:

a)

b)

c)

d)

If Consultant does not currently meet insurance requirements, Consultant shall also include
verification from their broker or agent that any required insurance not provided at that time of
submittal will be in place within 10 days after award recommendation.

Consultant shall email certificate that is compliant with the insurance requirements to
ssteele@pinellascounty.org .If certificate received with bid was a compliant certificate no
further action may be necessary. The Certificate(s) of Insurance shall be signed by authorized
representatives of the insurance companies shown on the Certificate(s). A copy of the
endorsement(s) referenced in paragraph d) for Additional Insured shall be attached to
the certificate(s) referenced in this paragraph.

No work shall commence at any project site unless and until the required Certificate(s) of
Insurance are received and approved by the County. Approval by the County of any
Certificate(s) of Insurance does not constitute verification by the County that the insurance
requirements have been satisfied or that the insurance policy shown on the Certificate(s) of
Insurance is in compliance with the requirements of the Agreement. County reserves the right
to require a certified copy of the entire insurance policy, including endorsement(s), at any time
during the RFP and/or contract period.

All policies providing liability coverage(s), other than professional liability and workers
compensation policies, obtained by the Consultant and any subcontractors to meet the
requirements of the Agreement shall be endorsed to include Pinellas County a Political
subdivision of the State of Florida as an Additional Insured.

If any insurance provided pursuant to the Agreement expires, or cancels prior to the completion
of the work you will be notified by CTrax, the authorized vendor of Pinellas County. Upon
notification, renewal certificate(s) of Insurance and endorsement(s) should be furnished to
Pinellas County Risk Management at InsuranceCerts@pinellascounty.org and to CTrax c/o JDi
Data at PinellasSupport@jdidata.com by the Consultant or their agent prior to the expiration
date

(1) Consultant shall also notify County within twenty-four (24) hours after receipt, of any
notices of expiration, cancellation, nonrenewal or adverse material change in coverage
received by said Consultant from its insurer. Notice shall be given by email to Pinellas
County Risk Management at InsuranceCerts@pinellascounty.org Nothing contained
herein shall absolve Consultant of this requirement to provide notice.

(2) Should the Consultant, at any time, not maintain the insurance coverages required herein,
the County may terminate the Agreement, or at its sole discretion may purchase such
coverages necessary for the protection of the County and charge the Consultant for such
purchase or offset the cost against amounts due to Consultant for services completed. The
County shall be under no obligation to purchase such insurance, nor shall it be responsible
for the coverages purchased or the insurance company or companies used. The decision
of the County to purchase such insurance shall in no way be construed to be a waiver of
any of its rights under the Agreement.

The County reserves the right, but not the duty, to review and request a copy of the Contractor’s
most recent annual report or audited financial statement when a self-insured retention (SIR) or
deductible exceeds $50,000.


mailto:ssteele@pinellascounty.org
mailto:InsuranceCerts@pinellascounty.org
mailto:PinellasSupport@jdidata.com
mailto:InsuranceCerts@pinellascounty.org

190-0140-NC (SS)

SECTION C = LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS

)

h)

If subcontracting is allowed under this RFP, the Prime Consultant shall obtain and maintain, at
all times during its performance of the Agreement, insurance of the types and in the amounts
set forth; and require any subcontractors to obtain and maintain, at all times during its
performance of the Agreement, insurance limits as it may apply to the portion of the Work
performed by the subcontractor; but in no event will the insurance limits be less than $500,000
for Workers’ Compensation/Employers’ Liability, and $1,000,000 for General Liability and Auto
Liability if required below.

(1) All subcontracts between Consultant and its subcontractors shall be in writing and may be
subject to the County’s prior written approval. Further, all subcontracts shall (1) require
each subcontractor to be bound to Consultant to the same extent Consultant is bound to
the County by the terms of the Contract Documents, as those terms may apply to the
portion of the Work to be performed by the subcontractor; (2) provide for the assignment
of the subcontracts from Consultant to the County at the election of Owner upon
termination of the Contract; (3) provide that County will be an additional indemnified party
of the subcontract; (4) provide that the County will be an additional insured on all insurance
policies required to be provided by the subcontractor except workers compensation and
professional liability; (5) provide waiver of subrogation in favor of the County and other
insurance terms and/or conditions as outlined below; (6) assign all warranties directly to
the County; and (7) identify the County as an intended third-party beneficiary of the
subcontract. Consultant shall make available to each proposed subcontractor, prior to the
execution of the subcontract, copies of the Contract Documents to which the subcontractor
will be bound by this Section C and identify to the subcontractor any terms and conditions
of the proposed subcontract which may be at variance with the Contract Documents.

Each insurance policy and/or certificate shall include the following terms and/or conditions:

(1) The Named Insured on the Certificate of Insurance and insurance policy must match the
entity’s name that responded to the solicitation and/or is signing the agreement with the
County. If Consultant is a Joint Venture per Section A. titled Joint Venture of this RFP,
Certificate of Insurance and Named Insured must show Joint Venture Legal Entity name
and the Joint Venture must comply with the requirements of Section C with regard to limits,
terms and conditions, including completed operations coverage.

(2) Companies issuing the insurance policy, or policies, shall have no recourse against County
for payment of premiums or assessments for any deductibles which all are at the sole
responsibility and risk of Contractor.

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus,
Commissions, Divisions, Departments and Constitutional offices of County and individual
members, employees thereof in their official capacities, and/or while acting on behalf of
Pinellas County.

(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently
held by County or any such future coverage, or to County's Self-Insured Retentions of
whatever nature.

(5) All policies shall be written on a primary, non-contributory basis.

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for
either workers compensation or commercial general liability shall have a list of covered
employees certified by the leasing company attached to the Certificate(s) of Insurance. The
County shall have the right, but not the obligation to determine that the Consultant is only
using employees named on such list to perform work for the County. Should employees
not named be utilized by Consultant, the County, at its option may stop work without penalty
to the County until proof of coverage or removal of the employee by the contractor occurs,
or alternatively find the Consultant to be in default and take such other protective measures
as necessary.
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(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation in
favor of Pinellas County from both the Consultant and subcontractor(s).

i)  The minimum insurance requirements and limits for this Agreement, which shall remain in effect
throughout its duration and for two (2) years beyond final acceptance for projects with a
Completed Operations exposure, are as follows:

(1) Workers’ Compensation Insurance

Limit Florida Statutory

Employers’ Liability Limits

Per Employee $ 500,000
Per Employee Disease $ 500,000
Policy Limit Disease $ 500,000

(2) Commercial General Liability Insurance including, but not limited to, Independent
Contractor, Contractual Liability Premises/Operations, Products/Completed Operations,
and Personal Injury.

Limits
Combined Single Limit Per Occurrence $ 1.000,000
Products/Completed Operations Aggregate $ 2,000,000
Personal Injury and Advertising Injury $ 1,000,000
General Aggregate $ 2,000,000

(3) Professional Liability (Errors and Omissions) Insurance with at least minimum limits as
follows. If “claims made” coverage is provided, “tail coverage” extending three (3) years
beyond completion and acceptance of the project with proof of “tail coverage” to be
submitted with the invoice for final payment. In lieu of “tail coverage”, Consultant may
submit annually to the County, for a three (3) year period, a current certificate of insurance
providing “claims made” insurance with prior acts coverage in force with a retroactive date
no later than commencement date of this contract.

Limits

Each Occurrence or Claim $ 2,000,000
General Aggregate $ 2,000,000

For acceptance of Professional Liability coverage included within another policy required
herein, a statement notifying the certificate holder must be included on the certificate of
insurance and the total amount of said coverage per occurrence must be greater than or
equal to the amount of Professional Liability and other coverage combined.

(4) Property Insurance Consultant will be responsible for all damage to its own property,
equipment and/or materials.






