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IN WITNESS WHEREOF, the parties hereto, or their lawful representatives, have executed 
this Agreement on the day and year set forth next to their signatures below. 

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT 

By:, ______________________ _ 
Amanda Rice, P.E. 
Assistant Executive Director 

Date 

COOPERATIVE FUNDING AGREEMENT (Type 3) 
BETWEEN THE 

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT 
AND 

PINELLAS COUNTY 
FOR 

JOE'S CREEK MODEL UPDATE. ALTERNATIVES ANALYSIS AND FEASIBILITY STUDY (0196) 
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 PINELLAS COUNTY, by and through its Board of COUNTY Commissioners

By: ______________________________________________

Name: Dave Eggers_________     Date: _________

Title:  Chair________________

ATTEST:
Ken Burke, Clerk of the Circuit Court

________________________________
Deputy Clerk  

Date: __________ 

January 26, 2021

January 26, 2021

 APPROVED AS TO FORM 

         By: ________________________ 

 Office of the County Attorney 

Brendan Mackesey
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PROJECT SCHEDULE 

DESCRIPTION COMMENCE COMPLETE 
Model Refinement 04/01/2021 04/30/2022 
Draft Preliminary Engineering Report 06/30/2022 08/30/2022 
Final Preliminary Engineering Report 08/30/2022 07/31/2023 

Additional task deadlines contained in the performance schedules of the consultant and 
contractor contracts will be incorporated herein by reference. 

PROJECT BUDGET 

DESCRIPTION DISTRICT COOPERATOR TOTAL 
Model Refinement $125,000 $125,000 $250,0000 
Draft Preliminary Engineering Report $160,000 $160,000 $320,0000 
Final Preliminary Engineering Report $75,000 $75,000   $150,000 
TOTAL $360,000 $360,000 $720,000 
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