



# Pinellas County

## Staff Report

---

File #: 15-933, Version: 1

---

### **Subject:**

Award of bid to Wharton-Smith, Inc. for the Logan Pump Station modification project.

### **Recommended Action:**

Approve the award of bid to Wharton-Smith, Inc. to renovate the Logan Pump Station mechanical pumping system.

Bid No. 156-0118-CP(DF); in the amount of \$4,838,000.00 on the basis of being the lowest responsive, responsible bid meeting specifications; all work is expected to be completed within five hundred forty (540) consecutive calendar days. Chairman to sign and Clerk of Court to attest.

### **Strategic Plan:**

Practice Superior Environmental Stewardship

3.3 Protect and improve the quality of our water, air and other natural resources

Foster Continual Economic Growth and Vitality

4.4 Invest in infrastructure to meet current and future needs

Deliver First Class Services to the Public and Our Customers

5.2 Be responsible stewards of the public's resources

5.3 Ensure effective and efficient delivery of county services and support

### **Summary:**

The purpose of this project is to reconstruct the Logan Pump Station mechanical pumping system. The pumps are past their useful service life and water demand projections have changed system pressures requiring a need for new pump specifications. Additionally, the water disinfection system at the Logan Pump Station will be upgraded from gaseous chlorine to liquid sodium hypochlorite (bleach).

### **Background Information:**

Logan Pump Station is one (1) of five (5) pumping stations within the Pinellas County Water System. It was constructed over forty (40) years ago and this is the first major renovation to the mechanical pumping system. Work will be constructed on-site, independent from the existing Administration Building, to facilitate future improvement projects to the facility.

### **Fiscal Impact:**

Estimated expenditure not to exceed: \$4,838,000.00

Funding is derived from the Utilities Department Water Enterprise Fund.

### **Staff Member Responsible:**

James Dulaney, Interim Director, Utilities

Joe Lauro, Director, Purchasing

**Partners:**

N/A

**Attachments:**

Agreement  
Bid Tabulation Summary  
Project Location Map