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SERVICES AGREEMENT 

THIS SERVICES AGREEMENT ("Agreement") is made as of thi& day ~~1 ("Effective 
Date"), by and between Pinellas County, a political subdivision of the State of Florida ("County"), and 
Environmental Science Associates, (ESA), 4200 West Cypress St. Suite 450 Tampa, FL 33607 ("Contractor") 
(individually, "Party," collectively, "Parties"). 

W I T N E S S E T H: 

WHEREAS, the County requested proposals pursuant to 167-0062-P (JJ) ("RFP") for Airport Master Plan 
services; and 

WHEREAS, based upon the County's assessment of Contractor's proposal, the County selected the Contractor 
to provide the Services as defined herein; and 

WHEREAS, Contractor represents that it has the experience and expertise to perform the Services as set forth 
in this Agreement. 

NOW, THEREFORE, in consideration of the above recitals, the mutual covenants, agreements, terms and 
conditions herein, and other good and valuable consideration, the receipt and sufficiency of which is hereby mutually 
acknowledged, the Parties agree as follows: 

1. Definitions. 

A. "Agreement" means this Agreement, including all Exhibits and Attachments, which are expressly 
incorporated herein by reference, and any amendments thereto. 

B. "County Confidential Information" means any County information deemed confidential and/or exempt 
from Section 119 .07, Florida Statutes, and Section 24( a), Article 1 of the Florida Constitution, or other applicable 
law, including, but not limited to, data or information provided by the St. Pete -Clearwater International Airport 
(PIE), and any other information designated in writing by the County as County Confidential Information. 

C. "Contractor Confidential Information" means any Contractor information that is designated as 
confidential and/or exempt by Florida's public records law, including information that constitutes a trade secret 
pursuant to Chapter 688, Florida Statutes, and is designated in this Agreement or in writing as a trade secret by 
Contractor (unless otherwise determined to be a public record by applicable Florida law). Notwithstanding the 
foregoing, Contractor Confidential Information does not include information that: (i) becomes public other than 
as a result of a disclosure by the County in breach of the Agreement; (ii) becomes available to the County on a 
non-confidential basis from a source other than Contractor, which is not prohibited from disclosing such 
information by obligation to Contractor; (iii) is known by the County prior to its receipt from Contractor without 
any obligation or confidentiality with respect thereto; or (iv) is developed by the County independently of any 
disclosures made by Contractor. 

D. "Contractor Personnel" means all employees of Contractor, and all employees of subcontractors of 
Contractor, including, but not limited to temporary and/or leased employees, who are providing the Services at 
any time during the project term. 
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E. "Services" means the work, duties and obligations to be carried out and performed safely by Contractor 
under this Agreement, as described throughout this Agreement and as specifically described in Exhibit A 
("Statement of Work") attached hereto and incorporated herein by reference. As used in this Agreement, 
Services shall include any component task, subtask, service, or function inherent, necessary, or a customary part 
of the Services, but not specifically described in this Agreement, and shall include the provision of all standard 
day-to-day administrative, overhead, and internal expenses, including costs of bonds and insurance as required 
herein, labor, materials, equipment, safety equipment, products, office supplies, consumables, tools, postage, 
computer hardware/software, telephone charges, copier usage, fax charges, travel, lodging, and per diem and all 
other costs required to perform Services except as otherwise specifically provided in this Agreement. 

2. Conditions Precedent. This Agreement, and the Parties' rights and obligations herein, are contingent upon 
and subject to the Contractor securing and/or providing the performance security, if required in Section 3, and the 
insurance coverage(s) required in Section 13, within ten (10) days of the Effective Date. No Services shall be 
performed by the Contractor and the County shall not incur any obligations of any type until Contractor satisfies 
these conditions. Unless waived in writing by the County, in the event the Contractor fails to satisfy the conditions 
precedent within the time required herein, the Agreement shall be deemed not to have been entered into and shall be 
null and void. 

3. Services. 

A. Services. The County retains Contractor, and Contractor agrees to provide the Services. All Services shall 
be performed to the satisfaction of the County, and shall be subject to the provisions and terms contained herein 
and the Exhibits attached hereto. The Contractor is also advised that this Services Agreement is subject to the 
approval of the Federal Aviation Administration (FAA) and the Florida Department of Transportation (FOOT) 
and the Contract Provisions as shown in Attachment B and Attachment C are applicable to this Agreement. 

B. Services Requiring Prior Approval. Contractor shall not commence work on any Services requiring prior 
written authorization in the Statement of Work without approval from the Airport Director. 

C. Additional Services. From the Effective Date and for the duration of the project, the County may elect to 
have Contractor perform Services that are not specifically described in the Statement of Work attached hereto 
but are related to the Services ("Additional Services"), in which event Contractor shall perform such Additional 
Services for a negotiated fee based on the assignment.. Contractor shall commence performing the applicable 
Additional Services promptly upon receipt of written approval as provided herein. 

D. De-scoping of Services. The County reserves the right, in its sole discretion, to de-scope Services upon 
written notification to the Contractor by the County. Upon issuance and receipt of the notification, the Contractor 
and the County shall enter into a written amendment reducing the appropriate Services Fee for the impacted 
Services by a sum equal to the amount associated with the de-scoped Services as defmed in the payment schedule 
in this Agreement, if applicable, or as determined by mutual written consent of both Parties based upon the scope 
of work performed prior to issuance of notification. 

E. Independent Contractor Status and Compliance with the Immigration Reform and Control Act. 
Contractor is and shall remain an independent contractor and is neither agent, employee, partner, nor joint 
venturer of County. Contractor acknowledges that it is responsible for complying with the provisions of the 
Immigration Reform and Control Act of 1986 located at 8 U.S.C. 1324, et seq, and regulations relating thereto, 
as either may be amended from time to time. Failure to comply with the above provisions shall be considered a 
material breach of the Agreement. 

F. Non-Exclusive Services. This is a non-exclusive Agreement. During the term of this Agreement, and any 
extensions thereof, the County reserves the right to contract for another provider for similar services as it 
determines necessary in its sole discretion. 

G. Project Monitoring. During the term of the Agreement, Contractor shall cooperate with the County, either 
directly or through its representatives, in monitoring Contractor's progress and performance ofthis Agreement. 
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4. Term of Agreement. 

A. Initial Term. The term of this Agreement shall commence on the Effective Date; and shall remain in full 
force and for 720 calendar days, or until termination of the Agreement, whichever occurs first. 

B. Term Extension. The Parties may extend the term of this Agreement for two G) additional six(§) month 
period(s) pursuant to the same terms, conditions, and pricing set forth in the Agreement by mutually executing 
an amendment to this Agreement, as provided herein. 

5. Compensation and Method of Payment. 

A. Services Fee. As total compensation for the Services, the County shall pay the Contractor the sums as 
provided in this Section 5 ("Services Fee"), pursuant to the terms and conditions as provided in this Agreement. 
It is acknowledged and agreed by Contractor that this compensation constitutes a limitation upon County's 
obligation to compensate Contractor for such Services required by this Agreement, but does not constitute a 
limitation upon Contractor's obligation to perform all of the Services required by this Agreement. In no event 
will the Services Fee paid exceed the not-to-exceed sums set out in subsections 5.B. and C., unless the Parties 
agree to increase this sum by written amendment as authorized in Section 21 of the Agreement. 

B. The County agrees to pay the Contractor the not-to-exceed sum of $1,801,650.00, for Services completed 
and accepted as provided in Section 15 herein if applicable. Invoices may be submitted monthly and will be 
based on the progress or percent complete of the major task elements included in the Statement of Work 
(Attachment A). 

C. Additional Services. The County shall pay the Contractor a negotiated fee based on the additional 
assignment(s) authorized by the County. The total of these assignments will not exceed a total sum of 
$100,000.00. All man hours are billed per the established and agreed hourly rates. The hourly rates are 
fully loaded and include all labor, overhead, expenses and profit of any nature including travel within the 
Tampa Bay Metropolitan Statistical area. Travel outside of that area will be reimbursed in accordance with 
Section 112.061 F.S. 

D. Travel Expenses. The Services Fee includes all travel, lodging and per diem expenses incurred by 
Contractor in performing the Services. 

E. Taxes. Contractor acknowledges that the County 1s not subject to any state or federal sales, 
use, transportation and certain excise taxes. 

F. Payments. Contractor shall submit invoices for payments due as provided herein and authorized 
reimbursable expenses incurred with such documentation as required by County. Invoices shall be submitted to 
the designated person as set out in Section 18 herein; 
For time and materials Services, all Contractor Personnel shall maintain logs of time worked, and each invoice 
shall state the date and number of hours worked for Services authorized to be billed on a time and materials 
basis. All payments shall be made in accordance with the requirements of Section 218.70 et seq., Florida 
Statutes, "The Local Government Prompt Payment Act." The County may dispute any payments invoiced by 
Contractor in accordance with the County's Invoice Payments Dispute Resolution Process established in 
accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with 
the County's Dispute Resolution Process. 

6. Personnel. 

A. Qualified Personnel. Contractor agrees that each person performing Services in connection with this 
Agreement shall have the qualifications and shall fulfill the requirements set forth in this Agreement. 
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B. Approval and Replacement of Personnel. The County shall have the right to approve all Contractor 
Personnel assigned to provide the Services, which approval shall not be unreasonably withheld. Prior to 
commencing the Services, the Contractor shall provide at least ten (10) days written notice of the names and 
qualifications of the Contractor Personnel assigned to perform Services pursuant to the Agreement. Thereafter, 
during the term of this Agreement, the Contractor shall promptly and as required by the County provide written 
notice of the names and qualifications of any additional Contractor Personnel assigned to perform Services. The 
County, on a reasonable basis, shall have the right to require the removal and replacement of any of the 
Contractor Personnel performing Services, at any time during the term of the Agreement. The County will notify 
Contractor in writing in the event the County requires such action. Contractor shall accomplish any such removal 
within forty-eight ( 48) hours after receipt of notice from the County and shall promptly replace such person with 
another person, acceptable to the County, with sufficient knowledge and expertise to perform the Services 
assigned to such individual in accordance with this Agreement. In situations where individual Contractor 
Personnel are prohibited by applicable law from providing Services, removal and replacement of such Contractor 
Personnel shall be immediate and not subject to such forty-eight (48) hour replacement timeframe and the 
provisions of Section 7. A. I. shall apply if minimum required staffing is not maintained. 

7. Termination. 

A. Contractor Default Provisions and Remedies of County. 

1. Events of Default. Any of the following shall constitute a "Contractor Event of Default" hereunder: 
(i) Contractor fails to maintain the staffing necessary to perform the Services as required in the Agreement, 
fails to perform the Services as specified in the Agreement, or fails to complete the Services within the 
completion dates as specified in the Agreement; (ii) Contractor breaches Section 9 (Confidential 
Information); (iii) Contractor fails to gain acceptance of a deliverable per Section 15, if applicable, for two 
(2) consecutive iterations; or (iv) Contractor fails to perform or observe any of the other material provisions 
of this Agreement. 

2. Cure Provisions. Upon the occurrence of a Contractor Event of Default as set out above, the County 
shall provide written notice of such Contractor Event of Default to Contractor ("Notice to Cure"), and 
Contractor shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or 
remedy the Contractor Event of Default described in the written notice. 

3. Termination for Cause by the County. In the event that Contractor fails to cure a Contractor Event of 
Default as authorized herein, or upon the occurrence of a Contractor Event of Default as specified in Section 
7 .A.1.(iii), the County may terminate this Agreement in whole or in part, effective upon receipt by 
Contractor of written notice of termination pursuant to this provision, and may pursue such remedies at law 
or in equity as may be available to the County. 

B. County Default Provisions and Remedies of Contractor. 

1. Events of Default. Any of the following shall constitute a "County Event of Default" hereunder: (i) 
the County fails to make timely undisputed payments as described in this Agreement; (ii) the County 
breaches Section 9 (Confidential Information); or (iii) the County fails to perform any of the other material 
provisions of this Agreement. 

2. Cure Provisions. Upon the occurrence of a County Event of Default as set out above, Contractor shall 
provide written notice of such County Event of Default to the County ("Notice to Cure"), and the County 
shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or remedy the 
County Event of Default described in the written notice. 

3. Termination for Cause by Contractor. In the event the County fails to cure a County Event of Default 
as authorized herein, Contractor may terminate this Agreement in whole or in part effective on receipt by 
the County of written notice of termination pursuant to this provision, and may pursue such remedies at law 
or in equity as may be available to the Contractor. 
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C. Termination for Convenience. Notwithstanding any other provision herein, the County may terminate 
this Agreement, without cause, by giving thirty (30) days advance written notice to the Contractor of its election 
to terminate this Agreement pursuant to this provision. 

8. Time is of the Essence. Time is of the essence with respect to all provisions of this Agreement that specify a 
time for performance, including the Services as described in Exhibits attached hereto; provided, however, that 
the foregoing shall not be construed to limit a Party's cure period allowed in the Agreement. 

9. Confidential Information and Public Records. 

A. County Confidential Information. Contractor shall not disclose to any third party County Confidential 
Information that Contractor, through its Contractor Personnel, has access to or has received from the County 
pursuant to its performance of Services pursuant to the Agreement, unless approved in writing by the County 
Contract Manager. All such County Confidential Information will be held in trust and confidence from the date 
of disclosure by the County, and discussions involving such County Confidential Information shall be limited to 
Contractor Personnel as is necessary to complete the Services. 

B. Contractor Confidential Information. All Contractor Confidential Information received by the County 
from Contractor will be held in trust and confidence from the date of disclosure by Contractor and discussions 
involving such Contractor Confidential Information shall be limited to the members of the County's staff and 
the County's subcontractors who require such information in the performance of this Agreement. The County 
acknowledges and agrees to respect the copyrights, registrations, trade secrets and other proprietary rights of 
Contractor in the Contractor Confidential Information during and after the term of the Agreement and shall at 
all times maintain the confidentiality of the Contractor Confidential Information provided to the County, subject 
to federal law and the laws of the State of Florida related to public records disclosure. Contractor shall be solely 
responsible for taking any and all action it deems necessary to protect its Contractor Confidential Information 
except as provided herein. Contractor acknowledges that the County is subject to public records legislation, 
including but not limited to Chapter 119, Florida Statutes, and the Florida Rules of Judicial Administration, and 
that any of the County's obligations under this Section may be superseded by its obligations under any 
requirements of said laws. 

C. Public Records. Contractor acknowledges that information and data it manages as part of the services may 
be public records in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies. 
Contractor agrees that prior to providing services it will implement policies and procedures to maintain, produce, 
secure, and retain public records in accordance with applicable laws, regulations, and County policies, including 
but not limited to the Section 119.0701, Florida Statutes. Notwithstanding any other provision of this Agreement 
relating to compensation, the Contractor agrees to charge the County, and/or any third parties requesting public 
records only such fees allowed by Section 119 .07, Florida Statutes, and County policy for locating and producing 
public records during the term of this Agreement. 

If the contractor has questions regarding the application of Chapter 119, 
Florida Statutes, to the Contractor's duty to provide public records relating 
to this contract, contact the Pinellas County Board of County 
Commissioners, Purchasing Department, Operations Manager custodian of 
public records at 727-464-3311, purchase@pinellascounty.org, Pinellas 
County Government, Purchasing Department, Operations Manager, 400 S. 
Ft. Harrison Ave, 6th Floor, Clearwater, FL 33756. 

Pinellas County Purchasing Standard Services Agreement 08-2016 



Page 6 of 19 

10. Audit. Contractor shall retain all records relating to this Agreement for a period of at least three (3) years after 
final payment is made. All records shall be kept in such a way as will permit their inspection pursuant to Chapter 
119, Florida Statutes. In addition, County reserves the right to examine and/or audit such records. 

11. Compliance with Laws. 

Contractor shall comply with all applicable federal, state, county and local laws, ordinances, rules and regulations 
in the performance of its obligations under this Agreement, including the procurement of permits and certificates 
where required, and including but not limited to laws related to Workers Compensation, Americans with 
Disabilities Act (ADA), Section 504 of the Rehabilitation Act of 1973, Minority Business Enterprise (MBE), 
occupational safety and health and the environment, equal employment opportunity, privacy of medical records and 
information, as applicable. Failure to comply with any of the above provisions shall be considered a material 
breach of the Agreement. 

12. Public Entities Crimes 
Contractor is directed to the Florida Public Entities Crime Act, Section 287.133, Florida Statutes, as well as Florida 
Statute 287 .135 regarding Scrutinized Companies, and represents to County that Contractor is qualified to transact 
business with public entities in Florida, and to enter into and fully perform this Agreement subject to the provisions 
state therein. Failure to comply with any of the above provisions shall be considered a material breach of the 
Agreement. 

13. Liability and Insurance. 

A. Insurance. Contractor shall comply with the insurance requirements set out in Exhibit ~. attached hereto 
and incorporated herein by reference. 

B. Indemnification. Contractor agrees to indemnify, pay the cost of defense, including attorney's fees, and 
hold harmless the County, its officers, employees and agents from all damages, suits, actions or claims, 
including reasonable attorney's fees incurred by the County, of any character brought on account of any 
injuries or damages received or sustained by any person, persons, or property, or in any way relating to or 
arising from the Agreement; or on account of any act or omission, neglect or misconduct of Contractor; or 
by, or on account of, any claim or amounts recovered under the Workers' Compensation Law or of any 
other laws, regulations, ordinance, order or decree; or arising from or by reason of any actual or claimed 
trademark, patent or copyright infringement or litigation based thereon; except only such injury or damage 
as shall have been occasioned by the sole negligence of the County. 

C. Liability. Neither the County nor Contractor shall make any express or implied agreements, guaranties or 
representations, or incur any debt, in the name of or on behalf of the other Party. Neither the County nor 
Contractor shall be obligated by or have any liability under any agreements or representations made by the 
other that are not expressly authorized hereunder. The County shall have no liability or obligation for any 
damages to any person or property directly or indirectly arising out of the operation by Contractor of its 
business, whether caused by Contractor's negligence or willful action or failure to act. 

D. Contractor's Taxes. The County will have no liability for any sales, service, value added, use, excise, 
gross receipts, property, workers' compensation, unemployment compensation, withholding or other taxes, 
whether levied upon Contractor or Contractor's assets, or upon the County in connection with Services 
performed or business conducted by Contractor. Payment of all such taxes and liabilities shall be the 
responsibility of Contractor. 
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14. County's Funding. The Agreement is not a general obligation of the County. It is understood that neither this 
Agreement nor any representation by any County employee or officer creates any obligation to appropriate or make 
monies available for the purpose of the Agreement beyond the fiscal year in which this Agreement is executed. No 
liability shall be incurred by the County, or any department, beyond the monies budgeted and available for this 
purpose. If funds are not appropriated by the County for any or all of this Agreement, the County shall not be 
obligated to pay any sums provided pursuant to this Agreement beyond the portion for which funds are appropriated. 
The County agrees to promptly notify Contractor in writing of such failure of appropriation, and upon receipt of such 
notice, this Agreement, and all rights and obligations contained herein, shall terminate without liability or penalty to 
the County. 

15. Acceptance of Services. For all Services deliverables that require County acceptance as provided in the 
Statement of Work, the County, through the Airport Director or designee, will have ten (IO) calendar days to review 
the deliverable(s) after receipt or completion of same by Contractor, and either accept or reject the deliverable(s) by 
written notice to Contractor. If a deliverable is rejected, the written notice from the County will specify any required 
changes, deficiencies, and/or additions necessary. Contractor shall then have seven (7) calendar days to revise the 
deliverable(s) to resubmit and/or complete the deliverable(s) for review and approval by the County, who will then 
have seven (7) calendar days to review and approve, or reject the deliverable(s); provided however, that Contractor 
shall not be responsible for any delays in the overall project schedule that result from the County's failure to timely 
approve or reject deliverable(s) as provided herein. Upon final acceptance of the deliverable(s), the County will 
accept the deliverable(s) in writing. 

16. Subcontracting/Assignment. 

A. Subcontracting. Contractor is fully responsible for completion of the Services required by this Agreement 
and for completion of all subcontractor work, if authorized as provided herein. Contractor shall not subcontract 
any work under this Agreement to any subcontractor other than the subcontractors specified in the proposal and 
previously approved by the County, without the prior written consent of the County, which shall be determined 
by the County in its sole discretion. 

B. Assignment. This Agreement, and all rights or obligations hereunder, shall not be assigned, transferred, or 
delegated in whole or in part, including by acquisition of assets, merger, consolidation, dissolution, operation of 
law, change in effective control of the Contractor, or any other assignment, transfer, or delegation of rights or 
obligations, without the prior written consent of the County. The Contractor shall provide written notice to the 
County within fifteen (15) calendar days of any action or occurrence assigning the Agreement or any rights or 
obligations hereunder as described in this section. In the event the County does not consent to the assignment, 
as determined in its sole discretion, the purported assignment in violation of this section shall be null and void, 
and the County may elect to terminate this Agreement by providing written notice of its election to terminate 
pursuant to this provision upon fifteen (15) days notice to Contractor. 

17. Survival. The following provisions shall survive the expiration or termination of the Term of this Agreement: 
7, 9, 10, 13 20, 23, and any other which by their nature would survive termination. 
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18. Notices. All notices, authorizations, and requests in connection with this Agreement shall be deemed given on 
the day they are: (1) deposited in the U.S. mail, postage prepaid, certified or registered, return receipt requested; or 
(2) sent by air express courier (e.g., Federal Express, Airborne, etc.), charges prepaid, return receipt requested; or 
(iii) sent via email and addressed as set forth below, which designated person(s) may be amended by either Party by 
giving written notice to the other Party: 

For County: 

Attn: Thomas R. Jewsbury 
St. Pete-Clearwater International Airport 
14700 Terminal Blvd. Ste 221 
Clearwater, FL 33762 

with a copy to: 
Purchasing Director 
Pinellas County Purchasing Department 
400 South Fort Harrison Avenue 
Clearwater, FL 33756 

19. Conflict of Interest. 

For Contractor: 

Attn: Mike Arnold 
ESA 
4200 West Cypress Street, Suite 450 
Tampa, FL 33607 

A. The Contractor represents that it presently has no interest and shall acquire no interest, either direct or 
indirect, which would conflict in any manner with the performance of the Services required hereunder, and that 
no person having any such interest shall be employed by Contractor during the agreement term and any 
extensions. 

B. The Contractor shall promptly notify the County in writing of any business association, interest, or other 
circumstance which constitutes a conflict of interest as provided herein. If the Contractor is in doubt as to 
whether a prospective business association, interest, or other circumstance constitutes a conflict of interest, the 
Contract may identify the prospective business association, interest or circumstance, the nature of work that the 
Contractor may undertake and request an opinion as to whether the business association, interest or circumstance 
constitutes a conflict of interest if entered into by the Contractor. The County agrees to notify the Contractor of 
its opinion within (10) calendar days of receipt of notification by the Contractor, which shall be binding on the 
Contractor. 

20. Right to Ownership. All work created, originated and/or prepared by Contractor in performing Services 
pursuant to the Agreement, including the Airport Master Plan document and other documentation or improvements 
related thereto, to the extent that such work, products, documentation, materials or information are described in or 
required by the Services (collectively, the "Work Product") shall be County's property when completed and accepted, 
if acceptance is required in this Agreement, and the County has made payment of the sums due therefore. The ideas, 
concepts, know-how or techniques developed during the course of this Agreement by the Contractor or jointly by 
Contractor and the County may be used by the County without obligation of notice or accounting to the Contractor. 
Any data, information or other materials furnished by the County for use by Contractor under this Agreement shall 
remain the sole property of the County. 

21. Amendment. This Agreement may be amended by mutual written agreement of the Parties hereto. 

22. Severability. The terms and conditions of this Agreement shall be deemed to be severable. Consequently, if 
any clause, term, or condition hereof shall be held to be illegal or void, such determination shall not affect the validity 
or legality of the remaining terms and conditions, and notwithstanding any such determination, this Agreement shall 
continue in full force and effect unless the particular clause, term, or condition held to be illegal or void renders the 
balance of the Agreement impossible to perform. 
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23. Applicable Law and Venue. This Agreement shall be governed by and construed in accordance with the laws 
of the State of Florida (without regard to principles of conflicts of laws). The Parties agree that all actions or 
proceedings arising in connection with this Agreement shall be tried and litigated exclusively in the state or federal 
(if permitted by law and a Party elects to file an action in federal court) courts located in or for Pinellas County, 
Florida. This choice of venue is intended by the Parties to be mandatory and not permissive in nature, and to preclude 
the possibility of litigation between the Parties with respect to, or arising out of, this Agreement in any jurisdiction 
other than that specified in this section. Each Party waives any right it may have to assert the doctrine of forum non 
conveniens or similar doctrine or to object to venue with respect to any proceeding brought in accordance with this 
section. 

24. Waiver. No waiver by either Party of any breach or violation of any covenant, term, condition, or provision of 
this Agreement or of the provisions of any ordinance or law, shall be construed to waive any other term, covenant, 
condition, provisions, ordinance or law, or of any subsequent breach or violation of the same. 

25. Due Authority. Each Party to this Agreement represents and warrants that: (i) it has the full right and authority 
and has obtained all necessary approvals to enter into this Agreement; (ii) each person executing this Agreement on 
behalf of the Party is authorized to do so; (iii) this Agreement constitutes a valid and legally binding obligation of 
the Party, enforceable in accordance with its terms. 

26. No Third Party Beneficiary. The Parties hereto acknowledge and agree that there are no third party 
beneficiaries to this Agreement. Persons or entities not a party to this Agreement may not claim any benefit from 
this Agreement or as third party beneficiaries hereto. 

27. Entire Agreement. This Agreement constitutes the entire Agreement between the Parties and supersedes all 
prior negotiations, representations or agreements either oral or written. 

(Signature Page Follows) 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement the day and year first written. 

PINELLAS COUNTY, FLORIDA 

By and through its 

ATTEST: 

Ken Burke, 

Clerk of the Circuit Court 
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APPROVED AS TO FORM 

Pinellas County Purchasing 

By: 

Environmental Science Associates 

Corporation 

Name of Firm 

Signature 
Albert Cuisinot 

Print Name 
SVP-CFO; Secretary 

Title 
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EXHIBIT B 

INSURANCE REQUIREMENTS 

1. INSURANCE: 

a) Proposal submittals should include, the Proposers current Certificate(s) of Insurance in accordance with 
the insurance requirements listed below. If Proposer does not currently meet insurance requirements, 
proposer/bidder/quoter shall also include verification from their broker or agent that any required 
insurance not provided at that time of submittal will be in place within 10 days after award 
recommendation. 

b) Within 10 days of contract award and prior to commencement of work, Proposer shall email certificate 
that is compliant with the insurance requirements to CertsOnly-Portland@ebix.com. If certificate 
received with proposal was a compliant certificate no further action may be necessary. It is imperative 
that proposer include the unique identifier, which will be supplied by the County's Purchasing 
Department. The Certificate(s) of Insurance shall be signed by authorized representatives of the 
insurance companies shown on the Certificate(s). A copy of the endorsement(s) referenced in 
paragraph 3.(d) for Additional Insured shall be attached to the certificate(s) referenced in this 
paragraph. 

c) No work shall commence at any project site unless and until the required Certificate(s) of Insurance are 
received and approved by the County. Approval by the County of any Certificate(s) of Insurance does 
not constitute verification by the County that the insurance requirements have been satisfied or that the 
insurance policy shown on the Certificate(s) of Insurance is in compliance with the requirements of the 
Agreement. County reserves the right to require a certified copy of the entire insurance policy, including 
endorsement(s), at any time during the RFP and/or contract period. 

d) All policies providing liability coverage(s), other than professional liability and workers compensation 
policies, obtained by the Proposer and any subcontractors to meet the requirements of the Agreement 
shall be endorsed to include Pinellas County Board of County Commissioners as an Additional Insured. 

e) If any insurance provided pursuant to the Agreement expires prior to the completion of the Work, renewal 
Certificate(s) of Insurance and endorsement(s) shall be furnished by the Proposer to the County at least 
thirty (30) days prior to the expiration date. 

(1) Proposer shall also notify County within twenty-four (24) hours after receipt, of any notices of 
expiration, cancellation, nonrenewal or adverse material change in coverage received by said 
Proposer from its insurer. Notice shall be given by certified mail to: Pinellas County, c/o Ebix BPO, 
PO Box 257, Portland, Ml, 48875-0257; be sure to include your organization's unique identifier, 
which will be provided upon notice of award. Nothing contained herein shall absolve Proposer of 
this requirement to provide notice. 

(2) Should the Proposer, at any time, not maintain the insurance coverages required herein, the County 
may terminate the Agreement, or at its sole discretion may purchase such coverages necessary for 
the protection of the County and charge the Proposer for such purchase or offset the cost against 
amounts due to proposer for services completed. The County shall be under no obligation to 
purchase such insurance, nor shall it be responsible for the coverages purchased or the insurance 
company or companies used. The decision of the County to purchase such insurance shall in no 
way be construed to be a waiver of any of its rights under the Agreement. 

f) The County reserves the right, but not the duty, to review and request a copy of the Contractor's most 
recent annual report or audited financial statement when a self-insured retention (SIR) or deductible 
exceeds $50,000. 

g) If subcontracting is allowed under this RFP, the Prime Proposer shall obtain and maintain, at all times 
during its performance ofthe Agreement, insurance of the types and in the amounts set forth; and require 
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EXHIBITB 

INSURANCE REQUIREMENTS 

any subcontractors to obtain and maintain, at all times during its performance of the Agreement, 
insurance limits as it may apply to the portion of the Work performed by the subcontractor; but in no 
event will the insurance limits be less than $500,000 for Workers' Compensation/Employers' Liability, 
and $1,000,000 for General Liability and Auto Liability if required below. 

(1) All subcontracts between Proposer and its subcontractors shall be in writing and may be subject to 
the County's prior written approval. Further, all subcontracts shall (1) require each subcontractor to 
be bound to Proposer to the same extent Proposer is bound to the County by the terms of the 
Contract Documents, as those terms may apply to the portion of the Work to be performed by the 
subcontractor; (2) provide for the assignment of the subcontracts from Proposer to the County at 
the election of Owner upon termination of the Contract; (3) provide that County will be an additional 
indemnified party of the subcontract; ( 4) provide that the County will be an additional insured on all 
insurance policies required to be provided by the subcontractor except workers compensation and 
professional liability; (5) provide waiver of subrogation in favor of the County and other insurance 
terms and/or conditions as outlined below; (6) assign all warranties directly to the County; and (7) 
identify the County as an intended third-party beneficiary of the subcontract. Proposer shall make 
available to each proposed subcontractor, prior to the execution of the subcontract, copies of the 
Contract Documents to which the subcontractor will be bound by this Section C and identify to the 
subcontractor any terms and conditions of the proposed subcontract which may be at variance with 
the Contract Documents. 

h) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

(1) The Named Insured on the Certificate of Insurance and insurance policy must match the entity's 
name that responded to the solicitation and/or is signing the agreement with the County. If Proposer 
is a Joint Venture per Section A. titled Joint Venture of this RFP, Certificate of Insurance and Named 
Insured must show Joint Venture Legal Entity name and the Joint Venture must comply with the 
requirements of Section C with regard to limits, terms and conditions, including completed 
operations coverage. 

(2) Companies issuing the insurance policy, or policies, shall have no recourse against County for 
payment of premiums or assessments for any deductibles which all are at the sole responsibility 
and risk of Contractor. 

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, Commissions, 
Divisions, Departments and Constitutional offices of County and individual members, employees 
thereof in their official capacities, and/or while acting on behalf of Pinellas County. 

(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently held by 
County or any such future coverage, or to County's Self-Insured Retentions of whatever nature. 

(5) All policies shall be written on a primary, non-contributory basis. 

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for either 
workers compensation or commercial general liability shall have a list of covered employees 
certified by the leasing company attached to the Certificate(s) of Insurance. The County shall have 
the right, but not the obligation to determine that the Proposer is only using employees named on 
such list to perform work for the County. Should employees not named be utilized by Proposer, the 
County, at its option may stop work without penalty to the County until proof of coverage or removal 
of the employee by the contractor occurs, or alternatively find the Proposer to be in default and take 
such other protective measures as necessary. 

(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation in favor of 
Pinellas County from both the Proposer and subcontractor(s). 
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EXHIBIT B 

INSURANCE REQUIREMENTS 

i) The minimum insurance requirements and limits for this Agreement, which shall remain in effect 
throughout its duration and for two (2) years beyond final acceptance for projects with a Completed 
Operations exposure, are as follows: 

(1) Workers' Compensation Insurance 

Limit 

Employers' Liability Limits 

Per Employee 
Per Employee Disease 
Policy Limit Disease 

Florida Statutory 

$ 500,000 
$ 500,000 
$ 500,000 

(2) Commercial General Liability Insurance including, but not limited to, Independent Contractor, 
Contractual Liability Premises/Operations, Products/Completed Operations, and Personal Injury. 
Policy cannot contain any exclusions for work perfonned or Products/Completed Operations at 
airports and/or airfields. 

Limits 

Combined Single Limit Per Occurrence 
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$1,000,000 
$ 2,000,000 
$1,000,000 
$ 2,000,000 

(3) Business Automobile or Trucker's/Garage Liability Insurance covering owned, hired, and non­
owned vehicles. If the Proposer does not own any vehicles, then evidence of Hired and Non-owned 
coverage is sufficient. Coverage shall be on an "occurrence" basis, such insurance to include 
coverage for loading and unloading hazards, unless Proposer can show that this coverage exists 
under the Commercial General Liability policy. 

Limit 

Combined Single Limit Per Accident $1,000,000 

(4) Excess or Umbrella Liability Insurance excess of the primary coverage required, in paragraphs 

Limits 

Pinellas County Purchasing 

Each Occurrence 
General Aggregate 

Standard Services Agreement 

(1 ), (2), and (3) above: 

$ 2,000,000 
$ 2,000,000 
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EXHIBITB 

INSURANCE REQUIREMENTS 

(5) Professional Liability (Errors and Omissions) Insurance with at least minimum limits as follows. If 
"claims made" coverage is provided, "tail coverage" extending three (3) years beyond completion 
and acceptance of the project with proof of "tail coverage" to be submitted with the invoice for final 
payment. In lieu of"tail coverage", Proposer may submit annually to the County, for a three (3) year 
period, a current certificate of insurance providing "claims made" insurance with prior acts coverage 
in force with a retroactive date no later than commencement date of this contract. 

Limits 

Each Occurrence or Claim 
General Aggregate 

$ 5,000,000 
$ 5,000,000 

For acceptance of Professional Liability coverage included within another policy required herein, a 
statement notifying the certificate holder must be included on the certificate of insurance and the total 
amount of said coverage per occurrence must be greater than or equal to the amount of Professional 
Liability and other coverage combined. 

Property Insurance Proposer will be responsible for all damage to its own property, equipment and/or materials. 
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EXHIBIT D 

PAYMENT/INVOICES 

PAYMENT/INVOICES: 
SUPPLIER shall submit invoices for payment due as provided herein with such documentation as 
required by Pinellas County and all payments shall be made in accordance with the requirements 
of Section 218.70 et. seq, Florida Statutes, "The Local Government Prompt Payment Act." 
Invoices shall be submitted to the address below unless instructed otherwise on the purchase 
order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. 0. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Supplier's name, contact information and the 
standard purchase order number. In order to expedite payment, it is recommended the Supplier 
also include the information shown in below. The County may dispute any payments invoiced by 
SUPPLIER in accordance with the County's Dispute Resolution Process for Invoiced Payments, 
established in accordance with Section 218.76, Florida Statutes, and any such disputes shall be 
resolved in accordance with the County's Dispute Resolution Process. 

INVOICE INFORMATION: 

Supplier Information Company name, mailing address, phone number, contact name and 
email address as provided on the PO 

Remit To Billing address to which you are requesting payment be sent 

Invoice Date Creation date of the invoice 

Invoice Number Company tracking number 

Shipping Address Address where goods and/or services were delivered 

Ordering Department Name of ordering department, including name and phone number of 
contact person 

PO Number 

Ship Date 

Quantity 

Description 

Unit Price 

Line Total 

Invoice Total 

Standard purchase order number 

Date the goods/services were senUprovided 

Quantity of goods or services billed 

Description of services or goods delivered 

Unit price for the quantity of goods/services delivered 

Amount due by line item 

Sum of all of the line totals for the invoice 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. 
Pinellas County does not charge vendors to participate in the program; however, there may be a 
charge by the company that processes your credit card transactions. For more information please 
visit Pinellas County purchasing website at www.pinellascounty.org/purchase. 
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EXHIBIT E 

DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF COUNTY COMMISSIONERS IN MATTERS OF 
INVOICE PAYMENTS: 

Payment of invoices for work performed for Pinellas County Board of County Commissioners 
(County) is made, by standard, in arrears in accordance with Section 218.70, et. seq., Florida 
Statutes, the Local Government Prompt Payment Act. 

If a dispute should arise as a result of non-payment of a payment request or invoice the following 
Dispute Resolution process shall apply: 

A. Pinellas County shall notify a vendor in writing within ten (10) days after receipt of an 
improper invoice, that the invoice is improper. The notice should indicate what steps the 
vendor should undertake to correct the invoice and resubmit a proper invoice to the 
County. The steps taken by the vendor shall be that of initially contacting the requesting 
department to validate their invoice and receive a sign off from that entity that would 
indicate that the invoice in question is in keeping with the terms and conditions of the 
agreement. Once sign off is obtained, the vendor should then resubmit the invoice as a 
"Corrected Invoice" to the requesting department which will initiate the payment timeline. 

1.) Requesting department for this purpose is defined as the County department for 
whom the work is performed. 

2.) Proper invoice for this purpose is defined as an invoice submitted for work performed 
that meets prior agreed upon terms or conditions to the satisfaction of Pinellas County. 

B. Should a dispute result between the vendor and the County about payment of a payment 
request or an invoice then the vendor should submit their dissatisfaction in writing to the 
Requesting Department. Each Requesting Department shall assign a representative who 
shall act as a "Dispute Manager" to resolve the issue at departmental level. 

C. The Dispute Manager shall first initiate procedures to investigate the dispute and 
document the steps taken to resolve the issue in accordance with section 218.76 Florida 
Statutes. Such procedures shall be commenced no later than forty-five (45) days after the 
date on which the payment request or invoice was received by Pinellas County, and shall 
not extend beyond sixty (60) days after the date on which the payment request or invoice 
was received by Pinellas County. 

D. The Dispute Manager should investigate and ascertain that the work, for which the 
payment request or invoice has been submitted, was performed to Pinellas County's 
satisfaction and duly accepted by the Proper Authority. Proper Authority for this purpose 
is defined as the Pinellas County representative who is designated as the approving 
authority for the work performed in the contractual document. The Dispute Manager shall 
perform the required investigation and arrive at a solution before or at the sixty (60) days 
timeframe for resolution of the dispute, per section 218.76, Florida Statutes. The County 
Administrator or his or her designee shall be the final arbiter in resolving the issue before 
it becomes a legal matter. The County Administrator or his or her designee will issue their 
decision in writing. 

E. Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the 
Florida Statutes. The procedures shall also, per section 218.76, Florida Statutes, not be 
intended as an administrative proceeding which would prohibit a court from ruling again 
on any action resulting from the dispute. 
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EXHIBIT E 

DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF COUNTY COMMISSIONERS IN MATTERS OF 

INVOICE PAYMENTS: 

F. Should the dispute be resolved in the County's favor interest charges begin to accrue 
fifteen (15) days after the final decision made by the County. Should the dispute be 
resolved in the vendor's favor the County shall pay interest as of the original date the 
payment was due. 

G. For any legal action to recover any fees due because of the application of sections 218.70 
et. seq., Florida Statutes, an award shall be made to cover court costs and reasonable 
attorney fees, including those fees incurred as a result of an appeal, to the prevailing party 
If it is found that the non-prevailing party held back any payment that was the reason for 
the dispute without having any reasonable lawful basis or fact to dispute the prevailing 
party's claim to those amounts. 
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ATTACHMENT A- Scope and Fee Estimate 

STATEMENT OF WORK -AIRPORT MASTER PLAN 
St. Pete-Clearwater International 

Background 

Environmental Science Associates (ESA) in association with their subconsultants (ESA Team) will 
prepare a new master plan (project/study) for the St. Pete-Clearwater International Airport. This study 
will be conducted in accordance with Federal Aviation Administration (FAA) Advisory Circular (AC) 
150/5070-68 Airport Master Plans and Florida Department of Transportation (FDOT) 2016 Guidebook 
for Airport Master Planning. The objective of this statement of work is to prepare a comprehensive 
master plan document with a process that will obtain approval from Pinellas County, the FAA, and 
FDOT. For the purposes of this statement of work, Airport Management is considered the client as the 
airport is an independent department of the Pinellas County and the official sponsor of the airport. 

Since the previous 2004 study is out of date and no longer reflects the current conditions at the airport, 
this master plan effort will be a "from scratch" effort as defined by FDOT in their guidance. The primary 
goal of the master plan will be to create a 20-year development program that will maintain a safe, 
efficient, economical, and environmentally acceptable airport facility for the Tampa Bay community. By 
achieving this goal, the document will provide the guidance to satisfy the aviation demand in a financially 
feasible and responsible manner, while at the same time addressing the aviation, environmental, and 
socioeconomic issues of the community. In support of this goal, the following objectives will be attained: 

• Ensure orderly development: consider short term needs and Jong term plans; 
• Maximize level of service to passengers while maintaining low operating costs; 
• Serve increasing number of passenger in a phased and cost effective manner; 
• Provide for the growth of air cargo and general aviation; 
• Diversify airport revenue stream and increase regional economic impact; 
• Ensure compliance with latest FAA design criteria, grant assurances, and policies; 
• Refine land development strategy; 
• Integrate sustainability and resiliency concepts to ensure long term viability; 
• Provide flexibility to allow the airport to respond to changes in the aviation industry; 
• Meet FAA Airport Geographic Information System (AGIS) mandate; 
• Create a new Airport Layout Plan (ALP) drawing set; 
• Capitalize on airport branding; and 
• Secure broad community buy-in for the future airport development program. 

These goals and objectives will be further vetted during the initial project tasks to serve as guiding 
principles throughout the development of the study. 
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Task 1: Project Initiation 

Task 1.1 Study Design and Planning Charrette 

The ESA Team will initiate the project by and organizing and leading scoping discussions to refine the 
study design. The ESA Team will document the goals and objectives and overarching theme, as well as 
guiding principles of the study. It's anticipated that this task will largely focus on compliance with current 
FAA standards as well as detailing a development (or redevelopment) strategy for the major areas, 
facilities, and functions of the airport. 

To facilitate this, a strategic Planning Charrette will be held with key ESA Team and Airport 
Management staff to refine the study goals and objectives and overall strategy of the long term 
development program. This Planning Charrette will also serve to generally identify and discuss the 
airport's strengths, weaknesses, opportunities, and threats (SWOT). By conducting this general SWOT 
analysis early, the proper focus and vetting of development strategies can be integrated throughout the 
study to ensure the best final plan. A half day will be budgeted for a representative from each of the seven 
ESA Team member firms for the Planning Charrette. 

Product(s): Detailed statement of work and project costs, pre-meeting coordination, and scheduling. One 
(1) half day Planning Charrette. Documentation detailing the goals, objectives, and guiding principles of 
the study, as well as the general SWOT analysis, all suitable for incorporating in the initial chapter of the 
first working paper. 

Task 1.2 Project Kick-off Meetings 

The success of any project is predicated on the entire Project Team (ESA Team, Airport Management, 
FAA, and FDOT) working together and maintaining open lines of communication. The ESA Team will 
facilitate a Project Team Kick-off Meeting involving key members from the ESA Team, Airport 

Management, FAA, FDOT, airport traffic control tower (ATCT) management, and Pinellas County 
representative(s), as well as other key stakeholders identified during the Planning Charrette. At the Project 
Team Kick-off Meeting, study goals will be reviewed, the schedule discussed, and the communication 
protocols established. Members of the Project Team will be identified for participation in the overall 
stakeholder coordination and public outreach elements of the study ( described further in Task 9). 

A Public Project Kick-off Meeting will be advertised and held to disseminate information related to the 
overall master plan study. The format will be an open house style utilizing a combination of stations with 
presentation boards, a PowerPoint presentation, handout materials, and/or comment forms. The goal will 
be to provide details on the need for a new airport master plan, the required planning process, project 
goals/objectives, and timeline of the study. 

Assumption(s): The airport will provide the space for both meetings and advertisement for the public 
meeting with support from the ESA Team for the format. An effort will be made to coordinate the Public 
Project Kick-off Meeting with, or as part of, another airport or community event to increase both public 
outreach and participation. 

Product(s): The ESA Team will prepare the Team Project Kick-off Meeting agenda, handouts, etc. and 
document the agreed upon project goals, communication protocols, and Project Team members identified 
during the meeting. For the Public Project Kick-off Meeting, the ESA Team will provide up to ten (10) 
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large presentation board exhibits outlining information as appropriate, as well as the handouts, sign-in 
sheets, and comment forms needed. Up to five (5) members of the ESA Team will be available for the 
Public Project Kick-off Meeting. 

Task 1.3 Tenant and User Interviews 

At the onset of the study, interviews will be scheduled with major tenants and users of the airport. These 
one-on-one meetings will be conducted over three (3) different days to initiate a dialogue that will 
continue throughout the project to facilitate development of different study elements. Tenants and users 
will include the passenger airlines, air cargo operators, military, federal agencies, airport concessions, 
commercial ground handlers, fixed base operators (FBO), parking/rental car companies, general aviation 
aircraft operators, etc. 

Task 1.4 Aerial Mapping and Airports Geographic Information System (AG/SJ 

Since the Airports Geographic Information System (AGIS) data collection process is a long lead time 
item, it will begin as early as possible in the project. ESA will contract with and manage an aerial 
surveyor to provide the airport survey, mapping, and data files compliant with the FAA's AGIS 
requirements. This effort will be conducted in accordance with FAA ACs 150/5300-l 6A, -l 7C, and -l 8B, 
with further guidance from the FAA Southern Region and the Office of Airports Safety and Standards in 
Washington, D.C. 

Due to the types of existing instrument approaches, the AGIS effort will follow the standards for a 
Vertically Guided Runway survey from FAA AC 150/5300-18B (specifically the Table 2-1 requirements 
for an ALP) and will be focused around performing three main tasks: 

1.4.1 Vertically Guided Approach Obstruction Analysis 

An Obstruction Analysis of both existing Runways 18/36 and 4/22 based on FAA AC 150/5300-188 
Vertically Guided Approach Obstruction Identification Surfaces will be conducted. This includes: 

• Initiate and complete the AGIS project process on the AGIS web portal as an Instrument 
Procedure Development survey. 

o Develop scope of work and plans as required. 
• Since the airport does possess existing Primary and Secondary Airport Control Stations 

(PACS/SACS), they will be recovered and utilized as the basis of control in accordance with 
FAA AC 150/5300-16A. 

• Establish photogrammetric control and collect stereo imagery covering the surface area defined 
by the Vertically Guided Runway standards. 

o Estimated 20 control points and 5 check points. 
o Collect imagery at a 0.5 foot ground-sample distance, flight layout will be provided. 
o Collected with leaf-on conditions. 

• Geo-referencing of aerial photography. 
• Runway critical point survey on all usable runways. 
• Runway profile survey on all usable runways. 
• Inventory of navigational aids associated to the airport (within 10 nautical miles of airport 

reference point) including the associated perpendicular points. 

• Obstruction analysis for objects penetrating the Vertically Guided surfaces. 
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o The ESA Team will request existing obstruction data for the airport from the FAA for 
review with the Obstruction Identification Surfaces (OIS). 

o If information is not available, a collection of objects penetrating the OIS will be 
collected using the density selection criteria. 

• Development of new ortho-photography of entire project area. 
o Pixel resolution of 0.5 feet over entire project area. 

• The VGA Imaginary Surfaces shall show 50 foot interval contours which are labeled. 
• Collect major landmark features within imagery coverage. 
• Population of the digital files with calculable and required attributes. 

Product(s): Develop AGIS compliant data files containing the safety critical data required to achieve 
instrument approach procedure development. Develop the final Imagery Acquisition Report and Project 
Report for AGIS. 

1.4.2 Analysis of Features within Obstruction Identification Surfaces 

An Obstruction Analysis for the features within 12.5 feet of the 14 Code of Federal Regulations (CFR) 
Part 77 Safe, Efficient, Use, and Preservation of the Navigable Airspace, Precision Instrument Runway 
OIS for the existing Runway 18/36 approaches (truncated to 20,000 feet in length) and the Non-Precision 
Type "C" OIS for the existing Runway 4/22 Visual "B" approaches will be conducted. This includes: 

• Obstruction analysis for surface penetrations and features within 12.5 feet of the CFR Part 77 
surfaces. 

o All features which penetrate these surface lowered 12.5 feet are to be collected. 
o Ground elevations will be provided for any object within 12.5 feet of the specified CFR 

Part 77 surfaces. Exact accuracy of the ground positions may vary depending upon the 
visibility of the ground within the aerial imagery. Where major elevation breaks are not 
present, it is anticipated that the 200 foot grid will be used to calculate the majority of 
ground elevations. 

• Areas of tree canopy that penetrate the specified OIS lowered 12.5 feet shall be contoured at 5 
foot contour intervals. Individual trees extending significantly above the tree canopy shall not be 
contoured but will have a spot elevation on top. 

o The outline of the limits of the tree canopy penetrating the OIS lowered 12.5 feet is to be 
identified. 

• Areas of terrain that penetrate the specified OIS lowered 12.5 feet shall be contoured at 2 foot 
contour intervals. 

• Obstruction accuracies will meet the National Map Accuracy standards for 1 "=800' scale 
photography. 

• Spot elevations on a 200 foot grid inside the specified CFR Part 77 Approach Surfaces. 
o This grid will not be provided in obscured areas or areas over water. 
o Areas of ground penetration will be captured at a 100 foot grid interval. 
o The outline of the limits of the ground penetrating the OIS lowered 12.5 feet shall be 

identified. 
• All railroad and road centerlines will have a spot elevations where they cross the extended 

runway centerline and the exterior limits of the OIS. 

• Top height for all buildings on airfield property shall be provided. 
• The CFR Part 77 surfaces shall show 50 foot interval contours which are labeled. 
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Product(s): Develop and deliver a Microsoft Excel file containing information on all obstacles that were 
collected within 12.5 feet of the OIS. This spreadsheet will contain northing, easting, elevation, 
penetration depth, station, and offset information. Develop and deliver an AutoCAD file containing 
information on all obstacles that were collected within 12.5 feet of the OIS. 

1.4.3 Planimetric and Topographic Mapping 

This task will utilize the imagery collected for airspace analysis in Tasks 1.4.1 and 1.4.2 for development 
of planimetric and topographic mapping. This will include: 

• Develop mapping features to generate l "=l 00' scale mapping at 2 foot contour intervals. 
o Existing LiDAR has been flown over the airport and this LiDAR will be utilized to assist 

in generating the 2 foot contours. 
• Mapping will include features required for standard ALP base mapping as part of AGIS. 
• Attributes that are required or calculable will be populated and submitted to AGIS as an Existing 

Data project. 

Assumption(s): Airport Management will provide the movement area escort(s) required for the portion of 
the surveys on the Security Identification Display Area (SIDA) of the airport. 

Product(s): The ESA Team will submit all data collected and the associated deliverables in the formats 
specified in the appropriate ACs to the FAA's Office of Airports, Airports Surveying - GIS Program. All 
data submissions to the FAA will be through the program's web site at http://airports-gis.faa.gov. 

Task 2: Existing Conditions 

This task will evaluate and document the baseline conditions for all physical features and the operational 
characteristics of the airport. The identification of the size, condition, use, etc. of the various airport 
facilities forms the foundation for subsequent efforts and analyses of the study. 

Task 2. 1 Airport and Surrounding Area Inventory 

To the extent possible, the ESA Team will assess the condition of the airport facilities and surrounding 
features using existing airport records, drawings, studies, and reports. It is assumed the airport will 
provide any existing digital plans since no field surveying will be conducted outside of the AGIS geodetic 
control and property boundary surveys. 

2.1.1 Airfield Facilities and Surrounding Airspace 

• Runways (length, width, condition, strength, features, etc.) 
• Taxiways (length, width, condition, strength, features, etc.) 
• Lighting, Marking, and Signage ( type, condition, etc.) 
• Navigational and Visual Approach Aids (FAA and airport owned) 
• Instrument Approach Procedures ( arrival and departure) 
• Air Traffic Management, Airspace, and Obstructions (for airport and surrounding region) 

2.1.2 Airside Facilities 

• Aircraft Parking Aprons (size, condition, strength, etc.) 

• Aircraft Storage Hangars (size, facilities, condition, etc.) 
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• Aviation Related Tenants (military, FBOs, businesses, corporate flight department, air taxi, 
charter, flight training, private owners, etc.) 

2.1.3 Support Facilities 

• Airport Traffic Control Tower (facilities, operations, procedures, etc.) 
• Airport Administration Space (size, facilities, condition, etc.) 
• Airport Maintenance Facilities (size, equipment, condition, location, etc.) 
• Aircraft Rescue and Fire Fighting (size, equipment, condition, location, etc.) 
• Aviation Fuel Storage and Dispensing Systems (size, equipment, condition, location, etc.) 
• Airfield Electrical Vault (size, location, equipment, condition, etc.) 

2.1.4 Airport, Community, and Surrounding Area Features 

• Non-Aviation Related Uses (on-airport facilities) 
• Landside Access and Parking (outside of passenger terminal area) 
• Environmental Data (various to support tasks of environmental analyses) 
• Utilities (general information on water and sanitary sewer services available) 
• Surrounding Land Use and Zoning (on- and off-airport property) 
• Socioeconomic Data ( obtain historic data and future projections for population, income, 

employment rates, types of employment, housing starts, etc. from Woods & Poole Economics, 
Inc.) 

2.1.5 Airport Data 

• Meteorological Data (historic wind, temperature, and cloud ceiling data) 
• Operational Data (various to support tasks of aviation forecasts - in addition to the official airport 

and ATCT records, this effort will also obtain the most recent 12 months ofFlightAware data). 

Product{s): Two (2) full day site visits of the airport property will be conducted to support this effort. 
Documentation detailing the existing airport facility conditions suitable for incorporating as part of a 
detailed chapter in the first working paper. 

Task 2.2 Passenger Terminal Facilities 

A detailed assessment of the capacity and potential issues associated with the existing passenger terminal 
facilities will be conducted. This task will analyze the current functionality and ability to improve/expand 
the existing passenger terminal components. In doing so, the ESA Team will conduct a building 
conditions assessment. Existing airport records, drawings, and reports on key site utilities, architectural 
elements, structural elements, mechanical systems, electrical equipment, plumbing, systems, airside 
infrastructure, and utilities will be reviewed. These facilities will be identified and evaluated by type, 
equipment, and capacities. This information will be utilized to create a comprehensive Terminal Building 
Assessment Report and provide a basis for determining capacity and projecting future needs for proposed 
development options during the master plan alternatives and eventual Terminal Program Definition 
Study. Key elements include: 
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2.2.1 Major Functional Areas 

The major functional area components of the passenger terminal area will be inventoried in detail. This 
effort will include all passenger terminal facilities from the curbside to the aircraft parking apron area. At 
a minimum, these will include, but not be limited to: 

• Aircraft Parking Positions, Contact Gates, and Remain Overnight (RON) Space 
• Circulation Areas 
• Passenger Check-In/Bag Drop 
• Airline Support Offices/Space 
• Concessions 
• Passenger Security Screening 
• Airline Holdrooms and Boarding Gates 
• Baggage Claim 
• Inbound Baggage 
• Outbound Baggage 
• Explosives Detection System (EDS) Baggage Screening 
• Federal Inspection Services (FIS) and US Customs and Border Protection (CBP) Facilities 
• Ground Service Equipment Circulation and Storage 
• Airport/Tenant Office Space 
• W ayfinding 

The ESA Team will compile the above information in an area by area and room by room space program 
in both tabular and graphic formats. Data to be documented includes area/room functions, leasing 
information, number/types of equipment, and approximate square footage. 

2.2.2 Structural Systems 

A comprehensive review of the existing structural systems will be conducted to understand their condition 
and capacity. Condition assessments of floor and roof framing elements, columns, visible foundations and 
slabs, wall systems, overhead objects support structures, ancillary structural support elements, main wind 
force resisting system framing, and any other necessary sub elements of the structure will be conducted 
during the site investigation. Following the condition assessments, a thorough evaluation of the existing 
building documentation will be completed to determine capacities and feasibility of renovation. 
Consideration will be taken during investigation to determine optimal locations for expansion and 
modification. Operations and maintenance staff will be consulted as to specific locations of problem 
areas. An overall understanding and description of the existing building structural systems will be noted 
in the Terminal Building Assessment Report as well as areas of concern and all recommendations 
pertaining to the above investigations. 

2.2.3 Mechanical, Electrical, and Plumbing Equipment 

A review of the existing plans and documentation will be undertaken to understand the cooling design, 
chiller plant setup, chilled water distribution system, air handling units age and configurations, ductwork 
layout and pressure classification, duct insulation types, heating methods and capacities, emergency 
management systems, domestic water heating equipment, restroom configurations and fixtures, locations 
and types of grease traps, storm system design and routing, fire riser locations and types, sprinkler head 
type, electrical distribution layout and electrical room locations, emergency power system, lighting 
devices and associated controls, and fire alarm system. The existing systems will be assessed on site to 
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review equipment physical condition, age, and accessibility. Information provided by facilities and 
maintenance staff regarding system operation and known issues. Equipment end of life, availability of 
replacement parts, criticality of operation, and current maintenance practices will also be considered. 

2.2.4 Airside Civil and Utilities Infrastructure 

A comprehensive review of the existing structural airside pavement and utilities infrastructure will be 
conducted to understand their condition and capacity. It is understood that the airport has recently 
completed airside pavement, utilities, and other infrastructure improvements in the general area where 
future terminal reconfigurations and/or expansion could occur. This task will document those projects as 
well as the areas that have not been improved. 

Assumption(s): An inventory of existing building elements, systems, and site utilities for the terminal 
area will be prepared based on existing data obtained from Airport Management, site visits, and desktop 
research. The team will refer to any existing inventories of reports and drawings that cover known airport 
data resources as a point of beginning for the identification of resources. Additional information will be 
obtained from other terminal area design and construction projects completed within the last 10 years. 
Airport Management will provide any existing AutoCAD drawings, digital mapping, or previous studies 
related to the passenger terminal facilities. 

Product(s): Two (2) full day site visits of the airport property will be conducted to support this effort. 
Documentation detailing the existing passenger terminal facility conditions suitable for incorporating as a 
part of the existing conditions chapter of the first working paper, as well as a separate Terminal Building 
Assessment Report of the passenger terminal facilities. 

Task 2.3 Passenger Terminal Access, Circulation, and Automobile Parking 

The landside access, circulation, and parking facilities associated with the passenger terminal area will be 
inventoried. The parking and access roadway inventory will be based on data summarized in the Parking 
Garage Study, Airport Landside and Parking Lot Improvements for St. Pete-Clearwater International 
Airport by Cardno dated November 16, 2016. No additional field verification of the parking and access 
roadways will be completed. This effort will include the additional tasks of collecting critical vehicle and 
pedestrian activity counts/observations at the terminal curbfront to properly understand the utilization 
and/ or limitation of these facilities. 

2.3.1 Terminal Access Roadway 

While the focus of the planning effort is on the roadway system directly fronting the terminal facilities at 
the airport, it is of importance to take into consideration the terminal access roadways feeding the 
curbfront of the terminal complex. The ESA Team will inventory the following terminal access roadways 
using the Airport Landside and Parking Lot Improvement design drawings completed by Cardno dated 
May 2017: 

• Airport Parkway Drive 
• Intersection of Roosevelt Boulevard (SR 686) and Airport Parkway Drive 

The inventory will consist of number of lanes, posted speed limits, weaving locations, and distances. No 
field verification will be completed. 
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2.3.2 Terminal Curbfront 

The ESA Team will inventory the following terminal roadways and curbfronts: 

• Ticketing A 
• Ticketing B 
• Baggage Claim 
• Deliveries 
• Ground Transportation Area for Taxi/Shuttle/Limos 

The inventory will consist of curbfront designations (loading/unloading areas for each vehicle type: 
transit, shuttle, taxi, etc.), curbfront lengths by designation, number of lanes, lane widths, and posted 
speed limits. The inventory will also include the identification and collection of data on weaving areas 
and weaving distances and anticipated conflict areas. Any available existing data will be supplemented by 
one (1), nine (9) hour site visit to validate the curbfront inventory collected and to collect an appropriate 
photographic inventory of conditions observed. The observations will concur in conjunction with the 
Task 1.3 meetings. 

2.3.3 Automobile Parking 

The ESA Team will inventory the following five airport parking facilities: 

• Short-Term Parking 
• Long-Term Parking 
• Remote Economy Parking 
• Cell Phone Lot 
• Employee Parking 

The parking inventory for the public parking will be based on the data summarized in the Parking Garage 
Study, Airport Landside and Parking Lot Improvements for St. Pete-Clearwater International Airport by 
Cardno dated November 16, 2016 and the Airport Landside and Parking Lot Improvement design 
drawings completed by Cardno dated May 2017. The parking inventory will consist of the location, 
product types, and number of parking spaces. 

The employee parking information will also be requested from the airport including: 

• Overnight and peak employee vehicle accumulation during a typical busy average day of the peak 
month by parking location. 

• Volume of employee entry and exit vehicles by location during a typical busy day (the same day 
as the overnight and peak accumulation counts); entry and exit volumes provided in 15 minute 
increments is preferred. 

• Number of parking permits issued and fees paid. 

No field verification will be completed. 
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2.3.4 Rental Cars 

A summary of the existing rental car facilities, both on- and off-site will be developed. The summary will 
include general operational characteristics, size, and access for the following, organized by each 
company: 

• Booths (if applicable) 
• Ready/Return Spaces in the Lot 
• Storage/Quick Turnaround Facilities 

Any available existing data will be supplemented by one (1), four (4) hour site visit to validate the rental 
car parking and related facilities to their operation. 

2.3.5 Counts and Observations 

The purpose of the vehicle traffic counts and observations is to document the current vehicular and 
pedestrian traffic at designated airport locations. In advance of any vehicle counts or operational 
observations, the ESA Team will prepare a data collection plan describing the survey logistics (dates and 
required staff) and the survey forms. 

Vehicle Counts - A series of two (2), separate vehicle count efforts will be conducted. The first will 
be automatic traffic recorder counts at up to three (3) terminal entry/exit locations for seven (7), 
consecutive 24 hour days. It is anticipated that these will consist of the following locations: 

• Curbfront Approach 
• Airport Entry 
• Airport Exit 

The seven day counts will be used to identify the peaking throughout the week. Following the review 
of the seven day counts, a second series of traffic counts will be conducted for two (2) consecutive 24 
hour days at the following locations: 

• Terminal Entry 
• Inner Curbfront Lanes 
• Outer Curbfront Lanes 
• Entry to Ground Transportation Area for Taxi/Shuttle/Limos 
• Exit from Ground Transportation Area for Taxi/Shuttle/Limos 

• Terminal Exit 

The counts at the above six ( 6) locations will be repeated after the completion of the Airport Landside 

and Parking Lot Improvement project. 

Curbfront Observations - Based on the seven day counts, the peak hour of arrivals and peak hour of 
departures will be identified. Curbfront observations will be completed during a two (2) hour period 
associated with the peak hour of arrivals, and a two (2) hour period associated with the peak hour of 
departures. The curbfront observations will occur during one (1) day and will coincide with the two 
day traffic counts described above. 
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The curbfront observations will consist of vehicle classification counts, dwell time observations by 
mode, vehicle occupancy (i.e. people getting into and out of vehicles), accumulation (people waiting), 
and loading/unloading information for the following vehicle types: private autos, buses (transit, 
charter), taxis, shared ride, limos, shuttles, and commercial vehicles (hotel shuttles, etc.), service 
vehicles, and police/enforcement vehicles. Any enforcement or observed congestion will be noted 
during the data collection effort. 

Pedestrian Counts - The ESA Team will also conduct bi-directional pedestrian counts in 15 minute 
intervals at up to three (3) locations outside of the terminal during the arrivals and departures peak. 
The time period of the pedestrian observations will coincide with the curbfront observations described 
above. 

Data to be collected includes general flow patterns, accumulation at five minute intervals, bi­
directional counts, and observed congestion/conflict areas. In addition to the bi-directional pedestrian 
counts, general observations on luggage per person will be recorded and documented. 

Assumption(s): Airport Management will provide any existing AutoCAD drawings, digital mapping, or 
previous studies related to the landside operations and facilities of the passenger terminal. 

Product(s): The passenger terminal access, circulation, and automobile parking data collected will be 
documented in a format suitable for incorporating as part of the existing conditions chapter in the first 
working paper. 

Task 2.4 Commercial Passenger Market Data 

The airport's commercial passenger service levels and trends, for both domestic and international air 
carriers, will be documented. In addition to the passenger enplanement activity, this effort will utilize any 
data collected and/or acquired by the airport for their air service development efforts. It is understood that 
the existing airport data includes information defining the airport's service area; passenger origin and 
destination information; and previous passenger and/or public opinion surveys. The ESA Team will 
organize and document this passenger activity and any associated trends for use in the different 
projections of passenger enplanements. 

Assumption(s): No new third party data will be collected for this effort. The existing passenger market 
data and/or results from any previous air service surveys will be provided by Airport Management. No 
new passenger surveys will be conducted. 

Product(s): Documentation detailing the historic passenger service levels and trends will be included as a 
supporting document to the aviation activity forecasts in the first working paper. 

Task 3: Aviation Forecasts 

Task 3. 1 Evaluation of Historic and Previous Forecasts 

At the onset of the aviation activity forecasts, an evaluation of the historic activity since the last airport 
master plan will be conducted. Additionally, for comparison purposes, existing forecasts for the airport 
will be documented and evaluated. At a minimum this will include the projections from the 2004 Airport 
Master Plan Update, FDOT's most current Florida Aviation System Plan 2025; and the FAA's current 
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Terminal Area Forecast (TAF). Industry trends will also be documented from various sources such as the 
FAA's most recent Aerospace Forecasts, Transportation Research Board (TRB) publications, industry 
groups, etc. 

Product(s): Documentation detailing historic activity and previous forecasts will be incorporated as part 
of an aviation forecast chapter in the first working paper. 

Task 3.2 Baseline Forecast Preparation 

Upon completion and analysis of the aforementioned inventory tasks and historic projections, aviation 
demand forecasts will be developed. In addition to typical industry standards and formulas (regression 
analysis, market share analysis, simple annual growth, etc.), the ESA Team will temper the forecasts by 
reviewing the overall economic activity in Pinellas County and the surrounding Tampa Bay area. 

The ESA Team will conduct an overall socioeconomic evaluation of the region to include an 
identification and examination of the driving factors for the growth of aviation activity in the airport's 
service area. This will incorporate any pertinent data that has been previously collected by local entities 
including Visit St. Petersburg Clearwater; Pinellas County Economic Development, City of St. Petersburg 
Economic Development Division, City of Clearwater Economic Development Department, Tampa Bay 
Regional Planning Council (TBRPC), area chambers of commerce, area universities, and others. The goal 
will be to determine the potential for and extent of shifts in aviation demand for the Tampa Bay area. The 
ESA Team will utilize this data to assist in their identification of potential changes in existing domestic 
and international passenger traffic patterns for the airport, as well as other commercial and general 
aviation activity. 

Baseline forecasts will be developed utilizing historic aviation activity data (local as well as regional and 
national), industry trends, and socioeconomic factors. The baseline forecasts will be representative of and 
support the continuation of the existing usage patterns of the airport. The ESA Team will develop 
forecasts for the 5, 10, and 20-year planning periods. These forecasts will be used to interpolate annual 
forecasts as needed. Output from this task will include: 

• Projections of Passenger Enplanements (for both domestic and international air carriers) 
• Passenger Service Activity Forecasts (utilizing industry trends, potential commercial aircraft fleet 

mix, and expected passenger boarding load factors) 
• Total Based Aircraft (utilizing existing airport data and industry trends) 
• Based Aircraft Fleet Mix (by specific aircraft categories) 
• General Aviation Activity Forecasts (total operations as well as itinerant and local splits) 
• Military Operations and Fleet Mix 
• Total Annual Operations 
• Peaking Characteristics (peak month, average day of the peak month, and peak hour of the 

average day - for commercial passenger enplanements and operations, as well as for overall 
operations) 

• Categories of Operations (total local versus total itinerant, instrument activity, day/night splits, 
and overall aircraft operational fleet mix) 

• Critical Aircraft (documentation of the existing and expected future critical aircraft) 

St. Pete-Clearwater International Airport Master Plan 

Statement of Work 12 July 11, 2017 



Product(s): Documentation detailing the final baseline activity projections will be incorporated as part of 
an aviation forecast chapter in the first working paper. 

Task 3.3 Alternate Forecast Scenarios 

Additionally, up to two (2) scenario based projections will be developed based on "what-if' situations and 
information obtained in the master plan analyses up to this point in the study process. These scenarios 
will represent significant deviations ( either increases or decreases) to the baseline forecasts that could 
occur during the course of the 20-year planning period. 

This effort will explore how the current commercial passenger and air cargo airline trends could create 
potential circumstances that would impact the activity at the airport. Example scenarios would include an 
analysis of the potential activity associated with one or more of the following scenarios: 

• Entrance of a new, regularly scheduled passenger air carrier airline. 
• Expanded domestic and/or international charter operations and enplanements. 
• Significant increase in an air cargo or another commercial aircraft operator. 

The "what-if' situations may also look at a significant increase in general aviation traffic not included as 
part of the baseline forecast. Triggering events for such a scenario might be the anticipation of a new 
large airport tenant, the entrance of a significant airport user, or the substantial increase in activity 
conducted by an existing or popular use such as fractional aircraft operators. 

Product(s): Documentation detailing the alternate forecast scenarios will be incorporated as part of an 
aviation forecast chapter in the first working paper. 

Task 3.4 Baseline Forecast Review Coordination 

The final selected baseline forecasts will be compared to the most recent FAA T AF to determine if they 
are within the FAA's range for consistency (within 10 percent of the TAF in the 5-year period and 15 
percent of the TAF in the 10-year period). The ESA Team will coordinate the formal review of the 
selected forecasts with the FAA, as well as FDOT, and incorporate any comments as appropriate. This 
will include one (1) meeting with both the FAA's Orlando Airports District Office (ADO) and FDOT 
staffs attending. 

Product(s): Draft agency transmittal letters and a final approved baseline forecast incorporating any FAA 
and FDOT comments. 

Task 4: Facility Assessment and Requirements 

Task 4. 1 Airfield Demand Capacity Analysis 

The ESA Team will use the methods detailed in FAA 's AC 150/5060-5 Airport Capacity and Delay to 
calculate the airfield capacity of the current runway and taxiway systems under different operating flows 
and meteorological conditions. A runway and taxiway flow analysis will also be conducted to identify 
potential existing airfield conflict areas, choke points, and hot spots. Four (4) figures will be developed 
(in coordination with ATCT management) to reflect traffic flows and ground movements when each 

runway end is active. The new FAA taxiway design guidance will also be applied relative to the existing 
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airfield and any potential areas of concern will be identified, including facilities such as holding position 
lines and run-up areas. 

Product(s): Airfield capacity estimates/calculations, four (4) airfield flow analyses/diagrams, and 
documentation of facility needs for capacity/safety enhancement will be incorporated as part of the 
facility requirements chapter in the second working paper. No simulation will be conducted as part of this 
task. 

Task 4.2 Airfield Facility Requirements 

The ESA Team will apply the airfield standards and methodologies of both FAA AC 150/5300-13A, 
Airport Design and AC 150/5325-48 Runway Length Requirements for Airport Design to determine the 
adequacy of the airfield's runway length, width, and strength, and supporting taxiway systems. This will 
be based on the existing and future critical aircraft for each runway. All applicable runway and taxiway 
design standards, protective imaginary surfaces, and setbacks will be reviewed for compliance, given the 
existing and future critical aircraft. 

Based on the previous tasks and potential forecast scenarios, the airfield access and associated setbacks 
required to access the future airside parcels of the Airco site will be defined. This will primarily identify 
the type and size of taxiways needed to provide the proper access to the runway system. In defining the 
requirements, different critical aircraft categories will be included to evaluate potential aviation related 
development options for the Airco site under Task 6. 

In addition, an analysis will be conducted on the potential impacts and/or limitations the current airfield 
system has on both the existing and future operational aircraft fleet mixes. The intent is to quantify and 
document to the extent possible, any operational constraints that result as a direct result of the physical 
and operational characteristics of the airport. 

Product(s): Airfield facility needs will be incorporated as a part of the facility requirements chapter in the 
second working paper. 

Task 4.3 Navigational Aids, Metroplex, and TERPS Analyses 

The ESA Team will coordinate with the FAA on potential navigational aid and changing airspace issues 
intended to improve the utility of the airport, while at the same time minimizing potential impacts. Any 
potential changes to the published instrument approach and departure procedures, as well as any other 
planned navigational aid improvements will be documented and evaluated. Additionally, this task will 
include a review of the recommended airspace changes related to the FAA's South Central Florida 
Metroplex that are available within the timeline of the study. 

As part of this task, an FAA Order 8260.3C United States Standard for Terminal Instrument Procedures 
(TERPS) analysis will be conducted. Whether or not there are any changes to the airport's existing 
navigational aids or airspace during the course of the planning period, the TERPS analysis is needed to 
define critical airspace limitations which can impact the viability of proposed airfield development 
alternatives. The analyses associated with this effort are not included as part of the AGIS effort and 
would include the following elements: 
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TERPS Surface Updates - The minimum TERPS surfaces to be updated for the airport are listed 
below. These surfaces will be constructed as prescribed in FAA Orders 8260.3C, 8260.36, and 
8260.54A. 

For both ends of Runway 18/36: 

• Precision Approach (ILS - CAT I) - Final Segment 
• Precision Approach (ILS - CAT I) - Missed Approach Area Section I 
• Localizer Final 
• RNA V (GPS) LNA V Final Section 1 
• RNA V (GPS) LNA V Missed Approach 
• RNA V (GPS) VNA V Final Section 1 
• RNA V (GPS) VNA V Missed Approach 
• RNAV (GPS) LPV Final Section 1 
• RNA V (GPS) LPV Missed Approach 

For Runway 18: 

• Precision Approach (ILS - SA CAT I) - Missed Approach Area Section I 
• Precision Approach (ILS - CAT II) - Missed Approach Area Section I 

For both ends of Runway 18/36 and Runway 4/22: 

• RNA V (GPS) "A" LNA V Final Section 1 
• IFR Departure Area (Zones 1, 2 & 3) 
• Circling Area (Category A, B, C & D) 

Others: 

• Non-Precision VOR Final Section I (for Runway 36 and Runway 4) 
• IFR Departure Area (Zones 1, 2 & 3) Non-Standard (for Runway 36 and Runway 22) 

Once these surfaces are constructed and reviewed, they will be incorporated into the upgraded 
iALP/3DAAP to allow Airport Management staff the full use of all obstruction routines available 
within the program. 

One Engine Inoperative (OEI) Surface Development - For this element, contact with tenant airlines 
currently utilizing the airport will be made to obtain the information necessary to map the carriers' 
Obstacle Accountability Areas (OAA) for all runway ends. Each responding airline's OAA will be 
modeled three-dimensionally for mapping and analysis purposes. Comparison to the models to 
understand mapped points collected through the new data collection efforts and obstacle data obtained 
from FAA and NGS will be mapped and coordinated with each airline to ensure accurate depiction 
and location of the individual OAAs and representative OEI surfaces. 

From the individual surfaces developed, a composite map depicting the lowest surface will be 
developed. This surface will represent the airspace that airlines apply and hope to be protected for by 
the local governing agency to be cleared of obstructions so that they can maximize the lift capacity of 
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their fleets. All necessary graphics and digital data will be generated to depict the critical surfaces and 
controlling obstacles for each runway's operations. The final digital surface will be transferred to the 
FAA's internal OE/AAA analysis tool for obstruction analysis. 

Obstruction Analysis - Once the AGIS obstruction data collected in Task 1 is mapped, it will be 
utilized with the TERPS and OEI surfaces developed under this task and included into the iALP. 
Analytical reports, AutoCAD and Google three-dimensional graphics will be developed for 
discussions with Airport Management. Any penetrations to the various surfaces that need to be 
mitigated will be discussed prior to FAA submittal. In addition, understandable and useful graphics 
will be provided to Airport Management to facilitate any obstruction clearing required. 

Product(s): Requirements for navigational aids and airspace will be incorporated as a part of the facility 
requirements chapter in the second working paper. In addition to populating the iALP with the AGIS data 
from Task 1, the following will be provided to/for Airport Management: 

• iALP Web-Based TERPS Data Files 
• 3DAAP AutoCAD Wireframe Drawings 
• 3DAAP OAA/OEI AutoCAD Surface Drawings 
• iALP Web-Based OAA/OEI Data Files 
• Analytical Reports of Any Penetrations to Any Surfaces 
• AutoCAD 3D Graphics of Penetrations 
• Google 3D Data Files of Penetrations 

Task 4.4 Airside Facility Requirements 

Air cargo, general aviation, and other airside facilities will be evaluated to determine sufficiency 
including: 

• Air Cargo and Airline Belly Freight 
• General Aviation Terminal Facilities 
• Conventional and Maintenance Hangars 
• T-hangars 
• Based Aircraft and Transient Aircraft Apron and Tie-down Space 
• FBO Facilities 
• Airport Support Facilities 

o Airport Traffic Control Tower (including line of sight considerations) 
o Aircraft Rescue and Fire Fighting (ARFF) 
o Airport Maintenance Facilities 
o Aviation Fuel Storage and Dispensing Systems 

Product(s): Airside facility requirements will be incorporated as a part of the facility requirements chapter 
in the second working paper. 

Task 4.5 Requirements for Passenger Terminal Facilities 

The ESA Team will identify the demand for the different functional areas of the commercial passenger 
terminal using FAA, Airport Cooperative Research Program (ACRP), and other industry standards based 
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on projected planning activity levels (PAL) triggers derived from the selected baseline activity forecasts. 
Passenger terminal facility requirements will be developed for up to four ( 4) different PAL triggers. 

The demand for the various facilities will be compared to the current capacity of the terminal component 
to determine facility requirements at each PAL. Planning criteria will be based on the average day of the 
peak month level of demand and aircraft gate utilization. The functional areas to be considered would 
include, but not limited to: 

• Number, Size and Configuration of Aircraft Parking Positions, Contact Gates, and RON space 
• Circulation Areas 
• Passenger Check-In/Bag Drop 
• Airline Support Offices/Space 
• Concessions 
• Passenger Security Screening 
• Airline Holdrooms and Boarding Gates 
• Baggage Claim 
• Inbound Baggage 
• Outbound Baggage 
• EDS Baggage Screening 
• FIS and CBP Facilities 
• Ground Service Equipment Circulation and Storage 
• Airport/Tenant Office Space 
• W ayfinding 

Based on the passenger terminal area demand/capacity assessment, facility requirements to meet future 
PALs will be defined. The ESA Team will develop these requirements for up to four (4) PAL triggers 
that are consistent with the selected forecast. Facility needs will be defined in terms of the various 
categories identified above with future space requirements (if any) or number of devices needed. This 
assessment will also identify issues associated with the configuration and any functional concerns related 
to component uses within the terminal and terminal area. 

Product(s): Detailed passenger terminal needs will be incorporated as a part of the facility requirements 
chapter in the second working paper. 

Task 4.6 Terminal Access, Circulation, and Automobile Parking 

A spreadsheet model will be applied to evaluate curbfront demands using the methodology documented in 
the Airport Cooperative Research Program (ACRP) 40 report, Airport Curbside and Terminal Area 
Roadway Operations. Specifically the Quick Analysis Tool for Airport Roadways (QATAR) macroscopic 
spreadsheet analysis tool will be utilized. For the baseline QATAR model, the arrivals peak hour and the 
departures peak hour will be modeled for a total of two (2) QATAR analyses. 

Using the results of the baseline model the demand/capacity and level of service (LOS) for the existing 
conditions and three (3) forecast scenarios will be identified. These include: 

Roadway and Curbfront LOS - The demand/capacity and resulting LOS will be calculated for the 
terminal area roadways and the curbfronts for the arrivals and departure peak hour. The QATAR 
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models will be used to evaluate the arrivals peak hour and the departures peak hour for each 
forecast year for a total of six ( 6) QATAR analyses. The roadway demand/capacity results will be 
presented on a link-by-link basis. Roadway capacity will vary based on number of roadway lanes 
and characteristics of terminal roadway segment using airport specific capacity assumptions. The 
LOS of the existing roadway system will be calculated as a function of roadway demand. 

Parking Requirements - Parking requirements identified in Parking Garage Study, Airport 
Landside and Parking Lot Improvements for St. Pete-Clearwater International Airport by Cardno 
dated November 16, 2016 will be used for the baseline requirements. Future public parking 
demands will be prepared for three (3) forecast periods based on the selected baseline activity 
forecasts. Future employee parking demands will be increased in proportion to the expected 
annual increase in overall airport activity, assumed to be represented by the average growth in 
annual originating airline passenger activity and annual aircraft operations. Off-airport public 
parking demand will not be estimated. 

The parking requirements will be compared with available parking spaces and estimated 
deficiencies (or surplus) in available spaces will be identified. Requirements will be presented in 
a tabular format that will identify where parking demand is expected to exceed the supply of 
parking and the anticipated deficiency on a facility-by-facility basis. The public parking and 
employee parking facilities inventoried will be assessed. It is assumed the existing market share 
allocation between facilities will be assumed remain consistent during the forecast years. 

Rental Car Requirements - This element will compare capacity and future demand to identify the 
requirements for rental car facilities at the airport for booths, ready/return spaces, storage/quick 
turnaround facilities, remote storage/maintenance, and access/traffic patterns for jockey trips. 

Product(s): Detailed terminal access, circulation, and automobile parking needs will be incorporated as a 
part of the facility requirements chapter in the second working paper. 

Task 4. 7 Landside Facility Requirements 

Landside facilities to be evaluated include the need to provide improved ground access and automobile 
parking to existing facilities as well as to any new development areas on the airport. While this includes 
the non-aviation related uses, as well as the aviation related, particular emphasis will be placed on the 
needs for the development of the Airco site. General requirements on the size and configuration of new 
access roads into the Airco site as well as other new airport facilities will be defined. 

Product(s): Landside facility requirements will be incorporated as a part of the facility requirements 
chapter in the second working paper. 

Task 5: Environmental Analyses 

Task 5. 1 Natural Resources and Environmental Overview 

In general, the environmental analyses serve to assist in selecting preferred development alternatives 
which minimize potential environmental impacts. It also serves to point out potential areas of concern 
through the use of a threshold analysis, i.e., identifying which aspects of the preferred development plan 

might exceed industry standards for no significant impact. Development that exceeds these thresholds 
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may require mitigation or a more comprehensive evaluation of alternatives. The ESA Team will review 
each area of potential concern so Airport Management is made aware of: 1) the level of potential impact, 
2) whether further environmental study is required prior to implementation, and 3) whether the proposed 
improvements will comply with applicable state and federal laws. 

The environmental documentation will follow the guidance provided in FAA's Order 5050.4B 
Environmental Handbook and FAA Order 1050.lE Environmental Impacts: Policies and Procedures. 
The first step for this will be to establish a baseline assessment of the current airport environmental 
condition. To establish this baseline, the following areas within the entire airport property boundary will 
be reviewed: 

• Air Quality 
• Prime and Unique Farmlands 
• Vegetative, Wildlife, and Endangered Species 
• Water Resources (water quality including surface and ground water) 
• Wetlands and Biotic Communities 
• Section 4(f) and Other Environmentally Sensitive Public Lands 
• Historic and Archaeological Sites 
• Energy Supply and Natural Resource Use 
• Known Contamination (per Airport Management records) 
• Construction Impacts, Drainage, and Hydrology 

This effort is primarily based on existing information. No wetland mapping or detailed field investigation 
is included in this task. Once the baseline condition is established, lists of probable impacts that could 
result from any proposed development will be prepared and quantified. Those impacts that could require 
further study will be identified. 

Product(s): The various analyses will be incorporated as part of a comprehensive environmental overview 
chapter in the third working paper. 

Task 5.2 Noise Modeling 

As part of the environmental overview, the ESA Team will prepare an assessment of the potential noise 
impacts that would result from the activity levels and fleet mix from the final approved baseline aviation 
forecasts. The ESA Team will prepare the new noise contour maps, using the Aviation Environmental 
Design Tool (AEDT) for both the base year (existing airfield conditions) and a future year using the 
approved aviation forecasts. The single future year modeled (5, 10, or 20 year horizon) will be 
determined during the course of the study. The contours will be depicted on land use base maps with a 
supporting table that indicates the acreage of each land use type that is impacted by the 65, 70, and 75 
DNL noise levels. This effort will not constitute a CFR Part 150 noise study. 

The AEDT software will also be utilized to evaluate up to two (2) additional future scenarios based on 
potential operational or physical changes proposed as part of the analyses of alternatives for airport 
development. These scenarios would be compared to the base year contours to evaluate potential impacts 
associated with the alternatives proposed. 
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Product(s): The noise analyses will be incorporated as part of a comprehensive environmental overview 
chapter in the third working paper. 

Task 5.3 Sustainability 

Some sustainability elements will be incorporated into the new master plan study. While these are 
identified as individual tasks, they will be incorporated throughout the project. For the purposes of this 
scope, sustainability is defined as a holistic approach to managing an airport to ensure the integrity of the 
Economic viability, Operational efficiency, Natural resource conservation and Social responsibility 
(EONS) of the airport (Source: Airports Council International - North America, or ACI-NA). The 
following tasks follow the general sustainability planning guidance currently in development by the 
FDOT Aviation and Spaceports Office. They will focus on County-owned and operated aviation-related 
facilities and operations at the airport. 

5.3.1 Sustainability Baseline Assessment 

The goal of the baseline assessment is to understand the activities and existing levels of resource 
consumption at the airport to identify opportunities for improvements. Based on readily available 
information and data currently collected by Airport Management and the ESA Team, a sustainability 
baseline assessment will be conducted for the sustainability categories identified by the ESA Team to 
highlight areas for improvement. The baseline data collection process is critical to understanding where 
enhancements could be considered, and will be conducted alongside the primary master plan inventory 
task to enhance the efficiency of the data collection process. The various baseline data collection 
categories could include: 

• Airport Facilities (in support of Infrastructure Resiliency Planning task) 
• Noise and Land Use 
• Water Consumption and Water Quality 
• Energy 
• Surface Transportation 
• Natural Resource Management 
• Waste Management and Recycling (in support of Solid Waste Recycling task) 
• Socioeconomic and Community 

The airport is located in an area that is in attainment for all criteria pollutants defined by the U.S. 
Environmental Protection Agency (EPA). Therefore, an Air Quality and Greenhouse Gas (GHG) 
Emissions Inventory will not be conducted; however, existing air quality and GHG emissions reduction 
strategies will be documented in the baseline assessment. 

It is assumed that a total of seven (7) categories will be addressed in the sustainability baseline 
assessment. The categories will be determined in collaboration with Airport Management, based on 
specific conditions at the airport. 

The ESA Team will provide access to a web based data collection site accessible to all team members to 
assist in data collection and the sustainability baseline assessment. The on-site data collection will include 
meetings with key Airport Management staff as well as site visits. 
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The ESA Team will provide sustainability-related survey questions for inclusion in an internet-based 
survey to airport users and tenants. The results will be compiled and summarized in the assessment. The 
baseline assessment will also include a review of energy sources and rates of consumption. 

As part of the data collection process the ESA Team will identify existing sustainability initiatives 
currently implemented at the airport, determine rates of resource consumption (i.e. energy use, water 
consumption), identify trends in management of resources, and highlight areas for improvement or focus 
in the Sustainability Plan. 

Assumption(s): One (1) data collection meeting at the airport with two team members (held concurrently 
with sustainability vision session meeting described in Task 5.3.2) will be conducted. 

Product(s): A draft Sustainability Baseline Assessment technical memorandum for review and a final 
Sustainability Baseline Assessment technical memorandum that will be integrated into the master plan 
report. 

5.3.2 Develop Sustainability Goals and Objectives I Alternatives Screening Criteria 

The ESA Team will prepare a draft Sustainability Vision Statement for the airport for consideration by 
Airport Management. This vision statement will define the high-level vision of the airport. 

Based on the Sustainability Vision Statement and the findings of the Sustainability Baseline Assessment, 
the ESA Team will prepare draft goals and objectives to be discussed and further refined with Airport 
Management staff and the master plan working group. The goals will be more general in nature and relate 
to the sustainability categories of importance, as determined in Task 5.3.1. The objectives will be more 
specific statements guiding how the goals will be achieved. The ESA Team will use the ACI-NA 
recommended goals and objectives as a starting point for the draft goals and objectives, customized to the 
airport's specific conditions. 

The master plan development alternatives screening criteria that take sustainability goals and objectives 
into account will be identified to assist in the sustainability evaluation of alternative development 
concepts. This task will also provide a summary of sustainable project elements to consider for the 
preferred development alternative during the planning process, with the intent of providing guidance for 
the airport to integrate sustainability into the overall development program. 

Assumption(s): One (1) visioning meeting will be held concurrently with the data collection meeting 
(Task 5.3.1) at the airport with two (2) team members. 

Product(s): Sustainability Vision Statement and a memorandum documenting the airport's sustainability 
vision, goals, and objectives after coordination with Airport Management; a memorandum detailing 
sustainability alternatives screening criteria, and a memorandum detailing the recommended sustainable 
project elements that could be incorporated into the preferred development program, as well as the overall 
master plan report. 

St. Pete-Clearwater International Airport Master Plan 

Statement of Work 21 July 11, 2017 



Task 5.4 Solid Waste Recycling (Waste Audit) 

Consistent with the FAA Modernization and Reform Act of 2012 (FMRA) and Program Guidance Letter 
(PGL) 12-08, a solid waste recycling review will be conducted for the airport. As per PGL 12-08, this will 
include the following elements: 

1. A Waste Audit; 

2. the feasibility of solid waste recycling at the airport; 
3. minimizing the generation of solid waste at the airport; 
4. operation and maintenance requirements; 
5. the review of waste management contracts; and 
6. the potential for cost savings or the generation of revenue. 

A thorough Waste Audit is a significant investment of time and resources, but it is essential to prioritize 
waste reduction efforts. The audit will be conducted over three (3) days, during which solid wastes from 
all sources, landside and airside, will be visually inspected, photographed, and logged. If possible, this 
will include materials that may be removed from aircraft by food service caterers and disposed ( or 
recycled) at their facilities. Volumes will be estimated during observations. 

To address feasibility, the existing providers of recycling services in Airport Management and their 

ability to provide recycling or waste reduction services for targeted materials will be assessed. This will 
include both traditional recycling such as cans/bottles/paper, and more innovative approaches such as 
"food rescue" that could provide food products to needy people when those foods are close to their 
expiration date. 

Based on information gathered during the Waste Audit, for each operational area, one to three 
opportunities for waste minimization will be identified. General cost factors (e.g. high, medium, or low) 
associated with the implementation of each measure in each setting will also be reviewed. These 

descriptions are intended to guide future detailed cost analyses as implementation decisions are being 
made. 

The ESA Team will review the airport's agreements with service providers that remove waste and 
recyclables from the facilities. This includes contracts that apply to catering service companies, if they 

also remove discarded materials from the site. If such contracts or purchase orders exist between other 
airport occupants and service providers, the ESA Team will attempt to review those as well. Any local, 
state or federal laws or regulations that could constrain the delivery of waste and recycling services to the 
airport will also be reviewed. This includes state or local "flow control" laws as well as requirements for 
sterilizing wastes that originate outside the US. 

Product(s): The solid waste recycling analysis will be incorporated as part of a comprehensive 
environmental overview chapter in the third working paper. 
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Task 5.5 Infrastructure Resiliency Planning 

The ESA Team will develop an infrastructure resiliency plan that considers the airport's location relative 
to Tampa Bay and is consistent with airport resiliency planning guidance1 and Pinellas County resiliency 
planning efforts. 

5.5.1 Vulnerability Assessment 

A complete hard infrastructure vulnerability assessment will be a necessary first step to resiliency 
planning at the airport. The ESA Team will document the airport infrastructure's exposure, sensitivity, 
adaptive capacity, as well as criticality of assets/systems to aid in prioritization of adaptation measures. 
The ESA Team will also consider the broader context within which the airport operates, including 
changing trends and demographics that are likely to influence exposure, sensitivity, adaptive capacity, and 
criticality in the near-term and future. 

The ESA Team will collect existing data on projected climate impacts for the airport region to identify 
those climate stressors most likely to disrupt airport operations, cause infrastructure to fail, and/or 
otherwise negatively impact workers or passengers. Data will include recent efforts by Pinellas County 

The ESA Team will then identify the infrastructure that are currently or will be impacted by the local 
climate stressors identified. In coordination with Airport Management and other stakeholders as relevant, 
the team will assess the exposure, sensitivity, adaptive capacity, and criticality of the operations and 
infrastructure. 

Assumption(s): As part of this task, the ESA Team will conduct an on-site workshop to highlight 
potential impacts; further discuss and ground-truth sensitivities and adaptive capacities; and to identify 
opportunities to reduce vulnerabilities and enhance resiliency. The resiliency assessment will primarily be 
based on existing structure or as-built data as provided by the airport; the survey and information obtained 
as part of the AGIS element of this study; and the existing LiDAR data available for Pinellas County, 

Product(s): A vulnerability assessment report summarizing projected climate impacts and airport 
vulnerabilities, including a matrix reflecting the vulnerability ranking to inform highest priority 
vulnerabilities to be addressed will be incorporated as part of, or an appendix to, the comprehensive 
environmental overview chapter in the third working paper. 

5.5.2 Resiliency Planning 

Once the vulnerability of the infrastructure is well understood, the ESA Team will guide Airport 
Management in determining the objectives of its resiliency program. Further, it will identify high-level 
recommendations that Airport Management may want to prioritize to build resilience and reduce its 
vulnerabilities. The airport may consider incorporating these recommendations and associated action 
areas in a future climate adaptation or resiliency plan. Potential adaptation and resiliency strategies may 
include policy recommendations, enhancements to disaster response procedures, damage assessment 

TRB ACRP Report 147 Climate Change Adaptation Planning: Risk Assessment for Airports 
(http://www.trb.org/Publications/Blurbs/l 73554.aspx) and TRB ACRP Synthesis 33 - Airport Climate Adaptation and 
Resilience (http://www.trb.org/Publications/Blurbs/ 16 723 8.aspx ). 
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procedures, and building/site design guidelines, including, but not limited to weatherization, design for 
stormwater management, elevation of structures, flood barriers, treatments, and material selection. 

Strategies will be developed based on best practices from other airports and agencies, ACRP tools and 
guidance, as well as coordination with Pinellas County's Natural Resources Division to ensure needs of 
the airport and all stakeholders are met, implementation is feasible, and both technical and financial 
resources can be identified. This phase will also identify key stakeholders for continued engagement in the 
airport's resiliency planning as well as target audiences for communications of the airport's vulnerabilities 
and responses. 

Product(s): A draft and final version of a Resiliency Plan technical memorandum will be incorporated as 
part of, or an appendix to, the comprehensive environmental overview chapter in the third working paper. 

Task 5.6 Stormwater Management Plan Update 

The ESA Team will take into account the existing and proposed projects recommended in the master plan 
over the next 20 years in order to update the 2011 Storm water Management Plan. A primary goal of this 
effort will be to identify the feasibly and options that exist to reduce the number of stormwater ponds on 
the airfield. 

5.6.1 Data Collection and Data Verification 

The ESA Team will review all airport stormwater permits and summarize the permit obligations of each 
project. General basins, flow paths, and outfalls will be identified through these previous stormwater 
permits and field observation. Field surveys will be performed, as needed, to collect channel cross section 
data, pond volumetric data, and pipe parameters. This data, in addition to the available LiDAR data, will 
form the basis for the airport wide stormwater model. 

5.6.2 Design Methodology 

The ESA Team will compile and verify the data collected in the previous task with additional field 
observation as necessary. Airside areas, landside areas, drainage basins, and potential pond locations will 
be identified during this task. A design methodology summary will be prepared during this task. A pre­
application meeting with the Southwest Florida Water Management District (SWFWMD) will be held to 
alert them to the project and to confirm the design methodology that will be used for the Stormwater 
Management Plan Update. A debriefing meeting will be held with the airport at the end of this task to 
confirm the appropriateness of pond locations and outline the plan of action for subsequent tasks. 

5.6.3 Schematic Design 

An airport wide hydrologic and hydraulic computer model will be prepared during this task utilizing and 
revising previous airport models. From this baseline, future development models will be prepared and 
regional pond locations will be confirmed for proper hydraulic performance. The report for the 
Stormwater Management Plan Update will be prepared during this task. It will detail the current 
hydrologic, hydraulic, permitting, and environmental conditions of the airport and plan for the next 20 
years of development. The report will be broken into development phases based on the likely sequence of 
development and provide a matching sequence of stormwater facility expansion. Following a status 
meeting with the airport, a Conceptual Environmental Resource Permit (CERP) application will be 
prepared and submitted to SWFWMD for review. 
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5.6.4 Final Schematic Design 

Responses to SWFWMD's comments on the application will be completed under this task. The computer 
model and the Stormwater Management Plan Update will be finalized based on responses to SWFWMD's 
comments. A final SWFWMD submittal will be completed with the resolved permit documents. Once the 
CERP is approved, all documents and models will be provided to the airport. 

Assumption(s): The Stormwater Management Plan Update will primarily be based on the available 
LiDAR data but may also benefit from the AGIS data element of this study. No additional survey is 
included for this task. 

Product{s): A Stormwater Management Plan Update will be produced in a format that can also be utilized 
for various elements of the comprehensive environmental overview chapter in the third working paper, as 
well as portions of the alternatives analyses of Task 6. 

Task 6: Alternatives for Airport Development 

The alternatives analysis provides the framework for making decisions regarding future airport 
development options. Information from previous tasks will be utilized to conduct the different 
evaluations under this task. 

Task 6.1 Constraints Analysis 

An analysis will be conducted of the operational, physical, and environmental constraints of the airfield 
prior to defining any airport alternatives. This effort will identify factors that could impact project 
feasibility, the community, the environment, or long-term viability of the airport. The constraints for 
consideration include (but not limited to) the design standards, required protective imaginary surfaces, 
and setbacks associated with the existing airfield, as well as other features which may affect development 
options, including wetland boundaries, flood zones, and areas optioned to existing airport tenants. The 
various constraining elements will be summarized in text format and reflected on a single detailed figure 
of the airport and immediate surrounding area. 

Product{s): Facility constraints and the resulting detailed figure will be incorporated as part of the airport 
development alternatives chapter in the third working paper. 

Task 6.2 Initial Development Options 

The ESA Team will create and analyze initial development options that follow the standard criteria 
contained in FAA AC 150/5070-68 Airport Master Plans and FDOT's 2016 Guidebook for Airport 
Master Planning. This will include up to three (3) initial development options for each of the following 
major categories: 

• Airfield Improvements ( changes is runway endpoints, taxiway configurations, removal of 
surfaces, and/or new movement areas) 

• Commercial Aviation Facilities (to include footprint of future facilities such as air cargo, 
maintenance, etc.; aircraft parking and movement areas; airside access and landside access; and 
automobile parking areas) 

• General Aviation Facilities (to include options for potential FBO facilities, general aviation 
terminal(s), aircraft parking areas, airside access, automobile parking areas, and landside access) 

St. Pete-Clearwater International Airport Master Plan 

Statement of Work 25 July 11, 2017 



• Other Aviation Related Support Facilities (to include potential new, expanded, or relocated sites 
for facilities such as fuel storage, airfield electrical vault, etc.) 

• Non-Aviation Related Uses 

The following are typical evaluation criteria that the ESA Team will apply to the development of suitable 
options/alternatives: 

• Adherence to F AA/FDOT standards; 
• Consistency with study goals and objectives; 
• Non-interference with operational and safety requirements; 
• Optimal use of existing facilities, utilities, and topography; 
• Efficiency in ground access; 
• Flexibility to accommodate changes in demand and facility expansion; 
• Provides the most benefit for the costs involved; 
• Least impacts to the social and physical environments (sustainability); and 
• Provides the best revenue-generating potential while meeting the intended demand. 

The ESA Team will prepare a matrix analysis to determine the best option(s) for each major category. 
This matrix will contain screening criteria similar to those described above in order to compare the 
different options presented. 

Product(s): A ranking of the initial options will be incorporated as part of the airport development 
alternatives chapter in the third working paper. 

Task 6.3 Alternatives for Future Passenger Terminal Facilities 

The ESA Team will develop up to three (3) alternatives for the future development of the passenger 
terminal facilities based on the facility requirements established in preceding tasks. Terminal alternatives 
will be coordinated with alternatives developed for facilities such as parking or roadway access, as well as 
any others identified, and will accommodate the demand under each activity level. Terminal alternatives 
will be developed based on facility requirements, environmental considerations, engineering factors, 
operational efficiency, costs, and overall feasibility for implementation. 

The efficiency and effectiveness of the terminal alternatives will be evaluated using PathPlanner. Up to 
three (3) alternatives for the future development of the passenger terminal facilities will be developed in 
prior tasks. VHB's task will be to evaluate the efficiency and effectiveness of the terminal alternatives 
using PathPlanner (now called Transoft AviPlan). This simulation tool will be applied to each of the 
preliminary alternatives to establish the most efficient interface with the existing/proposed airfield 
movement areas based on the critical aircraft only to be using each of the gate stands; and overall 
interaction with aircraft on nearby taxiways in terms of aircraft push-backs and overall ramp maneuvering 
safety. 

Terminal alternatives will also be analyzed to determine their potential for creating or being affected by 
the required ATCT line of sight as well as the CFR Part 77 and TERPS surfaces for both the existing and 
future airfield configurations. Based on the findings, an evaluation matrix will be developed using 
criteria, similar to that described in Task 6.2, in order to select a preferred alternative. 
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Product(s): A ranking of the improvement alternatives for the passenger terminal facilities will be 
incorporated as part of the airport development alternatives chapter in the third working paper. 

Task 6.4 Terminal Access, Circulation, and Automobile Parking Alternatives 

Improvements will be identified to address the facility constraints previously identified. These 
improvements will be evaluated separately for each mode and user, to include an assessment of the 
potential impacts to other competing modes/users. The alternatives will incorporate the following: 

• Merge, weave, and entry point improvements. 
• Curbfront operational improvements. 
• Improved recirculation. 
• Modified transit/shuttle boarding locations. 
• Access/circulation modifications for parking, rental car, and garages. 
• Parking space allocation changes. 
• Changes to parking management system or real-time parking information (i.e. smart phone apps). 
• Parking garage wayfinding for pedestrians and vehicles. 
• Pedestrian improvements. 
• Improved wayfinding on approach roadways. 
• Rental car facility configuration enhancements. 

Up to three (3) consolidated development concepts incorporating the solutions will be developed. The 
selected improvement concept will be further assessed using the QATAR model again to evaluate the 
ability to accommodate expected arrival and departure peaks. A total of six (6) QATAR analyses using 
the three (3) forecast horizons will be made. The model will be based on the passenger characteristics 
from the existing conditions model with certain operational adjustments to address the recommended 
scenario and associated assumptions. The resulting demand/capacity information will be utilized to make 
any improvements or refinements identified. 

Product(s): The results of concept evaluations and model assessment of the selected improvements will be 
incorporated as part of the airport development alternatives chapter in the third working paper. 

Task 6.5 Recommended Development Alternatives 

The ESA Team will work with the Airport Management, FAA, and FDOT to further evaluate the best 
options selected for each of the major development alternatives described above. During this process, 
elements of the different initial development options may be combined to create a modified or improved 
development alternative for each major category and the passenger terminal facilities included in the 
previous tasks. This provides the opportunity to incorporate some or all of the best features in order to 
develop the final alternative, which would be subject to the same evaluation criteria utilized for the initial 
options. This process will also make any adjustments necessary to ensure the preferred alternatives for 
each major category do not impact each other. 

Product(s): The final recommended airport development alternatives will be incorporated as a chapter of 
the third working paper. 
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Task 7: Airport Layout Plan Drawing Set 

Task 7.1 Airport Layout Plan Set Preparation 

The ESA Team will prepare an Airport Layout Plan (ALP) drawing set in accordance with FAA 
guidelines per the requirements outlined in AC 150/5070-6B Airport Master Plans and consistent with 
the checklist provided in FAA ARP SOP 2.00 Standard Procedure for FAA Review and Approval of 
Airport Layout Plans (ALPs). The ALP drawing set will rely upon the data collected in the airport 
mapping/AGIS task and at a minimum will include the following sheets: 

7 .1.1 Title Sheet 

To include the airport location map, vicinity map, index of drawings, approval blocks, date, etc. 

7 .1.2 Airport Data Sheet 

To include the recent 10-year wind rose, airport data table, runway data table, taxiway data table, 
modifications to standards approval table, declared distance table, and legend. 

7.1.3 Airport Layout Plan Drawing 

A drawing depicting every existing facility and the future improvements of the 20-year planning horizon. 
To include various details such as dimensions, imaginary surfaces (safety and critical), topography, etc. 
This may ultimately include two sheets, one which only includes existing facilities and the other which 
reflects both existing and future facilities of a traditional ALP. 

7.1.4 Terminal Area Drawings (2 sheets) 

Drawing sheets depicting a larger scale drawing of the existing and proposed development including 
building data table, commercial terminal facilities, general aviation terminal facilities, hangars, aircraft 
parking, landside access, automobile parking, rental car facilities, security fencing/gates, and other key 
features. Individual sheets will be prepared for the southwest (passenger terminal area) and southeast 
(Airco site) portions of the airfield. 

7.1.5 Airport Airspace Drawings (3 sheets) 

Drawings depicting the future CFR Part 77 Safe, Efficient, Use, and Preservation of the Navigable 
Airspace surfaces including ultimate plan view, existing profile view, future profile view, and obstruction 
data tables. The primary sheet and then two additional sheets to fully depict the precision instrument 
approach surfaces to each end of Runway 18/36. 

7.1.6 Inner Portion of the Approach Surface Drawings (3 sheets) 

Two of the drawing sheets will depict the existing and future plans and profiles of the inner portion of the 
runway approach surfaces along with surface penetrations, out to the points 100 feet above the established 
runway end elevations. These drawings will also depict the Threshold Siting and Glideslope Qualification 
Surfaces as required. A third sheet will be prepared to depict both the centerline profiles and Runway 
Safety Areas of both runways. 
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7.1.7 Runway Departure Surface Drawing 

Drawing sheets depicting the instrument departure surface plan and profile views and obstruction data 
tables. Limited to one ( 1) sheet since there are only instrument departure procedures established off each 
end of Runway 18/36. 

7.1.8 Land Use Drawings (2 sheets) 

Drawings depicting the on-airport and off-airport land uses with features to include the updated noise 
contours (both base year and future scenario selected), safety areas/zones, property line, jurisdiction 
boundaries, and other details as required. 

7.1.9 Airport Property Map (3 sheets) 

Drawing sheets depicting all existing and any future airport lands with the appropriate airport features 
depicted. These drawings will rely upon information from the Exhibit "A" Property Inventory Map 
described in a subsequent task. As per the FAA ARP SOP 2.00 ALP Checklist for property maps, this 
will be a slightly abbreviated version of the full Exhibit "A" Property Map. However, depending on 
complexity of the property mapping, it may be appropriate to just include entire the Exhibit "A" as part of 
the ALP drawing set. 

Product{s): An ALP drawing set created in AutoCAD using the AGIS data for the base file. A chapter, 
which describes each of the ALP drawing sheets, will also be prepared for inclusion in the fourth working 
paper. 

Task 7.2 Airport Layout Plan Review Coordination 

The ESA Team will coordinate the review of the ALP drawing set with the FAA and FDOT and 
incorporate comments as appropriate. This will include one (1) meeting with both the FAA's Orlando 
ADO and FDOT staffs attending. 

Product{s): Draft agency transmittal letters and a final approved ALP drawing set incorporating any FAA 
and FDOT comments. 

Task 7.3 Exhibit "A" Property Inventory Map 

The ESA Team will develop a new Exhibit "A" Property Inventory Map in accordance with FAA ARP 
SOP 3.00 Standard Operating Procedures (SOP) for FAA Review of Exhibit 'A' Airport Property 
Inventory Maps. The development of this document will be based on a new boundary (metes and bounds) 
survey and a full records/title search of the entire airport property. Upon completion, the ESA Team will 
coordinate the review and approval of the new Exhibit "A" drawings with the airport's attorney, FAA, 
andFDOT. 

The following steps will be undertaken to support the full boundary survey and title search for the airport 
property: 

• Establish horizontal and vertical control sufficient to accomplish the survey. 
• Perform boundary survey of airport property to include the recovery or replacement of boundary 

monuments for the most exterior perimeter of the airport property. 
• Stake location of Mean High Water Line. 
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• Upon completion of the field boundary survey, prepare a signed/certified Survey Map and report 
for the same. 

• Complete a full title search for airport owned parcels. 
• Prepare a complete Exhibit "A" Property Inventory Map in both hardcopy and digital formats. 

Qualifications of the survey include: 

1. Rule of Law: The boundary survey will be certified to parties specified by the airport and shall be 
in compliance with the "Standards of Practice for Land Surveying in the State of Florida," 
pursuant to Rule SJ-17 of the Florida Administrative Code. The Surveyor will make every effort 
to comply with the requirements set forth by the airport, but where requirements by others 
conflict with the Florida Administrative Code, the Rule of Law shall prevail. 

2. Building Setbacks and Zoning: Building setback lines will not be located upon the Survey Map 
unless said setback lines are provided by the airport. 

3. Surface Improvements, excluded: As this survey is limited to the purposes of a boundary survey, 
the location or mapping of any surface improvements within the airport property are not included. 
In this case, surface improvements will include, but not necessarily be limited to navigational 
aids, structures, buildings, hardscape surfaces, utilities and other fixtures as may be laid out and 
in use (the location of these will be obtained as part of the AGIS mapping task). 

4. Subsurface Improvements, excluded: The location of subsurface improvements, including, but 
without limitation to buried utility lines, foundations, or other non-visible fixtures are not 
included. 

5. Mean High Water Line: With respect to the Survey of the Mean High Water Line, if an elevation 
is provided by the Florida Department of Environmental Protection, that elevation will be applied 
to this survey. However, the determination of the Mean High Water Line as defined under 
Chapter 177, Florida Statutes is not a part of this engagement. 

6. Title Search Review: Although the Pinellas County Property Appraiser's Office records will be 
reviewed to determine the airport location, the ESA Team will engage the services of a title 
company to provide a full Title Search Report indicating deeds and encumbrances as may appear. 

7. Elevations excluded: The acquisition of spot elevations, soundings, contouring or other forms of 
vertical measurement are not included (these will be captured as part of the AGIS mapping task). 

8. Timing: All control surveys will be conducted in daylight hours. 

Assumption(s): Airport Management will provide the necessary historic FAA grant numbers and/or 
Passenger Facility Charge (PFC) project numbers related to the acquisition of any airport parcels. Airport 
Management will also provide the movement area escort(s) required for the portion of the survey which 
may lie within the Security Identification Display Area (SIDA) of the airport. 
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Product(s): A complete signed and certified boundary Survey Map and report of the existing airport 
property. A full records and title search for the existing airport property limits. Three (3) signed and 
certified Exhibit "A" Airport Property Inventory Map drawing sets. All supporting surveys, drawings, 
and files will also be provided in a digital format (AutoCAD and PDF). 

Task 8: Recommended Development Program 

While the following tasks are listed in a sequential order, they may be conducted simultaneously or at 
different times than presented to assess the different elements necessary to generate the final 20-year 
development program. 

Task 8.1 Inventory of Financial Information 

The ESA Team will gather information which affects the financial management of the airport's 
development program and confirm the structure, constraints, requirements, and opportunities to 
implement the next 20-year capital improvement program (CIP). The primary purpose is to gain an 
understanding of the legal documents and agreements which affect the financial management of the 
airport. As such this will include interviews with key Airport Management staff to gain an understanding 
of the airport's objectives and preferences for financing the CIP. The data gathering will include: 

• Historic, detailed (account-by-account) financial statements and audit reports for the past three 
years. 

• Detailed year-to-date financial statements for the current year with budget remaining amounts. 
• Most recent capital budget (internal as well as CIP submitted to the FAA and FDOT). 
• Official statements and loan agreements for any outstanding debt issues. 
• Ordinances, resolutions, administrative rules, regulations, and policies establishing the airport and 

affecting its financial management. 
• Airline agreements. 
• Ground transportation agreements. 
• Restaurant, lounge, gift shop, and specialty retail concession agreements. 
• FBO agreements, large hangar leases, typical T -hangar leases by size, improved ground leases, 

unimproved ground leases, cargo facility leases, and other general aviation agreements. 
• Other airport lease, concession, use, and privilege agreements. 
• FAA, Transportation Security Administration (TSA), state, and local grant records. 
• PFC quarterly reports for the most recently submitted report and the same report submitted one 

year earlier. 
• Historic funding sources for the CIP. 

Product(s): Inventory of the airport's general financial information for inclusion in the recommended 
development program chapter of the fourth working paper. 

Task 8.2 Preliminary Financial Analysis 

The ESA Team will prepare a Preliminary Financial Analysis for the CIP. This preliminary evaluation 
includes considering the airport's overall capability to fund capital development and finance airport 
operations. The analysis identifies potential funding sources, including debt that may be practical 
alternatives for financing capital development projects. Key steps of this include: 
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• Review updated financial and legal information gathered during the Inventory of Financial 
Information task related to financial condition, airport policies, administrative regulations, grant 
status and airport user agreements which affect the financial management of the airport and which 
will affect the financial reasonableness of implementing the CIP. 

• Review the aviation forecast and alternative capital development concepts. Review preliminary 
development costs and schedules for the CIP alternatives to consider possible revisions in the 
development scope and timing. 

• Develop summary level financial projections of funding sources, funding requirements, and other 
information to provide a basis for assessing preliminary financial plans of the CIP alternatives. 
Revenue and capital funding projections will be compared with operating and maintenance 
(O&M) expense and capital expenditure projections to identify a balanced approach for 
developing and funding the program. 

• Conduct workshop sessions with airport officials to review and discuss the preliminary financing 
schedules. Resolve funding shortfalls identified in the capital program alternatives by revising 
the CIP schedule, CIP scope, and/or capital funding sources. Identify funding preferences, 
potential debt requirements, and other funding resources that the airport may want to utilize. 

Product(s): Financing schedules summarizing the Preliminary Financial Analysis which indicates whether 
the potential sources of funding will be reasonably available in the amounts and time frame required to 
support the scope and schedule of the alternative development concepts. This documentation will be 
included in the recommended development program chapter of the fourth working paper. 

Task 8.3 Financial Implementation Plan Development 

The ESA Team will prepare a detailed financial plan for implementation of the selected master plan CIP 
alternative. The Financial Implementation Plan resulting from this task will present reasonable guidelines, 
on a preliminary basis, for matching projected financial resources with financial needs. Airline rates and 
charges and costs per enplaned passenger resulting from the capital program will be calculated at a 
summary level using the airport's current methodology and airline lease agreements for determining user 
fees. Potential revenue enhancement opportunities for non-airline revenues will be identified. Key steps 
of this include: 

• Develop projection of O&M expenses by reviewing historic O&M expenses to identify trends 
and anticipated increases/decreases. Review the potential effect of the selected CIP on projected 
O&M expenses. Interview Airport Management to develop appropriate O&M projection 
assumptions and to identify other anticipated changes. 

• Develop projection of non-airline operating revenues by reviewing historic non-airline revenues 
(including concessions, parking, car rentals, general aviation, FBO activities, fuel flowage, 
hangar leases, commercial/industrial and other leases) to determine trends for future projections. 
Interview Airport Management to develop appropriate non-airline revenue assumptions. 

• Develop projection of capital improvement expenditures by reviewing the selected CIP project 
list with construction cost estimates, escalation rates, and scheduling of expenditures to determine 
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the annual need for capital funding. Interview Airport Management to develop appropriate 
projection assumptions. 

• Determine funding sources for the financial plan and develop projection for financing the CIP by 
reviewing the summary of potential funding sources developed in the Preliminary Financial 
Analysis task (including federal and state grants, PFCs, economic development funds, debt 
funding, net revenues, bank financing, other sources) with Airport Management and determine 
sources to be used for financing the program. Develop a projection of capital financing based on 
the annual amount and availability of funds. Interview Airport Management to develop 
appropriate projection assumptions. 

• Develop a summary level projection of airline rates and charges. Interview Airport Management 
to develop appropriate projection assumptions. 

• Evaluate the reasonableness of projected airline rates and charges and cost per enplaned 
passenger by calculating the cost per enplaned passenger resulting from the financial projection. 
Compare the projected airline rates and charges and the cost per enplaned passenger with that of 
other airports of similar size and operation. 

Product(s): Detailed Financial Implementation Plan for inclusion in the recommended development 
program chapter of the fourth working paper. 

Task 8.4 Cost Estimates 

The ESA Team will assign costs to each project (both horizontal and vertical construction) in the 
recommended development program. This consists of refining any probable cost estimates prepared in 
earlier tasks by adding significant detail for the construction costs, as well as any associated engineering, 
inspection, administrative, or contingency costs. 

Product(s): Individual spreadsheets for each project reflecting the detailed items considered to develop the 
individual project cost estimates (materials, quantities, unit costs, etc.). 

Task 8.5 Development Program 

The ESA Team will provide recommendations for development in the form of preferred phases of 
improvements. In addition to the financial evaluations and cost estimates described above, key elements 
of this effort include refining the proposed development schedule. The ESA Team will refine the 
proposed project phasing based on final input from the Airport Management, the FAA, and FDOT, as 
well as by applying such technical realities such as design time, FAA and FDOT grant administration, 
project scheduling, construction permitting, construction time, and others. A final comparison will also 
be made based on the estimated costs to implement the recommended development plan (including 
associated phasing plans) with the availability of funds from the various financial sources and the 
financial feasibility identified. 

Product(s): The completion of the recommended development program chapter of the fourth working 
paper. This will include a 20-year CIP that can be utilized to update the airport's Joint Automated Capital 

Improvement Program (JACIP). 
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Task 9: Stakeholder Coordination and Public Outreach 

Task 9.1 Airport Management Coordination 

This task includes five (5) meetings/briefings to the Airport Management by ESA's Project Manager and 
relevant task leaders based on the agenda topics. At a minimum, the last meeting/briefing will be 
conducted with the Pinellas County Board of County Commissioners. The ESA Team will provide any 
necessary meeting materials such as a PowerPoint presentation or handouts to update the Airport 
Management staff on the various sections and progress of the study. The ESA Team will also include a 
monthly status report (paragraph summary) based on the progress reports included with each monthly 
invoice (see Task 11). 

In addition, ESA's Project Manager will set up a bi-weekly call with the airport's project manager to 
review project activity and status, throughout the course of the study. Participation in the bi-weekly call 
is limited to two or three people from both the ESA Team and Airport Management, as the goal is to 
provide a brief project update. 

Task 9.2 Ongoing Working Group Meetings 

To ensure that the master plan moves forward smoothly, the ESA Team will schedule and participate in 
working group meetings with the Project Team. During the meetings, the working group will identify and 
resolve potential issues, while reviewing progress against the project schedule. Periodic conference calls 
will also be held with key Airport Management staff and ESA Team members as needed to resolve issues 
that may arise either prior to or subsequent to working group meetings. 

The ESA Team will manage the working group meeting coordination, scheduling, agendas, handouts, and 
notes. Attendance and active participation in the working group meetings by ESA's Project Manager and 
relevant task leaders will be based on the agenda topics. A total of six ( 6) half day working group 
meetings have been included in this task. 

Task 9.3 Agency Coordination 

9.3.1 St. Pete-Clearwater International Airport Traffic Control Tower 

This task includes one (1) meeting/briefing with the airport's FAA A TCT personnel to collect 
information and/or brief ATCT management on key issues. Two (2) follow-up conference calls will also 

take place throughout the project as required to obtain needed information and input. The ESA Team will 
provide any necessary meeting materials such as a PowerPoint presentation or handouts. 

9.3.2 FAA Orlando Airport District Office (ADO) 

This task includes one (1) meeting/briefing with the FAA Orlando ADO by ESA's Project Manager and 
relevant task leaders based on the agenda topics. Two (2) follow-up conference calls will also take place 
throughout the project as required to obtain needed information and guidance. The ESA Team will 
provide any necessary meeting materials such as a PowerPoint presentation or handouts. 

9.3.3 FOOT District 7 Office 

This task includes one (1) meeting/briefing with the FDOT District 7 staff by ESA's Project Manager and 
relevant task leaders based on the agenda topics. Two (2) follow-up conference calls will also take place 
throughout the project as required to obtain needed information and guidance. The ESA Team will 
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provide any necessary meeting materials such as a PowerPoint presentation or handouts to update FDOT 
on the status and results of the master plan. 

Task 9.4 Public Outreach 

9.4.1 Project Website 

A website dedicated to the project will be developed to facilitate public participation in the study. This 
site will create a simple portal to exchange study documents and ideas, in addition to conveying 
information related to meetings, presentations, and/or workshops in a timely fashion. This site will also 
serve as a public repository for the dissemination of the study working papers. The ESA Team will 
create, host, and maintain the project website throughout the duration of the study as well as for a period 
ofup to one year after the study has been completed. 

9.4.2 Public Workshop #1 

An advertised, informal public workshop will be held shortly after the first working paper is publicly 
made available. At the workshop, the ESA Team will be responsible for discussing ( on a one-on-one 
basis) with those in attendance the master plan process, the goals and objective of the study, operational 
background data, work to date, and the project schedule. The ESA Team will provide up to twenty (20) 
large presentation board exhibits outlining information as appropriate. In addition, the ESA Team will 
provide handouts, sign-in sheets, and comment forms for the workshops. Up to six (6) members of the 
ESA Team will be available for the public workshop. 

9.4.3 Public Workshop #2 

A second advertised, informal public workshop will be held upon completion of the third working paper. 
At the workshop, the ESA Team will be responsible for discussing (on a one-on-one basis) with those in 
attendance, the airport's needs over the 20-year planning horizon, and the development options 
considered, along with the preferred alternative. The ESA Team will provide up to twenty (20) large 
presentation board exhibits outlining information as appropriate. In addition, the ESA Team will provide 
handouts, sign-in sheets, and comment forms for the workshops. Up to six (6) members of the ESA Team 
will be available for the public workshop. 

9.4.4 Public Comment Management 

Public comments will be collected and managed throughout the master plan process. This information 
will be incorporated into a summary comment matrix format. No formal responses to public comments 
will be developed. However, a frequently asked question (FAQ) sheet will be prepared along with 
responses for key themes suitable for posting on the master plan project website. This FAQ sheet will be 
updated throughout the project, but overall effort for this task is limited to the budget allocated. 

Assumption(s): The airport will provide the space for all management briefings, working group meetings, 
and public workshops. The airport will provide the advertisement for the public workshops with support 
from the ESA Team for the format. 

Product(s): The ESA Team will provide the materials required for the different briefings, meetings, and 
public workshops. The ESA Team will also establish a conference call-in number and/or web conference 
site for Airport Management to use during this project, including for the bi-weekly call participants. 
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Task 10: Report Preparation 

Task 10.1 Working Paper Development 

In recognition of the need for timely and continuous sharing of documentation, interim working papers 
will be prepared that will guide the master plan development. The working papers will become the basis 
for the chapters and appendices of the final report. As the draft working papers are prepared, the ESA 
Team will provide electronic copies (in a PDF format) to Airport Management for their initial review. 
After, each will be submitted to FAA and FDOT for their review. 

A total of four (4) working papers will be provided during the course of the project: 

Introduction, Existing Conditions, and Aviation Forecasts 
Facility Assessment and Requirements 

Working Paper # 1 
Working Paper #2 
Working Paper #3 
Working Paper #4 

Environmental Analyses and Alternatives for Airport Development 
Airport Layout Plans and Recommended Development Program 

Airport Management will be responsible for the internal distribution of the draft working papers. 
Comments received will be reviewed and incorporated as appropriate into the comprehensive draft report. 

Task 10.2 Dra~ Master Plan Report and ALP Drawing Set 

A comprehensive Draft Master Plan Report will be prepared that incorporates all comments from the four 
working papers. The Draft Master Plan Report will initially be provided to Airport Management for 
review before being submitted to FAA and FDOT for their review. The draft report preparation will also 
include up to five (5) full size Draft ALP Drawing Sets for airport and agency review. 

Task 10.3 Final Master Plan Report and ALP Drawing Set 

Comments on the draft report and drawing set will be utilized to create the final project deliverables. Up 
to fifteen (15) hard copies of the Final Master Plan Report and ten (10) full size Final ALP Drawing Sets 
will be provided to Airport Management. An additional fifteen (15) digital copies (in a PDF format) of the 
final airport master plan files will also be provided. 

It should be noted that FDOT's portion of the study's funding is based on the key deliverables defined in 
the tasks above. As such, FDOT's portion of the various invoices will only be eligible for payment after 
the corresponding key deliverables have been reviewed and accepted by Airport Management, FAA, and 
FDOT (both the District 7 and A via ti on and Spaceports Offices). 

Task 11 : Project Administration 

Task 11.1 Project Management 

The master plan project will be actively managed to ensure the project stays on track. These efforts may 
include, but are not limited to tracking project milestones and updating the project schedule, reviewing 
subconsultant invoices, preparing monthly invoices, and monthly progress reports. 

Task 11.2 Quality Assurance and Control 

ESA's Quality Assurance/Quality Control (QA/QC) process will be applied to all work products; making 
sure documents, data, and coordination between team members adhere to ESA 's rigorous standards. This 
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includes review of project elements by staff not connected to the project to ensure that the work products 
are straight forward and easy to understand by the general public. 

Task 11.3 Project Close Out 

To ensure that all of the project files are properly transferred to the airport, ESA will schedule and lead a 
project close out meeting with key Airport Management staff. ESA will prepare and circulate a project 
close out list and will incorporate the Airport Management's additions prior to the meeting. To the 
greatest extent possible, all of the project files will be transferred to Airport Management prior to the 
close out meeting. During the meeting, the close out list will be reviewed and delivered items will be 
checked off. A schedule will be established for delivering any remaining project files to the Airport 
Management. 

Task 11.4 Expenses 

This subtask has been included to provide a line item in the related fee estimate for the costs associated 
with conducting the airport master plan study. These are primarily related to the required printing and 
travel. Details pertaining to the various expenses are included on the individual ESA Team member fee 
spreadsheets. 
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PROJECT SCHEDULE July 11, 2017 

St. Pete-Clearwater International Airport Master Plan 

STUDY ELEMENT 

Project Initiation 

Existing Conditions 

Aviation Forecasts 

Facility Assessment and Requirements 

Environmental Analyses 

Alternatives for Airport Development 

Airport Layout Plan Drawing Set 

Recommended Development Program 

Final Review and Close Out 

Project Deliverables 

Airport Management Coordination 

Public Workshops 

Notes: 
2 

AMB 
DALP 
DMPR 
FALP 
FMPR 
PKM 
PW 

TKM 
WP 

MONTH 

2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

FAA and FOOT approval of Aviation Forecasts required before any significant work can begin on the following elements. 
FAA and FOOT approval of Airport Layout Plan drawings required before Recommended Development Program can be completed. 

Airport Management Briefing (at a minimum the last meeting will be conducted with the Pinellas County Board of County Commissioners) 
Draft Airport Layout Plans 
Draft Master Plan Report 
Final Airport Layout Plans 
Final Master Plan Report 
Public Kick-off Meeting 
Public Workshop 
Team Kick-off Meeting 
Working Paper 

17 18 



PROJECT FEE ESTIMATE SUMMARY July 11, 2017 
St. Pete-Clearwater International Airport Master Plan 

Task Number I Descri.e_tion Cost 

Project Initiation $ 63,446 

1.4 Aerial Mapping and AGIS $ 135,607 

2 Existing Conditions $ 163,761 

3 Aviation Forecasts $ 44,520 

4 Facility Assessment and Requirements $ 165,023 

5 Environmental Analyses (includes Sustainability and Resiliency Planning) $ 150,790 

5.6 Stormwater Management Plan Update $ 162,947 

6 Alternatives for Airport Development $ 139,304 

7 Airport Layout Plan Drawing Set $ 81,120 

7.3 Exhibit "A" Property Inventory Map $ 120,873 

8 Recommended Development Program $ 135,726 

9 Stakeholder Coordination and Public Outreach $ 137,421 

10 Report Preparation $ 169,528 

11 Project Administration $ 131,584 

Project Total $ 1,801,650 
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ATTACHMENT A- ESA NON-LABOR EXPENSE SUMMARY 
St. Pete-Clearwater International Airport Master Plan 
July 11, 2017 

Reimbursable Expenses 

Project Supplies 

Printing/Reproduction 

Presentation Boards 

Postage and Deliveries 

Mileage 

Vehicle Rental 

Lodging 

Airfare 

Other Travel Related 

Website Domain 

Subtotal Reimbursable Expenses 

0% Fee on Reimbursable Exeenses 

Total Reimbursable Ex,eenses 

$ 2,000 

$ 10,500 

$ 1,750 

$ 
$ 
$ 
$ 
$ 

$ 
$ 350 

$ 

! 
$ 14,600 

$ 

$ 14,600 
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359,530 

$ 

$ 
$ 

$ 
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$ 

$ 

Subconsultant 2 

AID 

10,364 

9,630 
159,267 

116,893 
10 386 

21,000 

327,540 

9.8% 
18.2% 

Subconauttant 3 Subconsuttant 4 

VHB L&H 
,... 

:i; 

$ 

$ 

$ 68120 

$ 9.470 $ 

$ 67,100 

$ 

$ 

$ 3,120 $ 3,650 $ 

$ 80,710 $ 70,750 $ 

July 11, 2017 

-~ 
Subtotal Total 

Subconsuttant 5 Subconsultant 6 Subconsultant 7 Subconauttant Fee@ Subconsultant 

KHA PTI Wool pert Coot O'JI, Protect Cost 

10,716 $ 30,356 $ - $ 30,356 
$ 127,807 $ 127,807 $ - $ 127,807 

42,511 $ 122,271 $ - $ 122.271 
$ $ - $ -
$ - $ - $ -
$ $ - $ -

35,439 $ 36,690 $ 104,573 $ - $ 104,573 
$ $ - $ -
$ 77,750 $ - $ 77,750 
$ 159,267 $ - $ 159,267 

21,354 $ 60,824 $ - $ 60,824 
$ $ - $ 
$ 60 ,850 $ - $ 60,850 
$ 116,893 $ - $ 116,893 
$ 116,286 $ - $ 116,286 
$ - $ - $ -

10,571 $ 39,451 $ - $ 39,451 
$ - $ - $ -

31 ,068 $ 102,188 $ - $ 102,188 
$ - $ - $ -

21,734 $ 57,904 $ - $ 57,904 
$ $ - $ -
$ $ $ -

173,393 $ 36,690 $ 127,807 $ 1,176.420 $ $ 1,176,420 
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SCHEDULEA-1 

c~s 
COMPANIES' 

SCOPE OF WORK 

Project Title: Airport Master Plan 
Sponsor: 
Airport Name: 

St. Pete-Clearwater International Airport 
St. Pete-Clearwater International Airport 

Services Provided: Terminal Planning, AGIS support, ALP documentation 

Project Description: 
C&S is pleased to participate in the Master Plan Update effort for St-Pete International Airport as a part of the 
ESA team. C&S will lead all terminal planning and Airport Layout Plan efforts, and support ESA in other 
tasks. Below is a description of scope of services for C&S's tasks. 

Task 1 Project Initiation 
C&S will support services to the ESA during the initial project kickoff and engagement. This includes 
attending and participating in the design/planning charrette, project kickoff meetings, and tenant/user 
interviews. For the most efficient use of time, it is anticipated that meetings will be consolidated as much 
as possible. 

Product(s): One (1) full-day design and planning charrette; C&S will have a maximum of (3) participants. 

One (1) full-day project kickoff meeting; C&S will have a maximum of (5) participants. Two (2) full-day 
tenant interview meetings; C*S will have a maximum of (2) participants. There is no formal, written 

documentation as a part of this scope. 

Task 2.2 Passenger Terminal Facilities 
The major functional area components of the passenger terminal area will be inventoried in detail. This 
effort will include all passenger terminal facilities from the curbside to the aircraft parking apron area. At 
a minimum, these will include, but not limited to: 

• Aircraft Parking Positions, Contact Gates, and Remain Overnight (RON) Space 

• Circulation Areas 
• Passenger Check-In/Bag Drop 
• Airline Support Offices/Space 

• Concessions 
• Passenger Security Screening 
• Airline Holdrooms and Boarding Gates 
• Baggage Claim 

• Inbound Baggage 
• Outbound Baggage 
• Explosives Detection System (EDS) Baggage Screening 
• Federal Inspection Services (FIS) and US Customs and Border Protection (CBP) Facilities 

• Ground Service Equipment Circulation and Storage 
• Airport/Tenant Office Space 
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• W ayfinding 

C&S will compile the above information in an area by area and room by room space program in both 
tabular and graphic formats. Data to be documented includes area/room functions, leasing information, 
number/types of equipment, and approximate square footage. 

The team will conduct a building conditions assessment. Existing airport records, drawings, and reports 
on key backbone site utilities, architectural elements, structural elements, and mechanical, electrical, and 
plumbing (MEP) systems will be reviewed. This task will identify architectural, structural, MEP, and site 
utilities facilities and equipment by type and by capacities. This information will be utilized to create a 
comprehensive Building Conditions Assessment and provide a basis for determining capacity and 
projecting future needs for proposed development options during the master plan alternatives and 
eventual Terminal Program Definition Study. Key elements include: 

• Structural Systems Evaluation - comprehensive review of existing structural systems to understand 
their condition and capacity. Condition assessments of floor and roof framing elements, columns, 
visible foundations and slabs, wall systems, overhead objects support structures, ancillary structural 
support elements, main wind force resisting system framing, and any other necessary sub elements of 
the structure will be conducted during the site investigation. Following the condition assessments, a 
thorough evaluation of the existing building documentation will be completed to determine capacities 

and feasibility of renovation. Consideration will be taken during investigation to determine optimal 
locations for expansion and modification. Operations and maintenance staff will be consulted as to 
specific locations of problem areas. An overall understanding and description of the existing building 
structural systems will be noted in the Building Assessment Report as well as areas of concern and all 
recommendations pertaining to the above scope of services. 

• MEP Systems Evaluation - Review existing plans and documentation to understand cooling design, 
chiller plant setup, chilled water distribution system, air handling unit age and configurations, 
ductwork layout and pressure classification, duct insulation types, heating methods and capacities, 
EMS, domestic water heating equipment, restroom configurations and fixtures, locations and types of 
grease traps, storm system design and routing, fire riser locations and types, sprinkler head type, 

electrical distribution layout and electrical room locations, emergency power system, lighting devices 
and associated controls, and fire alarm system. The existing systems will be assessed on site to 
review equipment physical condition, age, and accessibility. Information provided by facilities and 
maintenance staff regarding system operation and known issues. Equipment end of life, availability 
of replacement parts, criticality of operation, and current maintenance practices will be considered. 

• Airside Civil and Utilities Infrastructure Evaluation - comprehensive review of existing structural 
airside pavement and utilities infrastructure to understand their condition and capacity. It is 
understood that the Airport has recently completed airside pavement, utilities and other infrastructure 
improvements in the general area where terminal reconfiguration and expansion would occur. This 
task with document all improvements. If existing documents received from the Airport are not 
adequate for Project Definition, this will be revisited during that phase. 

An inventory of existing building elements, systems, and site utilities for the terminal area will be 
prepared based on existing data obtained from Airport Management, the site visit, and desktop research. 
The team will refer to any existing inventories of reports and drawings that cover known airport data 
resources as a point of beginning for the identification of resources. Additional information will be 
obtained from other terminal area design and construction projects completed within the last 10 years. 

Assumption(s): Airport Management will provide any existing AutoCAD drawings, digital mapping, or 
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previous studies related to the passenger terminal facilities. 

Product(s): Two (2) full day site visits of the airport property will be conducted to support this effort. 
Documentation detailing the existing passenger terminal facility conditions suitable for incorporating as a part 

of the existing conditions chapter of the first working paper, as well as a separate Building Assessment Report 
of the passenger terminal facilities. 

Task 4.5 Requirements for Passenger Terminal Facilities 
C&S will identify the demand for the different functional areas of the commercial passenger terminal 
using FAA, Airport Cooperative Research Program (ACRP), and other industry standards based on 
projected planning activity levels (PAL) derived from the selected baseline activity forecasts. Passenger 
terminal facility requirements will be developed for up to four ( 4) different P ALs. 

The demand for the various facilities will be compared to the current capacity of the terminal component 
to determine facility requirements at each PAL. Planning criteria will be based on the average day of the 
peak month level of demand and aircraft gate utilization. The functional areas to be considered would 
include, but not limited to: 

• Number, Size and Configuration of Aircraft Parking Positions, Contact Gates, and RON space 
• Circulation Areas 

• Passenger Check-In/Bag Drop 

• Airline Support Offices/Space 

• Concessions 

• Passenger Security Screening 

• Airline Holdrooms and Boarding Gates 

• Baggage Claim 

• Inbound Baggage 
• Outbound Baggage 

• EDS Baggage Screening 

• FIS and CBP Facilities 
• Ground Service Equipment Circulation and Storage 

• Airport/Tenant Office Space 

Based on the passenger terminal area demand/capacity assessment, facility requirements to meet future 
PALs will be defined. C&S will develop these requirements for up to four (4) PALs that are consistent 
with the selected forecast. Facility needs will be defined in terms of the various categories identified 
above with future space requirements (if any) or number of devices needed. This assessment will also 
identify issues associated with the configuration and any functional concerns related to component uses 
within the terminal and terminal area. 

Product(s): Detailed passenger terminal needs will be incorporated as a part of the facility requirements 

chapter in the second working paper. 

Task 6.3 Alternatives for Future Passenger Terminal Facilities 
C&S will develop up to five (5) alternatives for the future development of the passenger terminal facilities 
based on the facility requirements established in preceding tasks. Terminal alternatives will be 
coordinated with alternatives developed for facilities such as parking or roadway access, as well as any 
others identified, and will accommodate the demand under each activity level. Terminal alternatives will 
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be developed based on facility requirements, environmental considerations, engineering factors, 
operational efficiency, costs, and overall feasibility for implementation. 

The efficiency and effectiveness of the terminal alternatives will be evaluated using PathPlanner. This 
simulation tool will be applied to each of the preliminary alternatives to establish the most efficient 
interface with the existing/proposed airfield movement areas; existing/proposed aircraft parking positions; 
and overall interaction with other commercial, military, and general aviation operations on the airfield. 
Terminal alternatives will also be analyzed to determine their potential for creating or being affected by 
the required A TCT line of sight as well as the CFR Part 77 and TERPS surfaces for both the existing and 
future airfield configurations. Based on the findings, an evaluation matrix will be developed using 
criteria, similar to that described in Task 6.2, in order to select a preferred alternative. 

Product(s): A ranking of the improvement alternatives for the passenger terminal facilities will be 
incorporated as part of the airport development alternatives chapter in the third working paper. 

Task 7.1 Airport Layout Plan Set Preparation 
The ESA Team will prepare an Airport Layout Plan (ALP) drawing set in accordance with FAA guidelines 
per the requirements outlined in AC 150/5070-6B Airport Master Plans and consistent with the checklist 
provided in FAA ARP SOP 2.00 Standard Procedure for FAA Review and Approval of Airport Layout Plans 

(ALPs). The ALP drawing set will rely upon the data collected in the airport mapping/AGIS task and at a 
minimum will include the following sheets: 

7.1.1 
TITLE SHEET 
To include the airport location map, vicinity map, index of drawings, approval blocks, date, etc. 

7.1.2 
AIRPORT DATA SHEET 
To include the recent 10-year wind rose, airport data table, runway data table, taxiway data table, 
modifications to standards approval table, declared distance table, and legend. 
7.1.3 
AIRPORT LAYOUT PLAN DRAWING 
A drawing depicting every existing facility and the future improvements of the 20-year planning horizon. 
To include various details such as dimensions, imaginary surfaces (safety and critical), topography, etc. 
7.1.4 
TERMINAL AREA DRAWINGS (2 SHEETS) 
Drawing sheets depicting a larger scale drawing of the existing and proposed development including 
building data table, commercial terminal facilities, general aviation terminal facilities, hangars, aircraft 
parking, landside access, automobile parking, rental car facilities, security fencing/gates, and other key 
features. Individual sheets will be prepared for the southwest (passenger terminal area) and southeast 
(Airco site) portions of the airfield. 
7.1.5 
AIRPORT AIRSPACE DRAWINGS (3 SHEETS) 
Drawings depicting the future CFR Part 77 Safe, Efficient, Use, and Preservation of the Navigable 
Airspace surfaces including ultimate plan view, existing profile view, future profile view, and obstruction 
data tables. The primary sheet and then two additional sheets to fully depict the precision instrument 
approach surfaces to each end of Runway 18/36. 
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7.1.6 
INNER PORTION OF THE APPROACH SURFACE DRAWINGS (3 SHEETS) 
Two of the drawing sheets will depict the existing and future plans and profiles of the inner portion of the 
runway approach surfaces along with surface penetrations, out to the points 100 feet above the established 
runway end elevations. These drawings will also depict the Threshold Siting and Glideslope Qualification 
Surfaces as required. A third sheet will be prepared to depict both the centerline profiles and Runway 
Safety Areas of both runways. 
7.1.7 
RUNWAY DEPARTURE SURFACE DRAWING 
Drawing sheets depicting the instrument departure surface plan and profile views and obstruction data 
tables. Limited to one (1) sheet since there are only instrument departure procedures established off each 
end of Runway 18/36. 
7.1.8 
LAND USE DRAWINGS (2 SHEETS) 
Drawings depicting the on-airport and off-airport land uses with features to include the updated noise 
contours (both base year and future scenario selected), safety areas/zones, property line, jurisdiction 
boundaries, and other details as required. 
7.1.9 
AIRPORT PROPERTY MAP (3 SHEETS) 
Drawing sheets depicting all existing and any future airport lands with the appropriate airport features 
depicted. These drawings will rely upon information from the Exhibit "A" Property Inventory Map 
described in a subsequent task. As per the FAA ARP SOP 2.00 ALP Checklist for property maps, this 
will be a slightly abbreviated version of the full Exhibit "A" Property Map. However, depending on 
complexity of the property mapping, it may be appropriate to just include entire the Exhibit "A" as part of 
the ALP drawing set. 
Product(s): An ALP drawing set created in AutoCAD using the AGIS data for the base file. A chapter, which 

describes each of the ALP drawing sheets, will also be prepared for inclusion in the fourth working paper. 

Task 8.4 Cost Estimates and Development program 

C&S will provide support services to the ESA team for the cost estimating and recommended 
development program task. C&S will provide the following: 

• Develop drawings, project descriptions, and area calculations for each terminal, concourse, and 

adjacent apron component of the recommended development program. 

• Cost estimates for terminal and concourse development. This will be a unit per square foot cost plus 

any specialty items such as boarding bridges, etc. Landside, civil, and other flat work cost estimates 

will be produced by others. 

• Provide inputs and recommendation on phasing strategy for the overall terminal area development, 

including phasing sketches, project descriptions, and estimated length of construction for each 

element of the program at the appropriate PAL. 

Product(s): C&S will provide support materials only including sketches, area tables, construction schedules, 

etc. Formal documentation will be the sole responsibility of ESA. 

Task 9 Stakeholder Coordination and Public Outreach 

C&S will provide support services to the ESA team for the Stakeholder Coordination and Public 
Outreach. C&S will provide the following: 
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• One C&S participant will attend and participate in up to six ( 6) meetings/briefings with airport 
management. C&S will provide support materials for presentations. 

• One C&S participant will attend and participate in ongoing Working Groups Meetings, six ( 6) onsite 
and (8) conference calls. C&S will provide support materials for presentations. 

• Coordination with local FAA district office and FDOT district office. C&S will only participate on 
conference calls, no in-person meetings. 

• One C&S participant will attend and participate in two (2) Public Workshops. Another C&S 
participant will only participate in one ( 1) Public Workshop. C&S will provide support materials for 
presentations. 

• Working Group Meetings and Public Workshops will be scheduled with Airport Management 
briefings to reduce the number of trips. 

Product(s): C&S will attend and participate in stakeholder coordination and public outreach as described 
above. C&S will provide support materials for all presentations. 

Task 10 Report Preparation 

C&S will provide support services to the ESA team in developing the following working papers 
and reports: 

• Working Paper #1 Introductions, Existing Conditions, and Aviation Forecasts 
o Terminal only, including the more in-depth terminal building conditions assessment 

• Working Paper #2 Demand/Capacity and Facility Requirements 
o Terminal only 

• Working Paper #3 Environmental Analyses and Alternatives for Airport Development 
o Terminal only 

• Working Paper #4 Airport Layout Plans and Development Program 

o Terminal and ALP 
• Draft Master Plan Report 

o Terminal and ALP 
• Final Master Plan Report 

o Terminal and ALP 

Product{s): C&S will provide support materials only including written sections and drawings. C&S will 
respond to one (1) round of comments from the client for each working paper/report listed above. C&S will 
not be responsible for final formatting of any of the working papers. 

Project team 

The Project Manager for C&S is Scott Tumolo. Other key participants on the project are Marc 
Champigny - Aviation Planner, Doug Saunders - Airside Civil Engineer, Kerrick Stegmeier -
Structural Engineer, Matt McQuinn - Mechanical Electrical Plumbing Engineer, and Mike 
LaMontagne - Architect. There will be other support staff involved to be determined at the time 
of the project. 

Contract Fee 
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The contract fee for the above scope of services is $359,530, including expenses, to be paid in a 
lump sum amount. Invoices will be submitted on a monthly basis at the direction of the ESA 
team. 

We appreciate the opportunity and look forward to working with you on this important project. 

END OF SCHEDULE A 
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EXHIBIT "A" 
PIE PROFESSIONAL SERVICES 

SCOPE OF SERVICES 

~D 
INFRASTRUCTURE 
DEVELOPMENT, INC. 

STORMWATER MASTER PLAN AND PROPERTY MAP (EXHIBIT "A") 
ST. PETE-CLEARWATER INTERNATIONAL AIRPORT 

Scope of Services 

AID (Consultant) is part of ESA's design team for the Airport Master Plan update at St. Pete­
Clearwater International Airport. The following tasks will be performed by the Consultant: 

Stormwater Master Plan (Task A) - The Consultant will provide professional services for the 
preparation of a Stormwater Master Plan (SWMP) for ESA's design team at the St. Pete­
Clearwater International Airport. The Airport has identified several developments on the 2016 
Airport Layout Plan that could take place in the next 20 years, including expanded apron, new 
parking garage, new T-hangars, aviation/commercial development, and miscellaneous other 
projects. This SWMP will provide a plan for stormwater management over this timeframe and 
identify potential locations for stormwater management facilities serving the developments. The 
plan will focus on providing regional ponds, which are typically the most efficient solution in 
terms of cost and land usage for the upcoming developments. In addition, any existing 
stormwater concerns of the Airport or tenants will be addressed in the plan. Ultimately, the 
SWMP will be the basis of a Conceptual Environmental Resource Permit (CERP) from the 
Southwest Florida Water Management District (SWFWMD). This CERP will provide clear 
stormwater management guidelines for future developers and help to streamline the permitting 
process of individual developments. The plan will be divided into landside and airside 
developments due to the differing stormwater requirements. Additionally, a stormwater routing 
model will be prepared that can aid both the Airport and developers in understanding the flow 
paths, intensities, and volumes of stormwater at the Airport. The SWMP will also identify the 
environmental concerns and limits to development at the Airport. 

Cost Estimation (Task B) - In addition to the SWMP, cost estimating services will be provided by 
the Consultant in support of the Airport Master Plan. The cost estimating services will cover all 
future horizontal civil work identified on the Master Plan, including: landside/airside pavement, 
ponds, utilities, etc. 

Exhibit "A" Data Collection (Task C) - The Consultant will provide documentation for the 
preparation of a new Exhibit "A" Property Inventory Map. It is understood that some recent 
survey and parcel information is available; however, a complete digital survey or title search has 
not been conducted. The Consultant will analyze the existing information and provide a new 
boundary survey and title search to the design team for the preparation of the Exhibit "A". 
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Facility Requirements (Task D) - The Consultant will assist the design team in the preparation 
of the Facility Requirements section of the Airport Master Plan. This task consists of the 
sufficiency evaluation of airfield elements (runways, taxiways, aprons, etc.) based on the Airfield 
Demand Capacity Analysis. Airfield infrastructure element needs will also be quantified. 

Resiliency Plan (Task E) - The Consultant will assist the design team in the preparation of the 
Infrastructure Resiliency Planning. This will include evaluation of infrastructure exposure, 
sensitivity, adaptive capacity and criticality of assets at the Airport. Recommendations to reduce 
vulnerability and build resiliency will be provided to airport management for their consideration. 

Figure 1 - St. Pete-Clearwater International Airport 
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TASK A1: SWMP- Program Verification 
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The Consultant will review all Airport stormwater permits and summarize the permit obligations 
of each project. General basins, flow paths, and outfalls will be identified through these 
previous stormwater permits and field observation. Field surveys will be performed, as needed, 
to collect channel cross section data, pond volumetric data, and pipe parameters. This data in 
addition to publicly available LiDAR data will form the basis for the Airport-wide Stormwater 
Model. Additional meetings can be scheduled to discuss existing drainage concerns with the 
Airport and tenants. 

TASK A2: SWMP - Design Methodology 
The Consultant will compile and verify the data collected in the previous task with additional field 
observation as necessary. Airside/Landside areas, drainage basins and potential pond 
locations will be identified during this task. A design methodology summary will be prepared 
during this task. A pre-application meeting with SWFWMD will be held to alert them to the 
project and to confirm the design methodology that will be used for this SWMP. A debriefing 
meeting will be held with the Airport at the end of this Task to confirm the appropriateness of 
pond locations and outline the plan of action for subsequent tasks. 

TASK A3: SWMP - Schematic Design 
An Airport-wide hydrologic and hydraulic computer model will be prepared during this task 
utilizing and revising previous Airport models. From this baseline, future development models 
will be prepared and regional pond locations will be confirmed for proper hydraulic performance. 
The report for the Stormwater Master Plan will be prepared during this task. It will detail the 
current hydrologic, hydraulic, permitting, and environmental condition of the Airport and plan for 
the next 20 years of development. The report will be broken into development phases based on 
the likely sequence of development and provide a matching sequence of stormwater facility 
expansion. Following a status meeting with the Airport, a CERP application will be prepared 
and submitted to SWFWMD for review. 

TASK A4: SWMP - Final Schematic Design 
Responses to SWFWMD's comments on the application will be completed under this task. The 
computer model and the SWMP will be finalized based on responses to SWFWMD's comments. 
A final SWFWMD submittal will be completed with the resolved permit documents. Once the 
CERP is approved, all documents and models will be provided to the Airport. 

TASK B: Cost Estimation 
The Master Plan design team will identify future developments and improvements. The 
Consultant will provide conceptual level cost estimation for all horizontal civil items. This 
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excluding buildings and parking garages, but includes all pavement, utilities, and stormwater 
infrastructure beyond the buildings. 

TASK C: Exhibit "A" - Data Collection 
This task consists of the preparation of a new FAA Exhibit "A" Property Inventory Map reflecting 
all of the property owned by the Airport. The map of survey will meet the requirements of FAA 
ARP SOP 3.00 Standard Operating Procedures (SOP) for FAA review of Exhibit "A" Airport 
Property Inventory Maps. The survey datum will be Florida State Plane NAD 83/2011 
adjustment meeting the requirements of Circular 188. 

TASK D: Facility Requirements 
This task consists of the sufficiency evaluation of airfield elements (runways, taxiways, aprons, 
etc.) based on the Airfield Demand Capacity Analysis. Runway/taxiway flow analysis will be 
performed in order to identify conflict areas or choke points in the current airfield layout. 
Alternative layouts designed to improve these problem spots will be provided as part of this task. 

TASK E: Resiliency Plan 
This task will include evaluation of infrastructure exposure, sensitivity, adaptive capacity, and 
criticality of assets at the Airport. Recommendations to reduce vulnerability and build resiliency 
will be provided to airport management for their consideration. These recommendations may 
include enhancements to disaster response procedures, damage assessment procedures, and 
building/site design guidelines (weatherization, flood management, structure elevations, etc.). 

Proiect Schedule 
All work required to be performed by the Consultant shall be completed as shown below. The 
calendar days shown do not include Airport, County or SWFWMD review time. The main tasks 
need not be performed in the order shown. 

Task Number Calendar Days 
A1 90 
A2 60 
A3 90 
A4 60 
B 60 
c 90 
D 90 
E 90 

Exhibit "A" 7/11/2017 

Stormwater Master Plan 
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July 12, 2017 

Ref: 83678.16 

Douglas J. DiCarlo 

4200 West Cypress Street, Suite 450 

Tampa, FL 33607 

e 
0 ... 
:€ ... 
I 
~ 

••• "--'"-\ ...... z.~.\rhb. 

Re: VHB Scope of Work and Fee for St. Petersburg-Clearwater International Airport Master Plan 

Mr. Dicarlo, 

VHB is pleased to provide ESA with a scope of work and fee estimate (enclosed) to support development 

of the St. Petersburg-Clearwater International Airport (PIE) Master Plan. This scope and fee includes the 

following Master Plan services: 

• Sustainability Planning 
• Resiliency Planning 
• Terminal Planning support 

Please contact me if you have any questions. We look forward to partnering with ESA on this exciting 

project. 

Sincerely, 

Vanasse Hangen Brustlin, Inc. 

Cl?-~-
~ -

Fin Bonset 

Manager of Airport Planning 

fbonset@vhb.com 

\\FLORDATA\Proposals\83678.16 St Pete MP Env Assess\Draft Contracts\PIE Master Plan to 
ESA.docx 

Engineers I Scientists I Planners I Designers 

501 E Kennedy Blvd 

Suite 1010 

Tampa, FL 33602 

P 813.327.5450 

F 813 .209.2365 
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Task 5.3 Sustainability 

Sustainability considerations will be incorporated into the new master plan as an integral element of the 
project. Although identified as an individual task in this scope of services, this task will be incorporated 
throughout the project. For the purposes of this scope, sustainability is defined as a holistic approach to 
managing an airport to ensure the integrity of the Economic viability, Operational efficiency, Natural resource 
conservation and Social responsibility (EONS) of the airport (Source: Airports Council International - North 
America, or ACI-NA). This task follows the general sustainability planning guidance currently in development 
by the FOOT Aviation and Spaceports Office. This task will focus on County-owned and operated, aviation­
related facilities and operations at PIE. 

5.3.1 Sustainability Baseline Assessment 

The goal of the baseline assessment is to understand the activities and existing levels of resource 
consumption at the airport to identify opportunities for improvements. Based on readily available information 
and data currently collected by airport management and the ESA Team, a sustainability baseline assessment 
will be conducted for the sustainability categories identified by the ESA Team to highlight areas for 
improvement. The baseline data collection process is a critical first step in understanding where 
enhancements could be considered, and will be conducted alongside the master plan inventory tasks to 
enhance the efficiency of the data collection process. The various baseline data collection categories could 
include: 

Airport Facilities (In Support of Infrastructure Resiliency Planning Task) 

Noise and Land Use 

Water Consumption and Water Quality 

Energy 

Surface Transportation 

Natural Resource Management 

Waste Management and Recycling (In Support of Solid Waste Recycling Task [ESA-led task]) 

Socioeconomic and Community 

The airport is located in an area that is in attainment for all criteria pollutants defined by the U.S. 
Environmental Protection Agency (EPA). Therefore, an Air Quality and Greenhouse Gas (GHG) Emissions 
Inventory will not be conducted; however, existing air quality and GHG emissions reduction strategies will be 
documented in the baseline assessment. 

For the purposes of the scope, it is assumed that a total of seven categories will be addressed in the 
sustainability baseline assessment. The categories will be determined in collaboration with airport 
management, based on specific conditions at the airport. 

The ESA Team will provide access to a web based data collection site accessible to all team members to assist 
in data collection and the sustainability baseline assessment. The on-site data collection will include meetings 
with key airport management staff as well as site visits. 

The team will provide sustainability-related survey questions for inclusion in an internet-based survey to 
airport users and tenants. The results will be compiled and summarized in the assessment. The baseline 
assessment will also include a review of energy sources and rates of consumption. 

\\vhb\prop\Orlando\83678.16 St Pete MP Env Assess\Draft Contracts\VHB PIE MP Statement of Work - June 12 2017.docx 
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As part of the data collection process the team will identify existing sustainability initiatives currently 
implemented at the airport, determine rates of resource consumption (i.e. energy use, water consumption), 
identify trends in management of resources, and highlight areas for improvement or focus in the 
Sustainability Plan. 

Meeting: One data collection meeting at the airport with two VHB staff (held concurrently with sustainability 

vision session meeting described in Task 5.4.2). 

Products: Draft Sustainability Baseline Assessment technical memorandum for review and a final 

Sustainability Baseline Assessment technical memorandum that will be integrated into the final technical 
report. 

5.3.2 Develop Sustainability Goals and Objectives/ Alternatives Screening Criteria 

The ESA Team will prepare a draft Sustainability Vision/Mission Statement for the airport for consideration by 
airport management. The Vision/Mission Statement will guide the rest of the sustainability planning process 
by defining the high-level vision of the airport. 

Based on the Sustainability Vision Statement and the findings of the sustainability baseline assessment, the 
ESA Team will prepare draft goals and objectives to be discussed and further refined with airport 
management staff and the master plan working group. The goals will be more general in nature and relate to 
the sustainability categories of importance, as determined in Task 5.4.1. The objectives will be more specific 
statements guiding how the goals will be achieved. The ESA Team will use the ACI-NA recommended goals 
and objectives as a starting point for the draft goals and objectives, customized to the airport's specific 
conditions. 

Master Plan development alternatives screening criteria that take sustainability goals and objectives into 
account will be identified to assist in the sustainability evaluation of alternative development concepts. 
This task will also provide a summary of sustainable project elements to consider for the preferred 
development alternative during the planning process, with the intent of providing guidance for the airport to 
integrate sustainability into the development program. 

Meeting: One visioning session held concurrently with the data collection meeting (Task 5.4.1) at the airport 

with two VHB staff. 

Product: A memorandum documenting the airport's sustainability vision, goals and objectives after 

coordination with airport staff; a memorandum detailing sustainability alternatives screening criteria, and a 
memorandum detailing the recommended sustainable project elements that could be incorporated into the 
preferred development program. 

Task 5.5 Infrastructure Resiliency Planning 

The ESA Team will develop an infrastructure resiliency plan that considers the Airport's location relative to 
Tampa Bay and is consistent with airport resiliency planning guidance1 and Pinellas County resiliency 
planning efforts. 

1 TRB ACRP Report 147 - Climate Change Adaptation Planning: Risk Assessment for Airports 
(http://www.trb.org/Publications/Blurbs/173554.aspx) and TRB ACRP Synthesis 33 - Airport Climate Adaptation 
and Resilience (http://www.trb.org/Publications/Blurbs/167238.aspx). 
\ \vhb\prop\Orlando\83678.16 St Pete MP Env Assess\Draft Contracts\VHB PIE MP Statement of Work - June 12 2017.docx 
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5.5.1 Vulnerability Assessment 

A complete hard infrastructure vulnerability assessment will be a necessary first step to resiliency planning at 
the airport. The ESA Team will document the airport infrastructure's exposure, sensitivity, adaptive capacity, as 
well as criticality of assets/systems to aid in prioritization of adaptation measures. The ESA Team will also 
consider the broader context within which the airport operates, including changing trends and demographics 
that are likely to influence exposure, sensitivity, adaptive capacity, and criticality in the near-term and future. 

The ESA Team will collect existing data on projected climate impacts for the airport region to identify those 
climate stressors most likely to disrupt airport operations, cause infrastructure to fail, and/or otherwise 
negatively impact workers or passengers. Data will include recent efforts by Pinellas County 

The ESA Team will then identify the infrastructure that are currently or will be impacted by the local climate 
stressors identified. In coordination with airport staff and other stakeholders as relevant, the team will assess 
the exposure, sensitivity, adaptive capacity, and criticality of the operations and infrastructure. VHB will 
conduct a workshop on site to highlight potential impacts, further discuss and ground-truth sensitivities and 
adaptive capacities, and to identify opportunities to reduce vulnerabilities and enhance resiliency. 

Meeting: One workshop with airport staff to discuss vulnerability assessment findings. 

Products: Vulnerability assessment report summarizing projected climate impacts and airport vulnerabilities, 
including a matrix reflecting the vulnerability ranking to inform highest priority vulnerabilities to be 
addressed. 

5.5.2 Resiliency Planning 

Once the vulnerability of the infrastructure is well understood, the ESA Team will guide airport management 
in determining the objectives of its resiliency program. Further, it will identify high-level recommendations 
that airport management may want to prioritize to build resilience and reduce its vulnerabilities. The airport 
may consider incorporating these recommendations and associated action areas in a future climate 
adaptation or resiliency plan. Potential adaptation and resiliency strategies may include policy 
recommendations, enhancements to disaster response procedures, damage assessment procedures, and 
building/site design guidelines, including, but not limited to weatherization, design for stormwater 
management, elevation of structures, flood barriers, treatments, and material selection. Strategies will be 
developed based on best practices from other airports and agencies, ACRP tools and guidance, as well as 
coordination with Pinellas County's Natural Resources Division to ensure needs of the airport and all 
stakeholders are met, implementation is feasible, and both technical and financial resources can be identified. 
This phase will also identify key stakeholders for continued engagement in the airport's resiliency planning as 
well as target audiences for communications of the airport's vulnerabilities and responses. 

Product: One draft and one final version of a Resiliency Plan Technical Memorandum for incorporating as an 

appendix to the final technical report. 

\\vhb\prop\Orlando\83678.16 St Pete MP Env Assess\Draft Contracts\VHB PIE MP Statement of Work - June 12 2017.docx 
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Task 6.3 Alternatives for Future Passenger Terminal Facilities 

Up to three (3) alternatives for the future development of the passenger terminal facilities will be developed in 
prior tasks. VHB's task will be to evaluate the efficiency and effectiveness of the terminal alternatives using 
PathPlanner (now called Transoft AviPlan). This simulation tool will be applied to each of the preliminary 
alternatives to establish the most efficient interface with the existing/proposed airfield movement areas based 
on the critical aircraft only to be using each of the gate stands; and overall interaction with aircraft on nearby 
taxiways in terms of aircraft push-backs and overall ramp maneuvering safety. 

Product: Simulation files of the three terminal area alternatives will be created and utilized to refine the layout 
of the individual options. The results of these analyses will be documented as part of the airport development 
alternatives including supporting figures as needed to illustrate the results. 

\\vhb\prop\Orlando\83678.16 St Pete MP Env Assess\Draft Contracts\VHB PIE MP Statement of Work - June 12 2017.docx 
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June 10, 2017 

Douglas J. DiCarlo 
Aviation Program Manager 
ESA 
4200 West Cypress Street, Suite 450 
Tampa, FL 33607 

Dear Mr. DiCarlo: 

31 Blue Heron Drive 
Greenwood Vtllage. Colorndo 80111 
(.'03) 773-{i761 • Fax (303) 773-{i709 

Thank you for the opportunity to conduct a Financial Implementation Analysis as part of 
Master Plan services ESA is providing for the St. Pete-Clearwater International Airport 
(PIE). This letter presents the objective, approach, time frame and fee estimate that we 
propose for providing these services. 

The objective of the Financial Implementation Analysis is to provide a reasonable basis 
for matching the amounts and timing of estimated capital costs with projected capital 
funding sources. This analysis will evaluate the financial feasibility of implementing the 
capital program while maintaining prudent financial conditions for Airport operations. 
Our detailed approach for this project is provided in the attachment to this letter. Our 
schedule for conducting this project will depend on completion of other components of 
the overall Master Plan project. After the recommended CIP is preliminarily approved 
by the Airport, the time frame for completing the Financial Implementation Analysis is 
anticipated to be six to ten weeks. 

Our estimated fees and expenses for completing the project are provided as follows: 

• Inventory of Financial Information 
• Preliminary Financial Analysis 
• Financial Plan Development 

Total Fees 
• Travel expenses (2 trips) 
• Other out-of-pocket expenses 

Total Fee and Expense Estimate 

$ 9,760 
23,180 
34,160 

$67,100 
3,400 

250 
$70,750 

Should you have any questions or need additional clarification of any element of our 
proposal, please contact us to discuss them further. 

Very truly, 

Stephen B. Horton 
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July 11, 2017 

Douglas J. Dicarlo 
Aviation Program Manager 
ESA 
4200 West Cypress Street, Suite 450 
Tampa, FL 33607 

Re: Task Work Order, Terminal Master Plan - Landside Support 

Dear Doug: 

Kimley-Horn and Associates, Inc. ("Kimley-Horn" or "Consultant") is pleased to submit this letter 
agreement (the "Agreement") to Environmental Science Associates Corporation ("ESA" or "Client") for 
providing landside planning for the terminal access and curbfront roadways in support of the Terminal 
Area Master Plan for St. Pete-Clearwater International Airport ("Airport" or "PIE"). 

Project Understanding 

This work authorization scope outlines the efforts associated with review of existing landside facilities 
and access to the terminal area of St. Pete-Clearwater International Airport (Airport). The study area 
to be addressed by the planning effort consists of the following areas: 

• Terminal area curbfronts 
• Terminal access roadway 
• Short-Term Parking Lot 
• Long-Term Parking Lot 
• Economy Parking Lot 
• Employee Parking Lot 
• Rental Car Facilities and Parking 

The study will focus on documenting the existing landside conditions, assessing terminal and access 
roadways, and parking areas to identify congestion points, and develop improvements to mitigate the 
identified congestion points. Several site visits are mentioned throughout the scope of the project. 
Efforts will be made to consolidate site visits to the extent feasible to maximize efficiency. 

Scope of Services 

The Consultant will provide the services specifically set forth below. The scope below identifies the 
applicable Master Plan Task Numbers. Kimley-Horn is not involved in all tasks, as such the task 
numbers below are not chronological, but are consistent with the overall tasks proposed by ESA. 
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Inventory 

KICK-OFF MEETING (MASTER PLAN TASK 1.1) 
The Consultant will conduct an initial kick-off meeting with key Airport representatives to collect 
background data, base mapping, and operational activity in the study area. During the kick-off 
meeting, the Consultant will present the proposed traffic count locations to be conducted in Master 
Plan Task 2.3.5 for Airport review and approval. The Consultant will also present the data collection 
plan and proposed staffing plan. An agenda and meeting notes will be provided by the Consultant. Up 
to two (2) Consultant staff will attend the three (3) hour kick-off meeting. 

TENNANT AND USER INTERVIEWS (MASTER PLAN TASK 1.3) 
The Consultant, working through the Airport Project Manager, will also meet in up to four (4), one (1) 
hour meetings (to be scheduled during the same day) with key stakeholders to discuss current 
operational characteristics, available data, and issues associated with their specific activities. The 
study analysis in following tasks will be based on the information provided by the stakeholders. Data 
on vehide mix, daily and/or monthly delivery schedules, and staffing levels throughout the week and 
timing of shift changes for terminal related functions will be requested from the existing users. Up to 
two (2) Consultant staff members will attend the stakeholder meetings. Anticipated Stakeholders 
consist of: 

• Airport Staff: Planning, Operations, Ground Transportation, Parking 
• Pinellas County Sherriff's Office 
• Transportation Security Administration (TSA) 
• Rental Car Agency Representatives 
• Commercial Vehicle/Ground Transportation Providers: 

• Taxis 
• Shared Ride 
• Limousine/Private Car Service Providers 
• Shuttle Operators: off-airport parking, hotel/motel 

• Parking Management Company Representatives 

An agenda and meeting notes will be provided by the Consultant to the Airport Project Manager. In 
addition, a summary stakeholder list will be developed including the stakeholder's names, agency, 
role and responsibility, address, phone number, and email address. 

TERMINAL ACCESS ROADWAY INVENTORY (MASTER PLAN TASK 
2.3.1) 
While the focus of the planning effort is on the roadway system directly fronting the terminal facilities 
at the Airport, it is of importance to take into consideration the terminal access roadways feeding the 
curbfront of the terminal complex. The Consultant will inventory the following terminal access 
roadways to the Airport using the Airport Landside and Parking Lot Improvement design drawings 
completed by Cardno dated May 2017: 
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• Airport Parkway Drive 
• Intersection of Roosevelt Boulevard (SR 686) and Airport Parkway Drive 

The inventory will consist of number of lanes, posted speed limits, weaving locations, and distances. 
The summary of the inventory will be in Master Plan Task 10.1 Inventory Memorandum. No field 
verification will be completed. 

The Consultant will also review applicable studies or project related documents critical to the planning 
effort provided by the Airport and Stakeholders in Master Plan Task 1.3 to identify pertinent 
information for use in the Landside Analysis. Additional documents can be assessed as an additional 
service. Information is anticipated to consist of the following: 

• Studies and analysis completed by Cardno related to the Airport and Landside Parking 
Alternatives 

• FOOT studies/design drawings for the planned improvement projects along Roosevelt 
Boulevard (S.R. 686) associated with the Gateway Project 

• Airport design/space standards 
• Passenger survey 

TERMINAL CURBFRONT INVENTORY (MASTER PLAN TASK 2.3.2) 

Curbfront Inventory 
The Consultant will inventory the following terminal roadways and curbfronts using CADD files, digital 
mapping, and aerial photography provided by the Airport: 

• Ticketing "A" 
• Ticketing "B" 
• Baggage Claim 
• Deliveries 
• Ground Transportation Area for Taxi/Shuttle/Limos 

The inventory will consist of curbfront designations (loading/unloading areas for each vehide type: 
transit, shuttle, taxi, etc.), curbfront lengths by designation, number of lanes, lane widths, and posted 
speed limits. The inventory will also indude the identification and collection of data on weav ing areas 
and weaving distances and anticipated conflict areas. The summary of the inventory will be 
completed in Task 10.1 Inventory Memorandum. 

The Airport provided data will be supplemented by one (1 ), nine (9)-hour site visit to validate the 
curbfront inventory collected from CADD files, digital mapping and aerial photography provided by the 
Airport and to collect an appropriate photographic inventory of conditions observed. The site visit for 
this task will be consolidated with the meetings in Master Plan Task 1.3. 

Transit Inventory 
The Consultant will inventory the existing, on-airport public transit available at the Airport. The on­
airport stop locations for the transit providers will be inventoried. In addition, the routes, schedules, 
and headways for the transit services will be summarized. Transit boarding and alighting data will be 
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collected during the operational observations. A summary of the transit inventory will be included in 
Master Plan Task 10.1 Inventory Memorandum. 

Passenger Inventory 
As a part of Master Plan Task 1.3, any available passenger survey information will be requested and 
used as the basis for the passenger inventory. If the Airport has initiated a new survey effort it will be 
included, as available, for use in this effort. The available passenger surveys will be reviewed to 
determine if any of the following information has to be surveyed by others: 

• Passenger time of arrival, time distribution for arriving and departing passengers with respect 
to flight time 

• Average travel party size (people traveling together) 
• Mode of arrival/departure to and from the airport (personal vehicle, shuttle, taxi, limo, etc.) 
• Luggage/baggage per person 
• Arrival/departure route (i.e. directional distribution) 
• Parking location 

Employee information to be requested from the Airport during Master Plan Task 1.3 will include: 

• List of on-airport terminal area tenants (e.g., cargo, FAA, other) within the study area. For 
each tenant, the number of employees (total and by shift), number of parking spaces on each 
site, and parking passes issued will be requested will be requested . 

• Parking location and mode of arrival/departure for employees 

Provided passenger and employee information will be summarized in Master Plan Task 10.1 
Inventory Memorandum. No new employee data collection (i.e. employee surveys) or passenger data 
collection (i.e. passenger surveys) are included in the planning effort. 

PARKING INVENTORY (MASTER PLAN TASK 2.3.3) 
The Consultant will inventory the following five (5) airport parking facilities: 

• Short-Term Parking 
• Long-Term Parking 
• Remote Economy Parking 
• Employee Parking 
• Cell Phone Lot 

The parking inventory will be based on the data summarized in the Parking Garage Study, Airport 
Landside and Parking Lot Improvements for St. Pete-Clearwater International Airport by Cardno 
dated November 16, 2016 and the Airport Landside and Parking Lot Improvement design drawings 
completed by Cardno dated May 2017. 

The employee parking information will also be requested from the Airport including: 

• Overnight and peak employee vehicle accumulation during a typical busy peak month 
average day by parking location 
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• Volume of employee entry and exit vehicles by location during a typical busy day (the same 
day as the overnight and peak accumulation counts); entry and exit volumes provided in 15-
minute increments is preferred 

• Number of parking permits issued and fees paid 

No field verification will be completed. A summary of the parking inventory will be included in Master 
Plan Task 10.1 Inventory Memorandum. The parking inventory will consist of the location, product 
types, and number of parking spaces. 

RENTAL CAR INVENTORY (MASTER PLAN TASK 2.3.4) 
A summary of the existing rental car facilities, both on- and off-site will be developed. The summary 
will include general operational characteristics, size, and access for the following, organized by each 
company: 

• Terminal space (counters) 
• Booths (if applicable) 
• Ready/return spaces in the lot 
• Storage/Quick Turn Around (QTA) facilities 

The Airport provided data will be supplemented by one ( 1 ), four ( 4 )-hour site visit to validate the 
parking related inventory collected from CADD files, digital mapping and aerial photography provided 
by the Airport. The site visits will be consolidated to the extent feasible to maximize efficiency. 

The summary of the rental car inventory will be in Master Plan Task 10.1 Inventory Memorandum. 

VEHICLE COUNTS AND OBSERVATIONS (MASTER PLAN TASK 
2.3.5) 
The purpose of the traffic counts and observations is to document the current vehicular and 
pedestrian traffic at designated Airport locations. In advance of any vehicle counts or operational 
observations, the Consultant will prepare a data collection plan describing the survey logistics (dates 
and required staff) and the survey forms. 

Traffic Counts 
A series of two (2), separate vehicle count efforts will be conducted. The first will be automatic traffic 
recorder (ATR) counts at up to three (3) terminal entry/exit locations for seven (7), consecutive 24-

hour days. It is anticipated that these will consist of the following locations: 

• Curbfront Approach 
• Airport Entry 
• Airport Exit 

The seven-day counts will be used to identify the peaking throughout the week. Following the review 
of the seven-day counts, a second series of traffic counts will be conducted for two (2) consecutive 
24-hour days at the following locations: 
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• Terminal Entry 
• Inner Curbfront Lanes 
• Outer Curbfront Lanes 
• Entry to Ground Transportation Area for Taxi/Shuttle/Limos 
• Exit from Ground Transportation Area for Taxi/Shuttle/Limos 
• Terminal Exit 

The counts at the above six (6) locations will be repeated after the completion of the Airport Landside 
and Parking Lot Improvement project. A tabular summary of the vehicle counts and turning movement 
counts will be provided in Master Plan Task 10.1 Inventory Memorandum. The tabular summary will 
also be provided in EXCEL format. 

Curbfront Observations 
Based on the seven-day counts, the peak hour of arrivals and peak hour of departures will be 
identified. Curbfront observation will be completed during a two (2)-hour period associated with the 
peak hour of arrivals, and a two (2)-hour period associated with the peak hour of departures. The 
curbfront observations will occur during one (1) day and will coincide with the two-day traffic counts 
identified above. 

The curbfront observations will consist of vehicle classification counts, dwell time observations by 
mode, vehicle occupancy (i.e. people getting into and out of vehicles), accumulation (people waiting), 
and loading/unloading information for the following vehicle types: private autos, buses (transit, 
charter), taxis, shared ride, limos, shuttles, and commercial vehicles (hotel shuttles, etc.), service 
vehicles, and police/enforcement vehicles. Any enforcement or observed congestion will be noted 
during the data collection effort. 

A summary of the curbfront observations will be provided in Master Plan Task 10.1 Inventory 
Memorandum. 

Pedestrian Observations 
The Consultant will conduct bi-directional pedestrian counts in 15-minute intervals at up to three (3) 
locations outside of the terminals during the arrivals and departures peak. The time period of the 
pedestrian observations will coincide with the curbfront observations described above. 

Data to be collected includes general flow patterns, accumulation at five (5)-minute intervals, bi­
directional counts, and observed congestion/conflict areas. In addition to the bi-directional pedestrian 
counts, general observations on luggage per person will be recorded and documented. 

A summary of the pedestrian observations will be provided in Master Plan Task 10.1 Inventory 
Memorandum. 
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Facility Requirements and Demand/Capacity Analysis 

TERMINAL ACCESS, CIRCULATION, AND PARKING 
REQUIREMENTS (MASTER PLAN TASK 4.6) 

Baseline QATAR Model 

Page 7 

As an option to the microscopic simulation identified below, traditional spreadsheet models based on 
Airport Cooperative Research Program (ACRP) can be used . If the spreadsheet option is selected, 
the curbfront demands will be evaluated using methodology documented in ACRP 40: Airport 
Curbside and Terminal Area Roadway Operations, specifically the Quick Analysis Tool for Airport 
Roadways (QATAR) macroscopic spreadsheet analysis tool. The curbfront capacity for the 
curbfronts, as well as the terminal roadways within the study are will be evaluated using ACRP 
methodology. For the baseline QATAR model, the arrivals peak hour and the departures peak hour 
will be modeled for a total of two (2) QATAR analyses. 

Multi-modal Simulation Modeling (Optional) 
As an optional service using the data collected in the inventory tasks, a multi-modal simulation model 
will be developed to evaluate the existing operational conditions at the Airport. The Consultant will 

create the multi-modal simulation model using the Advanced Land Transportation Performance 
Simulation (ALPS) to model the terminal roadways, curbfronts, parking, and rental-car facilities. 

The Airport will provide an electronic CAD drawing for use as background in the modeling effort. The 
Consultant will request from the Airport an electronic, gated version of the flight schedule 
corresponding to the day of the operational observations. The Consultant will prepare and submit a 
memorandum summarizing the key microsimulation model inputs and assumptions. This Input Data 
and Assumptions (IDA) Memorandum will summarize the inputs received through the inventory tasks 
and become the basis of the model development effort. The IDA memorandum will also outline the 
recommended comparative measures of effectiveness (MO Es). Five (5) copies of the Draft IDA 
(including an electronic PDF version) will be provided to the Airport. The Consultant will incorporate 
one (1) set of combined comments on the IDA Memorandum for inclusion in the final document. 

Based on the approved IDA, the Consultant will develop an ALPS microsimulation model of the 
existing terminal area roadway, parking, and curbfront roadway areas as shown in the attached 
model coverage area graphic. 

The baseline model will be calibrated for two (2) peak hours, the peak hour of arrivals and the peak 
hour of departures, using the traffic counts and other information collected as a part of the inventory 
tasks. The model will be validated when the model output approximates (within approximately 10%) 
of the actual traffic volumes using the study area roadway system during the peak hours analyzed . 
Once calibrated , the Consultant will present the calibrated model to Airport staff for additional review 
and validation. The Consultant will conduct a presentation to the Airport and a following presentation 
for stakeholders to discuss the modeling effort and the results obtained from this effort. The model will 
be updated to reflect the applicable comments made by the Airport and stakeholders during the 
presentation. 
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This baseline model will be used to generate the forecasts and again during the alternatives analysis 
to evaluate the alternatives. 

Requirements and Level of Service 
Using the baseline model, the user constraints by mode will be identified. The Demand/Capacity and 
level of service (LOS) for the existing conditions and three (3) forecast scenarios will be identified. 

Roadway and Curbfront LOS 
The demand/capacity and resulting LOS will be calculated for the terminal area roadways and the 
curbfronts for the arrivals and departure peak hour. The QATAR model will be used to evaluate the 
arrivals peak hour and the departures peak hour for each forecast year for a total of six (6) QATAR 
analyses. The roadway demand/capacity results will be presented on a link-by-link basis. Roadway 
capacity will vary based on number of roadway lanes and characteristics of terminal roadway 
segment using airport-specific capacity assumptions. The LOS of the existing roadway system will be 
calculated as a function of roadway demand. 

The demand/capacity requirements and LOS will be summarized and documented in Master Plan 
Task 10.1. 

Parking Requirements 
Parking requirements identified in Parking Garage Study, Airport Landside and Parking Lot 
Improvements for St. Pete-Clearwater International Airport by Cardno dated November 16, 2016 will 
be used as the baseline requirements. Future public parking demands will be prepared for three (3) 
forecast period based on the activity forecasts reviewed in the inventory tasks. Future employee 
parking demands will be increased in proportion to the expected annual increase in overall airport 
activity, assumed to be represented by the average growth in annual originating airline passenger 
activity and annual aircraft operations. Off-airport public parking demand will not be estimated. 

The parking requirements will be compared with available parking spaces and estimated deficiencies 
(or surplus) in available spaces will be identified. Requirements will be presented in a tabular format 
that will identify where parking demand is expected to exceed the supply of parking and the 
anticipated deficiency on a facility-by-facility basis. The public parking and employee parking facilities 
inventoried in Master Plan Task 2.3.3 will be assessed. It is assumed the existing market share 
allocation between facilities will be assumed remain consistent during the forecast years. 

The public parking and employee parking demand/capacity requirements will be summarized and 
documented in Master Plan Task 10.1. 

Rental Car Requirements 
This task will compare capacity and future demand and identify future requirements for rental car 
facilities at the airport for terminal counters, booths, ready/return spaces, QTA facilities, remote 
storage/maintenance, and access and traffic patterns for jockey trips. The requirements will be 
summarized and documented in Master Plan Task 10.1. 
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Alternatives Analysis 

DEVELOPMENT OF ALTERNATIVES (MASTER PLAN TASK 6.4) 
Based on the findings from the LOS evaluation, improvements will be identified to address the facility 
constraints. The improvements will be evaluated for each mode and user separately and the impacts 
to other competing modes/users will be assessed. 

Recommendations may be made with respect to the following areas: 

• Merge, weave, and entry point improvements 
• Curbfront operational improvements 
• Improved recirculation 
• Modified transit/shuttle boarding/alighting locations 
• Access/circulation modifications for parking, rental car, garages 
• Parking space allocation changes 
• Changes to Parking Management System or real-time parking information (i.e. smart phone 

apps) 
• Parking garage wayfinding for pedestrians and vehicles 
• Pedestrian improvements 
• Improved wayfinding on approach roadways 
• Rental Car Facility configuration enhancements 

Up to three (3) consolidated development concepts incorporating the solutions will be developed. The 
location and use characteristics of each alternative, along with any underlying assumptions and 
affiliated requirements will be described in narrative, graphic, and tabular format as appropriate. 
Schematic concept drawings will be developed in CADD format. 

RECOMMENDED IMPROVEMENT CONCEPT (MASTER PLAN TASK 
6.5) 
The recommended improvement concept selected in Master Plan Task 6.4 will be assessed. The 
QATAR model developed during Master Plan Task 4.6 will be used to evaluate recommended 
improvement concept for the arrivals peak hour and the departures peak hour for each forecast year 
for a total of six (6) QATAR analyses. The model will be assessed for the three (3) forecast scenarios 
using the forecast/flight schedule provided by others. The model will be based on the passenger 
characteristics from the existing conditions model with certain operational adjustments to address the 
recommended scenario and assumptions associated with this effort will be coordinated with the 
Airport. Updated demand/capacity information will be provided documenting the anticipated 
improvements and, if necessary, refinements to recommendations. 
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Documentation and Management 

AIRPORT MANAGEMENT PRESENTATIONS (MASTER PLAN TASK 
9.1) 
The three (3) development concepts from Master Plan Task 6.4 will be presented to the Airport and 
discussed in one (1) meeting. During the Consultant presentation meeting to the Airport the 
benefits/constraints of each alternative will be summarized. Based on the benefits/constraints 
assessment, one concept will be selected as the recommended concept by the Airport. 

WORKING PAPERS (MASTER PLAN TASK 10.1) 

Inventory Working Paper 
The data collected in the inventory tasks will be summarized in Working Paper #1. ESA will provide a 
Word template for the working paper and Kimley-Horn will insert limited sections specific to their 
completed tasks. The Kimley-Horn input will consist of a summary of the traffic counts in tabular 
format, diagrams depicting traffic flows and operations, parking and rental inventories, and a 
summary description of findings. 

ESA will complete final formatting and prepare all bound copies and consolidated electronic copies of 
the documents, both draft and final. One (1) call will be held to discuss Airport comments on the draft 
document. ESA will support in the development of graphics as needed. 

Landside Requirements Working Paper 
The demand/capacity and LOS assessment in Master Plan Task 4.6 will be summarized in Working 
Paper #2. ESA will provide a Word template for the working paper and Kimley-Horn will insert limited 
sections specific to their completed tasks. The Kimley-Horn input will consist of a summary of the 
demand/capacity and LOS tabular format and include a summary description of findings. 

ESA will complete final formatting and prepare all bound copies and consolidated electronic copies of 
the documents, both draft and final. One (1) call will be held to discuss Airport comments on the draft 
document. ESA will support in the development of graphics as needed. 

Alternatives Working Paper 
The alternatives analyses and recommendations of the project will be summarized in Working Paper 
#3. ESA will provide a Word template for the working paper and Kimley-Horn will insert limited 
sections specific to their completed tasks. The Kimley-Horn input will consist of the landside 
alternatives and the recommended improvement including the anticipated benefits and operational 
improvements that could be expected. 

ESA will complete final formatting and prepare all bound copies and consolidated electronic copies of 
the documents, both draft and final. One (1) call will be held to discuss Airport comment on the draft 
document. ESA will support in the development of graphics as needed. 
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PROJECT MANAGEMENT (MASTER PLAN TASK 11.1) 
In addition to the stakeholder meetings, up to six (6) monthly status calls will be held with the Airport 
Project Manager or the Consultant team. 

Additional Services 

Any services not specifically provided for in the above scope will be billed as additional services 
under a separate task work authorization. Additional services we can provide include, but are not 
limited to, the following: 

• Additional meetings or presentations beyond those noted in the tasks above 
• Additional Development Concepts beyond those listed in the tasks above 
• Additional traffic counts or field observation beyond those listed in the tasks above 
• Additional parking analysis or updated evaluation of baseline requirements 
• Design of proposed improvements 
• Preparation of NEPA level environmental overviews, assessments, or Categorical Exclusions 
• Detailed inventory of road signage 
• Additional field verifications 
• Additional simulation scenarios or visualizations beyond those listed in the tasks above 
• Parking occupancy/utilization observations 
• Optional ALPS Multi-modal Simulation Model 

Information Provided By Client 

We shall be entitled to rely on the completeness and accuracy of all information provided by the 
Client or the Client's consultants or representatives. The Client shall provide all information requested 
by Kimley-Horn during the project, including but not limited to the following: 

• Passenger Surveys 
• Existing Landside Reports 
• FOOT studies/design drawings for Planned Improvement Projects along Roosevelt Boulevard 

(S.R. 686) 
• Parking facilities layout drawings 
• Parking entry/exit data by garage and lane in 15-minute intervals 
• Parking occupancy information 
• Airport Design Criteria/Space Standards 
• Air passenger forecasts 
• Cargo forecasts 
• Employee forecasts 
• CADD files, digital mapping, and aerial photography of study area roadways 
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Task Number ITask Name c., c., c., (ij c., ~ Hours I Labor I Expense Subtotal 

1.1 Study Design and Planning Charrette 7 13 0 0 0 0 20 s 4,798 s 550 s 5,348 

1.3 Tenant and User Interviews 0 15 0 19 0 0 34 s 5,918 s 5,91 

2.3.1 Terminal Access Roadway 0 3 3 21 0 0 27 s 4,103 s 28 s 4,13 

2.3.2 Terminal Curbfront 0 15 2 54 0 0 71 s 11,134 s 1,320 s 12, 

2.3.3 Automobile Parking 0 3 3 21 0 0 27 s 4,103 s 28 s 4,131 

2.3.4 Rental Cars 2 0 4 18 0 0 24 s 3,858 s 3,858 

2.3.5 Counts and Observations 0 13 0 120 0 0 133 s 19,313 s 9,735 s 29,048 

4.6 
I Requirements Terminal Access, Circulation, 

Parking 7 20 10 197 0 0 
234 s 35,439 s 35,439 

6.4 1
Alternatives Terminal Access, Circulation, 

Parking 18 9 9 11 18 0 
65 s 12,189 I IS 12,789 

6.5 Recommended Alternative 9 4 0 38 0 0 51 s 8,565 I IS 8,565 

9.1 Airport Management Presentations 20 13 2 9 4 0 48 s 10,571 ls 1,1ss 1 s 11,726 

10.1 Working Paper #1 4 8 0 60 0 0 72 s 
Working Paper #2 4 8 0 so 0 0 62 s 
Working Paper #3 4 8 0 so 4 0 66 

11.1 I Project Management 0 18 0 24 0 1 
TOTALS 

Revised 6/12/17 
Expanded Detail 6/29/17 

Revised 7 /11/17 



Cost J)er Trip (Mileage/Meals/Car) 

Number of Trips by Task 

$ 
2 Review of Studies 0 $ 
3 Review of Forecasts 0 $ 
4 Landside Inventory 1 1 1 3 $ 825 
5 Vehicle Counts 0 $ 
6 Operational Observations 1 1 2 $ 550 
7 Inventory Memorandum 0 $ 

8.1 Baseline Model (QATAR Model) 0 $ 
9 Requirements and LOS 0 $ 
10 Requirements Memorandum 0 $ -
11 Development of Alternatives 2 1 3 $ 825 
12 Recommended Improvement 0 $ 

-· 

13 Alternatives Memorandum 0 $ 
Subtotal (Trips) 3 3 2 2 0 0 10 2,750 
Subtotal (Cost) $ 825 $ 825 $ 550 $ 550 $ - $ - $ 2,750 

2 Review of Studies I I $ 55 
3 Review of Forecasts 

4 Landside Inventory $ 495 
5 Vehicle Counts I s 8,800 
6 Operational Observations $ 330 · 1$ 55 
7 Inventory Memorandum 1 l $ 

8.1 Baseline Model (QATAR Model) 

9 Requirements and LOS 

10 Requirements Memorandum l l $ 
11 Development of Alternatives l $ 330 
12 Recommended Improvement 

13 Alternatives Memorandum I I S 
Subtotal (Cost) $ 1,155 I $ 8,800 l $ 110 

E:\PIE\FeeEstimate_2017Ju/12_Reduction3.xfsx 
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Scope and Fee Estimate 



Task 1 - iALP/3DAAP TERPS Surface Updates 

The iALP/3DAAP TERPS surfaces to be updated and/or added for PIE are listed below. All 
surfaces will be constructed as prescribed in FAA Order 8260.38 Change 21, FAA Order 
8260.36 and 8260.54a. The precision approach criteria will use FAA Order 8260.36, which is 
presently being used by the FAA for obstruction evaluation. 

The following are the surfaces that will be developed. 

PIE 

A. Precision Approach (ILS - CAT I) - Final Segment 
1. RWY 36 
2. RWY 18 

B. Precision Approach (ILS - CAT I) - Missed Approach Area Section I 
1. RWY 36 
2. RWY 18 

C. Precision Approach (ILS - SA CAT I) - Missed Approach Area Section I 
1. RWY 18 

D. Precision Approach (ILS - CAT II) - Missed Approach Area Section I 
1. RWY 18 

E. Localizer Final 
1. RWY 36 
2. RWY 18 

F. RNAV (GPS) LNAV Final Section 1 
1. RWY 36 
2. RWY 18 

G. RNAV (GPS) LNAV Missed Approach 
1. RWY 36 
2. RWY 18 

H. RNA V (GPS) VNA V Final Section 1 
1. RWY 36 
2. RWY 18 

I. RNA V (GPS) VNA V Missed Approach 
1. RWY 36 
2. RWY 18 

J. RNA V (GPS) LPV Final Section 1 
1. RWY 36 
2. RWY 18 

K. RNA V (GPS) LPV Missed Approach 
1. RWY 36 
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2. RWY 18 

L. RNA V (GPS) "A" LNA V Final Section l 

M. Non-Precision VOR Final Section I 
1. RWY 04 
2. RWY36 

N. IFR Departure Area (Zones 1, 2 & 3) 
1. RWY 04 
2. RWY 36 
3. RWY 18 
4. RWY22 

0. IFR Departure Area (Zones 1, 2 & 3) Non-Standard 
1. RWY 22 
2. RWY 36 

P. Circling Area (Category A, B, C & D) 

Q. TSS 

R. Visibility 

Once these surfaces are constructed and reviewed, they will be incorporated into the upgraded 
iALP/3DAAP to allow PIE staff the full use of all obstruction routines available within the 
program. 

DELIVERABLES 

* 
* 

iALP Web-Based TERPS Data Files 
3DAAP AutoCAD Wireframe Drawings 

Task 2 - One Engine Inoperative (OEI) Surface Development 

Within this task contact with current tenant airlines that utilize PIE will be made to obtain the 
information necessary to map the carriers' obstacle accountability areas (OAA) for all runway 
ends. Each responding airline's OAA will be modeled three-dimensionally for mapping and 
analysis purposes. Comparison to the models to understand mapped points collected through the 
new data collection efforts and obstacle data obtained from FAA and NGS will be mapped and 
coordinated with each airline to ensure accurate depiction and location of the individual OAAs 
and representative OBI surfaces. From all the individual surfaces developed, a composite map 
depicting the lowest surface will be developed. This surface will represent the airspace that 
airlines apply and hope to be protected for by the local governing agency to be cleared of 
obstructions so that they can maximize the lift capacity of their fleets. All necessary graphics and 
digital data will be generated to depict the critical surfaces and controlling obstacles for each 
runway's operations. The final digital surface will be transferred to the FAA's internal OE/AAA 
analysis tool for obstruction analysis. 
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DELIVERABLES 

* 
* 

3DAAP OAA/OEI AutoCAD Surface Drawings 
iALP Web-Based OAA/OEI Data Files 

Task 3 - Obstruction Analysis Airports GIS 

On top of the Airports GIS obstruction data collected, other sources of data that will be reviewed 
are the National Flight Data Center's (NFDC) National Airspace System Resources (NASR) data 
(FAA's main source of airport data to include facility, runway, etc .. ), NGS's Digital Obstruction 
File (DOF), Obstruction Chart (OC), OE/AAA proposed development both on and off airport, any 
new facility data and plans from any master planning data. Once the new obstruction points have 
been mapped by the data collection firm as per FAA Advisory Circulars (AC) 150/5300-16, 17b 
and 18b, these points will be utilized to process penetrations to FAR Part 77, TERPS and OEI 
surfaces developed from the above tasks and included into the iALP. Analytical reports, 
AutoCAD and Google three-dimensional graphics will be developed for discussions with PIE. 
Any penetrations to the TERPS and Part 77 surfaces that need to be mitigated will be discussed 
with the PIE prior to FAA submittal. Final understandable and useful graphics will be provided to 
the PIE for use in obstruction clearing along with a maintainable database within the iALP. In 
addition the Part 77 .19 penetration will be developed and utilized for the ALP airspace sheets 
development. 

Included within this tasks will be the incorporation of collected Airports GIS data in the iALP. 

DELIVERABLES 

* 
* 
* 
* 

Analytical Reports of Any Penetrations to Any Surfaces 
AutoCAD 3D Graphics of Penetrations 
Google 3D Data Files of Penetrations 
Population of iALP Obstruction and Airports GIS Database 
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Planning Technology Inc. July 11 , 2017 
Labor Detail by Task 
St. Pete-Clearwater International Airport Master Plan 

Labor C•tegory P,ojoct Senior I Comput.r Ila·-, Si,ecillllst Deslcln I Total Hours I Lllbor Price 

T ... t Talc NMne/Oncrlntinn s 1 .. s 1,al s 10 I I Task I I Subtotals 
T .... 1 - ,.....1 

1.1 Study Design • nd Planning Charretie $ 1.1 
1.2 Project Kick-off Meetings . s 1.2 
1.3 Tenant and User Interviews • $ 1.3 
1.4 Aerial Mappioo and Airports Geographic Information S stem (AGIS\ • $ 1.4 

1.-4.1 Vertically Guided Approach Obstruction Anailysl • $ U .1 
1.-4.2 Analysis of Feab.Jres within Obstruction lderlliflclltlon Sunar.1 • $ U .2 
, .... 3 ~nlmetrlc and Toooaraphlc MllpplJl! • $ 1.,4.3 

T .... I -- T•a 
2.1 Airport and Surrounding Area lnvento,y • $ 2.1 

2.1.1 Ak1'lekl FKilities and Surroundlno A1rSDM: s 2.1.1 

2.1.2 Alrslde Facilltie $ 2.1.2 
2.1.3 Support F acilitie • $ 2.1.3 
2.1.4 Airport, Community, atld Surrounding Area Feature • $ 2.1.4 
2.1.5 AlrportO.t. • $ 2.1.5 
2.2 Pa· - Termln11I Facilities s 2.2 
2.3 Pa,_,. Termln11I Ac:c:ess, Circulation, and Au\omoblle P• "'""' $ 2.3 

2 .3.1 T enninal Access RC*fwa • $ 2.3.1 
2.3.2 Tennlno<C<Kbfroo • $ 2.3.2 
2.3.3 Automobile Park!~ • $ 2.3.3 

2.3.4 Rental Ca • $ 2.3.-4 
2.3.5 Counts and Observation • $ 2.3.5 
2.4 Commercial Passenoer Market Data • $ 2.4 ,....., -- T•a 
3.1 Evaluation of Historic and Previous Forecasts I I I • $ 3.1 
3.2 Baseline Forecast Preparation I I I s 3.2 
3.3 Attemalth,e Forecast Scenarios I I I $ 3.3 
3.4 Baseline Forecast Review Coordination I I I . s 3.4 ,...... T•• I $ 30,..., 
4.1 Airfield Demand Capacity Analysis $ 4.1 

4.2 Alrfield F acilitv Requirements $ 4.2 

4.3 Nav!Qatlonal Aids, Metroplex, and TERPS Analvsls ,ea 170 338 $ 30,..., 4.3 
4.4 Alrslde Facility Requirements $ 4.4 

4.5 Requirements for Passenaer Terminal Facilities • $ 4.5 

4.0 T emiln11I Access, Circulation, and Automobile Parkina $ 4.0 

4.7 landslde Facility Requirements $ 4.7 -· T .... I 
5.1 Natural Resources and Environmental QvreroAew • $ 5.1 

5.2 Nobe Modelina • $ 5.2 

5.3 Sust11in11blllty • $ 5.3 

5.3.1 Sustaln11bllity Baaellne Assessment • $ 5.3.1 

5.3.2 Develop Sustaln11bllity Goals and Obfectives I Alternative Screening Criteria $ 5.3.2 

5.4 Solid Waste Recvcllna (Waste Audit\ $ 5.4 

5.5 Infrastructure Resiliency Planning $ 5.5 
5.5.1 Vulnerability Assessmen $ 5.5.1 

5.5.2 Resiliency Plan~ $ 5.5.2 

5.0 Slonnwalef u.n-t Plan Update • $ 5.0 

5.G.1 Data Collection and Data Verlflc.lltlor • $ 5.G.1 

5.G.2 Design Methodolog $ 5.G.2 

5.G.3 Schematic De9ian $ 5.G.3 

5.G.4 Final Schematic Deslar • $ 5.G.4 

T•• 
_.., ,...... 

0.1 Constraints Analvsls $ 0.1 

0.2 Initial Development Options $ 0.2 

0.3 Alternatives for Future Passenger Temiin11I FKilitles • $ 0.3 

0.4 Termin11I Access, Clrculation, and Automobile Parkina Alternatives • $ 0.4 

0.5 Recommended Development Altemaitives • $ 0.5 ,....., ... .,...., 
7.1 Airport la\o'OUI: Plan Set Preparation . s 7.1 

7.1.1 Title Shee • $ 7.1.1 

7.1.2 Airport Data Shee $ 7.1.2 

7.1.3 Airport layout Pia $ 7.1.3 

7.1.4 Tennlnal Area Drawlnas l2 sheets • $ 7.1.4 

7.1.5 Airport Airspace DrawlnQs (3 sheets $ 7.1.5 

7.1.G Inner Portion of the ~ Surface Drawings (3 sheets $ 7.1.G 

7.1.7 Runway Departure Surface Drav.ir-15 . s 7.1.7 

7.1.8 land Use Drawlnas (2 sheets $ 7.1.8 

7.1.0 Airport Propertv Map (3 sheets $ 7.1.0 

7.2 Airport l ayout Plan Review Coordination • $ 7.2 

7.3 Exhibit "A" Property Inventory Map • $ 7.3 

T•I ,...... 
8.1 lnventorv of Flnanclal Information • $ 8.1 

8.2 Preliminary Financial Analysis $ 8.2 

8.3 Financial lmDlenMtntation Plan Development $ 8.3 

8.4 Cost Estimates $ 8.4 

8.5 Development -.v.ram $ 8.5 ,...... ----- ,....., 
0.1 Airport Ma~t Coordination • $ 0.1 

0.2 nn.-vv.v. _......, Grouo Meetings $ 0.2 

0.3 Agency Coordination $ 0.3 

0.3.1 St. Pet..clearwater lnternatlonal Airport Traffic Control r~ • $ 0.3.1 

0.3.2 FAA Ortal'ldo Airports District Offloe (ADO $ 0.3.2 

0.3.3 FOOT District 7 ,-..., • $ 0.3.3 

0.4 Pubic Ootreach • $ 0.4 

0.4.1 l-'fflMllr.lWebslte • $ 0.4.1 

0.4.2 Public Worbhop #1 • $ 0.4.2 

0.4.3 PubficWori<,hopt2 • $ 0.4.3 

0.4.4 Public Comment Managemen • $ 0.4.4 

T .... M T•te 
10.1 Working Paper Development (4 total) I I I $ 10.1 

10.2 Draft Master Plan Report and ALP Drawing Set I I I $ 10.2 

10.3 Final Master Plan Report and ALP Drawlna Set I I I • $ 10.3 

t•tt T•u 
11 .1 l"J'nlACI ManarH1ment $ 11 .1 

11 .2 Quality Assuranoe and Control • $ 11 .2 

11 .3 11-'rniAN Close Out · I S 11 .3 

11 .4 Expenses · 1 $ 11 .4 

·ot.11 nours 168 170 338 
_!oto_l_l._~_(;_ooto $ $ 23 260 S 13 430 s 36690 I I $ 36,690 

SUBCONSULTANT TOTAL s 36,690 I 
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May 9, 2017 

Douglas J. DiCarlo 
Aviation Program Manager 
ESA 

\.&I 

'' WOOLPERT 
ARCHITECTURE I ENGINEERING I GEOSPATIAL 

4200 West Cypress Street, Suite 450 
Tampa, FL 33607 

RE: Proposal: Aerial Photography and Surveying Services at St. Pete-Clearwater International 
Airport (PIE) 

Dear Mr. Dicarlo: 

We appreciate the opportunity to provide a proposal for supporting ESA with geospatial 
services at the St. Pete-Clearwater International Airport (PIE) in Saint Petersburg-Clearwater, 
FL. The fee and bulleted list of scope functions is understood to be completed in accordance 
with the FAA Advisory Circulars 150/5300-16A, -17C, and -188, change 1, with further 
guidance from the FAA Southern Region (ASO) and the Office of Airports Safety and Standards 
(AAS) in Washington, D.C. 

Project Understanding 

Woolpert understands that this project will follow the standards for a Vertically Guided 
Runway survey from AC 150/5300-188, specifically Table 2-1 requirements for an Airport 
Layout Plan (ALP) as shown in Attachment "8". The project will be focused around performing 
three main tasks: 

1) Obstruction analysis for AC 150/5300-188, Vertically Guided Approach Obstruction 
Identification Surfaces as shown in Attachment "A" for Existing Runways 04/22 & 
18/36. 

2) Obstruction analysis for features within 12.5' of the FAR Part 77, Non-Precision Type 
"C" Obstruction Identification Surfaces for Existing Approach 04, Visual "8" 
Obstruction Identification Surfaces for Existing Approach 22 & Precision Instrument 
Runway (PIR) Obstruction Identification Surfaces truncated to 20,000' feet in length 
for Existing Approaches 18/36. 

3) Planimetric/Topographic mapping of Mapping Limits as shown in Attachment "C" 

Task 01 - Obstruction analysis for AC 150/5300-188, Vertically Guided Approach 
Obstruction Identification Surfaces as shown in Attachment "A" for Existing Runways 
04/22 & 18/36. 

• Initiate and complete the AGIS Project process on the AGIS web portal as an 
Instrument Procedure Development survey 

Woolpert, Inc. 
4454 Idea Center Boulevard 

Dayton, OH 45430-1500 
937.461.5660 
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• Develop SOW and plans as required 

• PIE does possess existing Primary and Secondary Airport Control Stations 
(PACS/SACS). The PACS/SACS will be recovered and utilized as the basis of control 
in accordance with AC-16A. 

• Establish photogrammetric control and collect stereo imagery covering the surface 
area defined by the Vertically Guided Runway standards 

• Estimated 20 control points and 5 check points 

• Collect imagery at a 0.5' ground-sample distance, flight layout will be provided 

• Imagery Limits can be found in Attachment "A" 

• Collected with leaf-on conditions 

• Geo-referencing of aerial photography 

• Runway critical point survey on all usable runways 

• Runway profile survey on all usable runways 

• Navigational aid inventory for NAVAIDs associated to the airport (within 10 NM of 
ARP) including the associated perpendicular points 

• Obstruction analysis for objects penetrating the Vertically Guided surfaces 

• Woolpert will request existing obstruction data for PIE from the FAA for review 
of the 015. 

• If information is not available, a collection of objects penetrating the OIS will 
be collected using the density selection criteria. 

• Development of new ortho-photography of entire project area 

• Pixel resolution of 0.5-feet over entire project area 

• The VGA Imaginary Surfaces shall show 50 foot interval contours which are labeled 

• Collect major landmark features within imagery coverage 

• Population of calculable and required attributes 

• Develop an AGIS compliant data file containing the safety critical data required to 
achieve instrument approach procedure development 

• Develop the final reports to AGIS 

• Imagery Acquisition Report 

• Final Project Report 

Woolpert, Inc. 
4454 Idea Center Boulevard 

Dayton, OH 45430-1500 
937.461.5660 
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Task 02 - Obstruction analysis for features within 12.5' of the FAR Part 77, Non-Precision 
Type "C" Obstruction Identification Surfaces for Existing Approach 04, Visual "B" 
Obstruction Identification Surfaces for Existing Approach 22 & Precision Instrument 
Runway (PIR) Obstruction Identification Surf aces truncated to 20,000' feet in length for 
Existing Approaches 18/36. 

• Obstruction analysis for surface penetrations and features within 12.5 feet of the 
FAR Part 77 surfaces 

• All features which penetrate these surface lowered 12. 5 feet are to be 
collected. 

• Ground elevations will be provided for any object within 12. 5 feet of the 
specified FAR Part 77 surface. Exact accuracy of the ground positions may vary 
depending upon the visibility of the ground within the aerial imagery. Where 
major elevation breaks are not present, it is anticipated that the 200' grid will 
be used to calculate the majority of ground elevations. 

• Areas of tree canopy that penetrate the specified OIS surf ace lowered 12. 5 feet 
shall be contoured at 5 foot contour intervals. Individual trees extending 
significantly above the tree canopy shall not be contoured but will have a spot 
elevation on top 

• The outline of the limits of the tree canopy penetrating the OIS surface 
lowered 12. 5 feet is to be identified 

• Areas of terrain that penetrate the specified 015 surface lowered 12.5 feet shall be 
contoured at 2 foot contour intervals. 

• Obstruction accuracies will meet the National Map Accuracy standards for 1 "=800' 
scale photography 

• Spot elevations on a 200' grid inside the specified Part 77 approach surfaces 

• This grid will not be provided in obscured areas or areas over water 

• Areas of ground penetration will be captured at a 100 foot grid interval 

• The outline of the limits of the ground penetrating the OIS surface lowered 
12.5 feet is to be identified 

• All railroad and road centerlines will have a spot elevation where they cross the 
extended runway centerline and the exterior limits of the 015 surf aces. 

• Top height for all buildings on airfield property shall be provided. 

• The Part 77 Imaginary Surfaces shall show 50 foot interval contours which are 
labeled 

• Develop and deliver to ESA Companies a Microsoft Excel file containing information 
to all Obstacles that were collected within 12. 5 feet of the Obstruction 
Identification Surf aces 

Woolpert, Inc. 
4454 Idea Center Boulevard 

Dayton, OH 45430-1500 
937.461.5660 
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• This spreadsheet will contain Northing, Easting, Elevation, Penetration Depth, 
Station, and Offset information 

• Develop and deliver to ESA Companies an AutoCAD file containing information to 
all Obstacles that were collected within 12 feet of the Obstruction Identification 
Surfaces 

Task 03 - Planimetric/Topographic mapping of Mapping Limits as shown in Attachment "C" 

• Utilize imagery collected for airspace analysis in Tasks 01 & 02 for development of 
planimetric and topographic mapping. 

• Develop mapping features to generate 1 "=100' scale mapping at 2' contour 
intervals. 

o Existing LiDAR has been flown over the airport and this LiDAR will be utilized to 
assist in generating 2' contours. 

• Mapping will include features required for standard Airport Layout Plan (ALP) base 
mapping as shown in Attachment "D". 

• Attributes that are required or calculable will be populated and submitted to AGIS 
as an Existing Data project. 

• The Airport Layout Column in Table 2-1 of AC 150/5300-188 has a few items that 
are not traditionally a part of the airport base mapping. It is anticipated that ESA 
will address these items and that these items are not a part of Woolpert's scope: 

• Determine if the runway has an associated clearway 

• Determine all Land Use to 65 DNL contour 

• Identify and document wetlands or environmentally sensitive areas 

Woolpert, Inc. 
4454 Idea Center Boulevard 

Dayton, OH 45430-1500 
937.461.5660 
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Fee Estimate Breakdown 
The survey fee estimate has been separated into individual breakdowns for each task. 

Fee Estimate 

Task 01: AC-18B Obstruction Analysis $63,234 

Task 02: FAR Part 77 Obstruction Analysis $18,731 
Task 03: Planimetric/Topographic $45,842 Mapping 

Project Total = $127,807 

Woolpert estimates the entire project to take 6 months (contingent on ability to capture leaf­
on imagery) from the official notice-to-proceed to the date of delivery to the final data file 
and report to the Airports GIS website. The proposed fee estimates are valid for ninety (90) 
days from proposal date. 

Please don't hesitate to contact me to discuss any comments or questions you may have 
(937.531.1631). 

Sincerely, 

Woolpert, Inc. 
Eric Risner, PS 
Aviation Project Manager 

Woolpert, Inc. 
Thomas E. Mackie, PS 
Aviation Project Director 
Vice President 

Woolpert, Inc. 
4454 Idea Center Boulevard 
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Attachment A: AC-188 Vertically 
Guided OIS 
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Attachment B: Survey Requirements 
1l1is table is do.il'ncd ro, use in tv.o "">"· First , it defines in a genera l fashion thetas~ required 10 me<1 
a specific ol!jccthc. Ead1 la!lk lis1ed is generol iz.cd ond lhe prooess 10 complclc ii man) contain man) 
odier pieces. Users should rcr.r lO the tCA1 of the referenced AC lo ensure 1hn1 all the required sublasks 
are comple1ed. The second ""> 10 use lhis n1n1rL, is us o checklisi 10 ensure ttll lh~ required d.110 is 
col lected either before leaving lhe field or submining the data to the l'AA. 

l 1Mcn1J.:J l:.nd Use of lhc Da1a ,.. AC Reference Airporl Layout 
Pinn (ALP) 

Required Tasks I 

Pros id.:~ Survt) aod Qualil) Control l'lau I SOIS300- 16/l 711 S . 
&noblish or validale A imnn Geodetic Co111rol ISO/S300. 16 • 
l'erfom~ document and report ,tor tie 10 Notional SpAtial I 50/S3 00- l 6 . 
Reference S,,s1crn l'NSRS) 
Survey nuiwa) • •td(s)lthre,hold(s) I SO/S3 00-l 8 . 
Monumenl rum,a,• end(s).'Uireshold(s) I S0/S300-l 8 . 
Document rum, a) ertd(s)lthreshold locmionls) I 50/S300-l 8 . 
ldc111ify and suM) art) displaced 1hreshokl(s) 150/5300-18 . 
Monwnent disolaced threshold(s) 150/5300-18 •' 
Document displaced threshold(s) location 150/5300- 18 . 
Detcnninc or valid:ne "'""") lenl)lh 150/5300-18 . 
Dc.1enn.ioc or validate tu:l\\&y\\id1h I S0/53 00- 1 8 . 
Detemtine runway pnfile u<;illl( 50 foot S!Jll ions I 50/5 300-1 8 •' 
Detennine nu1way profile using 10 foot stations 150/5300- 18 ., 
Determine the touchdown zone ele, at ion (1'02£) I 50/S 300- 1 S . 
Determine and document !he intersection poilll of all specially I 50/S300-l 8 • 
nrrnarecl hard surface ISPHS) runwo,ll 
De1ennlne and document !he hori2tmtal extents ofany I 50/5300. 18 . 
Stoowa,,s 
Determine any Slilpway profiles I 50/5300- 18 • 
Detcnninc if the run"•l bas an assoc ia1cdclearall) 150/5300- 18 . 
Survey clearna1 to delermine obi«:ts oenettld.in~ the SI""-' I S0/5300- 18 . 
Detennine and documt nl the ta,i,,11) i111ersec1ion 10 threshold I 50/S300- I 8 . 
distance 
Oetcnnine nrm Ill lnle 112.imuu, I 50/53 00- 1 8 • 
De1cnninc or valid,uc and document 1he position of 150/5300- 18 . 
n8Yi~aiional aids 
De1enninc orvalid31e and doc11me1111hc p06ition ofr1111\\ny I 50/5300- 18 
abeam ooi111s ofnavil!:llrional aids 
Detennine ootemial na,·iea1ional aid scrtenin• obiects I 50/5 300-1 8 
Collect 11nd document VOR rccth-cr checkpoint location i.1d I S0/5300-18 
associated data 
Pcrfom, or \'alidate and docum.:nt 1111 airoon uirsooce analvsls I S0/5300- 18 . 
Collect ,.,d document helicoper touchdown lift off area 150/5300- 18 . 
(lLOfl 
Collect And document helicopter final opprouch and tukeoff I 50/S3 00- l 8 . 
area ffATO\ 
Collcc1 or , ,aJid.1te aod document aimort olanirnetric data I S0/5300- 18 . 
Detemunc or, alidme the elevation of Uie Air Trame Conb'OI 150/5300-18 . 
Tower Cab Floor (if one is on the oi=nl 
Perform or ,-alidale a topographic survey 150/5300- 18 . 
Collect aod documc111 ru,1\\a\ and la~\\a) lighling J S0/5300- 18 . 
Collecl 111d document 1JOrkilll! sland coordinates I S0/5 300-1 8 
Collect culruml and nan.al feal!Jres of landmark value I S0/5 300-1 8 . 
Detcnnine elevation of roadways at U1e intersecting point of the I 50/5300. 18 . 
Runwo)' Protection Zooe (RJ'Z) or !he rum, ay centerline 
ex1cnded 
Oclcrminc al I Land Use 10 6S DJS'L co,110..- I 50/5300- 1 8 . 
Document fe:dures reauirinR di2itnl ohotoon,nhs 150/5300-18 . 
Document features reauirinRsl e1clto;s I 50/5300. 18 . 
Collect posi1ionand l)pe ofrum,ay markings I S0/5300- 18 . 
Collect oositiOrl and"'- taAi\\·a, n1arl..ine s 150/5300- 18 
Locate, collect and documcnl nhoto ID noints I S0/5300- 17 
ldc:ntif) collect. and documeni \\ctL1nds or enviromnentully I 50/5300. 18 • 
~nsi1i""c areas 
Collcct imag,.,.) I 50/5300-17 . 
Provide u firo,l l'roicct R=>n I 50/5 300-16/18 . 

I All 14 CFR Pan 139 airports require 10 foot suuions. At all oilier airports the d.isrnnce bcrncen 
s1n1ions is bct\\een IO and 50 fret 10 meet local requiremenl> 
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Attachment D: ALP Feature List 
-

Minimum To Develop ALP 

··-··· ---
Sa fctll Critic a I 

,:: 'C 

i f < 
(> ~ 

1 Alrp«1Contro1Points x x 
2 COOJdlnateGridlm,o x x 
3 MarilclngArea (Ruriwa'J' ontv) x 
14 Marltillgtine (Ri.nwily onl~ x 
5 Navax'lequiprMnl x x 
6 Obstacle x x 
7 Obslructk>r\Area x x 
8 ObsbuclionlOSurf.aa1 x x 
9 R1.11way x 
10 R1.11way13lagtPad x 
11 RmwayCe.nterllne -x 
12 RuiwayBemenl x 
13 R1.11MyErid x 
14 RoowayHelipadOMignSurfaces x x 

I 15 R"'1vvaylnler'$eCli01 x 
16 Rui'IV8ylabel x 
17 R'1Jlwayl.AHSO x 
18 Trn.r:nDownl.irtOff x 

Non-Safc!lt: Critical 

' AlrcraflGal&Sland 

2 AircmftNonMovementAlea 

3 AirJieldUghl 

4 Airfteld61gri 

5 Miran 
6 Arre$lk)oGear 

7 Srldge 

8 Gullding 
9 Or111ewayAtea 

HI ,Oriv.ewayCenterline 

11 Elevatlon'Contour 

12 Fence 

13 Gale 

14 lmageAMa 

15 l.en()nsl\Segrnenl 

16 MarklngArea (Off RUOW!Pf) 

17 Merl\ingUne (Off R~way) 

16 MovemerlArea 
19 Parkl~lot 

20 Pass,e~rL.oadlngBridge 
21 RailroadCen-rjjne 

22 Railroad Yard 

23 RoadCen1et11 rie 

24 RoadPolnt 
25 RoaoSegmeot 

26 1RunweyA1res1111gAr\!8 

27 Shorelme 

26 Shoulder 

29 Slate 

30 TanltSde 

3 1 Ta"iwa:,E!emenl 
32 Taxlwayholdt0gposltfori 

33 Taxivtaylrursectlon 
34 Tower 

35 WeU1111d (no offiaal delineation)' 

Woolpert, Inc. 
4454 Idea Center Boulevard 
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937.461.5660 
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RECORD OF CHANGES 

No. Date Item Change 

1 1/29/2016 Entire Document Re-structured document to enhance user understanding of 
use and applicability; added suggested provisions for 
"Termination for Cause", "Recovered Materials", "Seismic 
Safety". 

2 6/10/2016 Table 1 Item 10, Distracted Driving: Updated "Dollar Threshold" to 
$3,500 to reflect current micro-purchase threshold. 

2 6/10/2016 A2, Affirmative Update the reference to the Department of Labor on line 
Action document to be "Participation Goals for Minority and 

Females" 

2 6/10/2016 A12, Disadvantaged A12.3: Changed Title to "Required Provisions" 
Business Enterprise 

A12.3.1: Corrected starting timeframe for submitting written 
confirmation from "Owner Notice of Award" to "bid opening" 

A12.3.1: Provided two sets of last paragraphs to reflect 
change (7 days to 5 days) that occurs on December 31, 2016. 

A12.3.2: Moved Race/Gender Neutral language up and 
renamed heading to reflect text is solicitation language. 

A12.3.3: Moved and renamed contract clause information 
and clarified it is for prime contract covered by a DBE 
program. 
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REQUIREMENTS 

1. Required Contract Provisions 

Federal laws and regulations require that recipients of federal assistance (Sponsors) include specific 

contract provisions in certain contracts, requests for proposals, or invitations to bid. 

Certain provisions must be included in all sponsor contracts, regardless of whether or not the contracts 

are federally-funded. This requirement was established when a sponsor accepted the Airport 

Improvement Program (AIP) grant assurances. 

To maintain eligibility of their procurement actions, a sponsor must incorporate applicable contract 

provisions in all federally-assisted procurement and contract documents, including all subcontracts. For 

purposes of determining requirements for contract provisions, the term contract includes subcontracts. 

2. Sponsor Requirements 

In general, the sponsor must: 

1) Incorporate applicable contract provisions in each contract funded under AIP; 

a. Except as noted herein, a sponsor must physically incorporate the text of the provision 

within the procurement documents. 

b. Where specifically noted, sponsors may incorporate select provisions by reference 

provided the sponsor indicates that the reference has the same force and effect as if 

given in full text. 

2) Require the contractor (including all subcontractors) to insert these contract provisions in each 

lower tier contracts { e.g. subcontract or sub-agreement); 

3) Require the contractor (or subcontractor) to incorporate the applicable requirements of these 

contract provisions by reference for work done under any purchase orders, rental agreements 

and other agreements for supplies or services; 

4) Require that the prime contractor be responsible for compliance with these contract provisions 

by any subcontractor, lower-tier subcontractor or service provider; 

5) Verify that any required local or State provision does not conflict with, or alter a Federal law or 

regulation. 

3. Incorporation of Provisions 

The statutes and regulations that establish the requirements for contract provisions do not always 

specify language the sponsor must use to address the requirement. Appendix A of this guide provides 

information on when a provision or clause has mandatory language that a sponsor must apply. Refer to 

the subheading Applicability for each provision. 

Whenever a clause or provision has mandatory text, the sponsor must incorporate the text of the 

provision without change. The only exception to this restriction is for those instances within the 

provision text that require the sponsor to insert appropriate information such as name or value. To align 

with the sponsor's standard contract language, the word "Owner" may also be replaced with "Airport 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

Issued on January 29, 2016 
Airports (ARP) 

Page 1 



Authority" or their standard method of referring to the sponsor in contracts. Any modification beyond 

what is specifically permitted is not permitted and may invalidate the clause. 

For those provisions that do not have required language, this guidance provides model language 

acceptable to the FAA in meeting the intent and purpose of the law or regulation. Some sponsors may 

already have standard procurement language that is equivalent to those Federal provisions that do not 

have explicit mandatory language. In these cases, sponsors may use their existing standard procurement 

provision language provided the text meets the intent and purpose of the Federal law or regulation. 

Contract clause language must be made available to bidders. The Sponsor does this by including the 

required language in Requests for Bids, Notices to Bidders, or in the contract. 

4. Requests for Bids (Advertisement) and Notice to Bidders 

The sponsor may incorporate certain provisions by reference in the Request for Bids (the Advertisement) 

rather than including the entire text of the provision in the Request or Notice to Bidders. The sponsor 

must incorporate the full text of these provisions within any contract that originates from the 

procurement action. The provisions that can be incorporated by reference in the Request or Notice are: 

1) Buy American Preference 

2) Foreign Trade Restriction 

3) Davis Bacon 

4) Affirmative Action 

5) Government-wide Debarment and Suspension 

6) Government-wide Requirements for Drug-free Workplace 

5. Requirements For All Contracts Entered into by Obligated Sponsors. 

A sponsor's acceptance of previous grant assurances obligates them to include certain notifications in all 

contracts and procurement actions they undertake regardless of funding source. Contracts and 

agreements fully funded by the sponsor must incorporate those select provisions. 

6. Failure to Comply with Provisions 

Sponsor failure to incorporate required provisions will jeopardize AIP eligibility of the sponsor's project. 

Contractor failure to comply with the terms of these contract provisions may be sufficient grounds to: 

1) Withhold progress payments or final payment; 

2) Terminate the contract for cause; 

3) Seek suspension/debarment; or 

4) Take other action determined to be appropriate by the sponsor or the FAA. 

7. Applicability Matrix for Contract Provisions 

Table 1 summarizes the applicability of contract provisions based upon the type of contract or 

agreement. The dollar threshold represents the value at which, when equal to or exceeded, the sponsor 

must incorporate the provision in their contract or agreement. Supplemental information addressing 

applicability and use for each provision is located in Appendix A. 
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Meaning of cell values 

• REQD - a provision the sponsor must incorporate in their procurement action. 
• Limited -a provision with limited applicability depending on circumstances of the procurement. 

• n/a - a provision that is not applicable for that procurement type. 

Table 1- Applicability of Provisions 

Provision 

a. Access to Records and ReQorts 

b. Buy American Preferences 

(1) Buy American Statement 

(2) Buy American - Total Facility 

(3) Buy American - Manufactured 

Product 

c. Civil Rights - General 

d. Civil Rights - Title VI Assurances 

(1) Notice - Solicitation 

(2) Clause - Contracts 

(3) Clause - Transfer of U.S. ProQerty 

(4) Clause - Transfer of Real 

ProQerty 

(5) Clause - ConstructLLJseLAccess to 

Real ProQerty 

(6) List - Pertinent Authorities 

e. Disadvantaged Business EnterQrise 

f. Energy Conservation Reguirements 

g. Federal Fair Labor Standards Act 

h. OccuQational Safety and Health Act 

i. Rights to Inventions 

j. Trade Restriction Certification 

k. Veteran's Preference 

I. Seismic Safety 

m. CoQeland Anti -Kickback 

n. Davis Bacon Reguirements 

o. Distracted Driving 

p. Affirmative Action Reguirement 

q. Egual EmQloyment OQQOrtunity 

(1) EEO Contract Clause 

(2) EEO SQecification 

r. Prohibition of Segregated Facilities 

s. Recovered Materials 

t. Termination of Contract 

u. Debarment and SusQension 

v. Contract Work Hours and Safety 

Standards 

w. Lobbying Federal EmQloyees 

x. Breach of Contract 

y. Clean AirLWater Pollution Control 

Required Contact Provisions 
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Dollar Professional 
Threshold Services Construction 

$0 REQD REQD 

$0 Limited REQD 

$0 Limited REQD 

$0 Limited REQD 

$0 Limited REQD 

$0 REQD REQD 

$0 REQD REQD 

$0 REQD REQD 

$0 REQD REQD 

$0 n/a n/a 
$0 n/a n/a 

$0 n/a n/a 

$0 REQD REQD 

$0 REQD REQD 

$0 REQD REQD 

$0 REQD REQD 

$0 REQD REQD 

$0 Limited Limited 

$0 REQD REQD 

$0 REQD REQD 

$0 Limited Limited 

$ 2,000 Limited REQD 

$ 2,000 Limited REQD 

$3,500 REQD REQD 

$10,000 Limited REQD 

$10,000 Limited REQD 

$10,000 Limited REQD 

$10,000 Limited REQD 

$10,000 Limited REQD 

$10,000 Limited REQD 

$10,000 REQD REQD 

$25,000 REQD REQD 

$100,000 Limited REQD 

$100,000 REQD REQD 

$150,000 REQD REQD 

$150,000 REQD REQD 
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Equipment 

REQD 

REQD 

REQD 

REQD 

REQD 

REQD 

REQD 

REQD 

REQD 

n/a 
n/a 

n/a 

REQD 

REQD 

REQD 

REQD 

REQD 

Limited 

REQD 

REQD 

n/a 

Limited 

Limited 

REQD 

Limited 

Limited 

Limited 

Limited 

Limited 

REQD 

REQD 

REQD 

Limited 

REQD 

REQD 

REQD 

Property Non-A IP 
(Land) Contracts 

REQD n/a 
Limited n/a 
Limited n/a 
Limited n/a 
Limited n/a 

REQD REQD 

REQD REQD 

REQD REQD 

REQD REQD 

REQD REQD 

REQD REQD 

REQD REQD 

REQD REQD 

REQD n/a 
REQD n/a 
REQD REQD 

REQD REQD 

n/a n/a 
REQD n/a 
REQD n/a 

n/a n/a 
Limited n/a 
Limited n/a 
REQD n/a 

Limited n/a 
Limited n/a 
Limited n/a 
Limited n/a 
Limited n/a 
Limited n/a 
REQD n/a 

Limited n/a 
Limited n/a 

REQD n/a 
REQD n/a 
REQD n/a 

Page 3 



APPENDIX A - CONTRACT PROVISIONS 

Al ACCESS TO RECORDS AND REPORTS 

Al.1 SOURCE 

2 CFR § 200.333 

2 CFR § 200.336 

FAA Order 5100.38 

Al.2 APPLICABILITY 

2 CFR § 200.333 requires a sponsor to retain records pertinent to a Federal award for a period of three 

years from submission of final closure documents. 2 CFR § 200.336 establishes that sponsors must 

provide Federal entities the right to access records pertinent to the Federal award. FAA policy extends 

these requirements to the sponsor's contracts and subcontracts of AIP funded projects. 

Contract Types - The sponsor must include this provision in all contracts and subcontracts of AIP funded 

projects. 

Use of Provision -The regulation does not prescribe mandatory language, the following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of part 200. 

Al.3 CONTRACT CLAUSE 

ACCESS TO RECORDS AND REPORTS 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide 
the sponsor, the Federal Aviation Administration, and the Comptroller General of the United States or 

any of their duly authorized representatives, access to any books, documents, papers, and records of the 

contractor which are directly pertinent to the specific contract for the purpose of making audit, 
examination, excerpts and transcriptions. The Contractor agrees to maintain all books, records and 
reports required under this contract for a period of not less than three years after final payment is made 
and all pending matters are closed. 
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A2 AFFIRMATIVE ACTION REQUIREMENT 

A2.1 SOURCE 

41 CFR part 60-4 

Executive Order 11246 

A2.2 APPLICABILITY 

Minority Participation. Sponsors are required to set goals for minority participation in AIP funded 

projects. The goals for minority participation depend on Economic Area (EA) and Standard Metropolitan 

Statistical Area (SMSA) as established in Volume 45 of the Federal Register dated 10/3/80. Page 65984 

contains a table of all EAs and SMSAs and the associated minority participation goals. 

To find the goals for minority participation, a sponsor must either refer to the Federal Register Notice or 

to the Department of Labor online document, "Participation Goals for Minorities and Females". EA's 

and SMSA's cross state boundaries so a sponsor may have to refer to entries for adjacent states to find 

their project location. 

A sponsor must insert the applicable percentage minority goal. Sponsor must not simply insert a 

reference to the Federal Register Notice. 

Female Participation. Executive Order 11246 has set a goal of 6.9% nationally for female participation 

for all construction contractors. This value does not change per county or state. 

Contract Types -

Construction: The sponsor must incorporate this notice in all solicitations for bids or requests for 

proposals for AIP funded construction work contracts and subcontracts that exceed $10,000. 

Construction work means construction, rehabilitation, alteration, conversion, extension, 

demolition or repair of buildings, highways, or other changes or improvements to real property, 

including facilities providing utility services. The term also includes the supervision, inspection, 

and other onsite functions incidental to the actual construction. 

Equipment: The sponsor must incorporate this notice in any equipment project exceeding 

$10,000 that involves installation of equipment onsite (e.g. electrical vault equipment). This 

provision does not apply to equipment acquisition projects where the manufacture of the 

equipment takes place offsite at the vendor plant (e.g. firefighting and snow removal vehicles) 

Professional Services: The sponsor must incorporate this notice in any professional service 

agreement ifthe professional service agreement includes construction work (as defined above) 

that exceed $10,000. Examples include installation of noise monitoring systems. 

Property/Land: The sponsor must incorporate this notice in any agreement associated with land 

acquisition ifthe agreement includes construction work {defined above) that exceeds $10,000. 

Examples include demolition of structures or installation of boundary fencing. 
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Use of Provision - The sponsor must incorporate the text of this provision without modification. The 

sponsor must incorporate the established minority participation goal and the covered area by 

geographic name within the provision text. 

A2.3 CONTRACT CLAUSE 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION to 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

I. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard 
Federal Equal Employment Opportunity Construction Contract Specifications" set forth herein. 

2. The goals and timetables for minority and female participation, expressed in percentage terms for the 
contractor's aggregate workforce in each trade on all construction work in the covered area, are as 
follows: 

Timetables 

Goals for minority participation for each trade: [sponsor must insert established goal] 

Goals for female participation in each trade: 6.9% 

These goals are applicable to all of the contractor's construction work (whether or not it is Federal or 

federally-assisted) performed in the covered area. If the contractor performs construction work in a 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the contractor 

also is subject to the goals for both its federally involved and non-federally involved construction. 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be 

based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 

and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's 
goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract 

Compliance Programs (OFCCP) within 10 working days of award of any construction subcontract in 

excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. 
The notification shall list the name, address, and telephone number of the subcontractor; employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 

to be performed. 

4. As used in this notice and in the contract resulting from this solicitation, the "covered area" is 

[sponsor must insert state, county, and city]. 

Required Contact Provisions 
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A3 BREACH OF CONTRACT TERMS 

A3.1 SOURCE 

2 CFR § 200 Appendix ll(A) 

A3.2 APPLICABILITY 

This provision requires sponsors to incorporate administrative, contractual or legal remedies if 

contractors violate or breach contract terms. The sponsor must also include appropriate sanctions and 

penalties. 

Contract Types - This provision is required for all contracts that exceed the simplified acquisition 

threshold as stated in 2 CFR Part 200, Appendix II (A). This threshold is occasionally adjusted for 

inflation, and is now equal to $150,000. 

Use of Provision -The regulation does not prescribe mandatory language. The following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of part 200. Select either "contractor" or 

"consultant" as applicable. 

A3.3 CONTRACT CLAUSE 

BREACH OF CONTRACT TERMS 

Any violation or breach of terms of this contract on the part of the contractor or its subcontractors may 
result in the suspension or termination of this contract or such other action that may be necessary to 

enforce the rights of the parties of this agreement. 

Owner will provide [ Contractor I Consultant] written notice that describes the nature of the breach and 
corrective actions the [Contractor I Consultant] must undertake in order to avoid termination of the 
contract. Owner reserves the right to withhold payments to Contractor until such time the Contractor 
corrects the breach or the Owner elects to terminate the contract. The Owner's notice will identify a 

specific date by which the [Contractor I Consultant] must correct the breach. Owner may proceed with 
termination of the contract if the [Contractor I Consultant] fails to correct the breach by deadline 

indicated in the Owner's notice. 

The duties and obligations imposed by the Contract Documents and the rights and remedies available 

thereunder are in addition to, and not a limitation of, any duties, obligations, rights and remedies 

otherwise imposed or available by law. 
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A4 BUY AMERICAN PREFERENCE 

A4.1 SOURCE 

Title 49 USC § 50101 

A4.2 APPLICABILITY 

The Buy-American Preference requirement in 49 USC§ 50101 requires that all steel and manufactured 

goods used on AIP projects be produced in the United States. The statute gives the FAA the ability to 

issue a waiver to a sponsor to use non-domestic material on the AIP funded project. The sponsor may 

request that the FAA issue a waiver from the Buy American Preference requirements if the FAA finds 

that: 

1) Applying the provision is not in the public interest; 

2) The steel or manufactured goods are not available in sufficient quantity or quality in the United 

States; 

3) The cost of components and subcomponents produced in the United States is more than 

60 percent of the total components of a facility or equipment, and final assembly has taken 

place in the United States. Items that have an FAA standard specification item number (such as 

specific airport lighting equipment) are considered the equipment. 

4) Applying this provision would increase the cost of the overall project by more than 25 percent. 

Timing of Waiver Requests. The sponsor must submit Type 1 or Type 2 waiver requests before issuing a 

solicitation for bids or a request for proposal for a project. 

The sponsor must submit Type 3 or Type 4 waiver requests prior to executing the contract. The FAA will 

generally not consider waiver requests after execution of the contract except where extraordinary only 

if extenuating circumstances exist. The FAA cannot review incomplete waiver requests or requests that 

the Sponsor has not reviewed for adequacy. Sponsor must assess the adequacy of the waiver request 

before forwarding the request to the FAA. 

Buy American Conformance List. The FAA Office of Airports maintains a listing of equipment that has 

received National waivers from the Buy American Preference requirements or that fully meet the Buy 

American requirements. This Buy American Conformance List is available online 

at www.faa.gov/airports/aip/buy american/. Products listed on the Buy American Conformance list do 

not require a project specific Buy American Preference requirement waiver from the FAA. 

Facility Waiver Requests. For construction of a facility, the sponsor may submit the waiver request 

after bid opening, but prior to contract execution. Examples of facility construction include terminal 

buildings, terminal renovation, and snow removal equipment buildings. 

Contract Types -

Construction and Equipment - The sponsor must meet the Buy American Preference 

requirements of 49 USC § 50101 for all AIP funded projects that require steel or manufactured 

goods. The Buy America requirements flow down from the sponsor to first tier contractors, who 
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are responsible for ensuring that lower tier contractors and subcontractors are also in 

compliance. 

Note: the Buy American Preference does not apply to equipment a contractor uses as a tool of 

their trade and does not remain as part of the project. 

Professional Services- Professional service agreements (PSA) do not normally result in a 

deliverable that meets the definition of a manufactured product. However, the emergence of 

different project delivery methods has created situations where task deliverables may include a 

manufactured product. If a PSA includes providing a manufactured good as part of the contract, 

the sponsor must include the Buy American Preference provision in the agreement. 

Property- Most land transactions do not involve acquiring a manufactured product. However, 

under certain circumstances, a property acquisition project could result in the installation of a 

manufactured product. For example, the installation of property fencing, gates, doors and locks, 

etc. represent manufactured products acquired under the AIP funded project that must meet 

the Buy American Preference. 

Use of Provision - The regulation does not prescribe mandatory language, the following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's revised language must fully comply with 49 USC§ 50101. 

There are two types of Buy American certifications. The sponsor must incorporate the appropriate 

"Certificate of Buy America Compliance" in the solicitation: 

• Projects for a facility (Buildings such as Terminal, SRE, ARFF, etc.) - Insert the Certificate of 

Compliance Based on Total Facility 

• Projects for non-facility development (non-building construction projects such as runway or 

roadway construction; or equipment acquisition projects) - Insert the Certificate of Compliance 

Based on Equipment and Materials Used on the Project. 

A4.3 CONTRACT CLAUSE 

A4.3.1 Buy American Preference Statement 

BUY AMERICAN PREFERENCE 

The contractor agrees to comply with 49 USC § 50101, which provides that Federal funds may not be 
obligated unless all steel and manufactured goods used in AIP funded projects are produced in the 
United States, unless the FAA has issued a waiver for the product; the product is listed as an Excepted 
Article, Material Or Supply in Federal Acquisition Regulation subpart 25.108; or is included in the FAA 

Nationwide Buy American Waivers Issued list. 

A bidder or offeror must complete and submit the Buy America certification included herein with their 
bid or offer. The Owner will reject as nonresponsive any bid or offer that does not include a completed 

Certificate of Buy American Compliance. 
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A4.3.2 Certificate of Buy American Compliance - Total 
Facility 

CERTIFICATE OF BUY AMERICAN COMPLIANCE FOR TOTAL FACILITY 

As a matter of bid responsiveness, the bidder or off eror must complete, sign, date, and submit this 
certification statement with their proposal. The bidder or offeror must indicate how they intend to 
comply with 49 USC§ 50101 by selecting one of the following certification statements. These 
statements are mutually exclusive. Bidder must select one or the other (i.e. not both) by inserting a 
checkmark ( ,I) or the letter "X". 

D Bidder or offeror hereby certifies that it will comply with 49 USC. 50101 by: 
a) Only installing steel and manufactured products produced in the United States; or 
b) Installing manufactured products for which the FAA has issued a waiver as indicated by 

inclusion on the current FAA Nationwide Buy American Waivers Issued listing; or 
c) Installing products listed as an Excepted Article, Material or Supply in Federal 

Acquisition Regulation Subpart 25.108. 

By selecting this certification statement, the bidder or off eror agrees: 

1. To provide to the Owner evidence that documents the source and origin of the steel and 
manufactured product. 

2. To faithfully comply with providing US domestic products. 
3. To refrain from seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified. 

D The bidder or offeror hereby certifies it cannot comply with the 100% Buy American 
Preferences of 49 USC § 50101 (a) but may qualify for either a Type 3 or Type 4 waiver under 
49 USC§ 50101(b). By selecting this certification statement, the apparent bidder or offeror with 
the apparent low bid agrees: 

1. To the submit to the Owner within 15 calendar days of the bid opening, a formal 
waiver request and required documentation that support the type of waiver being 
requested. 

2. That failure to submit the required documentation within the specified timeframe is 
cause for a non-responsive determination that may result in rejection of the proposal. 

3. To faithfully comply with providing US domestic products at or above the approved 
US domestic content percentage as approved by the FAA. 

4. To furnish US domestic product for any waiver request that the FAA rejects. 
5. To refrain from seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified. 

Required Documentation 

Type 3 Waiver - The cost of components and subcomponents produced in the United States is more 
that 60% of the cost of all components and subcomponents of the "facility". The required 
documentation for a type 3 waiver is: 

a) Listing of all manufactured products that are not comprised of 100% US domestic content 

(Excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and 
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products excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown 
origin must be considered as non-domestic products in their entirety) 

b) Cost of non-domestic components and subcomponents, excluding labor costs associated with 

final assembly and installation at project location. 
c) Percentage of non-domestic component and subcomponent cost as compared to total "facility" 

component and subcomponent costs, excluding labor costs associated with final assembly and 
installation at project location. 

Type 4 Waiver- Total cost of project using US domestic source product exceeds the total project cost 
using non-domestic product by 25%. The required documentation for a type 4 of waiver is: 

a) Detailed cost information for total project using US domestic product 
b) Detailed cost information for total project using non-domestic product 

False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of 
the Federal Aviation Administration and the making of a false, fictitious or fraudulent certification may 

render the maker subject to prosecution under Title 18, United States Code. 

Date 

Company Name 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

Signature 

Title 
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A4.3.3 Certificate of Buy American Compliance -
Manufactured Product 

Certificate of Buy American Compliance for Manufactured Products 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 
certification statement with their proposal. The bidder or offeror must indicate how they intend to 
comply with 49 USC § 50101 by selecting one on the following certification statements. These 
statements are mutually exclusive. Bidder must select one or the other (not both) by inserting a 
checkmark ( .f) or the letter "X". 

D Bidder or offeror hereby certifies that it will comply with 49 USC§ 50101 by: 
a) Only installing steel and manufactured products produced in the United States, or; 
b) Installing manufactured products for which the FAA has issued a waiver as indicated by 

inclusion on the current FAA Nationwide Buy American Waivers Issued listing, or; 
c) Installing products listed as an Excepted Article, Material or Supply in Federal 

Acquisition Regulation Subpart 25.108. 

By selecting this certification statement, the bidder or offeror agrees: 

1. To provide to the Owner evidence that documents the source and origin of the steel and 
manufactured product. 

2. To faithfully comply with providing US domestic product 
3. To furnish US domestic product for any waiver request that the FAA rejects 
4. To refrain from seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified. 

D The bidder or offeror hereby certifies it cannot comply with the 100% Buy American 
Preferences of 49 USC§ 50101(a) but may qualify for either a Type 3 or Type 4 waiver under 
49 USC§ 50101(b). By selecting this certification statement, the apparent bidder or offeror with 

the apparent low bid agrees: 
1. To the submit to the Owner within 15 calendar days of the bid opening, a formal 

waiver request and required documentation that support the type of waiver being 

requested. 
2. That failure to submit the required documentation within the specified timeframe is 

cause for a non-responsive determination may result in rejection of the proposal. 
3. To faithfully comply with providing US domestic products at or above the approved 

US domestic content percentage as approved by the FAA. 
4. To refrain from seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified. 

Required Documentation 

Type 3 Waiver-The cost of the item components and subcomponents produced in the United States is 
more that 60% of the cost of all components and subcomponents of the "item". The required 
documentation for a type 3 waiver is: 

a) Listing of all product components and subcomponents that are not comprised of 100% 
US domestic content (Excludes products listed on the FAA Nationwide Buy American 
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Waivers Issued listing and products excluded by Federal Acquisition Regulation Subpart 

25.108; products of unknown origin must be considered as non-domestic products in their 
entirety). 

b) Cost of non-domestic components and subcomponents, excluding labor costs associated 
with final assembly at place of manufacture. 

c) Percentage of non-domestic component and subcomponent cost as compared to total 

"item" component and subcomponent costs, excluding labor costs associated with final 
assembly at place of manufacture. 

Type 4 Waiver-Total cost of project using US domestic source product exceeds the total project cost 
using non-domestic product by 25%. The required documentation for a type 4 of waiver is: 

a) Detailed cost information for total project using US domestic product 
b) Detailed cost information for total project using non-domestic product 

False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of 

the Federal Aviation Administration and the making of a false, fictitious or fraudulent certification may 
render the maker subject to prosecution under Title 18, United States Code. 

Date 

Company Name 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

Signature 

Title 
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AS CIVIL RIGHTS - GENERAL 

AS.1 SOURCE 

49 USC§ 47123 

AS.2 APPLICABILITY 

Note: This provision is in addition to the Civil Rights - Title VI provisions. 

Contract Types -The General Civil Rights Provisions found in 49 USC§ 47123, derived from the Airport 

and Airway Improvement Act of 1982, Section 520, apply to all sponsor contracts regardless of funding 

source. 

Use of Provision - There are two versions of this provision. One applies to sponsor contracts and the 

other applies to sponsor lease agreements and transfer agreements. The sponsor must incorporate the 

text of the appropriate provision without modification. 

AS.3 CONTRACT CLAUSE 

AS.3.1 Sponsor Contracts 

GENERAL CIVIL RIGHTS PROVISIONS 

The contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are 

promulgated to ensure that no person shall, on the grounds of race, creed, color, national origin, sex, 

age, or disability be excluded from participating in any activity conducted with or benefiting from 

Federal assistance. 

This provision binds the contractor and subtier contractors from the bid solicitation period through the 

completion of the contract. This provision is in addition to that required of Title VI of the Civil Rights 

Act of 1964. 

AS.3.2 Sponsor Lease Agreements and Transfer 
Agreements 

GENERAL CIVIL RIGHTS PROVISIONS 

The tenant/concessionaire/lessee and its transferee agree to comply with pertinent statutes, Executive 

Orders and such rules as are promulgated to ensure that no person shall, on the grounds of race, creed, 
color, national origin, sex, age, or disability be excluded from participating in any activity conducted 

with or benefiting from Federal assistance. 

This provision obligates the tenant/concessionaire/lessee or its transferee for the period during which 
Federal assistance is extended to the airport through the Airport Improvement Program. 

In cases where Federal assistance provides, or is in the form of personal property; real property or 

interest therein; structures or improvements thereon, this provision obligates the party or any transferee 

for the longer of the following periods: 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

Issued on January 29, 2016 
Airports (ARP) 

Page 14 



(a) The period during which the property is used by the airport sponsor or any transferee for a 

purpose for which Federal assistance is extended, or for another purpose involving the provision of 
similar services or benefits; or 

(b) The period during which the airport sponsor or any transferee retains ownership or possession of 
the property. 
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AG CIVIL RIGHTS - TITLE VI ASSURANCE 

AG.1 SOURCE 

49 USC§ 47123 

FAA Order 1400.11 

AG.2 APPLICABILITY 

Title VI of the Civil Rights Act of 1964, as amended, (Title VI) prohibits discrimination on the grounds of 

race, color, or national origin under any program or activity receiving Federal financial assistance. 

Sponsors must include appropriate clauses from the Standard DOT Title VI Assurances in all contracts 

and solicitations. 

The clauses are as follows: 

AG.2.1 Applicability of Title VI Solicitation Notice 

Contract Clause 

Title VI Solicitation Notice 

Title VI Clauses for Compliance 
with Nondiscrimination 
Requirements 

Title VI Required Clause for 
Property Interests Transferred 
from the United States 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

The Sponsor must include the contract 
clause in: 

1) All solicitations for bids, requests for 
proposals work, or material subject to 
the nondiscrimination acts and 
regulations made in connection with 
Airport Improvement Program grants; 
and 

2) All proposals for negotiated 
agreements regardless of funding 
source. 

Every contract or agreement, unless the 
sponsor has determined and the FAA 
concurs, that the contract or agreement is 
not subject to the Nondiscrimination Acts 
and Authorities 

As a covenant running with the land, in 
any deed from the United States effecting 
or recording a transfer of real property, 
structures, use, or improvements thereon 
or interest therein to a sponsor. 
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Contract Clause The Sponsor must include the contract Clause Text is 
clause in: Included in 

Paragraph 

Title VI Required Clause for As a covenant running with the land, in AG.3.4 
Transfer of Real Property any future deeds, leases, licenses, 
Acquired or Improved Under the permits, or similar instruments entered 
Activity, Facility or Program into by the sponsor with other parties for 

all transfers of real property acquired or 
improved under the activity, facility, or 
program 

Clauses for As a covenant running with the land, in AG.3.5 
Construction/Use/Access to Real any future deeds, leases, licenses, 
Property Acquired Under the permits, or similar instruments entered 
Activity, Facility or Program into by the sponsor with other parties for 

the construction or use of, or access to, 
space on, over, or under real property 
acquired or improved under the 
applicable activity, project, or program 

Title VI List Of Pertinent Insert this list in every contract or AG.3.6 
Nondiscrimination Acts And agreement, unless the sponsor has 
Authorities determined and the FAA concurs, that the 

contract or agreement is not subject to 
the Nondiscrimination Acts and 
Authorities 

AG.3 CONTRACT CLAUSE 

AG.3.1 Title VI Solicitation Notice 

Title VI Solicitation Notice: 

The (Name of Sponsor), in accordance with the provisions of Title VI of the Civil Rights Act of 1964 

(78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it 
will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged 

business enterprises will be afforded full and fair opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, or national origin in 

consideration for an award. 
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A6.3.2 Title VI Clauses for Compliance with 
Nondiscrimination Requirements 

Compliance with Nondiscrimination Requirements 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Title VI List of Pertinent Nondiscrimination Acts And Authorities, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the 
Nondiscrimination Acts and Authorities, including employment practices when the contract 
covers any activity, project, or program set forth in Appendix B of 49 CFR part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 

solicitations, either by competitive bidding, or negotiation made by the contractor for work to be 
performed under a subcontract, including procurements of materials, or leases of equipment, each 

potential subcontractor or supplier will be notified by the contractor of the contractor's 

obligations under this contract and the Nondiscrimination Acts And Authorities on the grounds of 
race, color, or national origin. 

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its 

books, records, accounts, other sources of information, and its facilities as may be determined by 

the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with 
such Nondiscrimination Acts And Authorities and instructions. Where any information required 
of a contractor is in the exclusive possession of another who fails or refuses to furnish the 

information, the contractor will so certify to the sponsor or the Federal Aviation Administration, 

as appropriate, and will set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non­

discrimination provisions of this contract, the sponsor will impose such contract sanctions as it or 
the Federal Aviation Administration may determine to be appropriate, including, but not limited 

to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 

and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 

through six in every subcontract, including procurements of materials and leases of equipment, 
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unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 

will take action with respect to any subcontract or procurement as the sponsor or the Federal 
A via ti on Administration may direct as a means of enforcing such provisions including sanctions 

for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 

sponsor to enter into any litigation to protect the interests of the sponsor. In addition, the 

contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

A6.3.3 Title VI Clauses for Deeds Transferring United 
States Property 

CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY 

The following clauses will be included in deeds effecting or recording the transfer of real property, 

structures, or improvements thereon, or granting interest therein from the United States pursuant to the 
provisions of the Airport Improvement Program grant assurances. 

NOW, THEREFORE, the Federal Aviation Administration as authorized by law and upon the 

condition that the (Title of Sponsor) will accept title to the lands and maintain the project constructed 

thereon in accordance with (Name of Appropriate Legislative Authority), for the (Airport 
Improvement Program or other program for which land is transferred), and the policies and 
procedures prescribed by the Federal Aviation Administration of the U.S. Department of Transportation 
in accordance and in compliance with all requirements imposed by Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non­
discrimination in Federally-assisted programs of the U.S. Department of Transportation pertaining to 
and effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 

2000d to 2000d-4), does hereby remise, release, quitclaim and convey unto the (Title of Sponsor) all the 
right, title and interest of the U.S. Department of Transportation/Federal Aviation Administration in and 

to said lands described in (Exhibit A attached hereto or other exhibit describing the transferred 
property) and made a part hereof. 

(HABENDUM CLAUSE) 

TO HA VE AND TO HOLD said lands and interests therein unto (Title of Sponsor) and its successors 
forever, subject, however, to the covenants, conditions, restrictions and reservations herein contained as 

follows, which will remain in effect for the period during which the real property or structures are used 
for a purpose for which Federal financial assistance is extended or for another purpose involving the 

provision of similar services or benefits and will be binding on the (Title of Sponsor), its successors and 
assigns. 

The ( Title of Sponsor), in consideration of the conveyance of said lands and interests in lands, does 
hereby covenant and agree as a covenant running with the land for itself, its successors and assigns, that 
(1) no person will on the grounds of race, color, or national origin, be excluded from participation in, be 
denied the benefits of, or be otherwise subjected to discrimination with regard to any facility located 
wholly or in part on, over, or under such lands hereby conveyed[,] [and]* (2) that the (Title of Sponsor) 
will use the lands and interests in lands and interests in lands so conveyed, in compliance with all 

requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of 
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Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discrimination in Federally-assisted 
programs of the U.S. Department of Transportation, Effectuation of Title VI of the Civil Rights Act of 
1964, and as said Regulations and Acts may be amended[, and (3) that in the event of breach of any of 

the above-mentioned non-discrimination conditions, the Department will have a right to enter or re-enter 
said lands and facilities on said land, and that above described land and facilities will thereon revert to 
and vest in and become the absolute property of the Federal Aviation Administration and its assigns as 

such interest existed prior to this instruction].* 

(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary in order to make clear the purpose of Title VI.) 
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A6.3.4 Title VI Clauses for Transfer of Real Property 
Acquired or Improved Under the Activity, Facility, or 
Program 

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER THE 
ACTIVITY, FACILITY, OR PROGRAM 

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments entered 
into by the ( Title of Sponsor) pursuant to the provisions of the Airport Improvement Program grant 
assurances. 

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant 
running with the land"] that: 

1. In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for which a 
Federal Aviation Administration activity, facility, or program is extended or for 
another purpose involving the provision of similar services or benefits, the (grantee, 
licensee, lessee, permittee, etc.) will maintain and operate such facilities and services 

in compliance with all requirements imposed by the Nondiscrimination Acts and 
Regulations listed in the Pertinent List of Nondiscrimination Authorities (as may be 
amended) such that no person on the grounds of race, color, or national origin, will 

be excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 

Nondiscrimination covenants, (Title of Sponsor) will have the right to terminate the (lease, 
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 

and hold the same as if the (lease, license, permit, etc.) had never been made or issued.* 
C. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the (Title of Sponsor) will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert to and 

vest in and become the absolute property of the (Title of Sponsor) and its assigns.* 

(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary to make clear the purpose of Title VI.) 
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A6.3.S Title VI Clauses for Construction/Use/Access to 
Real Property Acquired Under the Activity, 
Facility or Program 

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED 
UNDER THE ACTIVITY, FACILITY OR PROGRAM 

The following clauses will be included in deeds, licenses, permits, or similar instruments/agreements 
entered into by (Title of Sponsor) pursuant to the provisions of the Airport Improvement Program grant 
assurances. 

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant 
running with the land") that ( 1) no person on the ground of race, color, or national origin, will 
be excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities, (2) that in the construction of any improvements 
on, over, or under such land, and the furnishing of services thereon, no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the benefits 
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements imposed by or 
pursuant to the List of discrimination Acts And Authorities. 

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 
nondiscrimination covenants, (Title of Sponsor) will have the right to terminate the (license, 
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities 
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been 

made or issued.* 
C. With respect to deeds, in the event of breach of any of the above nondiscrimination 

covenants, (Title of Sponsor) will there upon revert to and vest in and become the absolute 
property of (Title of Sponsor) and its assigns.* 

(*Reverter clause and related language to be used only when it is determined that such a clause is 

necessary to make clear the purpose of Title VI.) 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

Issued on January 29, 2016 
Airports (ARP) 

Page 22 



A6.3.6 Title VI List of Pertinent Nondiscrimination Acts 
and Authorities 

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non­

discrimination statutes and authorities; including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); 

• 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of 
Transportation-Effectuation of Title VI of The Civil Rights Act of 1964); 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC§ 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub­
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures non-discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must 
take reasonable steps to ensure that LEP persons have meaningful access to your programs (70 
Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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A7 CLEAN AIR AND WATER POLLUTION CONTROL 

A7.1 SOURCE 

2 CFR § 200, Appendix ll(G) 

A7.2 APPLICABILITY 

Contract Types - This provision is required for all contracts and lower tier contracts that exceed 

$150,000. 

Use of Provision -The regulation does not prescribe mandatory language. The following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of Appendix II to 2 CFR §200. 

A7.3 CONTRACT CLAUSE 

CLEAN AIR AND WATER POLLUTION CONTROL 

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the 
Clean Air Act (42 U.S.C. § 740-7671q) and the Federal Water Pollution Control Act as amended 
(33 U.S.C. § 1251-1387). The Contractor agrees to report any violation to the Owner immediately upon 
discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) 
and the Federal Aviation Administration. 

Contractor must include this requirement in all subcontracts that exceeds $150,000. 
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AS CONTRACT WORKHOURS AND SAFETY STANDARDS ACT 
REQUIREMENTS 

A8.1 SOURCE 

2 CFR § 200, Appendix ll(E) 

A8.2 APPLICABILITY 

Contract Workhours and Safety Standards Act Requirements, (CWHSSA) requires contractors and 

subcontractors on covered contracts to pay laborers and mechanics employed in the performance of the 

contracts one and one-half times their basic rate of pay for all hours worked over 40 in a workweek. 

CWHSSA prohibits unsanitary, hazardous, or dangerous working conditions on federally assisted 

projects. The Wage and Hour Division (WHD) within the U.S. Department of Labor (DOL) enforces the 

compensation requirements of this Act, while DO L's Occupational Safety and Health Administration 

(OSHA) enforces the safety and health requirements 

Contract Types -

Construction - This provision applies to all contracts and lower tier contracts that exceed 

$100,000, and employ laborers, mechanics, watchmen and guards. 

Equipment - This provision applies to any equipment project exceeding $100,000 that involves 

installation of equipment onsite (e.g. electrical vault equipment). This provision does not apply 

to equipment acquisition projects where the manufacture of the equipment takes place offsite 

at the vendor plant (e.g. ARFF and SRE vehicles) 

Professional Services - This provision applies to professional service agreements that exceed 

$100,000 and employs laborers, mechanics, watchmen and guards. This includes members of 

survey crews and exploratory drilling operations. 

Property- While most land transactions do not involve employment of laborers, mechanics, 

watchmen and guards, under certain circumstances, a property acquisition project could require 

such employment. Examples include the installation of property fencing or testing for 

environmental contamination 

Use of Provision - Sponsors must incorporate this text without modification. 

A8.3 CONTRACT CLAUSE 

CONTRACT WORKHOURS AND SAFETY ST AND ARDS ACT REQUIREMENTS 

1. Overtime Requirements. 

No contractor or subcontractor contracting for any part of the contract work which may require or 

involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic, 
including watchmen and guards, in any workweek in which he or she is employed on such work to work 
in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a 
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rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 

hours in such workweek. 

2. Violation; Liability for Unpaid Wages; Liquidated Damages. 

In the event of any violation of the clause set forth in paragraph ( 1) of this clause, the contractor and any 
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 

subcontractor shall be liable to the United States (in the case of work done under contract for the District 
of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including watchmen 
and guards, employed in violation of the clause set forth in paragraph (1) of this clause, in the sum of 
$10 for each calendar day on which such individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime wages required by the clause set 
forth in paragraph ( 1) of this clause. 

3. Withholding for Unpaid Wages and Liquidated Damages. 

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written 

request of an authorized representative of the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by the contractor or subcontractor under any 

such contract or any other Federal contract with the same prime contractor, or any other Federally­
assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the 
same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 

contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth 

in paragraph 2 of this clause. 

4. Subcontractors. 

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) 

through (4) and also a clause requiring the subcontractor to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower 

tier subcontractor with the clauses set forth in paragraphs (1) through ( 4) of this clause. 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

Issued on January 29, 2016 
Airports (ARP) 

Page 26 



A9 COPELAND "ANTI-KICKBACK" ACT 

A9.1 SOURCE 

2 CFR § 200, Appendix ll(D) 

29 CFR Parts 3 & 5 

A9.2 APPLICABILITY and PURPOSE 

The Copeland (Anti-Kickback) Act (18 U.S.C. 874 and 40 U.S.C. 3145) makes it unlawful to induce by 

force, intimidation, threat of dismissal from employment, or by any other manner, any person employed 

in the construction or repair of public buildings or public works, financed in whole or in part by the 

United States, to give up any part of the compensation to which that person is entitled under a contract 

of employment. The Copeland Act also requires each contractor and subcontractor to furnish weekly a 

statement of compliance with respect to the wages paid each employee during the preceding week. 

Contract Types -

Construction - This provision applies to all construction contracts and subcontracts financed 

under the AIP program that exceeds $2,000. 

Equipment-This provision applies to all equipment installation projects (e.g. electrical vault 

improvements) financed under the AIP program that exceeds$ 2, 000. This provision does not 

apply to equipment acquisitions where the equipment is manufactured at the vendor's plant 

(e.g. SRE and ARFF vehicles) 

Professional Services - The emergence of different project delivery methods has created 

situations where Professional Service Agreements (PSA) includes tasks that meet the definition 

of construction, alteration or repair as defined in 29 CFR Part 5. If such tasks result in work that 

qualifies as construction, alteration or repair and it exceeds $2,000, the PSA must incorporate 

the Copeland Anti-kickback provision. 

Property - Ordinarily, land acquisition projects would not involve employment of laborers or 

mechanics and thus the Copeland Anti-Kickback provision would not apply. However, land 

projects that involve installation of boundary fencing and demolition of structures would involve 

laborers and mechanics. The sponsor must include this provision if the land acquisition project 

involves employment of laborers or mechanics for a contract exceeding $2,000. 

Use of Provision - 29 CFR Part 5 establishes specific language a sponsor must use in construction 

contracts. The sponsor may not make any modification to the standard language. A/E firms that 

employ laborers and mechanics on a task that meets the definition of construction, alteration or repair 

are acting as a contractor. The sponsor may not substitute the term "contractor" for "consultant" in 

such instances. 
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A9.3 CONTRACT CLAUSE 

COPELAND "ANTI-KICKBACK" ACT 

Contractor must comply with the requirements of the Copeland "Anti-Kickback" Act (18 U.S.C. 874 

and 40 U.S.C. 3145), as supplemented by Department of Labor regulation 29 CFR part 3. Contractor 
and subcontractors are prohibited from inducing, by any means, any person employed on the project to 
give up any part of the compensation to which the employee is entitled. The Contractor and each 
Subcontractor must submit to the Owner, a weekly statement on the wages paid to each employee 
performing on covered work during the prior week. Owner must report any violations of the Act to the 
Federal Aviation Administration. 
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AlO DAVIS-BACON REQUIREMENTS 

A10.1 SOURCE 

2 CFR § 200, Appendix ll(D) 

29 CFR Part 5 

A10.2 APPLICABILITY 

The Davis-Bacon Act ensures that laborers and mechanics employed under the contract receive pay no 

less than the locally prevailing wages and fringe benefits as determined by the Department of Labor. 

Contract Types -

Construction - Incorporate into all construction contracts and subcontracts that exceed $2,000 

and include funding from the AIP program. 

Equipment- This provision applies to all equipment installation projects (e.g. electrical vault 

improvements) financed under the AIP program that exceeds$ 2, 000. This provision does not 

apply to equipment acquisitions where the equipment is manufactured at the vendor's plant 

(e.g. SRE and ARFF vehicles) 

Professional Services - The emergence of different project delivery methods has created 

situations where Professional Service Agreements (PSA) includes tasks that meet the definition 

of construction, alteration or repair as defined in 29 CFR Part 5. If such tasks result in work that 

qualifies as construction, alteration or repair and it exceeds $2,000, the PSA must incorporate 

this clause. 

Property - Ordinarily, land acquisition projects would not involve employment of laborers or 

mechanics and thus the provision would not apply. However, land projects that involve 

installation of boundary fencing and demolition of structures would involve laborers and 

mechanics. The sponsor must include this provision if the land acquisition project involves 

employment of laborers or mechanics for a contract exceeding $2,000. 

Fencing Projects - Fencing projects that exceed $2,000 must include this provision. 

Use of Provision - 29 CFR Part 5 establishes specific language a sponsor must use. The sponsor may not 

make any modification to the standard language. A/E firms that employ laborers and mechanics on a 

task that meets the definition of construction, alteration or repair are acting as a contractor. The 

sponsor may not substitute the term "contractor" for "consultant" in such instances. 

A10.3 CONTRACT CLAUSE 

DAVIS-BACON REQUIREMENTS 

1. Minimum Wages 

(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any 
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account ( except such payroll deductions as are permitted by the Secretary of Labor under the Copeland 

Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent 

thereof) due at time of payment computed at rates not less than those contained in the wage 

determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of 

any contractual relationship which may be alleged to exist between the contractor and such laborers and 
mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1 (b )(2) of 

the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 

mechanics, subject to the provisions of paragraph (l)(iv) of this section; also, regular contributions 

made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 

funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 

rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing 

work in more than one classification may be compensated at the rate specified for each classification for 

the time actually worked therein: Provided, that the employer's payroll records accurately set forth the 

time spent in each classification in which work is performed. The wage determination (including any 

additional classification and wage rates conformed under (l)(ii) of this section) and the Davis-Bacon 

poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the 

work in a prominent and accessible place where it can easily be seen by the workers. 

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, 

which is not listed in the wage determination and which is to be employed under the contract shall be 

classified in conformance with the wage determination. The contracting officer shall approve an 

additional classification and wage rate and fringe benefits therefore only when the following criteria 

have been met: 

( 1) The work to be performed by the classification requested is not performed by a classification in the 

wage determination; and 

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 

the wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and the contracting officer agree on the classification and wage rate (including the 

amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by 

the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards 

Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an 

authorized representative, will approve, modify, or disapprove every additional classification action 

within 30 days of receipt and so advise the contracting officer or will notify the contracting officer 

within the 30-day period that additional time is necessary. 

(C) fu the event the contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits where appropriate), the contracting officer shall 
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refer the questions, including the views of all interested parties and the recommendation of the 

contracting officer, to the Administrator for determination. The Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the contracting officer 

or will notify the contracting officer within the 30-day period that additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs 

(l)(ii) (B) or (C) of this paragraph, shall be paid to all workers performing work in the classification 

under this contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 

cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated 

in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor 

has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon 

Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account 

assets for the meeting of obligations under the plan or program. 

2 Withholding. 

The Federal Aviation Administration or the sponsor shall upon its own action or upon written request of 

an authorized representative of the Department of Labor withhold or cause to be withheld from the 

contractor under this contract or any other Federal contract with the same prime contractor, or any other 

Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the 

same prime contractor, so much of the accrued payments or advances as may be considered necessary to 
pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the contractor or 

any subcontractor the full amount of wages required by the contract. In the event of failure to pay any 

laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of 

work, all or part of the wages required by the contract, the Federal Aviation Administration may, after 
written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to 

cause the suspension of any further payment, advance, or guarantee of funds until such violations have 

ceased. 

3. Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 

the work and preserved for a period of three years thereafter for all laborers and mechanics working at 

the site of the work. Such records shall contain the name, address, and social security number of each 

such worker, his or her correct classification, hourly rates of wages paid (including rates of 

contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types 

described in l(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions 

made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(l)(iv) 
that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 
providing benefits under a plan or program described in section l(b)(2)(B) of the Davis-Bacon Act, the 

contractor shall maintain records which show that the commitment to provide such benefits is 
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enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs 

anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship 

programs and certification of trainee programs, the registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable programs. 

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a 

copy of all payrolls to the Federal Aviation Administration if the agency is a party to the contract, but if 
the agency is not such a party, the contractor will submit the payrolls to the applicant, sponsor, or 
owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls 
submitted shall set out accurately and completely all of the information required to be maintained under 
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to include an individually identifying 
number for each employee (e.g. , the last four digits of the employee's social security number). The 

required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is 
available for this purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the Federal Aviation Administration if the agency is a 

party to the contract, but if the agency is not such a party, the contractor will submit them to the 

applicant, sponsor, or owner, as the case may be, for transmission to the Federal Aviation 
Administration, the contractor, or the Wage and Hour Division of the Department of Labor for purposes 
of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this 

section for a prime contractor to require a subcontractor to provide addresses and social security 
numbers to the prime contractor for its own records, without weekly submission to the sponsoring 

government agency (or the applicant, sponsor, or owner). 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 

employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided under 29 
CFR § 5.5(a)(3)(ii), the appropriate information is being maintained under 29 CFR § 5.5 (a)(3)(i) and 

that such information is correct and complete; 

(2) That each laborer and mechanic (including each helper, apprentice and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 

directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations 29 CFR Part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 

benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 

determination incorporated into the contract. 
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( C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required 
by paragraph (3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 

civil or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United 
States Code. 

(iii) The contractor or subcontractor shall make the records required under paragraph (3)(i) of this 
section available for inspection, copying or transcription by authorized representatives of the sponsor, 
the Federal Aviation Administration or the Department of Labor, and shall permit such representatives 
to interview employees during working hours on the job. If the contractor or subcontractor fails to 
submit the required records or to make them available, the Federal agency may, after written notice to 
the contractor, sponsor, applicant or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 

required records upon request or to make such records available may be grounds for debarment action 
pursuant to 29 CFR 5.12. 

4. Apprentices and Trainees. 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 

Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency 
recognized by the Bureau, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in 

the program, but who has been certified by the Bureau of Apprenticeship and Training or a State 
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an 
apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification 
shall not be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 

otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any apprentice performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less 

than the applicable wage rate on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than that in which its program is 

registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified 
in the contractor's or subcontractor's registered program shall be observed. Every apprentice must be 
paid at not less than the rate specified in the registered program for the apprentice's level of progress, 

expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the 
full amount of fringe benefits listed on the wage determination for the applicable classification. If the 

Administrator determines that a different practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. In the event the Bureau of Apprenticeship 
and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
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apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 

Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less than the rate specified in the approved program 
for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the 
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall 
be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of 
the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the payroll at a trainee rate that is not registered and 

participating in a training plan approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the classification of work actually 

performed. In addition, any trainee performing work on the job site in excess of the ratio permitted 
under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. In the event the Employment and Training 
Administration withdraws approval of a training program, the contractor will no longer be permitted to 

utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable 
program is approved. 

(iii) Equal Employment Opportunity. The utilization of apprentices, trainees and journeymen under 

this part shall be in conformity with the equal employment opportunity requirements of Executive Order 

11246, as amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act Requirements. 

The contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by 
reference in this contract. 

6. Subcontracts. 

The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR Part 
5.5(a)(l) through (10) and such other clauses as the Federal Aviation Administration may by 
appropriate instructions require, and also a clause requiring the subcontractors to include these clauses 
in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR Part 5.5. 

7. Contract Termination: Debarment. 

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 

CFR 5.12. 

8. Compliance With Davis-Bacon and Related Act Requirements. 
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All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 
5 are herein incorporated by reference in this contract. 

9. Disputes Concerning Labor Standards. 

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 

disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of 
the Department of Labor set forth in 29 CFR Parts 5, 6 and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their representatives. 

10. Certification of Eligibility. 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(l). 

(ii) No part ofthis contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(l). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
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All DEBARMENT AND SUSPENSION 

All.1 SOURCE 

2 CFR part 180 (Subpart C) 

2 CFR part 1200 

DOT Order 4200.5 

All.2 APPLICABILITY 

The sponsor must verify that the firm or individual that it is entering into a contract with are not 

presently suspended, excluded or debarred by any Federal department or agency from participating in 

federally-assisted projects. The sponsor accomplishes this by: (1) checking the System for Award 

Management {SAM.gov) to verify that the firm or individual is not listed in SAM.gov as being suspended, 

debarred or excluded, (2) collecting a certification from the firm or individual that they are not 

suspended, debarred or excluded, and (3) incorporating a clause in the contract that requires lower tier 

contracts to verify that no suspended, debarred or excluded firm or individual are included in the 

project. 

Contract Types - This requirement applies to covered transactions, which are defined in 2 CFR part 180. 

AIP funded contracts are non-procurement transactions, as defined by §180.970. Covered transactions 

include any AIP-funded contract, regardless of tier, that is awarded by a contractor, subcontractor, 

supplier, consultant, or its agent or representative in any transaction, if the amount of the contract is 

expected to equal or exceed $25,000. This includes contracts associated with land acquisition projects. 

Use of Provision - The regulation does not prescribe mandatory language, the following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of 2 CFR part 180. For professional service 

agreements, sponsor may substitute bidder/offeror with consultant. 

All.3 CONTRACT CLAUSE 

All.3.1 Bidder or Offeror Certification 

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its 
principals are presently debarred or suspended by any Federal department or agency from participation 

in this transaction. 

All.3.2 Lower Tier Contract Certification 

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a "covered 
transaction", must verify each lower tier participant of a "covered transaction" under the project is not 
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presently debarred or otheiwise disqualified from participation in this federally assisted project. The 
successful bidder will accomplish this by: 

1. Checking the System for Award Management at website: http://www.sam.gov 
2. Collecting a certification statement similar to the Certificate Regarding Debarment and 

Suspension (Bidder or Offeror), above. 
3. Inserting a clause or condition in the covered transaction with the lower tier contract 

If the FAA later determines that a lower tier participant failed to disclose to a higher tier participant that 
it was excluded or disqualified at the time it entered the covered transaction, the FAA may pursue any 
available remedies, including suspension and debarment of the non-compliant participant. 
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A12 DISADVANTAGED BUSINESS ENTERPRISE 

A12.1 SOURCE 

49 CFR part 26 

A12.2 APPLICABILITY and PURPOSE 

A sponsor that anticipates awarding $250,000 or more in AIP funded prime contracts in a federal fiscal 

year must have an approved Disadvantaged Business Enterprise (DBE) program on file with the FAA 

Office of Civil Rights (§26.21). The approved DBE program will identify a 3-year overall program goal 

that the sponsor bases on the availability of ready, willing and able DBEs relative to all businesses ready, 

willing and able to participate on the project (§26.45). 

Contract Types - Sponsors with a DBE program on file with the FAA must include the three following 

provisions, if applicable: 

Clause in all solicitations for proposals for which a contract goal has been established. 

Clause in each prime contract 

Clause in solicitations that are obtaining DBE participation through race/gender neutral means. 

Use of Provision -

1. Solicitations with a DBE Project Goal - 49 CFR §26.53 requires a sponsor's solicitation to 

address what a contractor must submit on proposed DBE participation. This language is not 

required for projects where DBE participation is by race-gender neutral means. 

The regulation does not prescribe mandatory language, the following language is acceptable 

to the FAA and meets the intent of this requirement. If the sponsor uses different 

language, the sponsor's revised language must fully these requirements. 

The sponsor may require the contractor's submittal on proposed DBE participation either 

with the bid or within a specified timeframe after bidding. 

2. Contracts Covered by DBE Program - Sponsors must incorporate this language if they have a 

DBE program on file with the FAA. This includes projects where DBE participation is 

obtained through race-gender neutral means (i.e. no project goal). Sections §26.13 and 

§26.29 establish mandatory language for contractor assurance and prompt payment. The 

sponsor must not modify the language. 

3. The regulation does not prescribe mandatory language. The following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses 

different language, the sponsor's revised language must fully these requirements for a 

sponsor that is not applying a project specific contract goal but is covered by a DBE program 

on file with the FAA. 

4. Sponsors that do not have a DBE program on file with the FAA are not required to include 

DBE provisions and clauses. 
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I A12.3 REQUIRED PROVISIONS 

A12.3.1 Solicitation Language (Solicitations that include a 
Project Goal) 

The Owner's award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort 

requirements of 49 CFR §26.53. 

As a condition of bid responsiveness, the Bidder or Offeror must submit the following information with 

their proposal on the forms provided herein: 

(1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will 

participate in the contract; 

(2) A description of the work that each DBE firm will perform; 

(3) The dollar amount of the participation of each DBE firm listed under (1) 

(4) Written statement from Bidder or Offeror that attests their commitment to use the DBE 

firm(s) listed under (1) to meet the Owner's project goal; 

(5) If Bidder or Offeror cannot meet the advertised project DBE goal; evidence of good faith 

efforts undertaken by the Bidder or Offeror as described in appendix A to 49 CFR Part 

26. 

[Note: Contract bid dates on or prior to December 31, 2016, use the following language] 

The successful Bidder or Offeror must provide written confirmation of participation from each of the 

DBE firms the Bidder or Offeror lists in their commitment. This Bidder or Offeror must submit the 

DBE's written confirmation of participation ["within 7 days after bid opening or "with the proposal 

documents as a condition of bid responsiveness"] 

[Note: Contract bid dates after December 31, 2016, use the following language] 

The successful Bidder or Offeror must provide written confirmation of participation from each of the 

DBE firms the Bidder or Offeror lists in their commitment. This Bidder or Offeror must submit the 

DBE's written confirmation of participation ["within 5 days after bid opening or "with the proposal 

documents as a condition of bid responsiveness"] 

A12.3.2 
Means) 

Solicitation Language (Race/Gender Neutral 

The requirements of 49 CFR part 26 apply to this contract. It is the policy of the [Insert Name of 
Owner] to practice nondiscrimination based on race, color, sex or national origin in the award or 

performance of this contract. The Owner encourages participation by all firms qualifying under this 
solicitation regardless of business size or ownership. 

A12.3.3 Prime Contracts (Projects covered by DBE 
Program) 

DISADVANTAGED BUSINESS ENTERPRISES 
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Contract Assurance (§ 26.13) - The contractor or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT assisted contracts. 
Failure by the contractor to carry out these requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy, as the recipient deems appropriate. 

Prompt Payment (§26.29) - The prime contractor agrees to pay each subcontractor under this prime 

contract for satisfactory performance of its contract no later than { specify number} days from the 
receipt of each payment the prime contractor receives from {Name of recipient}. The prime contractor 
agrees further to return retainage payments to each subcontractor within { specify the same number as 
above} days after the subcontractor's work is satisfactorily completed. Any delay or postponement of 
payment from the above referenced time frame may occur only for good cause following written 
approval of the {Name of Recipient}. This clause applies to both DBE and non-DBE subcontractors. 
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A13 DISTRACTED DRIVING 

A13.1 SOURCE 

Executive Order 13513 

DOT Order 3902.10 

A13.2 APPLICABILITY 

The FAA encourages recipients of Federal grant funds to adopt and enforce safety policies that decrease 

crashes by distracted drivers, including policies to ban text messaging while driving when performing 

work related to a grant or sub-grant. 

Contract Types - Sponsors must insert this provision in all AIP funded contracts that exceed the micro­

purchase threshold of 2 CFR §200.67 (currently set at $3,500). 

Use of Provision - The regulation does not prescribe mandatory language, the following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's revised language must fully these requirements .. 

A13.3 CONTRACT CLAUSE 

TEXTING WHEN DRIVING 

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text Messaging While 
Driving" (10/1/2009) and DOT Order 3902.10 "Text Messaging While Driving" (12/30/2009), the FAA 

encourages recipients of Federal grant funds to adopt and enforce safety policies that decrease crashes 

by distracted drivers, including policies to ban text messaging while driving when performing work 
related to a grant or sub-grant. 

In support ofthis initiative, the Owner encourages the Contractor to promote policies and initiatives for 

its employees and other work personnel that decrease crashes by distracted drivers, including policies 
that ban text messaging while driving motor vehicles while performing work activities associated with 

the project. The Contractor must include the substance of this clause in all sub-tier contracts exceeding 
$3,500 and involve driving a motor vehicle in performance of work activities associated with the 

project. 
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A14 ENERGY CONSERVATION REQUIREMENTS 

A14.1 SOURCE 

2 CFR § 200, Appendix ll(H) 

A14.2 APPLICABILITY 

The Energy Conservation Requirements found in 2 CFR § 200 Appendix ll(H) requires this provision on 

energy efficiency. 

Contract Types - The sponsor must include this provision in all AIP funded contracts and lower-tier 

contracts. 

Use of Provision -The regulation does not prescribe mandatory language, the following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's revised language must fully these requirements. Sponsor may substitute "contractor and 

subcontractor" with "consultant and sub-consultant" for professional service agreements. 

A14.3 CONTRACT CLAUSE 

ENERGY CONSERVATION REQUIREMENTS 

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to energy 
efficiency as contained in the state energy conservation plan issued in compliance with the Energy 
Policy and Conservation Act (42 U.S.C. 620let seq). 
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A15 EQUAL EMPLOYEMENT OPPORTUNITY (E.E.O.) 

A15.1 SOURCE 

2 CFR 200, Appendix ll(C) 

41 CFR § 60-1.4 

41 CFR § 60-4.3 

Executive Order 11246 

A15.2 APPLICABILITY 

The purpose of this provision is to provide equal opportunity for all persons, without regard to race, 

color, religion, sex, or national origin who are employed or seeking employment with contractors 

performing under a federally assisted construction contract. There are two provisions - a construction 

clause and a specification clause. 

The equal opportunity contract clause must be included in any contract or subcontract when the 

amount exceeds $10,000. Once the equal opportunity clause is determined to be applicable, the 

contract or subcontract must include the clause for the remainder of the year, regardless of the amount 

or the contract. 

Contract Types -

Construction - The sponsor must incorporate contract and specification language in all 

construction contracts and subcontracts as required above. 

Equipment - The sponsor must incorporate contract and specification language into all 

equipment contracts as required above that involves installation of equipment onsite (e.g. 

electrical vault equipment). This provision does not apply to equipment acquisition projects 

where the manufacture of the equipment takes place offsite at the vendor plant (e.g. ARFF and 

SRE vehicles) 

Professional Services - The sponsor must include contract and specification language into all 

professional service agreements as required above. Property - The sponsor must include 

contract and specification language into all land acquisition projects that include work that 

qualifies as construction work as defined by 41 CFR part 60 as required above. An example is 

installation of boundary fencing. 

Use of Provision - 41 CFR § 60-1.4 provides the mandatory contract language. 41 CFR § 60-4.3 provides 

the mandatory specification language. The sponsor must incorporate these clauses without 

modification. 
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A15.3 MANDATORY CONTRACT CLAUSE 

AlS.3.1 E.E.O. Contract Clause 

EQUAL OPPORTUNITY CLAUSE 

During the performance of this contract, the contractor agrees as follows: 

(1) The contractor will not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, or national origin. The contractor will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment without regard to their race, 
color, religion, sex, sexual orientation, gender identify or national origin. Such action shall include, but 

not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided setting forth the 

provisions of this nondiscrimination clause. 

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

contractor, state that all qualified applicants will receive considerations for employment without regard 

to race, color, religion, sex, or national origin. 

(3) The contractor will send to each labor union or representative of workers with which he has a 

collective bargaining agreement or other contract or understanding, a notice to be provided advising the 

said labor union or workers' representatives of the contractor's commitments under this section, and 

shall post copies of the notice in conspicuous places available to employees and applicants for 

employment. 

(4) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, 

and of the rules, regulations, and relevant orders of the Secretary of Labor. 

( 5) The contractor will furnish all information and reports required by Executive Order 11246 of 

September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, 

and will permit access to his books, records, and accounts by the administering agency and the Secretary 

of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

( 6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or 

with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or 

suspended in whole or in part and the contractor may be declared ineligible for further Government 

contracts or federally assisted construction contracts in accordance with procedures authorized in 

Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies 

invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of 

the Secretary of Labor, or as otherwise provided by law. 

(7) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs ( 1) through (7) in every subcontract or purchase order unless exempted by 

rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or 

vendor. The contractor will take such action with respect to any subcontract or purchase order as the 
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administering agency may direct as a means of enforcing such provisions, including sanctions for 
noncompliance: Provided, however, That in the event a contractor becomes involved in, or is threatened 

with, litigation with a subcontractor or vendor as a result of such direction by the administering agency 

the contractor may request the United States to enter into such litigation to protect the interests of the 
United States. 

AlS.3.2 EEO Specification 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 
CONSTRUCTION CONTRACT SPECIFICATIONS 

1. As used in these specifications: 

a. "Covered area" means the geographical area described in the solicitation from which this 
contract resulted; 

b. "Director" means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. 

Department of Labor, or any person to whom the Director delegates authority; 

c. "Employer identification number" means the Federal social security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941; 

d. "Minority" includes: 

(1) Black (all) persons having origins in any of the Black African racial groups not of 
Hispanic origin); 

(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or 
other Spanish culture or origin regardless of race); 

(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the 
Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(4) American Indian or Alaskan native (all persons having origins in any of the original 
peoples of North America and maintaining identifiable tribal affiliations through membership 

and participation or community identification). 

2. Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of $10,000 the 
provisions of these specifications and the Notice which contains the applicable goals for minority and 
female participation and which is set forth in the solicitations from which this contract resulted. 

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the 

U.S. Department of Labor in the covered area either individually or through an association, its 

affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in 
accordance with that Plan for those trades which have unions participating in the Plan. Contractors shall 
be able to demonstrate their participation in and compliance with the provisions of any such Hometown 
Plan. Each contractor or subcontractor participating in an approved plan is individually required to 

comply with its obligations under the EEO clause and to make a good faith effort to achieve each goal 
under the Plan in each trade in which it has employees. The overall good faith performance by other 
contractors or subcontractors toward a goal in an approved Plan does not excuse any covered 

contractor's or subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 
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4. The contractor shall implement the specific affirmative action standards provided in paragraphs 7a 

through 7p of these specifications. The goals set forth in the solicitation from which this contract 
resulted are expressed as percentages of the total hours of employment and training of minority and 

female utilization the contractor should reasonably be able to achieve in each construction trade in 

which it has employees in the covered area. Covered construction contractors performing construction 
work in a geographical area where they do not have a Federal or federally assisted construction contract 
shall apply the minority and female goals established for the geographical area where the work is being 

performed. Goals are published periodically in the Federal Register in notice form, and such notices 
may be obtained from any Office of Federal Contract Compliance Programs office or from Federal 
procurement contracting officers. The contractor is expected to make substantially uniform progress in 
meeting its goals in each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom 
the contractor has a collective bargaining agreement to refer either minorities or women shall excuse the 
contractor's obligations under these specifications, Executive Order 11246 or the regulations 
promulgated pursuant thereto. 

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the 

goals, such apprentices and trainees shall be employed by the contractor during the training period and 
the contractor shall have made a commitment to employ the apprentices and trainees at the completion 
of their training, subject to the availability of employment opportunities. Trainees shall be trained 
pursuant to training programs approved by the U.S. Department of Labor. 

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity. The 
evaluation of the contractor's compliance with these specifications shall be based upon its effort to 
achieve maximum results from its actions. The contractor shall document these efforts fully and shall 

implement affirmative action steps at least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 
sites, and in all facilities at which the contractor's employees are assigned to work. The contractor, 

where possible, will assign two or more women to each construction project. The contractor shall 
specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are 
aware of and carry out the contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written 
notification to minority and female recruitment sources and to community organizations when the 
contractor or its unions have employment opportunities available, and maintain a record of the 
organizations' responses. 

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant and minority or female referral from a union, a recruitment source, or 
community organization and of what action was taken with respect to each such individual. If such 
individual was sent to the union hiring hall for referral and was not referred back to the contractor 

by the union or, if referred, not employed by the contractor, this shall be documented in the file with 
the reason therefore along with whatever additional actions the contractor may have taken. 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

Issued on January 29, 2016 
Airports (ARP) 

Page 46 



d. Provide immediate written notification to the Director when the union or unions with which the 
contractor has a collective bargaining agreement has not referred to the contractor a minority person 
or female sent by the contractor, or when the contractor has other information that the union referral 

process has impeded the contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area 
which expressly include minorities and women, including upgrading programs and apprenticeship 
and trainee programs relevant to the contractor's employment needs, especially those programs 
funded or approved by the Department of Labor. The contractor shall provide notice of these 
programs to the sources compiled under 7b above. 

f. Disseminate the contractor's EEO policy by providing notice of the policy to unions and training 
programs and requesting their cooperation in assisting the contractor in meeting its EEO 
obligations; by including it in any policy manual and collective bargaining agreement; by 
publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with 
all management personnel and with all minority and female employees at least once a year; and by 

posting the company EEO policy on bulletin boards accessible to all employees at each location 
where construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under 

these specifications with all employees having any responsibility for hiring, assignment, layoff, 
termination, or other employment decisions including specific review of these items with onsite 
supervisory personnel such a superintendents, general foremen, etc., prior to the initiation of 
construction work at any job site. A written record shall be made and maintained identifying the 

time and place of these meetings, persons attending, subject matter discussed, and disposition of the 
subject matter. 

h. Disseminate the contractor's EEO policy externally by including it in any advertising in the news 
media, specifically including minority and female news media, and providing written notification to 
and discussing the contractor's EEO policy with other contractors and subcontractors with whom the 

contractor does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female, and community 

organizations, to schools with minority and female students; and to minority and female recruitment 
and training organizations serving the contractor's recruitment area and employment needs. Not 

later than one month prior to the date for the acceptance of applications for apprenticeship or other 
training by any recruitment source, the contractor shall send written notification to organizations, 

such as the above, describing the openings, screening procedures, and tests to be used in the 
selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women 

and, where reasonable, provide after school, summer, and vacation employment to minority and 
female youth both on the site and in other areas of a contractor's workforce. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 

CFR Part 60-3. 
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1. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel, for promotional opportunities and encourage these employees to seek or to prepare for, 
through appropriate training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments, and other personnel 

practices do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the contractor's obligations under 
these specifications are being carried out. 

n. Ensure that all facilities and company activities are non-segregated except that separate or single 
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and 
female construction contractors and suppliers, including circulation of solicitations to minority and 
female contractor associations and other business associations. 

p. Conduct a review, at least annually, of all supervisor's adherence to and performance under the 
contractor's EEO policies and affirmative action obligations. 

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or 
more of their affirmative action obligations (7a through 7p ). The efforts of a contractor association, 

joint contractor union, contractor community, or other similar groups of which the contractor is a 

member and participant, may be asserted as fulfilling any one or more of its obligations under 7a 
through 7p of these specifications provided that the contractor actively participates in the group, makes 
every effort to assure that the group has a positive impact on the employment of minorities and women 
in the industry, ensures that the concrete benefits of the program are reflected in the contractor's 

minority and female workforce participation, makes a good faith effort to meet its individual goals and 

timetables, and can provide access to documentation which demonstrates the effectiveness of actions 
taken on behalf of the contractor. The obligation to comply, however, is the contractor's and failure of 
such a group to fulfill an obligation shall not be a defense for the contractor's noncompliance. 

9. A single goal for minorities and a separate single goal for women have been established. The 
contractor, however, is required to provide equal employment opportunity and to take affirmative action 

for all minority groups, both male and female, and all women, both minority and non-minority. 
Consequently, if the particular group is employed in a substantially disparate manner (for example, even 

though the contractor has achieved its goals for women generally,) the contractor may be in violation of 
the Executive Order if a specific minority group of women is underutilized. 

10. The contractor shall not use the goals and timetables or affirmative action standards to discriminate 
against any person because of race, color, religion, sex, or national origin. 

11. The contractor shall not enter into any subcontract with any person or firm debarred from 
Government contracts pursuant to Executive Order 11246. 

12. The contractor shall carry out such sanctions and penalties for violation of these specifications and 

of the Equal Opportunity Clause, including suspension, termination, and cancellation of existing 
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its 
implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who 

Required Contact Provisions 
AIP Grants and Obligated Sponsors 

Issued on January 29, 2016 
Airports (ARP) 

Page 48 



fails to carry out such sanctions and penalties shall be in violation of these specifications and Executive 
Order 11246, as amended. 

13. The contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these 
specifications, so as to achieve maximum results from its efforts to ensure equal employment 
opportunity. If the contractor fails to comply with the requirements of the Executive Order, the 
implementing regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 
60-4.8. 

14. The contractor shall designate a responsible official to monitor all employment related activity to 
ensure that the company EEO policy is being carried out, to submit reports relating to the provisions 
hereof as may be required by the Government, and to keep records. Records shall at least include for 
each employee, the name, address, telephone number, construction trade, union affiliation if any, 
employee identification number when assigned, social security number, race, sex, status ( e.g., mechanic, 
apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the 

indicated trade, rate of pay, and locations at which the work was performed. Records shall be 
maintained in an easily understandable and retrievable form; however, to the degree that existing 

records satisfy this requirement, contractors shall not be required to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which 

establish different standards of compliance or upon the application of requirements for the hiring of 

local or other area residents ( e.g., those under the Public Works Employment Act of 1977 and the 

Community Development Block Grant Program). 
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A16 FEDERAL FAIR LABOR STANDARDS ACT {FEDERAL MINIMUM WAGE) 

A16.1 SOURCE 

29 U.S.C. § 201, et seq 

A16.2 APPLICABILITY 

The United States Department of Labor (DOL) Wage and Hour Division administers the Fair Labor 

Standards Act (FLSA). This act prescribes federal standards for basic minimum wage, overtime pay, 

record keeping and child labor standards. 

Contract Types - Per the Department of Labor, all employees of certain enterprises having workers 

engaged in interstate commerce, producing goods for interstate commerce, or handling, selling, or 

otherwise working on goods or materials that have been moved in or produced for such commerce by 

any person, are covered by the FLSA. 

All consultants, sub-consultants, contractors and subcontractors employed under this federally assisted 

project must comply with the FLSA. 

Professional Services - 29 CFR § 213 exempts employees in a bona fide executive, administrative or 

professional capacity. Because professional firms employ individuals that are not covered by this 

exemption, the sponsor's agreement with a professional services firm must include the FLSA provision. 

Use of Provision - The regulation does not prescribe mandatory language, the following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of 29 U.S.C. § 201.The sponsor must select 

contractor or consultant, as appropriate for the contract. 

A16.3 CONTRACT CLAUSE 

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 
29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if 
given in full text. The FLSA sets minimum wage, overtime pay, record.keeping, and child labor 

standards for full and part time workers. 

The [contractor I consultant] has full responsibility to monitor compliance to the referenced statute or 

regulation. The [contractor I consultant] must address any claims or disputes that arise from this 
requirement directly with the U.S. Department of Labor- Wage and Hour Division 
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A17 LOBBYING AND INFLUENCING FEDERAL EMPLOYEES 

A17.1 SOURCE 

31 U.S.C. § 1352 - Byrd Anti-Lobbying Amendment 

2 CFR part 200, Appendix ll(J) 

49 CFR part 20, Appendix A 

A17.2 APPLICABILITY 

Consultants and contractors that apply or bid for an award of $100,000 or more must certify that it will 

not and has not used Federal appropriated funds to pay any person or organization for influencing or 

attempting to influence an officer or employee of any agency, a member of Congress, officer or 

employee of Congress, or an employee of a member of Congress in connection with obtaining any 

Federal contract, grant or another award covered by 31 U.S.C. 1352. Each tier must also disclose any 

lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. 

Contract Types -The sponsor must incorporate this provision into all contracts exceeding $100,000. 

Use of Provision -Appendix A to 49 CFR Part 20 prescribes language the sponsor must use. The sponsor 

must incorporate this provision without modification. 

A17.3 CONTRACT CLAUSE 

CERTIFICATION REGARDING LOBBYING 

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or 
Offeror, to any person for influencing or attempting to influence an officer or employee of an 

agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 

any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 

Federal contract, grant, loan, or cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 

shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in 

accordance with its instructions. 

(3) The undersigned shall require that the language ofthis certification be included in the award 
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under 
grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 

accordingly. 
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This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

A18 PROHIBITION of SEGREGATED FACILITIES 

A18.1 SOURCE 

41 CFR § 60 

A18.2 APPLICABILITY 

The contractor must comply with the requirements of the E.E.O. clause by ensuring that facilities they 
provide for employees are free of segregation on the basis of race, color, religion, sex, sexual 
orientation, gender identity, or national origin. This clause must be included in all contracts that include 
the equal opportunity clause, regardless of the amount ofthe contract. 

Contract Types - AIP sponsors must incorporate the Prohibition of Segregated Facilities clause in any 
contract containing the Equal Employment Opportunity clause of 41 CFR §60.1. This obligation flows 
down to subcontract and sub-tier purchase orders containing the Equal Employment Opportunity 
clause. 

Construction - Construction work means construction, rehabilitation, alteration, conversion, 
extension, demolition or repair of buildings, highways, or other changes or improvements to 
real property, including facilities providing utility services. The term also includes the 
supervision, inspection, and other onsite functions incidental to the actual construction. 

Equipment - On site installation of equipment such as airfield lighting control equipment meets 
the definition of construction and thus this provision would apply. This provision does not apply 
to equipment projects involving manufacture of the item at a vendor's manufacturing plant. An 
example would be the manufacture of a SRE or ARFF vehicle. 

Professional Services - Professional services that include tasks that qualify as construction work 

as defined by 41 CFR part 60. Examples include the installation of noise monitoring equipment. 

Property/land - Land acquisition contracts that include tasks that qualify as construction work as 

defined by 41 CFR part 60. Examples include demolition of structures or installation of boundary 

fencing. 

Use of Provision - The regulation does not prescribe mandatory language, the following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of 41 CFR § 60. 
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A18.3 CONTRACT CLAUSE 

PROHIBITION of SEGREGATED FACILITIES 

(a) The Contractor agrees that it does not and will not maintain or provide for its employees any 

segregated facilities at any of its establishments, and that it does not and will not permit its employees to 
perform their services at any location under its control where segregated facilities are maintained. The 

Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this 
contract. 

(b) "Segregated facilities," as used in this clause, means any waiting rooms, work areas, rest rooms and 
wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing 
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees, that are segregated by explicit directive or are in fact segregated on 
the basis of race, color, religion, sex, or national origin because of written or oral policies or employee 
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping 
areas provided to assure privacy between the sexes. 

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the 
Equal Opportunity clause of this contract. 
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A19 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

Al9.l SOURCE 

20 CFR part 1910 

A19.2 APPLICABILITY 

Contract Types -All contracts and subcontracts must comply with the Occupational Safety and Health 

Act of 1970 (OSH). The United States Department of Labor Occupational Safety & Health Administration 

(OSHA) oversees the workplace health and safety standards wage provisions from OSH. 

Use of Provision - The regulation does not prescribe mandatory language. The following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of 20 CFR part 1910. 

A19.3 CONTRACT CLAUSE 

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 
of 29 CFR Part 1910 with the same force and effect as if given in full text. Contractor must provide a 
work environment that is free from recognized hazards that may cause death or serious physical harm to 

the employee. The Contractor retains full responsibility to monitor its compliance and their 
subcontractor's compliance with the applicable requirements of the Occupational Safety and Health Act 
of 1970 (20 CFR Part 1910). Contractor must address any claims or disputes that pertain to a referenced 
requirement directly with the U.S. Department of Labor- Occupational Safety and Health 
Administration. 
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A20 PROCUREMENT OF RECOVERED MATERIALS 

A20.1 SOURCE 

2 CFR § 200.322 

40 CFR part 247 

A20.2 APPLICABILITY 

Sponsors of AIP funded development and equipment projects must comply with Section 6002 of the 

Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act. Section 6002 

emphasizes maximizing energy and resource recovery through use of affirmative procurement actions 

for recovered materials identified in the EPA guidelines. 

The requirements of§ 6002 include procuring only items designated in guidelines of the Environmental 

Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of recovered materials 

practicable, consistent with maintaining a satisfactory level of competition. 

Contract Types - This provision applies to any contracts that include procurement of products where 

the purchase price of the item exceeds $10,000 or the value of the quantity acquired by the preceding 

fiscal year exceeded $10,000. 

Construction and Equipment- Include this provision in all construction and equipment projects 

Professional Services and Property- Include this provision if the agreement includes 

procurement of a product that exceeds $10,000 

Use of Provision -The regulation does not prescribe mandatory language. The following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of 2 CFR § 200. 

A20.3 CONTRACT CLAUSE 

Procurement of Recovered Materials 

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as 
amended by the Resource Conservation and Recovery Act, and the regulatory provisions of 40 CFR Part 
24 7. In the performance of this contract and to the extent practicable, the Contractor and subcontractors 

are to use of products containing the highest percentage of recovered materials for items designated by 
the Environmental Protection Agency (EPA) under 40 CFR Part 247 whenever: 

a) The contract requires procurement of $10,000 or more of a designated item during the fiscal year; 
or, 

b) The contractor has procured $10,000 or more of a designated item using Federal funding during 
the previous fiscal year. 

The list of EPA-designated items is available at www.epa.gov/epawaste/conserve/tools/cpg/products/. 

Section 6002( c) establishes exceptions to the preference for recovery of EPA-designated products if the 

contractor can demonstrate the item is: 
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a) Not reasonably available within a timeframe providing for compliance with the contract 
performance schedule; 

b) Fails to meet reasonable contract performance requirements; or 

c) Is only available at an unreasonable price. 
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A21 RIGHT TO INVENTIONS 

A21.1 SOURCE 

2 CFR § 200, Appendix ll(F) 

37 CFR §401 

A21.2 APPLICABILITY 

Contract Types - This provision applies to all contracts and subcontracts with small business firms or 

nonprofit organizations that includes performance of experimental, developmental, or research work. 

This clause is not applicable to construction, equipment or professional service contracts unless the 

contract includes experimental, developmental or research work. 

Use of Provision -The regulation does not prescribe mandatory language. The following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of Appendix II to 2 CFR part 200. 

A21.3 CONTRACT CLAUSE 

RIGHTS TO INVENTIONS 

Contracts or agreements that include the performance of experimental, developmental, or research work 

must provide for the rights of the Federal Government and the Owner in any resulting invention as 
established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and Small 
Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract 

incorporates by reference the patent and inventions rights as specified within in the 37 CFR §401.14. 
Contractor must include this requirement in all sub-tier contracts involving experimental, developmental 

or research work. 
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A22 SEISMIC SAFETY 

A22.l SOURCE 

49 CFR part 41 

A22.2 APPLICABILITY 

Contract Types - This provision applies to construction of new buildings and additions to existing 

buildings financed in whole or in part through the Airport Improvement Program. 

Professional Services and Construction - Sponsor must incorporate this clause in any contract 

involved in the construction of new buildings or structural addition to existing buildings. 

Equipment- Sponsor must include this provision if the project involves construction or 

structural addition to a building such as an electrical vault project. 

Land- This provision will not typically apply to a property/land project. 

Use of Provision -The regulation does not prescribe mandatory language. The following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of 49 CFR part 41. 

A22.3 CONTRACT CLAUSE 

A22.3.l Professional Service Agreements for Design 

Seismic Safety 

In the performance of design services, the Consultant agrees to furnish a building design and associated 

construction specification that conform to a building code standard which provides a level of seismic 
safety substantially equivalent to standards as established by the National Earthquake Hazards 

Reduction Program (NEHRP). Local building codes that model their building code after the current 
version of the International Building Code (IBC) meet the NEHRP equivalency level for seismic safety. 
At the conclusion of the design services, the Consultant agrees to furnish the Owner a "certification of 
compliance" that attests conformance of the building design and the construction specifications with the 

seismic standards ofNEHRP or an equivalent building code. 

A22.3.2 Construction Contracts 

Seismic Safety 

The contractor agrees to ensure that all work performed under this contract, including work performed 
by subcontractors, conforms to a building code standard that provides a level of seismic safety 

substantially equivalent to standards established by the National Earthquake Hazards Reduction 

Program (NEHRP). Local building codes that model their code after the current version of the 
International Building Code (IBC) meet the NEHRP equivalency level for seismic safety. 
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A23 TERMINATION OF CONTRACT 

A23.l SOURCE 

2 CFR § 200 Appendix ll(B) 

FAA Advisory Circular 150/5370-10, Section 80-09 

A23.2 APPLICABILITY 

Contract Types -All contracts and subcontracts in excess of $10,000 must address termination for cause 
and termination for convenience by the sponsor. The provision must address the manner (i.e. notice, 

opportunity to cure, and effective date) by which the sponsor's contract will be affected and the basis 

for settlement (i.e. incurred expenses, completed work, profit, etc.). 

Use of Provision -

Termination for Default - Section 80-09 of FAA Advisory Circular 150/5370-10 establishes 

standard language for Termination for Default under a construction contract. The sponsor must 

not make any changes to this standard language. 

Termination for Convenience -The sponsor must include a clause for termination for 

convenience. The following language is acceptable to the FAA and meets the intent of this 

requirement. If the sponsor uses different language, the sponsor's language must fully satisfy 

the requirements of Appendix II to 2 CFR part 200. 

Equipment, Professional Services and Property- The sponsor may use their established clause 

language provided that it adequately addresses the intent of Appendix ll(B) to Part 200, which 

addresses termination for fault and for convenience. 

A23.3 CONTRACT CLAUSE 

A23.3.l Termination for Convenience 

Termination for Convenience (Construction & Equipment Contracts) 

The Owner may terminate this contract in whole or in part at any time by providing written notice to the 
Contractor. Such action may be without cause and without prejudice to any other right or remedy of 
Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner, the 
Contractor shall immediately proceed with the following obligations regardless of any delay in 
determining or adjusting amounts due under this clause: 

l. Contractor must immediately discontinue work as specified in the written notice. 

2. Terminate all subcontracts to the extent they relate to the work terminated under the notice. 

3. Discontinue orders for materials and services except as directed by the written notice. 

4. Deliver to the owner all fabricated and partially fabricated parts, completed and partially 
completed work, supplies, equipment and materials acquired prior to termination of the work 
and as directed in the written notice. 

5. Complete performance of the work not terminated by the notice. 
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6. Take action as directed by the owner to protect and preserve property and work related to this 
contract that Owner will take possession. 

Owner agrees to pay Contractor for: 

a) completed and acceptable work executed in accordance with the contract documents prior to the effective 
date of termination; 

b) documented expenses sustained prior to the effective date of termination in performing work and furnishing 
labor, materials, or equipment as required by the contract documents in connection with uncompleted work; 

c) reasonable and substantiated claims, costs and damages incurred in settlement of terminated contracts with 
Subcontractors and Suppliers; and 

d) reasonable and substantiated expenses to the contractor directly attributable to Owner's termination action 

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising 
out of or resulting from the Owner's termination action. 

The rights and remedies this clause provides are in addition to any other rights and remedies provided 
by law or under this contract. 

Termination for Convenience (Professional Services) 

The Owner may, by written notice to the Consultant, terminate this Agreement for its convenience and 
without cause or default on the part of Consultant. Upon receipt of the notice of termination, except as 
explicitly directed by the Owner, the Contractor must immediately discontinue all services affected. 

Upon termination of the Agreement, the Consultant must deliver to the Owner all data, surveys, models, 
drawings, specifications, reports, maps, photographs, estimates, summaries, and other documents and 
materials prepared by the Engineer under this contract, whether complete or partially complete. 

Owner agrees to make just and equitable compensation to the Consultant for satisfactory work 
completed up through the date the Consultant receives the termination notice. Compensation will not 
include anticipated profit on non-performed services. 

Owner further agrees to hold Consultant harmless for errors or omissions in documents that are 
incomplete as a result of the termination action under this clause. 

A23.3.2 Termination for Default 

Termination for Default (Construction) 

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes conditions, rights and remedies 

associated with Owner termination of this contract due default of the Contractor. 

Termination for Default (Equipment) 

The Owner may, by written notice of default to the Contractor, terminate all or part of this Contract if 

the Contractor: 

1. Fails to commence the Work under the Contract within the time specified in the Notice- to­

Proceed; 

2. Fails to make adequate progress as to endanger performance of this Contract in accordance with 

its terms; 
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3. Fails to make delivery of the equipment within the time specified in the Contract, including any 

Owner approved extensions; 

4. Fails to comply with material provisions of the Contract; 

5. Submits certifications made under the Contract and as part of their proposal that include false or 

fraudulent statements; 

6. Becomes insolvent or declares bankruptcy; 

If one or more of the stated events occur, the Owner will give notice in writing to the Contractor and 
Surety of its intent to terminate the contract for cause. At the Owner's discretion, the notice may allow 
the Contractor and Surety an opportunity to cure the breach or default. 

If within [10] days of the receipt of notice, the Contractor or Surety fails to remedy the breach or default 
to the satisfaction of the Owner, the Owner has authority to acquire equipment by other procurement 
action. The Contractor will be liable to the Owner for any excess costs the Owner incurs for acquiring 
such similar equipment. 

Payment for completed equipment delivered to and accepted by the Owner shall be at the Contract 
price. The Owner may withhold from amounts otherwise due the Contractor for such completed 
equipment, such sum as the Owner determines to be necessary to protect the Owner against loss because 
of Contractor default. 

Owner will not terminate the Contractor's right to proceed with the Work under this clause if the delay 

in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such acceptable causes include: acts of God, acts of the 
Owner, acts of another Contractor in the performance of a contract with the Owner, and severe weather 
events that substantially exceed normal conditions for the location. 

If, after termination of the Contractor's right to proceed, the Owner determines that the Contractor was 
not in default, or that the delay was excusable, the rights and obligations of the parties will be the same 
as if the Owner issued the termination for the convenience the Owner. 

The rights and remedies of the Owner in this clause are in addition to any other rights and remedies 
provided by law or under this contract. 

Termination for Default (Professional Services) 

Either party may terminate this Agreement for cause if the other party fails to fulfill its obligations that 

are essential to the completion of the work per the terms and conditions of the Agreement. The party 

initiating the termination action must allow the breaching party an opportunity to dispute or cure the 

breach. 

The terminating party must provide the breaching party [7] days advance written notice of its intent to 

terminate the Agreement. The notice must specify the nature and extent of the breach, the conditions 

necessary to cure the breach, and the effective date of the termination action. The rights and remedies in 

this clause are in addition to any other rights and remedies provided by law or under this agreement. 

a) Termination by Owner: The Owner may terminate this Agreement in whole or in part, for the 
failure of the Consultant to: 
1. Perform the services within the time specified in this contract or by Owner approved extension; 

2. Make adequate progress so as to endanger satisfactory performance of the Project; 
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3. Fulfill the obligations of the Agreement that are essential to the completion of the Project. 

Upon receipt of the notice of termination, the Consultant must immediately discontinue all services 
affected unless the notice directs otherwise. Upon termination of the Agreement, the Consultant must 
deliver to the Owner all data, surveys, models, drawings, specifications, reports, maps, photographs, 
estimates, summaries, and other documents and materials prepared by the Engineer under this 
contract, whether complete or partially complete. 

Owner agrees to make just and equitable compensation to the Consultant for satisfactory work 
completed up through the date the Consultant receives the termination notice. Compensation will not 
include anticipated profit on non-performed services. 

Owner further agrees to hold Consultant harmless for errors or omissions in documents that are 
incomplete as a result of the termination action under this clause. 

If, after finalization of the termination action, the Owner determines the Consultant was not in default 
of the Agreement, the rights and obligations of the parties shall be the same as if the Owner issued the 
termination for the convenience of the Owner. 

b) Termination by Consultant: The Consultant may terminate this Agreement in whole or in part, if 
the Owner: 
1. Defaults on its obligations under this Agreement; 

2. Fails to make payment to the Consultant in accordance with the terms of this Agreement; 

3. Suspends the Project for more than [180] days due to reasons beyond the control of the 
Consultant. 

Upon receipt of a notice of termination from the Consultant, Owner agrees to cooperate with 
Consultant for the purpose of terminating the agreement or portion thereof, by mutual consent. If 
Owner and Consultant cannot reach mutual agreement on the termination settlement, the Consultant 
may, without prejudice to any rights and remedies it may have, proceed with terminating all or parts 
of this Agreement based upon the Owner's breach of the contract. 

In the event of termination due to Owner breach, the Engineer is entitled to invoice Owner and to 
receive full payment for all services performed or furnished in accordance with this Agreement and 
all justified reimbursable expenses incurred by the Consultant through the effective date of 
termination action. Owner agrees to hold Consultant harmless for errors or omissions in documents 
that are incomplete as a result of the termination action under this clause. 
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A24 TRADE RESTRICTION CERTIFICATION 

A24.l 

49 USC § 50104 

49 CFR part 30 

A24.2 

SOURCE 

APPLICABILITY 

Unless waived by the Secretary of Transportation, sponsors may not use AIP funds on a product or 

service from a foreign country included in the current list of countries that discriminate against U.S. 

firms as published by the Office of the United States Trade Representative (U.S.T.R) 

Contract Types -The trade restriction certification and clause applies to all AIP funded projects. 

Use of Provision - 49 CFR part 30 prescribes the language for this model clause. The sponsor must 

include this certification language in all contracts and subcontracts without modification. 

A24.3 CONTRACT CLAUSE 

TRADE RESTRICTION CERTIFICATION 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant 

contract, the Offeror -

a. is not owned or controlled by one or more citizens of a foreign country included in the list of 

countries that discriminate against U.S. firms as published by the Office of the United States 
Trade Representative (U.S.T.R.); 

b. has not knowingly entered into any contract or subcontract for this project with a person that is 
a citizen or national of a foreign country included on the list of countries that discriminate 

against U.S. firms as published by the U.S.T.R; and 

c. has not entered into any subcontract for any product to be used on the Federal on the project that 
is produced in a foreign country included on the list of countries that discriminate against U.S. 

firms published by the U.S.T.R. 

This certification concerns a matter within the jurisdiction of an agency of the United States of America 

and the making of a false, fictitious, or fraudulent certification may render the maker subject to 
prosecution under Title 18, United States Code, Section 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor 

learns that its certification or that of a subcontractor was erroneous when submitted or has become 
erroneous by reason of changed circumstances. The Contractor must require subcontractors provide 

immediate written notice to the Contractor if at any time it learns that its certification was erroneous by 

reason of changed circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 
49 CFR 30.17, no contract shall be awarded to an Offeror or subcontractor: 
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( 1) who is owned or controlled by one or more citizens or nationals of a foreign country included on 
the list of countries that discriminate against U.S. firms published by the U.S.T.R. or 

(2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign 
country on such U.S.T.R. list or 

(3) who incorporates in the public works project any product of a foreign country on such U.S.T.R. list; 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by this provision. The knowledge and 

information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this 
provision for certification without modification in in all lower tier subcontracts. The contractor may rely 
on the certification of a prospective subcontractor that it is not a firm from a foreign country included on 
the list of countries that discriminate against U.S. firms as published by U.S.T.R, unless the Offeror has 
knowledge that the certification is erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an 
award. If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous 
certification, the Federal Aviation Administration may direct through the Owner cancellation of the 

contract or subcontract for default at no cost to the Owner or the FAA. 
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A25 VETERAN'S PREFERENCE 

A25.1 

49 USC§ 47112(c) 

A25.2 

SOURCE 

APPLICABILITY 

Contract Types - This provision applies to all AIP funded projects that involve labor to carry out the 

project. This preference, which excludes executive, administrative and supervisory positions, applies to 

covered veterans (as defined under §47112(c)) only when they are readily available and qualified to 

accomplish the work required by the project. 

Use of Provision -The regulation does not prescribe mandatory language, the following language is 

acceptable to the FAA and meets the intent of this requirement. If the sponsor uses different language, 

the sponsor's language must fully satisfy the requirements of 49 U.S.C. § 47112. 

A25.3 CONTRACT CLAUSE 

VETERAN'S PREFERENCE 

In the employment of labor ( excluding executive, administrative, and supervisory positions), the 
contractor and all sub-tier contractors must give preference to covered veterans as defined within Title 
49 United States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf 

veterans, Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 
15 U.S.C. 632) owned and controlled by disabled veterans. This preference only applies when there are 
covered veterans readily available and qualified to perform the work to which the employment relates. 
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Attachment C - Florida Department of Transportation Contract Provisions 

Florida Department of Transportation Funding 

This project is being funded in part by a Grant from the Florida Department of Transportation 
(FDOT). The contractor must abide by the following contract provisions: 

Equal Employment Opportunity: In connection with the carrying out of this Project, the contractor 
shall not discriminate against any employee or applicant for employment because of race, age, creed, 
color, sex or national origin. The Contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without regard to their race, age, creed, 
color, sex, or national origin. Such action shall include, but not be limited to, the following: 
Employment upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Contractor shall insert the foregoing provision modified only to show the particular 
contractual relationship in all its subcontracts in connection with the development or operation of the 
Project, except subcontracts for the standard commercial supplies or raw materials, and shall require 
all such subcontractors to insert a similar provision in all subcontracts, except subcontracts for standard 
commercial supplies or raw materials. When the Project involves installation, construction, demolition, 
removal, site improvement, or similar work, the Contractor shall post, in conspicuous places available 
to employees and applicants for employment for Project work, notices to be provided by the Department 
setting forth the provisions of the nondiscrimination clause. 

Title VI- Civil Rights Act of 1964: The Contractor will comply with all the requirements imposed by 
Title VI of the Civil Rights Act of 1964 (42 USC 2000d, et. seq), the Regulations of the Federal 
Department of Transportation issued thereunder, and the assurance by the Contractor pursuant thereto. 

Title VIII - Civil Rights Act of 1968: The Contractor will comply with all the requirements imposed 
by Title VIII of the Civil Rights Act of 1968, (42 USC 3601, et seq.,) which among other things, 
prohibits discrimination in housing on the basis of race, color, national origin, creed, sex and age. 

Americans with Disabilities Act of 1990 (ADA): The Contractor will comply with all the 
requirements imposed by the ADA (42 USC 12012. et. Seq.) the regulations of the federal government 
issued thereunder, and the assurance by the Contractor pursuant thereto. 

Disadvantaged Business Enterprise (DBE) Policy and Obligation: 

DBE Policy: It is the policy of the FDOT Grant that Disadvantaged Business Enterprises (DBE) as 
defined in 49 CFR Part 26, as amended, shall have the equal opportunity to participate in the 
performance of contracts financed in whole or in part with FDOT funds. The DBE requirements of 49 
CFR Part 26, as amended, apply to this contract. 

DBE Obligation: The Contractor agrees to ensure that Disadvantaged Business Enterprises as defined 
in 49 CFR Part 26, as amended, have the equal opportunity to participate in the performance of this 
contract. In this regard, the contractor shall take all necessary and reasonable steps in accordance with 
49 CFR Part 26, as amended, to ensure that the Disadvantaged Business Enterprises have the maximum 
opportunity to compete for and perform this contract. The contractor and their subcontractors shall not 
discriminate on the basis of race, color, national origin or sex in the award and performance of this 
contract. 



The contractor shall not discriminate on the basis of race color national origin or sex in the award and 
performance of any DOT assisted contract or in the administration of its DBE program or the 
requirements of 49 CFR part 26 The contractor shall take all necessary and reasonable steps under 49 
CFR part 26 to ensure nondiscrimination in the award and administration of DOT assisted contracts 
The airport's DBE program goal as required by 49 CFR part 26 and as approved by DOT is incorporated 
by reference in this agreement. Implementation of this program is a legal obligation and failure to carry 
out its terms shall be treated as a violation of this contract. Upon notification to the contractor of its 
failure to carry out its approved program the County may impose sanctions as provided for under part 
26 and may in appropriate cases refer the matter for enforcement under 18USC1001 and/or the Program 
Fraud Civil Remedies Act of 1986 (31 USC3801 et seq.) 

E-Verify 

The contractor shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the 
employment eligibility of all new employees hired by the Vendor/Contractor during the term of the 
contract; and 

Shall expressly require any subcontractors performing work or providing services pursuant to this 
contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the 
employment eligibility of all new employees hired by the subcontractor during the contract term 
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