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PINELLAS COUNTY GOVERNMENT IS COMMITTED TO PROGRESSIVE PUBLIC POLICY, 
SUPERIOR PUBLIC SERVICE, COURTEOUS PUBLIC CONTACT, JUDICIOUS EXERCISE OF 
AUTHORITY AND SOUND MANAGEMENT OF PUBLIC RESOURCES, TO MEET THE NEEDS 
AND CONCERNS OF OUR CITIZENS TODAY AND TOMORROW. 
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County 
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SECTION 1 
INTENT OF AGREEMENT 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES FOR 
Fort DeSoto Bay Pier and Dock Replacement - Professional Engineering Services 

THIS AGREEMENT, entered into on the// ?fay of -1£1f---· 20Ji_, between PINELLAS 

COUNTY, a political subdivision of the State of Florida, hereinafter referred to as the COUNTY, represented by its 

Board of County Commissioners, and, Cardno, Inc. with offices in Clearwater, Florida hereinafter referred to as the 

CONSUL TANT. 

WITNESSETH, That: 

WHEREAS, Pinellas County, herein referred to as the COUNTY, requires PROFESSIONAL ENGINEERING 

SERVICES associated with support to develop plans and specifications and perform all other professional 

engineering services as may be required for and during the construction of the Bay Pier located in Fort De Soto 

Park in Pinellas County, Florida 

WHEREAS, the COUNTY desires the CONSULTANT provide PROFESSIONAL ENGINEERING SERVICES 

requisite to the development of the PROJECT; and 

WHEREAS, the CONSUL TANT has expressed the willingness and ability to provide the aforementioned 

Services; and 

NOW THEREFORE, the COUNTY and the CONSULTANT, in consideration of the mutual covenants 

hereinafter set forth , agree as follows: 
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SECTION 2 
SCOPE OF PROJECT 

2.1 PROJECT DESCRIPTION AND PROFESSIONAL REQUIREMENTS 

For the purposes of this Agreement the term PROJECT shall include all areas of proposed improvements, 
all areas that may reasonably be judged to have an impact on the PROJECT, and all PROJECT development 
phases and the services and activities attendant thereto. It is not the intent of this Agreement to identify the exact 
limits or details involved in providing satisfactorily completed PROJECT construction documents. The 
CONSULTANT shall provide the following professional services to prepare construction plans, specifications, and 
complete applications for and receive all federal, state, and local permits required for construction of the PROJECT. 
The PROJECT design shall be based on the following data: 

The CONSULTANT shall provide environmental services necessary to meet National Environmental 
Policy Act requirements for the removal and replacement of the Bay Pier and boat dock facility. The 
CONSULT ANT shall also provide all professional services necessary to design; prepare plans; develop 
construction specifications; and provide engineering services for the proposed improvements. These 
improvements shall be designed in accordance with Pinellas County Standards, the Americans with 
Disabilities Act, Florida Building Code, and other codes, standards, specifications, and requirements 
applicable to this type structure. 

All required permits shall be obtained by the engineering consultant. Plans shall be prepared in 
accordance with Civil 3D Pinellas County Requirements. Exhibit A, Scope of Services is attached. 

a) Required Deliverables 

• Civil 3D file {eTransmit) of construction plans and for each transmittal phase. The plans shall 
be provided electronically, plus two (2) paper prints signed and sealed by a Professional 
Engineer certified in the State of Florida. 

• All technical specifications required for construction of project. 

2.2 PROJECT PHASES 

All project phases shall be completed on or before the milestone dates provided in the COUNTY approved 
PROJECT design schedule referenced in Exhibit A. 

2.3 CONSUL TING RESPONSIBILITIES 

A. It is the intention of the COUNTY that the CONSULTANT is held accountable for its work, including 
checking and review of plans, and that submittals are complete. 

B. The CONSUL TANT shall be responsible for the accuracy of the work and shall promptly correct its errors 
and omissions without additional compensation. Acceptance of the work by the COUNTY will not relieve 
the CONSULT ANT of the responsibility for subsequent correction of any errors and the clarification of 
any ambiguities. 

C. The CONSULT ANT represents that it has secured or will secure, at its own expense, all personnel 
necessary to complete this Agreement; none of whom shall be employees of or have any contractual 
relationship with the COUNTY. Primary liaison with the COUNTY will be through the CONSULTANT'S 
Project Manager. All of the services required hereunder will be performed by the CONSULTANT or 
under the CONSULTANT'S supervision, and all personnel engaged in the work shall be fully qualified 
and shall be authorized or permitted under law to perform such services. 
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D. The CONSULTANT shall endorse all reports, calculations, contract plans, and survey data. Services 
shall be prepared under the direction of an engineer registered in the State of Florida and qualified in the 
required discipline. Products or services performed or checked shall be signed and sealed by the 
CONSULTANT'S Florida registered engineer. 

E. The CONSULTANT shall be responsible for the preparation of a PROJECT design schedule, prepared 
in Microsoft Project 2013 or later, which shows a breakdown of all tasks to be performed, and their 
relationship in achieving the completion of each phase of work. A bar chart schedule showing overall 
PROJECT time frames should also be prepared . These schedules must be submitted for COUNTY 
approval within ten (10) days of the initial PROJECT Notice to Proceed. These schedules will be used 
to verify CONSUL TANT performance in relationship to Fees claimed and to allow the COUNTY'S Project 
Manager to monitor the CONSULTANT'S efforts. The CONSULTANT shall be responsible for any 
updates to these schedules and for documenting in writing to the COUNTY any major deviations in the 
actual versus estimated PROJECT time frames. 

F. The CONSUL TANT shall respond, in writing , to all review comments made by the COUNTY, and shall 
incorporate appropriate design adjustments into the PROJECT, in a timely manner, resulting from the 
review exchange. 

2.4 GENERAL DESIGN CONDITIONS 

2.4.1 
COUNTY. 

The CONSULTANT shall coordinate and solicit appropriate input, with the knowledge of the 

2.4.2 All design data, plans, and drawings shall be delivered electronically and or on CD ROM formatted 
to .DXF or .DWG utilizing Civil 30 2012 or later; as well as providing reproducible hard copies of plans and drawings. 
All specification and other documents shall be delivered electronically and or on a CD ROM, Microsoft Word & Excel 
format as required, as well as the reproducible hard copies . 

2.4.3 One (1) original and nine (9) copies of all deliverables are required unless specific submittal 
requirements are specified elsewhere in this Agreement. 

2.4.4 The CONSULTANT shall develop acceptable alternates to any and all design recommendations 
that may be declared unacceptable. 

2.5 GOVERNING SPECIFICATIONS REGULATIONS AND PERTINENT DOCUMENTS 

The PROJECT shall be designed by the CONSULTANT in accordance with applicable industry standards. 
The CONSULTANT shall be responsible for utilizing and maintaining current knowledge of any laws, ordinances, 
codes, rules, regulations, standards, guidelines, special conditions, specifications, or other mandates relevant to 
the PROJECT or the services to be performed. 

SECTION 3 
SERVICES TO BE FURNISHED BY THE CONSULTANT 

3.1 SEE EXHIBIT A - SCOPE OF SERVICES. 

3.2 BIDDING PHASE 

The CONSULTANT shall prepare with the COUNTY'S assistance the necessary bidding information, bidding 
forms, the conditions of the contract, and the form of agreement between the COUNTY and the Contractor. The 
CONSULTANT also, shall bear the cost of two (2) complete sets of documents (plans and specifications), two (2) 
of which shall be signed and sealed by the CONSUL TANT as original record sets for the PROJECT. Each sheet 
in the two (2) construction plans print sets shall be signed , sealed and dated. The title sheet only of the two (2) 
specifications sets shall be signed, sealed, and dated. Additionally, any required addenda shall be signed, sealed, 
and dated. 
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3.2.1 The CONSULTANT, following the COUNTY'S review of the Construction Documents and of the 
latest Statement of Probable Construction Cost, shall be available to assist the COUNTY in obtaining bids, and in 
preparing and awarding construction contracts for each bid package. The CONSULTANT shall assist conducting 
pre-bid conferences, and shall prepare a Bid Tabulation spreadsheet following receipt of bids. 

3.2.2 If the Advertisement for bids has not commenced within sixty (60) days after the CONSUL TANT 
submits the approved Construction Documents to the COUNTY, any fixed limit of Construction Cost established as 
a condition of this Agreement shall be adjusted to reflect any change in the general level of prices which may have 
occurred during that period of time in construction industry. The adjustment shall reflect changes between the date 
of submission of the Construction Documents to the COUNTY and the date on which the Advertisement for Bids 
occurred. 

3.2.3 The CONSUL TANT shall prepare any required addenda to construction plans and specifications 
on the PROJECT during the bidding phase affecting the CONSULTANT'S plans and specifications. The 
CONSULTANT shall also provide any addenda during the Construction Phase in sufficient quantity to distribute to 
all necessary parties as determined by the COUNTY. Addenda material shall be placed in envelopes by the 
CONSULTANT for mailing by the COUNTY. The CONSULTANT shall also furnish certified mail receipt material 
and prepare 'mailing labels. The COUNTY shall mail all addenda. 

3.3 CONSTRUCTION PHASE 

All contact and/or communication from the CONSULTANT to the Contractor shall be coordinated with the 
knowledge of the COUNTY. 

A. Construction Consultation Services 

1. Processing , review, approval and distribution of shop drawings, product data, samples and other 
submittals required by the Contract Documents. 

2. Maintenance of master file of submittals with duplicate for COUNTY. 

3. Construction Field Observation Services consisting of visits to the site as frequent as 
necessary, but not less than once every week, to become generally familiar with the progress 
and quality of the work and to determine in general if the work is proceeding in accordance with 
the Contract Documents and prepare related reports and communications. Provide written 
report of each visit. This field observation requirement shall include any sub-consultants at 
appropriate construction points. 

4. Review for comment or approval any and all proposal requests, supplemental drawings and 
information and change orders. 

5. Review for correctness Contractors pay requests for the COUNTY. 

6. Prepare, reproduce and distribute supplemental drawings, specifications and interpretations in 
response to requests for clarification by the Contractor or the COUNTY as required by 
construction exigencies. Response to any request must be received by the COUNTY within 
twenty-four (24) hours of request, or the next available working day when the request is prior 
to a weekend or holiday. 

7. Review, upon notice by the Contractor that work is ready for final inspection and acceptance. 

8. Notify the COUNTY of any deficiencies found in follow-up reviews. 

9. Evaluate all testing results and make recommendations to the COUNTY. 

Revised 06-2012 (01-2015) (07-2016) (04-2017) Page 6 of 28 



178-0370-NC (SS) 

10. Assist in the establishment by the COUNTY of programs of operation and maintenance of the 
physical plant and equipment. 

11. Arrange for and coordinate instructions on operations and maintenance of equipment in 
conjunction with manufacturer's representatives . 

12. Prepare an operation and maintenance manual for the COUNTY'S use. 

13. The CONSULTANT shall visit the project as necessary, but at a minimum of three (3) month, 
six (6) month and upon construction completion in order to certify that the permit conditions 
have been met satisfactorily. This shall not relieve the CONSULTANT of other needed visits 
to the project should specific issues arise. 

14. Assistance in the training of the facility operation and maintenance personnel in proper 
operations, schedules, procedures and maintenance inventory. 

15. Prepare as-built record drawings, based on information furnished by the Contractors including 
significant changes in the work made during construction. The CONSUL TANT will provide one 

- (t) set of signed and seale·d prints and one (1) CAE>D disk of the as-built record construction 
documents. 

16. Transmit certified as-built record drawings and general data, appropriately identified, to the 
COUNTY within thirty (30) days following completion of construction. 

17. Consult with, and recommend solutions to, the COUNTY during the duration of warranties in 
connection with inadequate performance of materials, systems, and equipment under warranty. 

18. Review facilities or equipment prior to expiration of warranty period( s) to ascertain adequacy 
of performance, materials, systems and equipment. 

19. Document noted defects or deficiencies and assist the COUNTY in preparing instructions to 
the Contractor for correction of noted defects. 

20. The Contractor shall provide the CONSULTANT with all the required project close out material 
for CONSULTANT'S use in the warranty period services. 

21 . The contractor shall submit weekly for each week in which any contract work is performed a 
copy of all payrolls to the CONSULTANT for transmission to the COUNTY. The payrolls 
submitted shall be in accordance with the Davis-Bacon Act, 40 U.S.C Sections 3141 et seq., 
and implementing DOL regulations "Labor Standards Provisions Applicable to Contracts 
Governing Federally Financed and Assisted Construction, " (29 CFR Part 5). 

22. The Contractor shall have prime responsibility in the warranty period for all services herein. 
The CONSULTANT shall assist, consult, observe review and document as noted. 

3.4 PROVISIONS RELATED TO ALL PHASES 

3.4.1 The CONSUL TANT will investigate and confirm in writing to the COUNTY, to the best of the 
CONSULTANT'S knowledge, conformance with all applicable local public and utility regulations. 

3.4.2 The CONSULTANT will coordinate work designed by various disciplines. 

3.4.4 The CONSULTANT shall submit to the COUNTY design notes and computations to document the 
design conclusions reached during the development of the construction plans. 

Revised 06-2012 (01-2015) (07-2016) (04-2017) Page 7 of 28 



178-0370-NC (SS) 

a. Five (5) copies of the design notes and computations shall be submitted to the COUNTY with 
the design development review plans. When the plans are submitted for final review, the 
design notes and computations corrected for any COUNTY comments shall be resubmitted . 
At the PROJECT completion, a final set of the design notes and computations, properly 
endorsed by the CONSULTANT, shall be submitted with the record set of plans and tracings. 

b. The design notes and calculations shall include, but not be limited to, the following data: 

1) Design criteria used for the PROJECT. 
2) Roadway geometric calculations 
3) Structural calculations. 
4) Drainage calculations. 
5) Traffic design calculations 
6) Traffic control calculations 
7) Calculations as required by prov1s1ons of the Florida Energy Conservation Manual 

(Department of General Services), latest revision. 
8) Calculations showing probable cost comparisons of various alternatives considered. 
9) Documentation of decisions reached resulting from meetings, telephone conversations or 

site visits. 
10) Other PROJECT-related correspondences as appropriate. 

3.4.5 Each set of plans for the PROJECT shall be accurate, legible, complete in design, suitable for 
bidding purposes and drawn to scales acceptable to the COUNTY. The completed plans shall be furnished on 
reproducible material and in a format, which is acceptable to the COUNTY. 

3.4.6 The CONSULTANT shall make such reviews, visits, attend such meetings and conferences and 
make such contacts as are necessary for the proper preparation of plans and specifications for the PROJECT. 

3.4.7 The COUNTY in no way obligates itself to check the CONSULTANT'S work and further is not 
responsible for maintaining project schedules. 

3.4.8 Other CONSULT ANT responsibilities shall be as listed below: 

a. Provide necessary sealed drawings to obtain building permits or any utility permit. 
b. Assist the COUNTY in Contractor claims and/or litigation. 
c. Review the Adequacy and completeness of documents submitted by the Contractor to protect 

the COUNTY against claims by suppliers or third parties. 

3.4.9 The CONSUL TANT must be familiar with the intent, thoroughness, safety factors and design 
assumptions of all structural calculations. 

3.4.10 All work prepared and/or submitted shall be reviewed and checked by a CONSUL TANT 
(Architect/Engineer) registered in Florida. All plans shall be signed and sealed by the Professional CONSUL TANT 
in responsible charge. 

3.5 PERMIT APPLICATIONS AND APPROVALS 

3.5.1 The CONSULTANT shall prepare all permit applications, data and drawings required for submittal 
BY THE COUNTY for approval of local, state and federal agencies. 
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3.5.2 The CONSUL TANT shall, at no additional cost to the COUNTY, make all reasonable and necessary 
construction plans revisions required to obtain the necessary permit approvals for construction of the PROJECT. 

3.5.3 For the purpose of ensuring the timely approval of all permits necessary for the construction of the 
PROJECT, the CONSULTANT shall schedule the necessary contacts and liaison with all agencies having permit 
jurisdiction over the PROJECT, and shall furnish, on a timely basis, such plans, data and information as may be 
necessary to secure approval of the required permits. 

3.6 COORDINATION WITH UTILITY SERVICES AND AFFECTED PUBLIC AGENCIES 

3.6.1 The requirements of the various utility services shall be recognized and properly coordinated with 
the PROJECT design. 

3.6.2 Drainage investigations and drainage design shall be coordinated with any city or drainage district 
that may be affected by or have an effect on the PROJECT. 

SECTION 4 
SERVICES TO BE FURNISHED BY THE COUNTY 

4.1 The COUNTY shall provide the following for the CONSULTANT'S use and guidance: 

A. Copies of existing maps, existing aerial photographs, as-built construction plans and data pertinent to 
the PROJECT design, which the COUNTY may have in its possession. 

B. Reproducibles of the COUNTY Engineering Department Standard Drawings applicable to the 
PROJECT. 

C. Sample copies of the COUNTY standard contract documents and specifications. 

D. Preparation of legal (front-end) section of the specifications. 

SECTION 5 
PRESENTATIONS, PUBLIC MEETINGS AND TECHNICAL LIAISON 

The following services shall be provided at no additional cost to the COUNTY: 

5.1 Prior to the commencement of design activities, the COUNTY will conduct with the CONSUL TANT a pre­
design conference for the purpose of discussing issues relative to the PROJECT, plans preparation and submittal 
procedures and to convey to the CONSULTANT such items provided for under Section 4 as may be required and 
available at that time. 

5.2 The CONSULTANT shall make presentations to the COUNTY'S Director of Parks, Conservation and 
Resources or designee as often as reasonably requested and at any point in the PROJECT development should 
issues arise which make additional presentations other than those listed elsewhere in this Agreement, in the 
COUNTY'S best interest. 

5.3 The CONSULTANT shall participate in Monthly PROJECT Conferences with COUNTY staff personnel. 
The meetings will be scheduled by the COUNTY at a location provided by the COUNTY. 

5.4 The CONSUL TANT shall attend, as technical advisor to the COUNTY all meetings or hearings conducted 
by permitting agencies or public bodies in connection with any permit required for the construction of the PROJECT, 
and shall prepare all presentation aids, documents and data required in connection with such meetings or hearings, 
and at the discretion of the COUNTY, shall either plead the COUNTY'S case or provide engineering and technical 
assistance to the COUNTY in its pleading of the case. 

5.5 The CONSUL TANT shall keep accurate minutes of all meetings and distribute copies to all attending. 
These meetings shall be set up through the COUNTY and appropriate COUNTY staff shall attend. 
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SECTION 6 
PAYMENT GUIDELINES AND CATEGORY OF SERVICES 

6.1 BASIC SERVICES 

The services described and provided for under Sections 2, 3 and Exhibit A shall constitute the Basic Services 
to be performed by the CONSUL TANT under this Agreement. 

6.2 OPTIONAL SERVICES 

Services noted in Exhibit A of this Agreement as "Optional" shall constitute the Optional Services to be 
performed by the CONSUL TANT under this Agreement. Optional Services shall be rendered by the CONSUL TANT 
only upon written authorization by the COUNTY's Director of Parks, Conservation and Resources, or designee. 

6.3 CONTINGENCY SERVICES 

When authorized in writing by the COUNTY'S Director of Parks, Conservation and Resources or designee, 
the CONSULTANT shall furnish services resulting from unforeseen circumstances not anticipated under Basic 
Services due to minor changes in the PROJECT scope. 

Compensation for any Contingency Services assignments shall be negotiated between the COUNTY and 
the CONSULTANT at the time the need for services becomes known. 

6.4 ADDITIONAL SERVICES 

When executed by the County Administrator or Board of County Commissioners as an amendment to this 
Agreement, the CONSULTANT shall provide such additional services as may become necessary because of 
changes in the Scope of PROJECT. Additional Services shall be classified as any change beyond the Contingency 
Services upset limit for compensation . 

6.5 INVOICING 

The CONSULTANT may submit invoices for fees earned on a monthly basis. Such invoicing shall be 
supported by a Progress Report showing the actual tasks performed and their relationship to the percentage of fee 
claimed for each phase. Billings within each phase of work shall be for the percentage of work effort completed to 
date for that phase. The COUNTY shall make payments to the CONSULTANT for work performed in accordance 
with the Local Government Prompt Payment Act, Section 218.70 et. seq ., F.S. 

The following services shall be considered reimbursable services and may be billed in full upon their 
completion and acceptance. The CONSULTANT shall provide copies of supporting receipts/invoices/billing 
documentation. Self-performed reimbursable work shall be reimbursed at the firm's standard hourly rates for all 
related services. A breakdown of man hours and billing rates shall be provided with each invoice. An hourly rate 
sheet is attached (Exhibit B). 

A. Soil Analysis/Geotechnical Investigations. 

B. Contamination Assessments/Hazardous Material Analysis (if required) . 

C. Aerial Photography (if required). 

D. Payment of Permit Fees (if required). 

E. Payment of the Public Information Meeting Advertisements, if required. 

F. Payment of the Court Reporter for public meetings, if required . 

G. Printing and Binding Services. 
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Should an invoiced amount for fees earned appear to exceed the work effort believed to be completed, the 
COUNTY may, prior to processing of the invoice for payment, require the CONSULTANT to submit satisfactory 
evidence to support the invoice. 

All progress reports shall be mailed to the attention of the designated Project Manager, Public Works, 22211 
US Hwy 19 North, Clearwater, FL 33765. 

SUPPLIER shall submit invoices for payment due as provided herein with such documentation as required 
by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, 
Florida Statutes, "The Local Government Prompt Payment Act. " Invoices shall be submitted to the address below 
unless instructed otherwise on the purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. 0. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Supplier's name, contact information and the standard purchase order 
number. The County may dispute any payments invoiced ·by SUPPLIER in accordance with the County's Dispute 
Resolution Process for Invoiced Payments, established in accordance with Section 218. 76, Florida Statutes, and 
any such disputes shall be resolved in accordance with the County's Dispute Resolution Process. 

Fees for contingent or additional services authorized shall be invoiced separately, and shall be due and 
payable in full upon the presentation of satisfactory evidence that the corresponding services have been performed. 

SECTION 7 
COMPENSATION TO THE CONSULTANT 

7.1 For the BASIC SERVICES provided for in this Agreement, as defined in Section 3.10, the COUNTY 
agrees to pay the CONSULTANT as follows: 

A Lump Sum Fee of: Eighty-Two Thousand Seven Hundred Fifty and 00/100 Dollars ($82,750.00) for Task 1 -
General Task Phase of the PROJECT. 

A Lump Sum Fee of: One Hundred Sixty-Seven Thousand Six Hundred Ten and 00/100 Dollars ($167,610.00) 
for Task 2 - Environmental & Permitting Phase of the PROJECT. 

A Lump Sum Fee of: Two Hundred Sixty-Four Thousand Seven Hundred Eighty-Five and 00/100 Dollars 
($264,785.00) for Tasks 3 through 5 - Design Services Phase of the PROJECT. 

A Lump Sum Fee of: One Hundred Six Thousand One Hundred Seventeen and 90/100 Dollars ($106, 117.90) 
for Task 6 - Geotechnical Services Phase of the PROJECT. 

The above fees shall constitute the total not to exceed amount of Six Hundred Twenty-One Thousand Two Hundred 
Sixty-Two and 90/100 Dollars ($621,262.90) to the CONSUL TANT for the performance of Basic Services. All man 
hours are billed per the established and agreed hourly rates. The hourly rates are fully loaded and include all labor, 
overhead, expenses and profit of any nature including travel within the Tampa Bay Metropolitan Statistical area. 
Travel outside of the Tampa Bay Metropolitan Statistical Area will be reimbursed in accordance with Section 
112.061 F.S. and/or the County Travel Policy, as approved by the County. 
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7.2 For the OPTIONAL SERVICES provided for in the Agreement, as defined in Exhibit A, the COUNTY 
agrees to pay the CONSULTANT as follows: 

A Not to Exceed Amount of: Two Hundred One Thousand Seven Hundred Seventeen and 35/100 Dollars 
($201,717.35) for Task 7 of the PROJECT 

7.3 For any CONTINGENCY SERVICES performed, the COUNTY agrees to pay the CONSULTANT, 
a negotiated fee based on the assignment, up to a maximum amount not to exceed Seventy-Five Thousand and 
00/100 Dollars ($75,000.00) for all assignments performed. 

7.4 Total agreement amount Eight Hundred Ninety-Seven Thousand Nine Hundred Eighty and 25/100 
Dollars ($897 ,980.25). 

7.5 For any ADDITIONAL SERVICES, the COUNTY agrees to pay the CONSULTANT a negotiated 
total fee based on the work to be performed as detailed by a written amendment to this Agreement. 

7.6 In the event that this Agreement is terminated under the provisions of this contract the total and 
complete compensation due the CONSULTANT shall be as established by the COUNTY based on the COUNTY'S 
determination of the percentage of work effort completed to date of termination. 

SECTION 8 
PERFORMANCE SCHEDULE 

Time is of the essence in this Agreement. The CONSUL TANT shall plan and execute the performance of all 
services provided for in this Agreement in such manner as to ensure their proper and timely completion in 
accordance with the following schedule: 

8.1 The services to be rendered by the CONSUL TANT shall be commenced upon receipt from the 
COUNTY of written "NOTICE TO PROCEED." 

8.2 All project phases shall be completed on or before the milestone dates provided in the COUNTY approved 
PROJECT design schedule referenced in 2.3 E. 

8.3 The CONSUL TANT shall not be held responsible for delays in the completion of the PROJECT 
design when the COUNTY causes such delays. The COUNTY reviews related to the above submittals shall not 
exceed twenty-one (21) days. 

SECTION 9 
AUTHORIZATION FOR CONTINGENT OR ADDITIONAL SERVICES 

9.1 The CONTINGENCY services provided for under this Agreement shall be performed only upon 
prior written authorization from the Director of Parks, Conservation and Resources or designee. 

9.2 The ADDITIONAL services provided for under this Agreement shall be performed only upon 
approval of the County Adm inistrator or Board of County Commissioners. 

9.3 The CONSUL TANT shall perform no services contemplated to merit compensation beyond that 
provided for in this Agreement unless such services, and compensation therefore, shall be provided for by 
appropriate written authorization or amendment(s) to this Agreement. 

SECTION 10 
FIRMS AND INDIVIDUALS PROVIDING SUBCONSULTING SERVICES 

The COUNTY reserves the right to review the qualifications of any and all subconsultants, and to reject any 
subconsultant in a proper and timely manner, deemed not qualified to perform the services for which it shall have 
been engaged. Any subconsultant not listed as part of the prime consultants team at time of award must be 
approved by the Director of Purchasing prior to performing any service. 
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SECTION 11 
SATISFACTORY PERFORMANCE 

All services to be provided by the CONSULTANT under the provisions of this Agreement, including services 
to be provided by subcontractors, shall be performed to the reasonable satisfaction of the COUNTY'S Director of 
Parks, Conservation and Resources or designee. 

SECTION 12 
RESOLUTION OF DISAGREEMENTS 

12.1 The COUNTY shall reasonably decide all questions and disputes, of any nature whatsoever, that 
may arise in the execution and fulfillment of the services provided for under this Agreement. 

12.2 The decision of the COUNTY upon all claims, questions, disputes and conflicts shall be final and 
conclusive, and shall be binding upon all parties to this Agreement, subject to judicial review. 

SECTION 13 
CONSULTANT'S ACCOUNTING RECORDS 

13.1 - Records of expenses pertarning to all services performed shall be kept in accordance with generally 
accepted accounting principles and procedures. 
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13.2 The CONSULTANT'S records shall be open to inspection and subject to examination, audit, and/or 
reproduction during normal working hours by the COUNTY'S agent or authorized representative to the extent 
necessary to adequately permit evaluation and verification of any invoices, payments or claims submitted by the 
CONSULTANT or any of his payees pursuant to the execution of the Agreement. These records shall include, but 
not be limited to, accounting records, written policies and procedures, subcontractor files (including proposals of 
successful and unsuccessful bidders), original estimates, estimating worksheets, correspondence, change order 
files (including documentation covering negotiated settlements), and any other supporting evidence necessary to 
substantiate charges related to th is Agreement. They shall also include, but not be limited to, those records 
necessary to evaluate and verify direct and indirect costs (including overhead allocations) as they may apply to 
costs associated with this Agreement. The COUNTY shall not audit payroll and expense records on task 
assignments paid by lump sum fee. 

13.3 For the purpose of such audits, inspections, examinations and evaluations, the COUNTY'S agent 
or authorized representative shall have access to said records from the effective date of the Agreement, for the 
duration of work, and until five (5) years after the date of final payment by the COUNTY to the CONSUL TANT 
pursuant to this Agreement. 

13.4 The COUNTY'S agent or authorized representative shall have access to the CONSULTANT'S 
facilities -and all necessary records in order to conduct audits ·in compliance with this Section. The COUNTY'S agent 
or authorized representative shall give the CONSUL TANT reasonable advance notice of intended inspections, 
examinations, and/or audits. 

SECTION 14 
OWNERSHIP OF PROJECT DOCUMENTS 

Upon completion or termination of this Agreement, all records, documents, tracings, plans, specifications, 
maps, evaluations, reports and other technical data, other than working papers, prepared or developed by the 
CONSULTANT under this Agreement shall be delivered to and become the property of the COUNTY. The 
CONSULTANT, at its own expense, may retain copies for its files and internal use. The COUNTY shall not reuse 
any design plans or specifications to construct another project at the same or a different location without the 
CONSULTANT'S specific written verification , adaptation or approval. 

SECTION 15 
INSURANCE COVERAGE AND INDEMNIFICATION 

15.1 The Contractor must maintain insurance in at least the amounts required in the Request for 
Proposal throughout the term of this contract. The contractor must provide a Certificate of Insurance in accordance 
with Insurance Requirements of the Request for Proposal, evidencing such coverage prior to issuance of a purchase 
order or commencement of any work under this Contract. See Section C Insurance Requirements - Attached 

15.2 If the CONSUL TANT is an individual or entity licensed by the state of Florida who holds a current 
certificate of registration under Chapter 481, Florida Statutes, to practice architecture or landscape architecture, 
under Chapter 472, Florida Statutes, to practice land surveying and mapping, or under Chapter 471, Florida 
Statutes, to practice engineering, and who enters into a written agreement with the COUNTY relating to the 
planning, design, construction, administration, study, evaluation, consulting, or other professional and technical 
support services furnished in connection with any actual or proposed construction , improvement, alteration, repair, 
maintenance, operation, management, relocation , demolition, excavation, or other facility, land, air, water, or utility 
development or improvement, the CONSULTANT will indemnify and hold harmless the COUNTY, and its officers 
and employees, from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys' fees, 
to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of the CONSULTANT and 
other persons employed or utilized by the CONSULTANT in the performance of the Agreement. 
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SECTION 16 
EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 

FOR CONTRACTS NOT SUBJECT TO EXECUTIVE ORDER 11246 

In carrying out the contract, the CONSUL TANT shall not discriminate against employee or applicant for 
employment because of race, color, religion. sex or national origin. 

SECTION 17 
INDEPENDENT CONTRACTOR STATUS AND COMPLIANCE WITH THE 

IMMIGRATION REFORM AND CONTROL ACT OF 1986 

CONSULTANT acknowledges that it is functioning as an independent contractor in performing under the 
terms of this Agreement, and it is not acting as an employee of COUNTY. CONSULTANT acknowledges that it is 
responsible for complying with the provisions of the Immigration Reform and Control Act of 1986, located at 8 U .S.C. 
Section 1324, et seq., and regulations relating thereto. Failure to comply with the above provisions of this contract 
shall be considered a material breach and shall be grounds for immediate termination of the contract. 

SECTION 18 
PROHIBITION AGAINST CONTINGENT FEE 

The CONSULTANT warrants that he has not employed or retained any company or person, other than a 
bona fide employee working solely for the CONSULTANT to solicit or secure this Agreement, and that he has not 
paid or agreed to pay any person, company, corporation, individual , or firm other than a bona fide employee working 
solely for the CONSUL TANT, any fee, commission, percentage, gift or any other consideration , contingent upon or 
resulting from the award or making of this Agreement. 

SECTION 19 
TRUTH IN NEGOTIATIONS 

By execution of this Agreement, the CONSULTANT certifies to truth-in-negotiations and that wage rates and 
other factual unit costs supporting the compensation are accurate, complete and current at the time of contracting. 
Further, the original contract amount and any additions thereto shall be adjusted to exclude any significant sums 
where the COUNTY determines the contract price was increased due to inaccurate, incomplete or non-current wage 
rates and other factual unit costs. Such adjustments must be made within one (1) year following the end of the 
contract. 

SECTION 20 
SUCCESSORS AND ASSIGNS 

The CONSULT ANT shall not assign, sublet, or transfer his interest in this Agreement without the written 
consent of the COUNTY. 

SECTION 21 
INTEREST ON JUDGMENTS 

In the event of any disputes between the parties to this Agreement, including without limitation thereto, their 
assignees and/or assigns, arising out of or relating in any way to this Agreement, which results in litigation and a 
subsequent judgment, award or decree against either party, it is agreed that any entitlement to post judgment 
interest, to either party and/or their attorneys, shall be fixed by the proper court at the rate of five percent (5%), per 
annum , simple interest. Under no circumstances shall either party be entitled to pre-judgment interest. The parties 
expressly acknowledge and, to the extent allowed by law, hereby opt out of any provision of federal or state statute 
not in agreement with this paragraph. 
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SECTION 22 
TERMINATION OF AGREEMENT 

22.1 The COUNTY reserves the right to cancel this Agreement, without cause, by giving thirty (30) days 
prior written notice to the CONSULTANT of the intention to cancel. Failure of the CONSUL TANT to fulfill or abide 
by any of the terms or conditions specified shall be considered a material breach of contract and shall be cause for 
immediate termination of the contract at the discretion of COUNTY. Alternatively, at the COUNTY'S discretion, the 
COUNTY may provide to CONSUL TANT thirty (30) days to cure the breach. Where notice of breach and 
opportunity to cure is given, and CONSUL TANT fails to cure the breach within the time provided for cure, COUNTY 
reserves the right to treat the notice of breach as notice of intent to cancel the Agreement for convenience. 

22.2 If COUNTY terminates the Agreement for convenience, other than where the CONSULTANT 
breaches the Agreement, the CONSULTANT'S recovery against the COUNTY shall be limited to that portion of the 
CONSULTANT'S compensation earned through date of termination, together with any costs reasonably incurred 
by the CONSULTANT that are directly attributable to the termination . The CONSULTANT shall not be entitled to 
any further recovery against the COUNTY, including but not limited to anticipated fees or profit on work not required 
to be performed. 

22.3 Upon termination, the CONSULTANT shall deliver to the COUNTY all original papers, records, 
documents, drawings, models, and other material set forth and described in this Agreement. 

22.4 In the event that conditions arise, such as lack of available funds, which in the COUNTY'S opinion 
make it advisable and in the public interest to terminate this Agreement, it may do so upon written notice. 

SECTION 23 
AGREEMENT TERM 

This Agreement will become effective on the date of execution first written above and shall remain in effect 
for one thousand three hundred and ninety-five (1,395) consecutive calendar days from the commencement date 
on the Notice to Proceed) unless terminated at an earlier date under other provisions of this Agreement, or unless 
extended for a longer term by amendment. 

SECTION 24 
CONFLICT OF INTEREST 

24.1 By accepting award of this Contract, the CONSUL TANT, which shall include its directors, officers 
and employees, represents that it presently has no interest in and shall acquire no interest in any business or activity 
which would conflict in any manner with the performance of services required hereunder, including as described in 
the CONSULTANT'S own professional ethical requirements. An interest in a business or activity which shall be 
deemed a conflict includes but is not limited to direct financial interest in any of the material and equipment 
manufacturers suppliers, distributors, or contractors who will be eligible to supply material and equipment for the 
PROJECT for which the CONSUL TANT is furnishing its services required hereunder. 

24.2 If, in the sole discretion of the County Administrator or designee, a conflict of interest is deemed to 
exist or arise during the term of the contract, the County Administrator or designee may cancel this contract, effective 
upon the date so stated in the Written Notice of Cancellation , without penalty to the COUNTY. 

SECTION 25 
ENTIRE AGREEMENT 

This Agreement represents, together with all Exhibits and Appendices, the entire written Agreement between 
the COUNTY and the CONSULTANT and may be amended only by written instrument signed by both the COUNTY 
and the CONSULTANT. 
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SECTION 26 
PUBLIC ENTITY CRIMES 

CONSULTANT is directed to the Florida Public Entity Crime Act, Fla. Stat. 287.133, and Fla. Stat. 287.135 
regarding Scrutinized Companies, and CONSULTANT agrees that its bid and, if awarded, its performance of the 
agreement will comply with all applicable laws including those referenced herein. CONSULTANT represents and 
certifies that CONSULTANT is and will at all times remain eligible to bid for and perform the services subject to the 
requirements of these, and other applicable, laws. CONSULTANT agrees that any contract awarded to 
CONSULTANT will be subject to termination by the County if CONSULTANT fails to comply or to maintain such 
compliance. 

SECTION 27 
PUBLIC RECORDS 

Contractor acknowledges that information and data it manages as part of the services may be public records 
in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies. Contractor agrees 
that prior to providing services it will implement policies and procedures to maintain, produce, secure, and retain 
public records in accordance with applicable laws, regulations, and County policies, including but not limited to the 
Section 119.0701 , Florida Statutes. Notwithstanding any other provision of this Agreement relating to 
compensation, the Contractor agrees to charge the County, and/or any third parties requesting public records only 
such fees allowed by Section 119.07, Florida Statutes, and County policy for locating and producing public records 
during the term of this Agreement. 

CONTRACTOR'S DUTY 

If the contractor has questions regarding the application of Chapter 119, 
Florida Statutes, to the Contractor's duty to provide public records relating 
to this contract, contact the Pinellas County Board of County 
Commissioners, Purchasing Department, Operations Manager custodian of 
public records at 727-464-3311, purchase@pinellascounty.org, Pinellas 
County Government, Purchasing Department, Operations Manager, 400 S. 
Ft. Harrison Ave, 5th Floor, Clearwater, FL 33756. 
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SECTION 28 
GOVERNING LAW AND AGREEMENT EXECUTION 

This Agreement shall be governed by the laws of the State of Florida. 

IN WITNESS WHEREOF, the parties herein have executed this Agreement as of the day and year first written 
above. 

Firm Name: Cardno, Inc. PINELLAS COUNTY, by and through its 
Board of County Commissioners 

APPROVAL AS TO FORM: 
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ATTACHMENT A 
GRANT FUNDING CONDITIONS 

This Project is either fully or partially Grant funded. Consultants shall comply with the clauses as enumerated 
below. Consultant acknowledges Federal requirements applicable to this Project and the contractual provisions 
contained in the contract documents may change due to changes in federal law, regulation or other requirements, 
or guidance, or changes in the information incorporated in the grant contracts between Pinellas County Metropolitan 
Planning Organization (MPO) and the Federal awarding agency. As a result, applicable changes to those Federal 
requirements will apply to Consultant and parties thereto at any tier. 

1. Fly America Requirements - The CONSUL TANT agrees to comply with 49 U.S.C. 40118 (the "Fly America" 
Act) in accordance with the General Services Administration's regulations at 41 CFR Part 301-10, which provide 
that recipients and subrecipients of Federal funds and their CONSULTANTs are required to use U.S. Flag air 
carriers for U.S Government-financed international air travel and transportation of their personal effects or property, 
to the extent such service is available, unless travel by foreign air carrier is a matter of necessity, as defined by the 
Fly America Act. The CONSUL TANT shall submit, if a foreign air carrier was used, an appropriate certification or 
memorandum adequately explaining why service by a U.S. flag air carrier was not available or why it was necessary 
to use a foreign air carrier and shall, in any event, provide a certificate of compliance with the Fly America 
requirements. The CONSULTANT agrees to include the requirements of this section in all subcontracts that may 
involve international air transportation . 

2. Civil Rights Requirements 

a. Nondiscrimination - In accordance with Title VI of the Civil Rights Act of 1964, as amended, 42 U.S.C. 
§ 2000d, section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of 
the Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332: 

"The CONSUL TANT shall not discriminate on the basis of race, age, creed, disability, marital status, 
color, national origin, or sex in the performance of this contract. The CONSULTANT shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT assisted contracts. 
Failure by the CONSULT ANT to carry out these requirements is a material breach of this Agreement, which 
may result in the termination of this Agreement or such other remedy, as the COUNTY deems appropriate." 

Each subcontract the CONSULTANT signs in regards to this PROJECT must include the assurance 
in this paragraph (see 49 CFR 26.13(b)). The CONSUL TANT agrees to comply with applicable federal and 
state implementing regulations and other implementing requirements the Federal Transit Administration 
(FTA), FOOT or CTD may issue. In addition to the above assurance, the Operator shall not discriminate 
on the basis of sexual orientation, in accordance to Pinellas County Code Chapter 70 as amended. In 
connection with this Agreement, the undersigned will complete and submit Exhibit D "Title VI/Nondiscrimination 
Policy Statement", in accordance with its instructions. 

b. Equal Employment Opportunity - The following equal employment opportunity requirements apply to 
this Agreement: 

{1.LRace, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights Act of 
1964, as amended, 42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, the 
CONSULTANT agrees to comply with all applicable equal employment opportunity requirements of 
U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance Programs, 
Equal Employment Opportunity, Department of Labor," 41 C.F.R. Parts 60 et seq., (which implement 
Executive Order No. 11246, "Equal Employment Opportunity," as amended by Executive Order No. 
11375, "Amending Executive Order 11246 Relating to Equal Employment Opportunity," 42 U.S.C. § 
2000e note), and with any applicable Federal statutes, executive orders, regulations, and Federal 
policies that may in the future affect construction activities undertaken in the course of the PROJECT. 
The CONSUL TANT agrees to take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, creed, national origin, 
sex, or age. Such action shall include, but not be limited to, the following: Employment, upgrading, 
demotion or transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or other 
forms of compensation; and selection for training , including apprenticeship. In addition, the 
CONSUL TANT agrees to comply with any implementing requirements FTA may issue, including but 
not limited to, FTA Circular 4704.1 "Equal Employment Opportunity (EEO) Requirements and 
Guidelines for Federal Transit Administration Recipients" 
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(2). Age - In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as 
amended, 29 U.S.C. § 621 through 634 and Federal transit law at 49 U.S.C. § 5332, the CONSULTANT 
agrees to refrain from discrimination against present and prospective employees for reason of age. In 
addition , the CONSUL TANT agrees to comply with any implementing requirements FTA may issue. 

(3). Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as amended, 
42 U.S.C. § 12112, the CONSULTANT agrees that it will comply with the requirements of U.S. Equal 
Employment Opportunity Commission, "Regulations to Implement the Equal Employment Provisions of 
the Americans with Disabilities Act," 29 C.F.R. Part 1630, pertaining to employment of persons with 
disabilities. In addition, the CONSULTANT agrees to comply with any implementing requirements FTA 
may issue. 

(4). Access to Services for Persons with Limited English Proficiency - To the extent applicable 
and except to the extent that FTA determines otherwise in writing, the CONSUL TANT agrees to comply 
with the policies of Executive Order No. 13166, "Improving Access to Services for Persons with Limited 
English Proficiency," 42 U.S.C. § 2000d-1 note, and with the provisions of U.S. DOT Notice, "DOT 
Guidance to Recipients on Special Language Services to Limited English Proficient (LEP) 
Beneficiaries," 66 Fed. Reg. 6733 et seq., January 22, 2001. 

(5). Environmental Justice - The CONSULTANT agrees to comply with the policies of Executive 
Order No. 12898, "Federal Actions to Address Environmental Justice in Minority Populations and 
Low-Income Populations," 42 U.S.C. § 4321 note, except to the extent that the Federal Government 
determines otherwise in writing. 

(6). Other Nondiscrimination Laws - The CONSULTANT agrees to comply with all applicable 
provisions of other federal laws, regulations, and directives pertaining to and prohibiting discrimination, 
except to the extent the Federal Government determines otherwise in writing. The CONSULTANT also 
agrees to include these requirements in each subcontract financed in whole or in part with federal 
assistance provided by FT A, modified only if necessary to identify the affected parties. 

3. Utilization of Minority and Women Firms (D/M/WBE): This Agreement is subject to the requirements of Title 
49, Code of Federal Regulations, Part 26, and Participation by Disadvantaged Business Enterprises in Department 
of Transportation Financial Assistance Programs. The COUNTY's overall goal for DBE participation is 3.9% and is 
applicable to this Agreement. This requirement reflects the availability of willing and able DBEs who are registered 
with the State of Florida that would be expected to participate in COUNTY and its CONSUL TANTs contracts absent 
the effects of discrimination. The CONSUL TANT must take all necessary affirmative steps to assure that minority 
businesses, women's business enterprises, and labor surplus area firms are used when possible. . 

The CONSUL TANT is required to pay its subcontractors/SUBCONSUL TANTs performing work related to this 
Agreement for satisfactory performance of that work no later than 30 days after the CONSULTANT'S receipt of 
payment for that work from the COUNTY. In addition, the CONSULTANT may not hold retainage from its 
SUBONSUL TANT. 

The CONSULTANT must promptly notify the COUNTY, whenever a DBE performing work related to this Agreement 
is terminated or fails to complete its work, and must make good faith efforts to engage another DBE to perform at 
least the same amount of work. The CONSULTANT may not terminate any DBE subcontractor and perform that 
work through its own forces or those of an affiliate without prior written consent of the COUNTY. 

Information on the DBE Program requirements is available at the COUNTY offices and on-line at: 
http://forwardpinellas.org. 

More information on the State of Florida DBE Program, including an application and available DBE bidders list may 
be found at: 
http://www.dot.state.fl .us/equalopportunityoffice/New Folder/Files/UCP%20MODIFIED%20APPLICATION.pdf. 
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Information regarding certified D/M/WBE firms may also be obtained from: 

Florida Department of Management Services (Office of Supplier Diversity) 
Florida Department of Transportation 
Minority Business Development Center in most large cities and 
Local Government M/DBE programs in many large counties and cities 

4. Energy Conservation - The CONSUL TANT agrees to the extent applicable, to comply with mandatory standards 
and policies relating to energy efficiency which are contained in the state energy conservation plan issued in 
compliance with the Energy Policy and Conservation Act. 

5. Clean Water - The CONSULTANT agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. The CONSULTANT 
agrees to report each violation to the COUNTY and understands and agrees that the COUNTY will, in turn, report 
each violation as required to assure notification to FTA and the appropriate EPA Regional Office. The 
CONSULTANT also agrees to include these requirements in each subcontract exceeding $100,000 financed in 
whole or in part with Federal assistance provided by FTA. 

6. Clean Air - The CONSULTANT agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq. The CONSULTANT agrees to report each 
violation to the COUNTY and understands and agrees that the COUNTY will , in turn , report each violation as 
required to assure notification to FTA and the appropriate EPA Regional Office. The CONSULTANT also agrees to 
include these requirements in each subcontract exceeding $100,000 financed in whole or in part with Federal 
assistance provided by FT A. 

7. Recycled Products - Recovered Materials - The CONSULTANT agrees to comply with all the requirements of 
Section 6002 of the Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including 
but not limited to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they apply to the 
procurement of the items designated in Subpart B of 40 CFR Part 247. 

8. Lobbying -Clause and specific language therein are mandated by 49 CFR Part 19. 

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L. 
104-65 [to be codified at 2 U.S.C. § 1601, et seq.] - CONSULTANTs who apply or bid for an award of $100,000 
or more shall file the certification required by 49 CFR part 20, "New Restrictions on Lobbying." The CONSULTANT 
agrees that no Federal appropriated funds have been paid or will be paid by or on the behalf of the CONSUL TANT, to 
any person for influencing of attempting to influence any officer or any employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of 
any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

If any funds other than Federal appropriated funds have been paid by the CONSUL TANT to any person for influencing 
or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee 
of Congress, or an employee of a Member of Congress in connection with this Agreement, the undersigned will 
complete and submit Exhibit F Standard Form LLL, "Disclosure Form to Report Lobbying", in accordance with its 
instructions. 

The Agency shall require that the language of this section be included in the award documents for all sub-awards at all 
tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all 
SUBCONSULTANTS shall certify and disclose accordingly. 

9. No Obligation by the Federal Government to Third Parties - The COUNTY and CONSULTANT acknowledge 
and agree that, notwithstanding any concurrence by the Federal Government in or approval of the solicitation or award 
of the underlying Agreement, absent the express written consent by the Federal Government, the Federal Government 
is not a party to this Agreement and shall not be subject to any obligations or liabilities to the COUNTY, CONSULTANT, 
or any other party (whether or not a party to that Agreement) pertaining to any matter resulting from the underlying 
Agreement. 

The CONSULTANT agrees to include the above clause in each subcontract financed in whole or in part with 
federal assistance provided by FTA. It is further agreed that the clause shall not be modified, except to identify the 
subCONSULTANT who will be subject to its provisions. 
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10. Program Fraud and False or Fraudulent Statements and Related Acts - The CONSULTANT acknowledges 
that the provisions of the Program Fraud Civil Remedies Act of 1986, as amended, 31 U.S.C. § 3801 et seq. and U.S. 
DOT regulations, "Program Fraud Civil Remedies," 49 C.F.R. Part 31, apply to its actions pertaining to this PROJECT. 
Upon execution of the underlying Agreement, the CONSULTANT certifies or affirms the truthfulness and accuracy of 
any statement it has made, it makes, it may make, or causes to be made, pertaining to the underlying contract or the 
FTA assisted project for which this PROJECT work is being performed. In addition to other penalties that may be 
applicable, the CONSULTANT further acknowledges that if it makes, or causes to be made, a false, fictitious, or 
fraudulent claim, statement, submission, or certification, the Federal Government reserves the right to impose the 
penalties of the Program Fraud Civil Remedies Act of 1986 on the CONSUL TANT to the extent the Federal Government 
deems appropriate. 

The CONSULTANT also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification to the Federal Government under a contract connected with a project that is 
financed in whole or in part with federal assistance originally awarded by FTA under the authority of 49 U.S.C. § 5307, 
the government reserves the right to impose the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1) on the 
CONSULTANT, to the extent the Federal Government deems appropriate. 

The CONSULTANT agrees to include the above two clauses in each subcontract financed in whole or in part with 
federal assistance provided by FTA. · lt is further agreed that the clauses shall not be modified, except to identify the 
subCONSUL TANT who will be subject to the provisions. 

11. Government-Wide Debarment and Suspension - (Executive Orders 12549 and 12689): A contract award 
(see 2 CFR 180.220) must not be made to parties listed on the government wide exclusions in the System for Award 
Management (SAM), in accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 12549 
(3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), "Debarment and Suspension. SAM 
Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, as well as 
parties declared ineligible under statutory or regulatory authority other than Executive Order 12549. 

12. Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions include, in part, 
certain Standard Terms and Conditions required by DOT, whether or not expressly set forth in the preceding 
Agreement provisions. All contractual provisions required by DOT, as set forth in FTA Circular 4220.1 Fare hereby 
incorporated by reference. Anything to the contrary herein notwithstanding, all FTA mandated terms shall be 
deemed to control in the event of a conflict with other provisions contained in this Agreement. The CONSULTANT 
shall not perform any act, fail to perform any act, or refuse to comply with any COUNTY requests which would cause 
the COUNTY to be in violation of the FTA terms and conditions. 

13. Access to Records - Upon request, the CONSULTANT agrees to permit the Secretary of Transportation; the 
COUNTY; the Comptroller General of the United States; and, if appropriate or their authorized representatives to 
inspect all PROJECT work, materials, payrolls, and other data, and to audit the books, records, and accounts of the 
CONSULTANT and Third Party CONSULTANTS pertaining to the PROJECT as required by 49 U.S.C. § 5325(9). 

14. Record Retention: CONSUL TANT agrees to retain, complete and readily accessible records related in whole 
or in part to this Agreement, including, but not limited to, data, documents, reports, statistics, subagreements, 
leases, third party contracts, arrangements, other third party agreements of any type, and supporting materials 
related to those records. All records must be retained for a period of five years from the date of submission of the 
final expenditure report and other pending matters are closed. 

15. Access to the Sites of Performance: CONSULTANT agrees to permit the Federal Transit Administration 
(FTA) to have access to the sites of performance of its award and to make site visits as needed in compliance with 
the U.S. DOT Common Rules. 

16. Federal Changes - The CONSULTANT shall at all times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation those listed directly or by reference in the FTA Master 
Agreement as they may be amended or promulgated from time to time during the term of this Agreement. The 
CONSUL TANT's failure to so comply shall constitute a material breach of this Agreement. 

17. Termination - All services are to be performed by the CONSULTANT to the satisfaction of the COUNTY's 
Director, Parks and Conservation Resources, or Director's designee based on the requirements of this Agreement. 
The COUNTY's Director, Parks and Conservation Resources shall decide all questions and disputes, of any nature 
whatsoever, that may arise in the execution and fulfillment of the services provided for under this Agreement. 
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a. Termination for Default [Breach or Cause) (General Provision) If the CONSUL TANT fails to perform 
in the manner called for in the Agreement, if the CONSULT ANT is indicted or has direct information issued 
against him for any crime arising out of or in conjunction with any work being performed for or on behalf of 
the COUNTY, if the CONSUL TANT is placed in either voluntary or involuntary bankruptcy, or if the 
CONSULTANT fails to comply with any other provisions of the Agreement, the COUNTY may terminate 
this Agreement for default. Termination shall be effected by serving a notice of termination on the 
CONSULTANT setting forth the manner in which the CONSULTANT is in default. The CONSULTANT will 
only be paid the Agreement price for services performed in accordance with the manner of performance 
set forth in the Agreement. 

If it is later determined by the COUNTY that acts beyond the CONSULTANT'S control led to the breach or 
default, including but not limited to a strike, fire, or flood, the COUNTY, after setting up a new delivery of 
performance schedule, may allow the CONSULTA~T to continue work, or treat the termination as a 
termination for convenience. 

b. Opportunity to Cure (General Provision) The COUNTY in its sole discretion may, in the case of a 
termination for breach or default, allow the CONSUL TANT within thirty (30) days of said notice of 
termination in which to cure the defect. In such case, the notice of termination will state the time period in 
which cure is permitted and other appropriate conditions. If the CONSUL TANT fails to remedy to COUNTY 
satisfaction the breach or default of any of the terms, covenants, or conditions of this Agreement within 
thirty (30) days after receipt by the CONSULTANT of written notice from the COUNTY setting forth the 
nature of said breach or default, the COUNTY shall have the right to terminate the Agreement without any 
further obligation to the CONSUL TANT. Any such termination for default shall not in any way operate to 
preclude the COUNTY from also pursuing all available remedies against the CONSUL TANT and its sureties 
for said breach or default. 

c. Waiver of Remedies for any Breach In the event that the COUNTY elects to waive its remedies for any 
breach by CONSULT ANT of any covenant, term or condition of this Agreement, such waiver by the 
COUNTY shall not limit the COUNTY's remedies for any succeeding breach of that or of any other term, 
covenant, or condition of this Agreement. 

18. Drug Free Workplace Requirements - Drug-free workplace requirements in accordance with Drug Free 
Workplace Act of 1988 (Pub I 100-690, Title V, Subtitle D) All contractors entering into Federal funded contracts 
over $100,000 must comply with Federal Drug Free workplace requirements as Drug Free Workplace Act of 1988. 

19. Contractor Compliance- The CONSULTANT shall comply with all uniform administrative requirements, cost 
principles, and audit requirements for federal awards. 

20. Mandatory Disclosures- The CONSULTANT must disclose in writing all violations of Federal criminal law 
involving fraud, bribery, or gratuity violations potentially affecting the Federal award. 

21. Solid Waste Disposal Act - Consultants must comply with section 6002 of the Solid Waste Disposal Act, as 
amended by the Resource Conservation and Recovery Act. The requirements of Section 6002 include procuring 
only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 C.F.R. part 247 that contain 
the highest percentage of recovered materials practicable, consistent with maintaining a satisfactory level of 
competition, where the purchase price of the item exceeds $10,000 or the value of the quantity acquired during the 
preceding fiscal year exceeded $10,000; procuring solid waste management services in a manner that maximizes 
energy and resource recovery; and establishing an affirmative procurement program for procurement of recovered 
materials identified in the EPA guidelines. 

22. Transit Asset Management - When compliance is required, Consultant agrees to comply with FTA regulations, 
"Transit Asset Management; National Transit Database," 49 C.F.R. parts 625 and 630, and follow applicable federal 
guidance. 
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23. Flood Insurance - Consultant agrees to comply with flood insurance laws and guidance as follows: 

(1) It will have flood insurance as required by the Flood Disaster Protection Act of 1973, 42 U.S.C. § 4012a(a), for 
any building located in a special flood hazard area ( 100-year flood zone), before accessing federal assistance to 
acquire, construct, reconstruct, repair, or improve that building. 

(2) Each such building and its contents will be covered by flood insurance in an amount at least equal to the federal 
investment (less estimated land cost) or to the maximum limit of coverage made available with respect to the 
particular type of property under the National Flood Insurance Act of 1968, 42 U.S.C. § 4001 et seq. , whichever is 
less. 

(3) It will follow FTA guidance, except to the extent FTA determines otherwise in writing. 

24. Public Transportation Employee Protective Arrangements - Consultant agrees to comply with the following 
employee protective arrangements of 49 U.S.C. § 5333(b): (1) U.S. DOL Certification. When its Award, the 
accompanying Underlying Agreement, or any Amendments thereto involve public transportation operations and are 
supported with federal assistance appropriated or made available for 49 U.S.C. §§ 5307 - 5312, 5316, 5318, 
5323(a)(1), 5323(b), 5323(d), 5328, 5337, 5338(b), or 5339, or former 49 U.S.C. §§ 5308, 5309, 5312, or other 
provisions of law as required by the Federal Government, U.S. DOL must provide a certification of employee 
protective arrangements before FT A may provide federal assistance for that Award. The Recipient agrees that the 
certification issued by U.S. DOL is a condition of the Underlying Agreement and that the Recipient must comply 
with its terms and conditions. (2) Special Warranty. When its Underlying Agreement involves public transportation 
operations and is supported with federal assistance appropriated or made available for 49 U.S.C. § 5311, U.S. DOL 
will provide a Special Warranty for its Award, including its Award of federal assistance under the Tribal Transit 
Program. The Recipient agrees that its U.S. DOL Special Warranty is a condition of the Underlying Agreement and 
the Recipient must comply with its terms and conditions. (3) Special Arrangements for Underlying Agreements for 
Federal Assistance Authorized under 49 U.S.C. § 5310. The Recipient agrees, and assures that any Third Party 
Participant providing public transportation operations will agree, that although pursuant to 49 U.S.C. § 5310, and 
former 49 U.S.C. §§ 5310 or 5317, FTA has determined that it was not "necessary or appropriate" to apply the 
conditions of 49 U.S.C. § 5333(b) to any Subrecipient participating in the program to provide public transportation 
for seniors (elderly individuals) and individuals with disabilities, FTA reserves the right to make case-by-case 
determinations of the applicability of 49 U .S.C. § 5333(b) for all transfers of funding authorized under title 23, United 
States Code (flex funds), and make other exceptions as it deems appropriate. 

25. Environmental Protections - Consultant agrees to comply with all applicable environmental and resource use 
laws, regulations, and requirements, and follow applicable guidance, now in effect or that may become effective in 
the future, including state and local laws, ordinances, regulations, and requirements and follow applicable guidance. 
National Environmental Policy Act. An Award of federal assistance requires the full compliance with applicable 
environmental laws, regulations, and requirements. Accordingly, Consultant will : (1) Comply and facilitate 
compliance with federal laws, regulations, and requirements, including, but not limited to: (a) Federal transit laws, 
such as 49 U.S.C. § 5323(c)(2), and 23 U.S.C. § 139, (b) The National Environmental Policy Act of 1969 (NEPA), 
as amended, 42 U.S.C. §§ 4321 et seq., as limited by 42 U.S.C. § 5159, and CEQ's implementing regulations 40 
C.F.R. part 1500 -1508, (c) Joint FHWA and FTA regulations, "Environmental Impact and Related Procedures," 
23 C.F.R. part 771 and 49 C.F.R. part 622, (d) Executive Order No. 11514, as amended, "Protection and 
Enhancement of Environmental Quality," March 5, 1970, 42 U.S.C. § 4321 note, and (e) Other federal environmental 
protection laws, regulations, and requirements applicable to this Agreement. 

(2) Follow the federal guidance identified herein to the extent that the guidance is consistent with applicable 
authorizing legislation: (a) Joint FHWA and FTA final guidance, "Interim Guidance on MAP-21 Section 1319, 
Accelerated Decision-making in Environmental Reviews," January 14, 2013, Joint FHWA and FTA final guidance, 
"SAFETEA-LU Environmental Review Process (Pub. L. 109-59)," 71 Fed. Reg. 66576, November 15, 2006, and (c) 
Other federal environmental guidance applicable to this Agreement 

c. Environmental Justice. Consultant agrees to promote environmental justice by following : (1) Executive Order No. 
12898, "Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations," 
February 11, 1994, 42 U.S.C. § 4321 note, as well as facilitating compliance with that Executive Order, (2) U.S. 
DOT Order 5610.2, "Department of Transportation Actions To Address Environmental Justice in Minority 
Populations and Low-Income Populations," 62 Fed. Reg. 18377, April 15, 1997, and (3) The most recent edition of 
FTA Circular 4703.1, "Environmental Justice Policy Guidance for Federal Transit Administration Recipients, " August 
15, 2012, to the extent consistent with applicable federal laws, regulations, requirements, and guidance. 
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d. Other Environmental Federal Laws. Consultant agrees to comply or facilitate compliance with all applicable 
federal laws, regulations, and requirements, and will follow applicable guidance, including, but not limited to, the 
Clean Air Act, Clean Water Act, Wild and Scenic Rivers Act of 1968, Coastal Zone Management Act of 1972, the 
Endangered Species Act of 1973, Magnuson Stevens Fishery Conservation and Management Act, Resource 
Conservation and Recovery Act, Comprehensive Environmental Response, Compensation, and Liability Act, 
Executive Order No. 11990 relating to "Protection of Wetlands," and Executive Order Nos. 11988 and 13690 relating 
to "Floodplain Management." 

e. Use of Certain Public Lands. Consultants must comply with U.S. DOT laws, specifically 49 U.S.C. § 303 (often 
referred to as "section 4(f)), and joint FHWA and FTA regulations, "Parks, Recreation Areas, Wildlife and Waterfowl 
Refuges, and Historic Sites," 23 C.F.R. part 774, and referenced in 49 C.F.R. part 622. 

f. Historic Preservation. Consultants must: (1) Comply with U.S. DOT laws, including 49 U.S.C. § 303 (often referred 
to as "section 4(f)"), which requires certain findings be made before an Award may be undertaken if it involves the 
use of any land from a historic site that is on or eligible for inclusion on the National Register of Historic Places. (2) 
Encourage compliance with the federal historic and archaeological preservation requirements of section 106 of the 
National Historic Preservation Act, as amended, 54 U.S.C. § 306108. (3) Comply with the Archeological and Historic 
Preservation Act of 1974, as amended, 54 U.S.C. § 312501 et seq. (4) Comply with U.S. Advisory Council on 
Historic Preservation regulations, "Protection of Historic Properties," 36 C.F.R. part 800. (5) Comply with federal 
requirements and follow federal guidance to avoid or mitigate adverse effects on historic properties. 

g. Indian Sacred Sites. Consultants must facilitate compliance with federal efforts to promote the preservation of 
places and objects of religious importance to American Indians, Eskimos, Aleuts, and Native Hawaiians, and 
facilitate compliance with the American Indian Religious Freedom Act, 42 U.S.C. § 1996, and Executive Order No. 
13007, "Indian Sacred Sites," May 24, 1996, 42 U.S.C. § 3161 note. 

26. Charter Service - Prohibitions. Consultant agrees that it will not engage in charter service, except as permitted 
under federal transit laws, specifically 49 U.S.C. § 5323(d), (g), and (r), FTA regulations, "Charter Service," 49 
C.F.R. part 604, any other Federal Charter Service regulations, federal requirements, or federal guidance. 
b. Exceptions. Apart from exceptions to the Charter Service restrictions in FTA's Charter Service regulations, FTA 
has established the following additional exceptions to those restrictions: (1) FTA's Charter Service restrictions do 
not apply to equipment or facilities supported with federal assistance appropriated or made available for 49 U.S.C. 
§ 5307 to support a Job Access and Reverse Commute (JARC)-type Project or related activities that would have 
been eligible for assistance under repealed 49 U.S.C. § 5316 in effect in Fiscal Year 2012 or a previous fiscal year, 
provided that the Recipient uses that federal assistance for FTA program purposes only, and (2) FTA's Charter 
Service restrictions do not apply to equipment or facilities supported with the federal assistance appropriated or 
made available for 49 U.S.C. § 5310 to support a New Freedom-type Project or related activities that would have 
been eligible for federal assistance under repealed 49 U.S.C. § 5317 in effect in Fiscal Year 2012 or a previous 
fiscal year, provided the Recipient uses that federal assistance for program purposes only. c. Violations. If 
Consultant engages in a pattern of violations of FTA's Charter Service regulations, FTA may require corrective 
measures and remedies, including withholding an amount of federal assistance as provided in FTA's Charter 
Service regulations, 49 C.F.R. part 604, appendix D, or barring it or the Third Party Participant from receiving federal 
assistance provided in 49 U.S.C. chapter 53, 23 U.S.C. § 133, or 23 U.S.C. § 142. 

26. Davis-Bacon Act: This provision is applicable to the construction phase of the PROJECT. The Contractor 
selected will be required to comply with all provisions of the Davis Bacon Act as amended (40 U.S.C. 3141-3148). 
Contractors are required to pay wages to laborers and mechanics at a rate not less than the prevailing wages 
specified in a wage determination made by the Secretary of Labor. The COUNTY will place a copy of the current 
prevailing wage determination issued by the Department of Labor in the solicitation document for the construction 
phase. The decision to award a contract shall be conditioned upon the acceptance of the wage determination. 

27. Buy America: FTA's "Buy America" law and regulations published at 49 CFR Part 661 apply to projects that 
involve the purchase of more than $100,000 of iron, steel, manufactured goods, or rolling stock to be used in the 
PROJECT. The COUNTY will include the Buy America provisions and required certification in the solicitation 
document for the construction phase. 
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ATTACHMENT B 
TITLE VI 

During the performance of this contract, the Consultant agrees as follows: 

(1.) Compliance with Regulations: The Consultant shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation 
(hereinafter, "USDOT") Title 49, Code of Federal Regulations, Part 21 , as they may be amended from 
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by reference 
and made a part of this Agreement. 

(2.) Nondiscrimination: The Consultant, with regard to the work performed during the contract, shall not 
discriminate on the basis of race, color, national origin, sex, age, disability, religion or family status in 
the selection and retention of subconsultants, including procurements of materials and leases of 
equipment. The Consultant shall not participate either directly or indirectly in the discrimination 
prohibited by section 21.5 of the Regulations, including employment practices when the contract 
covers a program set forth in Appendix B of the Regulations. 

(3.) Solicitations for Subconsultants, including Procurements of Materials and Equipment: In all 
solicitations made by the Consultant, either by competitive bidding or negotiation for work to be 
performed under a subcontract, including procurements of materials or leases of equipment; each 
potential subconsultant or supplier shall be notified by the Consultant of the Consultant's obligations 
under this contract and the Regulations relative to nondiscrimination on the basis of race, color, 
national origin, sex, age, disability, religion or family status. 

(4. ) Information and Reports: The Consultant shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information , and its facilities as may be determined by the Florida 
Department of Transportation, the Federal Highway Administration, Federal Transit Administration, 
Federal Aviation Administration, and/or the Federal Motor Carrier Safety Administration to be pertinent 
to ascertain compliance with such Regulations, orders and instructions. Where any information 
required of a Consultant is in the exclusive possession of another who fails or refuses to furnish this 
information the Consultant shall so certify to the Florida Department of Transportation, the Federal 
Highway Administration, Federal Transit Administration, Federal Aviation Administration, and/or the 
Federal Motor Carrier Safety Administration as appropriate, and shall set forth what efforts it has made 
to obtain the information. 

(5.) Sanctions for Noncompliance: In the event of the Consultant's noncompliance with the 
nondiscrimination provisions of this contract, the Florida Department of Transportation shall impose 
such contract sanctions as it or the Federal Highway Administration, Federal Transit Administration, 
Federal Aviation Administration, and/or the Federal Motor Carrier Safety Administration may 
determine to be appropriate, including, but not limited to: 

a. withholding of payments to the Consultant under the contract until the Consultant complies, and/or 
b. cancellation, termination or suspension of the contract, in whole or in part. 

(6). Incorporation of Provisions: The Consultant shall include the provisions of paragraphs (1) through 
(6) in every subcontract, including procurements of materials and leases of equipment, unless exempt 
by the Regulations, or directives issued pursuant thereto. The Consultant shall take such action with 
respect to any subcontract or procurement as the Florida Department of Transportation, the Federal 
Highway Administration, Federal Transit Administration, Federal Aviation Administration, and/or the 
Federal Motor Carrier Safety Administration may direct as a means of enforcing such provisions 
including sanctions for noncompliance. In the event a Consultant becomes involved in, or is 
threatened with, litigation with a sub-Consultant or supplier as a result of such direction, the Consultant 
may request the Florida Department of Transportation to enter into such litigation to protect the 
interests of the Florida Department of Transportation , and, in addition, the Consultant may request 
the United States to enter into such litigation to protect the interests of the United States 
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ATTACHMENTC 

TITLE VII NONDISCRIMINATION POLICY STATEMENT 

The Cardno, Inc., (Name of Consultant) assures the Federal Transit Administration and Forward Pinellas 
that no person shall on the basis of race, color, national origin, sex, age, disability, family or religious status, 
as provided by Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987 and the 
Florida Civil Rights Act of 1992 (collectively referred lo as the "Acts") be excluded from participation In, be 
denied the benefits of, or be otherwise subjected to discrimination or retaliation under any program or 
activity. 

The Cardno Inc .. (Name of Consultant) further agrees to the following responsibilities with respect to Its 
programs and activities: 

1. Designate a Title VI Liaison that has a responsible position within the organization and access to 
the Consultant's Chief Executive Officer. 

2. Issue a policy statement signed by the Chief Executive Officer, which expresses Its commitment to 
the nondiscrimination provisions of Title VI. The policy statement shall be circulated throughout the 
Consultant's organization and to the general public. Such information shall be published where 
appropriate in languages other than English. 

3. Insert the clauses of Attachment B of this agreement in every contract subject to the Acts and 
associated regulations 

4. Develop a complaint process and attempt to resolve complaints of discrimination. Complaints 
against the Consultant shall immediately be forwarded to the FOOT District Title VI Coordinator. 

5. Participate in training offered on Title VI and other nondiscrimination requirements. 
6. If reviewed by USDOT, take affirmative action to correct any deficiencies found within a reasonable 

time period, not to exceed ninety (90) calendar days. 
7. Have a process to collect racial and ethnic data on persons Impacted by your firm's programs. 

THIS ASSURANCE is given in consideration of and for the purpose of obtaining any and all federal 
funds, grants, loans, contracts, properties, discounts a other federal financial assistance under all 
programs and activities and Is binding. The person whose signature appears below is authorized to 
sign this assurance on behalf of the Consultant. # .~ ~ 

Dated /5/'J7'3,,e2~/f~ By <~ ==-=:--

PrlntName, Lk;,4E y,{£,;" ?;.,._4.p4t:.4e~.-,!~,,L 
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UNIFORM REPORT OF DBE COMMITMENTS/AWARDS AND PAYMENTS 
••Please refer to the instruction sheet for directions on filling out this form•• 

1 Submitted to (check only one) [ )FHWA [ J FAA [ ) FTA • Recipient ID Number: 

AIP Numbers (FAA Recipients); 
2 

Grant Number (FTA Recipients): 

Federal Fiscal year in which reporting period 

3 falls 4 . Date This Report Submitted: 

s Reporting Period [ ) Report due June 10 (for period Oct 1-Mar 31) [X ) Report due Dec 1 (for period April 1-Sep 30) [ X) FAA annual report due Dec 1 

6 Name and address of Recipient: 

7 Annual DBE Goal(s): Race Conscious Projection: Race Neutral Projection: OVERALL Goal: 3.9% for FY17-FY19 

Awards/Commitments this Reporting Period 

A B c D E F G H I 

AWARDS/COMMITMENTS MADE 
DURING THIS REPORTING PERIOD 

A 
[Total contracts and subcontracts committed 

Total Dollars Total Number Total to DBEs (dollars) 
Total to DBEs Total to DBEs/Race Total to DBEs/Race Total to DBEs/Race Total to DBEs/Race Percentage of total 

during this reporting period) (number) Conscious (dollars) Conscious (number) Neutral (dollars) Neutral (number) dollars to DBEs 

8 Prime contracts awarded this period $ 0 $ 

'.~' 
0 #DIV/0! 

9 Subcontracts awarded/committed this period $ 0 $ 0 $ • 0 $ 0 #DN/01 

10 TOTAL $ 0 $ . 0 $ 0 #DIV/01 

BREAKDOWN BY ETHNICITY & 
B GENDER A B c D E F 

Total to DBE (dollar amount) Total to DBE (number) 

Women Men Total Women Men Total 

11 Black American $ $ $ 0 0 0 

12 Hispanic American $ $ $ 0 0 0 

13 Native American $ $ $ 0 0 0 

14 Asian-Pacific American $ $ $ 0 0 0 

15 Subcontinent Asian Americans $ $ . $ 0 0 0 

16 Non-Minority $ $ $ 0 0 0 

17 TOTAL $ $ $ 0 0 0 

Payments Made this Period 

A B c D E F 

PAYMENTS ON ONGOING CONTRACTS 
Total Number of 

Total Dollars Paid 
Total Number of 

Total Payments to DBE firms Total Number of DBE firms Paid c 
Contracts Contracts with DBEs 

Percent to DBEs 

18 Prime and subcontracts currentJy in Drogress 0 $ 0 $ 0 #DtV/01 

A B c D E 

D 
TOTAL PAYMENTS ON CONTRACTS 

Number of Contracts Completed Total Dollar Value of Contracts Completed 
DBE Participation Needed to Meet Goal 

Total DBE Participation (Dollars) Percent to DBEs 
COMPLETED THIS REPORTING PERIOD (Dollars) 

19 Race Conscious 0 $ $ . $ #DIV/01 

20 Race Neutral 0 $ -,: ___ ~ 
#DIV/0! 

21 Totals 0 $ #DIV/01 

22 submitted by: 23. Signature: 
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SCOPE OF SERVICES 

CONTRACT NO. 178-0370-NC 

Environmental and Design Services for 

Fort De Soto Bay Pier and Dock Replacement 

County PID: 000929A 

Prepared for: 

Pinellas County Public Works 
22211 US Highway 19 North 

Clearwater, FL 33765 

Prepared by: 

<..r, Cardno· 
380 Park Place Blvd. Suite 300 

Clearwater, FL 33759 

March4 2019 



SCOPE OF SERVICES 

ENGINEERING CONSULTING SERVICES 

Fort De Soto Bay Pier/Dock Replacement 

I. PROJECT TITLE ................................................................................................................ 1 

11. OBJECTIVE ........................................................................................................................ 1 

Ill. PROJECT DESCRIPTION: ................................................................................................. 1 

IV. SCOPE OF WORK: ............................................................................................................ 1 

Task 1: GENERAL TASKS ..........................................................................................................•....................... 1 

Quality Control Plan .. ............. .... ............. ........ ...... .... .. ...... ... .. .. ..... ..... .... .. ....... ............ .. .. .. .......... ... ... ........... .... ... .... . 1 

Design Criteria Memorandum ... .. ...... .. .... ... .... ................ .... .. ....... ................. ........ ....... .... .. ... ........ ... ... .... ... ....... .. ... ... 2 

Specifications Package Preparation ... ... ... ... ........ .. .... .. ...... ............ .. ... ... ... .. .. ... ...... ...... ... ... ........ ..... ............. ... .... .... ... 2 

Bidability and Constructability Review ...... .. ... .. ............ .... ...... .... ........ .... ....... ... ...... ........ ..... ... ..... .... .. .... .. ... ........ ..... 2 

Coordination, Meetings & Field Reviews ..... .... .......... .... .... ..... ... .... .. .... .. .... ...... .. ........ .... ...................... ................ ... . 2 

Task 2: ENVIRONMENTAL & PERMITTING ................................................................•.....•....•..................•. 3 

Permits and Environmental Assessment .... ........ ........ ..... .......... ... .. ....... ......... .................... .. .. ... ... .. .. ..... ... ......... ........ 3 

Port Tampa Bay (PTB) and Hillsborough Environmental Protection Commission Standard Work Permitting 
Assistance .......... ..... ..... .. .. ........ .... ............. .... ... ..... .. .. .... .... .. ... ..... .... ............ ... .... .... .... .................. ..... ...... ..... ... ..... .... . 7 

Meetings .. ...... .. ... ........ ... ..... ... ..... ..... ....... ... .... ........ .... .. ....... .. ..... .. ...... .... ... ...... ...... ..... .. .. ....... ..... ...... ..... ........ .. .... .. .. 10 

Coordination .. .............. .. ...... ..... ....... .... .. ...... .......... ....... ....... ....... ........... ......... .... ...... ....... ..... ... .. .... ...... ...... .. ........... 10 

Task 3: DESIGN SERVICES .............................................................................................................................. 10 

Design Concept ...... .... ... ... .... .. ........ .. ......... ..... ...... ........ .. .... .. ... ...... .. .. ... ............... ... ........ ... ...... ... .. .. ... ... .. .... .... ........ . 11 

Design Phases .. ... ..... .... ... ... ...... ...... ... ..... ... ............ .... ...... ..... ... ........ .. .. ..... ......... .. ..... ... ..... ............ ..... .. .. ...... ............ 11 
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SCOPE OF SERVICES FOR ENGINEERING CONSULTING SERVICES 

This Exhibit forms an integral part of the agreement between Pinellas County (hereinafter referred to as the 
COUNTY) and Cardno, Inc. (hereinafter referred to as the CONSULT ANT) relative to the park facility 
described as follows: 

I. PROJECT TITLE 

Professional Engineering Services for the Fort De Soto Bay Pier/Dock Replacement (hereinafter referred 
to as the PROJECT). 

II. OBJECTIVE 

The overall objective of the project includes environmental approval of and preparation of construction 
documents for the replacement of the Bay Pier and boat dock facility in Fort De Soto. 

III. PROJECT DESCRIPTION: 

The Fort De Soto Bay Pier and Dock was originally built in 1960 and reconstructed 1984. As a result of 
excessive deterioration, the current structure has served its useful life and requires replacement. The 
Federal Transit Administration has awarded a grant for the design of the new pier/dock. This grant requires 
that the project meet all requirements of the National Environmental Policy Act. 

The structure serves as a docking point for multiple agencies and users including Tampa Bay Marine Pilots, 
U.S. Fish and Wildlife Service, and Florida Department of Environmental Protection. It is expected that 
the new pier/dock will resemble the existing structure, utilize materials with a greater ability to withstand 
the aggressive environment (a minimum 50 year life is desired), and incorporate the needs for all dock users 
and meet requirements of the Americans with Disabilities Act. The current programmed construction 
budget is $3,700,000. 

IV. SCOPE OF WORK: 

The CONSULTANT shall provide environmental services necessary to meet National Environmental 
Policy Act requirements for the removal and replacement of the Bay Pier and boat dock facility. The 
CONSULT ANT shall also provide all professional services necessary to design; prepare plans; develop 
construction specifications; and provide engineering services for the proposed improvements. These 
improvements shall be designed in accordance with Pinellas County Standards, the Americans with 
Disabilities Act, Florida Building Code, and other codes, standards, specifications, and requirements 
applicable to this type structure. Plans shall be prepared in accordance with the COUNTY'S CADD 
Standards Manual for Survey and Civil Engineering (2018). 

Design services under this scope include the following: 

TASK 1: GENERAL TASKS 

Quality Control Plan 

The CONSULTANT shall provide a project specific quality control plan detailing their quality 
control process and staff performing the work. 
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Design Criteria Memorandum 

The CONSULT ANT shall provide a listing of the design criteria and standard values to be 
utilized for the design development, as well as the source reference documents from which the 
criteria and standard values are derived and shall be submitted to the COUNTY Project Manager 
prior to the CONSULT ANT beginning project design tasks. 

Alternatives Analysis Study 

The CONSULT ANT shall undertake the preparation of a study to identify and quantify 
alternative pier configurations including pier elevations and ADA compliant ramps, ferry 
berth/dock location and configuration, lighting alternatives, railing alternatives, and pilot boat 
docking configurations. Preliminary cost estimates shall be developed to better guide the 
COUNTY to the selection of the most appropriate alternative. Preliminary pile/substructure 
designs will be performed for the alternatives investigated as the height of the pier has significant 
bearing on the wave forces that must be resisted by the structure and the resultant cost. 

Specifications Package Preparation 

The CONSULT ANT shall assist the COUNTY in the preparation of a complete specification 
package. The CONSULT ANT shall provide all applicable Technical Special Provisions or pay 
item notes and identify all supplemental specifications required for all items and areas of work. 

Bidability and Constructability Review 

The CONSULTANT shall provide bidability and constructability reviews as follows: 

• Perform a constructability review as part of the 60% and 90% plans review. 

• Perform a bidability review as part of the 90% plans review. 

Coordination, Meetings & Field Reviews 

The CONSUL TANT shall coordinate with all stakeholders and other governmental agencies. The 
anticipated field reviews and meetings include the following: 

• Field Reviews: The CONSUL TANT shall conduct one field review prior to the 60% 
plans submittal. 

• Coordination Meetings: The CONSULT ANT shall attend six meetings with 
stakeholders and other agencies. 

• Technical Meetings: The CONSULTANT shall attend a technical meeting prior the 60% 
plan submittal ; prior to the 90% plan submittal; and one prior to the Final plan submittal. 

• Utility Coordination Meetings: The CONSULT ANT shall attend two utility 
coordination meetings to be held within eighteen calendar days of the 60% and 90% 
design review submittals along with one field meeting. 

• Plans-in-hand Field Review: The CONSULT ANT and the COUNTY shall meet at the 
project site after the 60% comments have been addressed. This field review is intended 
to ensure that all project issues and impacts are considered in the construction plans. 

• Pinellas County Building Department Review: The CONSULT ANT shall attend two 
meetings with the Building Department in pursuit of conditional approval prior to bid. 
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TASK2: ENVIRONMENTAL & PERMITTING 

The proposed PROJECT may result in impacts to Federal and State regulated waters and 
wetlands, including submerged vegetation within the footprint of the PROJECT. The PROJECT 
may also present adverse conditions on Federal and State protected wildlife species. 

The CONSULTANT shall coordinate with Federal, State, and Local regulatory agencies to 
identity the types of permits required for the PROJECT and determine agency concerns with 
regards to protected wildlife species. 

Impacts to jurisdictional wetlands will be determined by review agency requirements . The 
CONSULTANT shall provide mitigation designs, as required, on site as part of this project. 

The CONSULT ANT shall conduct an environmental analysis to identify endangered or threatened 
species, species of special concern, and the presence or absence of submerged aquatic vegetation, 
within the proposed project limits. 

The CONSULT ANT shall prepare permit applications, technical data and supporting 
documentation for all state and federal permits to be submitted by the COUNTY. The anticipated 
permitting agencies are USACE, FDEP, and Tampa Port Authority. Coordination with other 
agencies may be necessary in order to obtain these permits. 

Permits and Environmental Assessment 

The CONSULT ANT shall establish the landward extent of state and federal jurisdictional wetlands. 

Environmental Review of Preliminary Project Design 

Based upon a review of existing data and reports, The CONSULT ANT shall prepare a list of data 
and information needs. The CONSULT ANT shall provide supporting input for avoidance and 
minimization of any environmental features. The CONSULT ANT shall prepare preliminary design 
criteria that adheres to environmental and natural resources for consideration of design features 
such as deck spacing or shading elements with respect to the potential presence of seagrass or 
benthic resources and lighting design in accordance with sea turtle lighting guidelines. 

A due diligence review shall be performed on the environmental, natural, and cultural resources in 
and around the project site for consideration during the preliminary design phase and to conduct 
the planning and develop an understanding and schedule for the necessary environmental/natural 
resource surveys. 

The summary report shall assess the availability of ecological and cultural resources data including, 
but not limited to, terrestrial and marine resources, threatened and endangered species, historic use 
of the island, and known archeological sites. 

The CONSULT ANT shall prepare a preliminary draft and final summary report of initial 
environmental, natural, and cultural resources for consideration during the initial design phase. 

Federal Transit Administration NEPA Coordination 

The goal of this task is to determine the National Environmental Policy Act (NEPA) Class of Action 
documentation necessary and participate in a coordination discussion and meeting with the 
COUNTY and the Federal Transit Administration (FTA) project manager. The CONSULTANT 
shall assist with assembling information identified on the FT A NEPA Review Forms such as, but 
not limited to Information Required to Initiate NEPA for Facility Projects and FT A Region IV 
Forms such as the Grantee Historic Preservation/Section 106 Consultation Worksheet for FT A 
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Projects. The CONSULT ANT shall prepare the following: 

The Project Purpose and Need, 
Summary of prior planning work, 
Updates to the project definition including project location and footprint, and 
Necessary environmental documentation (i.e., natural and human environment). 

• Necessary environmental documentation for a collective project review of significance of 
any potential environmental impacts. 
A draft of the necessary information to initiate FT A's review and consideration for the 
level ofNEP A Class of Action, 

Provide the COUNTY with a final package of information necessary to submit to the FT A 
to initiate the NEPA review of the project, and 
Attend up to two meetings to review the necessary environmental documentation and 
determination of the NEPA Class of Action. 

NEPA Documentation 

NEPA has established compliance measures and necessary documentation that must be fulfilled. 
NEPA establishes environmental protection as a priority and mandates the consideration and 
evaluation of environmental impacts prior to a project being executed or constructed. Since this 
project is receiving grant funds through the FTA, the project is subject to compliance with the 
NEPA process and appropriate documentation. The process for complying with NEPA and federal 
surface transportation statutes is defined in the joint Federal Highway Administration/Federal 
Transit Administration (FTA) Environmental Impact and Related Procedures (23 C.F.R 771). The 
Council on Environmental Quality (CEQ) regulations (40 CFR parts 1500-1508) implementing 
NEPA, establish procedures for evaluating and documenting less-than-significant levels of 
environmental impact. All transit projects receiving FT A funds are considered major federal actions 
and are therefore subject to requirements under NEPA. The CONSULT ANT shall prepare the 
appropriate documentation as deemed necessary in accordance with the FTA's NEPA Class of 
Action. 

Categorical Exclusion 

If the project qualifies as a Documented Categorical Exclusion (DCE) under NEPA, and the project 
will result in a Finding of No Significant Impact (FONSI), The CONSULTANT shall prepare, for 
the COUNTY, an FTA Documented Categorical Exclusion (DCE) Worksheet form and 
attachments, as well as a transmittal letter recommending a NEPA finding. The CONSULT ANT 
shall assist the COUNTY with submittal to the Region IV FTA office. Following FT A approval of 
the DCE, The CONSULT ANT shall prepare a draft FONS I for FT A. 

The CONSULT ANT shall submit draft copies of the DCE to the COUNTY for review and 
comment. Following review, The CONSULTANT shall prepare final copies of the 
documents for the County to submit to the FT A. 

• The CONSULT ANT shall prepare a final version of the DCE and provide it to the 
COUNTY for their submittal to the FT A, 

• The CONSULT ANT shall prepare a draft and final version of the FONSI, 
The CONSULT ANT shall attend up to six agency meetings relating to the environmental 
documents, and 

• Up to five copies of the environmental documents shall be submitted to the agencies 
(typically only one is required, but additional copies up to 5 copies will be available upon 
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request). 

Preparation of Regulatory Permitting Applications 

This task shall include a pre-application meeting with the agencies in order to introduce the project 
and to identify any environmental issues that may be present early in the review process and to 
obtain agency feedback and comments before application submittal; for agency staff to make 
timely, well-informed decisions; and keep the review and approval process moving forward. The 
regulatory permitting pre-application coordination will be coupled as best as possible with FT A 
early coordination meetings to facilitate all regulating agency comments during the beginning 
planning stages of the project. The permit application package will need to describe how the 
applicant has provided avoidance and minimization of environmental impacts to the greatest extent 
practicable. All agencies will evaluate the project activities for unacceptable direct, secondary and 
cumulative impacts to natural and water resources. If in the event that environmental impact cannot 
be avoided, the regulatory agencies will require mitigation efforts to off-set the loss from 
environmental impacts. 

The following key items will need to be addressed in the permitting process: 

Avoidance and minimization to benthic biological resources, 

Wetland vegetation, 

• Protection of any threatened and endangered species, 

A demonstration that the project will not degrade water quality, 

Sediment contamination, 

Spoil handling and disposal, 

Setbacks and navigational issues, 

Historical compliance issues, and 

Public health, safety, and welfare concerns. 

At a minimum, 30% design of project drawings associated with the permit application submittals 
shall include, but not be limited to: 

a) Site Map and Location Map; 

b) Existing Conditions; 

c) Overall Permit Activities Drawing; 

d) Map or drawing of the Environmental Sampling/Survey Locations; 

e) Plan View; 

f) Cross-Sections; 

g) Proposed project plotted within the limits of the existing TIITF Deed boundary 

h) Other information as identified. 
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Florida Department of Environmental Protection Environmental (FDEP) Resource 
Permitting Assistance 

The CONSULT ANT shall coordinate with FDEP to determine the appropriate office of authority 
for permit issuance as either the local office or the Coastal Construction Control Line Program due 
to the Fort DeSoto Bay Pier location being situated waterward of the coastal construction control 
line (CCCL) and based on the CONSULTANT' s knowledge of a prior issued CCCL permit for 
past work at the pier. The CONSULTANT shall attend a pre-application meeting with 
representatives of the FDEP to discuss the project and its environmental issues. The meeting will 
assist in identifying important issues that might become impediments in the permitting process and 
therefore, can be specifically addressed in the permit application submittals. 

The CONSULTANT shall schedule and attend one (1) field meeting with representatives 
of the FDEP to review the wetland line, condition of wetlands proposed to be impacted, 
and submerged aquatic habitats (SAH) of concern. 
The CONSULT ANT shall prepare drawings showing the proposed total plan of 
development, the proposed wetland impacts and any wetland impact or submerged aquatic 
habitat compensation plan that may be required. 
The CONSULT ANT shall prepare wetland and assessments and supporting environmental 
narrative for the project for the ERP construction permit application to be submitted by the 
COUNTY. This narrative shall include assessments of the upland, wetland habitats 
including any potential wetland impact areas and/or any submerged aquatic habitat 
impacts. 
The CONSULT ANT shall respond to a maximum of two (2) requests for additional 
information from the FDEP regarding the ERP application. 

US Army Corps of Engineers Individual Permitting Assistance 

The CONSULT ANT shall prepare an Approved Jurisdictional Determination Form and supporting 
documentation, including U.S. Army Corps of Engineers (ACOE) Wetland Delineation Datasheets 
for each wetland and jurisdictional Other Surface Water on the project. 

The CONSULT ANT shall prepare drawings of proposed wetland and/or submerged aquatic habitat 
impacts include them with the permit application. 

Wetland and/or submerged aquatic supporting environmental narrative shall be prepared by the 
CONSULT ANT. This narrative shall include a synopsis of the permitting history and compliance 
of the project to date, assessments of the upland and wetland habitats, wetland impact areas, and a 
thorough discussion of the proposed wetland compensation measures to be accomplished through 
build out of the project. An Alternatives Analysis and discussion of project consistency with the 
ACOE's 2008 Compensatory Mitigation Rule shall also be provided. 

A wetland functional assessment shall be prepared on each wetland proposed to be impacted by 
utilizing baseline data and the Unified Mitigation Assessment Method (UMAM). 

The CONSULTANT shall prepare and submit to the ACOE a draft Public Notice to assist ACOE 
staff in the timely publishing of the Public Notice. A list of property owners bordering the subject 
site shall be prepared and provided to the ACOE on mailing labels to facilitate distribution of the 
Public Notice. 

The CONSULT ANT shall respond, verbally or in writing, to two (2) Requests for Additional 
Information (RAJ). The RAis may be received via telephone, email, or written correspondence. 
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Port Tampa Bay (PTB) and Hillsborough Environmental Protection Commission Standard 
Work Permitting Assistance 

The CONSULT ANT shall coordinate with the project team in the preparation of a Standard Work 
Permit Application package for submission to PTB. This package shall contain permit drawings 
and components of the ACOE/FDEP environmental narrative report but shall be sufficiently 
customized to address PTB requirements. 

The CONSULT ANT shall prepare drawings showing the proposed replacement structure and the 
proposed wetland/surface waters impacts. 

The CONSULT ANT shall respond to two (2) sufficiency responses from the PTB review of the 
application. 

PTB will submit the permit application to the EPC, FWC, and the Planning Commission for review. 
The CONSULT ANT shall coordinate these submittals and respond to up to two (2) sufficiency 
responses from each regarding their review of the permit application. 

As a part of the SWP review, the application will be presented in a Planning Commission Board 
meeting and in both a PTB public hearing and a PTB Board meeting. The CONSULT ANT shall 
attend and represent the COUNTY in these three meetings in support of the permit application. 

Environmental, Natural, and Cultural Resources Surveys Required for Permitting 

The CONSULT ANT shall perform the following surveys in support of permitting requirements. 

Wetland Delineation 

The CONSULT ANT shall delineate the landward extent of wetlands and surface waters 
per the wetland delineation methodology provided in chapter 62-340 F AC. This boundary 
will be approved either through a stand-alone Formal Wetland Determination or as part of 
the Environmental Resource Permit (ERP) review process. 

The CONSULT ANT shall prepare a sketch of the field approved wetland boundary flag 
locations and transmit the sketch to the project surveyor. 

The CONSULT ANT shall review the draft survey for consistency with the field delineation 
and provide comments as necessary. 

Listed Species Evaluation 

Prior to field visits the CONSULT ANT shall conduct a comprehensive desk top review to 
determine potential threatened and/or listed species that may be encountered onsite. During 
field work within the project, the CONSULT ANT shall be vigilant for all state and 
federally listed plant and wildlife species, including nesting shorebirds. Any observations 
of listed species and their apparent use of the project site will be noted and their location 
recorded. Information collected as a part of this task shall be summarized and 
incorporated into the agency permit applications. 

The CONSULT ANT shall also provide both a desktop review of documented Sea Turtle 
nesting areas along with field verification of any nesting areas located within the project 
area. Information collected shall also be included within agency applications. 

Concurrent with the wetland delineation, the CONSULT ANT shall census a minimum of 
20% of the uplands on the project site in accordance with Florida Fish and Wildlife 
Conservation Commission (FWC) Gopher Tortoise Permitting Guidelines to confirm the 
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distribution and abundance of gopher tortoise burrows. If gopher tortoises are present, 
preparation of a FWC gopher tortoise relocation permit application will be required and 
will be prepared pursuant to an amendment to this agreement or a separate Authorizing 
Addendum prior to initiation of construction activities. 

Aquatic Resource Survey 

A systematic field survey using perpendicular shoreline transects and quadrats will be used 
to qualitatively document the presence I absence, relative cover and abundance of 
submerged aquatic resources including; benthic habitat, considered essential fish habitat 
(EFH), seagrass, macroalgae, and fish. Transects will be stationed from the shoreline out 
to varying distances waterward of the existing and proposed pier locations. If the aerial 
evaluation and interpretation reveals unexpected areas of heavy resources rather than sand 
bottom then adjustments to the survey methodology will be made to increase the transect 
intervals and frequency of quadrats to adequately describe and document existing 
submerged aquatic habitats. The field survey shall include the following: 

• Seagrasses and other submerged aquatic vegetation, 
• Emergent vegetation (mangroves), 
• Native shoreline (riparian) vegetation, 
• Oyster beds, 
• Man-made materials serving as aquatic habitat ( e.g. , rip-rap, concrete pilings, etc.), 
• Listed wildlife, including manatees, dolphins, and selected shorebirds, and 
• Non-listed fish and wildlife which appear to be common or abundant in the project 

area.] 
All survey transects will include the location and abundance of resources like those listed 
above. The field survey will record resource locations using sub-meter GPS and an 
underwater camera to document habitat types and where possible, the general condition or 
apparent health of the organisms will be noted. 

Upon completion of field data collection effort, The CONSULT ANT shall prepare a brief 
report presenting the findings of the evaluation to be used in support of the permitting effort 
for the proposed dock construction and any other related activity. The report will include 
one or more maps of the project area indicating the location and extent of identified 
resources. The report will discuss the types of resources located and, their general 
ecological condition and include representative photos of each habitat type encountered. 
The report shall also provide a summary of observations of wildlife at the site. 

Cultural Resources Survey and Marine Archaeological Survey 

The CONSULT ANT shall perform a cultural resource assessment survey as recommended 
by the OHR in accordance with Florida Chapter lA-46 Florida Administrative Code 
Guidelines, the National Historic Preservation Act of 1966 (PL 89-665), as amended, and 
the Archaeological and Historic Preservation Act of 1974 (PL 93-291) as amended. All 
work shall be performed under the direction of a RP A-registered professional 
archaeologist. In addition, all work shall meet the guidelines set forth in the Historic 
Preservation Compliance Review Program of the Florida Department of State, Division of 
Historical Resources. 

Terrestrial archaeological survey methodology will utilize systematic shovel testing across 
the entire project area where it is possible to dig on a 25-m grid. Previous surveys nearby 
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the property have encountered several archaeological sites, and there is at least a moderate 
probability that one or more could be encountered on the property. Shovel tests will 
measure 50 cm diameter and will be dug to the depth of one meter. All soil will be screened 
through 1/.i'' hardware cloth and all material recovered will be stabilized and analyzed at the 
CONS ULT ANT'S laboratory facilities . Historic survey methodology will include photo­
documentation of all standing structures 50 years or older in age within the project area. 
This will be augmented by historic document research and owner interview if possible. 

Following completion of the survey, a final report shall be completed and used in support 
of the permitting effort for the proposed dock construction and any other related activity. 
The terrestrial archaeological report shall include one or more maps of the project area 
indicating the location and extent of identified cultural resources. The report shall discuss 
the types of resources located and assess their eligibility for inclusion on the National 
Register of Historic Places (NRHP). If authorized/desired, The CONSULTANT shall 
provide the report to the Florida State Historic Preservation Officer (SHPO) and solicit 
their approval. 

Archaeological diver investigations will be necessary around the areas of proposed dock 
construction, visually inspecting the seafloor and surrounding area to record any potential 
underwater sites or shipwrecks. 

The CONSULT ANT shall maintain detailed dive logs during the investigation that will 
additionally include the archaeological information obtained during each dive. Following 
underwater delineation of any exposed and buried components of a site, the 
CONSULTANT shall either buoy the site perimeter and major components in order to 
collect topside differentially-corrected GPS positional coordinates or deploy a stadia rod 
and prism for documentation from a shore-based total station. The CONSULT ANT shall 
consult with the Underwater Archaeology Supervisor following site investigation to 
discuss the findings and determine the best course forward for construction. 

Following completion of the survey, a final report shall be completed to be used in support 
of the permitting effort for the proposed dock construction and any other related activity. 
The marine archaeological report shall include one or more maps of the project area 
indicating the location and extent of identified cultural resources. The report shall discuss 
the types of resources located and assess their eligibility for inclusion on the National 
Register of Historic Places (NRHP). If authorized/desired, the CONSULTANT shall 
provide the report to the Florida State Historic Preservation Officer (SHPO) and solicit 
their approval. The CONSULTANT shall submit completed permit applications to the 
COUNTY for review and signature after receiving and incorporating comments from the 
60% design QC review, unless agreed upon otherwise by the COUNTY. 

All permit fees shall be paid for by the COUNTY. The CONSULT ANT shall obtain all 
permits necessary for this project. Permits are anticipated from the US Army Corps of 
Engineers, Florida Department of Environmental Protection, and Tampa Port Authority. 

All submittals to other agencies shall be reviewed and approved by the COUNTY prior 
to submittal to the agencies. The COUNTY shall be copied on all correspondence and 
included in all communications with the agencies. The CONSULT ANT shall notify the 
COUNTY when pre-application and field meetings are necessary. Pre-application and 
field meetings will be scheduled by the COUNTY. 
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Asbestos and Lead Based Paint Survey 

The CONSULT ANT shall be responsible for performing a comprehensive Asbestos Containing 
Material (ACM) and Lead Based Paint (LBP) survey of all structures and buildings proposed for 
demolition. The surveys shall include sampling of all suspect ACM, paint screening for lead 
based paint, and be reviewed by a Licensed Asbestos Consultant. 

Meetings 

The CONSULTANT shall contact the COUNTY Permit Coordinator to schedule pre-application 
meetings with applicable permitting agencies to identify specific permitting requirements for the 
project. 

The CONSULT ANT shall attend the pre-application meetings with COUNTY staff and provide a 
meeting agenda to the COUNTY for review two business days prior to the meeting. The 
CONSULT ANT shall provide written minutes within seven business days of the meeting for 
COUNTY approval prior to distribution to attendees. 

If required, The CONSULT ANT shall conduct a field review with COUNTY and permit agencies 
staff to verify the limits of the surveyed jurisdictional limits and to determine the applicability of 
permits. 

Coordination 

The CONSULT ANT shall coordinate with the COUNTY Permit Coordinator until all permits are 
obtained, including attending meetings and teleconferences with permit agencies as necessary to 
resolve permitting issues. 

The CONSULT ANT shall prepare responses to all agency requests for additional information 
(RAI), including completion of design revisions that may be required to secure the required permits, 
and provide a response package to COUNTY Permit Coordinator. 

TASK3: DESIGN SERVICES 

Design services to be provided are to determine the final plan and elevation of the PROJECT. The 
PROJECT includes replacement of the existing Bay Pier. To limit environmental impacts to the 
area, the footprint of the new pier is expected to be similar in location and dimension to that of the 
existing pier. The new pier shall continue to accommodate the same users, Tampa Bay Pilots 
Association and the Egmont Key Ferry service as well as various agencies having need for access 
to Fort De Soto. Design of the pier shall be coordinated with the Pinellas County Parks & 
Conservation Resources Department to ensure the design of the new facility appropriately 
accommodates their needs. It is anticipated that new fender and moorings will be integral with the 
pier as opposed to stand alone. The fender system and moorings will be evaluated and detailed 
during the conceptual development phase of the PROJECT. 

Design of the PROJECT shall include specific demolition plans that address any environmental 
concerns raised by the permitting and regulatory agencies. Hazardous materials, such as asbestos, 
are anticipated to be encountered in the demolition of the concession/bait house located on the pier. 
The CONSULT ANT shall conduct hazardous materials testing as specified in Task 2 to identify 
the locations and extent of hazardous material and include appropriate 
drawings/notes/specifications required for its demolition. 
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No temporary facilities will be provided to accommodate current users during demolition of the 
existing pier and construction of the replacement pier. The PROJECT will be constructed in a single 
phase and will not require staging. 

Additional components of the pier shall include lighting that is "turtle friendly" and meets 
permitting requirements. Post and handrail lighting shall be considered during the design process. 
The most cost effective and environmental sensitive lighting shall be used for the PROJECT. 

Three (3) fish cleaning stations shall be provided at appropriate locations along the pier. The fish 
cleaning stations shall be ADA compliant. Water service and fixtures shall be provided at each 
station. Additional hose bibs shall be provided along the pier and at the docking station for the 
Pilots Association and the Ferry. Potable water and electricity/lighting are the only utilities 
required on the new pier. 

No bait house or other building will be designed as part of the PROJECT. 

The PROJECT shall meet requirements of the American's with Disabilities Act (ADA) and include 
handicap fishing access (low guardrail areas). ADA compliance may require multilevel platform, 
floating docks, gangways, etc., however, access from the pier to the actual vessels (brow, ramp, 
etc.) are not included in this PROJECT. No lower fishing platforms will be provided on the new 
pier. The elevation of the replacement pier shall be set to generally match the existing pier. It is 
anticipated that this elevation will require coastal analysis and wave force design. 

The design shall include any necessary improvements to the sidewalk connecting to the existing 
landside shelters in the vicinity of the pier. 

Design Concept 

The CONSULTANT shall prepare a conceptual design of the PROJECT (approximately 30%) for 
review by the COUNTY and Tampa Bay Pilots Association. The conceptual design shall include 
a layout of the PROJECT including trail/sidewalk connections to existing facilities, suggested 
lighting and fish cleaning station fixtures. The CONSULT ANT shall receive approval of the 
conceptual design from the COUNTY prior to advancing to the 60% design phase. 

Design Phases 

The CONSULT ANT shall provide 60%, 90% and Final phase submittals of plans, reports, and 
design documents to the COUNTY for review. 

The 60% phase submittal shall be a complete plans submittal for the PROJECT including general 
project plans and general details. 

The 90% plans submittal shall be a complete plans submittal for the PROJECT including general 
project plans and all details. This submittal shall include a complete specifications package. 

All design documentation, including design reports, calculations, notes, data, and engineer's 
estimate of probable costs shall be provided with each phase submittal. 

The COUNTY shall provide all necessary topographic survey, utility survey, and survey of the pier 
to define plan footprint and location of all structures to be demolished. The COUNTY shall 
provide a hydrographic survey to produce a bathymetric contour map. Information from both the 
topographic hydrographic survey shall be used in the design and construction of the new pier. 
Survey limits shall be coordinated with the CONSULTANT. 
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Coordination 

The CONSULT ANT shall coordinate with the Pinellas County Parks & Conservation Resources 
Department as well as the Tampa Bay Pilots Association, the Egmont Key Ferry service, and the 
local users to include all stakeholders needs in the design. 

The COUNTY shall plan and schedule a public meeting and the CONSULTANT shall prepare 
exhibits and attend. 

TASK4: UTILITY COORDINATION 

Utility Coordination - The COUNTY is responsible for coordinating its design work with public 
and private Utility Agency/Organizations having existing and/or planned facilities within the 
limits of the project. 

The COUNTY must provide the UAOs project plans and/or Civil 30 files at the 60% and 90% 
design phases, as drafted by the CONSULT ANT. During the 60% complete design phase, the 
UAOs will be instructed to return a set of plans to the COUNTY showing their utility 
relocations/adjustments, new facility designs, existing utility facilities to remain and utility 
facilities to be removed. The COUNTY' s and CONSULTANT's utility coordination 
responsibilities will continue throughout the design process to assist with resolving potential 
utility conflicts. 

Utility Adjustment Plans -The CONSULTANT must prepare utility adjustment sheets as part of 
the project plan set to show existing public and private utility facilities remain in place, new utility 
facilities to be constructed and utility facilities to be removed. Utility adjustment plans must be 
prepared on screened reproducible copies of the plan and profile sheets, cross section sheets, 
drainage structure sheets and signalization plans, if applicable. The CONSULT ANT is to identify 
all potential utility conflicts or constructability issues (i.e. OSHA clearance issues with equipment 
relating to overhead power lines) based on the data provided within the Survey, horizontal and 
vertical field investigations and information provided by the UAOs. The 90% design review 
submittal must include final utility adjustment plans that reflect the final disposition of all public 
and private utilities. Any subsequent utility conflicts are to be resolved and all final design 
revisions complete at the final design submittal. 

Utility Coordination Meetings - The CONSULT ANT must attend utility coordination meetings 
to be held after the 60% design submittal and prior to the 90% final design submittal. The 
meetings will be held an average of 30-45 days after notification to utility agencies. The 
COUNTY shall be responsible for organizing these meetings. The COUNTY shall prepare formal 
correspondence issuing project plans and/or Civil 30 files as outlined above. The 
CONSULTANT shall moderate the meeting and discuss the project design (roadway, sidewalk, 
drainage, etc.) with particular emphasis on potential utility conflicts and constructability 
concerns. The CONSULTANT must prepare detailed minutes and distribute to all attendees. 
Representation at the meeting should consist of internal County stakeholders, Consultant 
engineering staff and UAO's with facilities located and/or planned within the project limits. (PW 
Utility Coordinator) 

Subsurface utilities within the limits of the existing survey for this project provided by PW Survey 
and Mapping include designation (Quality Level B) of the existing utilities. If the survey limits 
are expanded, PW Survey and Mapping will designate/locate the existing subsurface utilities as 
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part of the survey services. If additional conflict resolution test holes are required during the 
design phase, services will be provided by Pinellas County (Survey and Mapping). 

The CONSULTANT must coordinate with the COUNTY and UAOs to determine areas of 
apparent conflict or constructability concerns and request Subsurface Utility Engineering 
activities (Conflict Resolution) to confirm whether or not a conflict exists and to what degree. A 
conflict matrix itemizing utility conflicts by company must be prepared by the CONSULT ANT 
and submitted to the COUNTY. The COUNTY must distribute to necessary UAOs. 

Final agreements with Utilities (Final Plans) - The COUNTY shall transmit the necessary legal 
drafts and documents to each UAO as required. 

Review and Acceptance - The CONSULT ANT shall be responsible for making all necessary 
reviews and acceptance of utility related materials including but not limited to, Utility Right of 
Way Permitting, Joint Project Agreement Plans and technical specifications. 

CONSUL TANT shall be responsible for completing all utility negotiations through the provision 
of a utility conflict matrix and acquisition of utility work schedules from each UAO. 

TASKS: PLANS PREPARATION 

The CONSULT ANT shall prepare all required construction plans within the project limits. These 
plans shall be in accordance with the COUNTY' S CADD Standards Manual for Survey and Civil 
Engineering (2018) and supplemented with the FDOT Design Manual and shall include the 
following: 

a. Key Sheet 

b. General Notes/Pay Item Notes 

c. Project Layout 

d. Pier Plan Sheets (l "=40' scale) 

e. Pier Profile Sheets (1 "=40 ' scale) 

f. Pier Details (l "=20' scale, or as needed) 

a. Foundation Layout 

b. Cap Details 

c. Slab Details 

d. Railing Details 

g. Cross Sections 

h. Stormwater Pollution Prevention Plan 

1. Erosion Control Sheets (include turbidity features as necessary) 

j . Utility Verification Sheet (SUE Data) 

k. Utility Adjustment Sheets {l "=40' scale) 

1. Demolition Plan Sheets 
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m. Soil Survey Sheet 

n. Site Plan (sidewalks, grading, etc.) 

o. Retaining Walls 

TASK6: GEOTECHNICAL SERVICES 

The CONSULT ANT'S geotechnical services shall support the design of proposed improvements 
and shall consist of the following: 

• Perform a site reconnaissance. 

• Perform Standard Penetration test (SPT) borings to a depth of 60 feet below mud line at 
relatively equal intervals along the pier. A total of 8 borings is anticipated. 

• Prepare a geotechnical report that summarizes the services are provided and geotechnical 
engineering evaluations and recommendations to support the plan development. The 
report will include pile capacity versus elevation estimates along with FB Multipier 
parameters to be used by the structural engineer to evaluate lateral resistance minimum 
pile tip elevations. 

Munitions and Explosives of Concern (MEC) 

Before becoming a Pinellas County Park, Ft. De Soto served as the Mullet Key Bombing and 
Gunnery Range. The PROJECT falls within Range Complex No. 1 where munitions devices have 
been discovered as recently as 2007. The CONSULTANT shall undertake field efforts to identify 
underground anomalies in the locations of the proposed geotechnical borings and adjust boring 
locations as appropriate. 

TASK 7: OPTIONAL SERVICES (NOT TO EXCEED) 

Environmental Assessment 

An Environmental Assessment (EA) is a concise document that is prepared for an action where the 
significance of the social, economic, and environmental impacts are not clearly established (23 
CFR 771.1 lS(c), 40 CFR 1508.9). In the event that an EA is determined to be necessary for this 
project, The CONSULT ANT shall focus the EA on environmental resources with impacts that may 
be significant or that could be a discerning factor in alternative selection. The approach to develop 
an EA will result in a much shorter and more focused document than an EIS. Public scoping may 
not be necessary during the EA process if significant environmental impacts do not occur. The 
CONSULT ANT shall coordinate closely with Pinellas County and the FT A to determine the need 
for scoping at the time the decision is made for the level ofNEP A Class Action. If an EA is selected, 
depending on the significance of environmental impacts, a simple step may be undertaken to 
publicly announce the project through newspaper notices, in advertisements, or on the County and 
FT A' s website. The CONSULTANT shall assist with the preparation of public notices or scoping 
as necessary. 

The following sections provide the basis for the work plan and describe the roles, responsibilities 
and work that will be conducted for the preparation of an EA. 

Chapter 1 - Purpose and Need of the Action Alternative 

The CONSULT ANT shall prepare the project Purpose and Need (Chapter 1 ), and will integrate the 

Page 14 



text into the draft Preliminary EA. The CONSULT ANT shall perform a technical review to ensure 
that Chapter I is consistent with CEQ and FTA guidance materials for preparing a Purpose and 
Need statement. Additional discussion elements will be provided to introduce public involvement 
and the organization of the EA. 

Chapter 2 - Action Alternative and No Action Alternative 

The CONSULT ANT shall prepare Chapter 2 in coordination with Pinellas County. Chapter 2 shall 
include an alternatives analysis of potential alternatives for consideration and the No Action 
alternative. An EA may consider all reasonable alternatives to the proposed action. However, 
where the expectation may be that no significant impacts will result from the proposed action, the 
reasonable alternative to consider may consist of only the preferred alternative. The No-Action 
Alternative will be evaluated to reflect conditions expected to exist if the proposed project did not 
occur. The discussion will include existing facilities and land uses, as well as projections 
concerning future growth, and land use changes, and other topics as required. 

Chapter 3 - Affected Environment, Environmental Consequences, and Mitigation Measures 

The CONSULT ANT shall prepare Chapter 3 to describe the affected environment and 
environmental consequences, including cumulative impacts, and identify mitigation measures for 
the necessary resource areas. Due diligence documentation and any information obtained from 
environmental and natural resource surveys will be utilized as the evaluation framework to 
determine the conclusions of significant or non-significant impacts. Once the impact analyses 
have been completed, The CONSULT ANT shall develop a summary table of impacts to be 
consistent with resource area sections completed. 

The affected environment that may be reviewed consists of, but is not limited to the following 

Land Use and Historic Use 

Hazardous Materials 

Recreation 

Geology and Soils 

Vegetation 

• Fish and Wildlife 

Waterways and Water Quality 

Wetlands and Surface Waters 

Visual Quality 

Air Quality 

• Socioeconomics and Public Services 

Cultural Resources 

• Marine Archaeology 

• Noise, Public Health, and Safety 

Chapter 4 - Environmental Consultation, Review, and Permit Requirements 

The CONSULT ANT shall identify and summarize applicable regulations, guidelines, policies, and 
permitting requirements. Written requirements will be supplemented, as appropriate, with 
information obtained from conversations with the FT A, Federal, state, county, and other regulatory 
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authorities , and will be summarized in this section. Any potential issues and compliance measures 
with statutes and regulations will be identified and discussed. 

Chapter 5 - Public Consultation 

The CONSULT ANT shall develop a list of persons, stakeholder groups, tribes, and agencies 
consulted during the preparation of the EA. Public workshops, open houses, or public meetings that 
are conducted throughout the project will be described. All public comments received during the 
EA public comment period will be summarized with responses and any necessary revisions to the 
EA and project design will be documented. 

Chapters 6, 7, 8 and 9 - Final Chapters 

The CONSULTANT shall compile the above previously prepared draft EA sections (Chapters 1-
5) as well as prepare the draft cover, Cover Sheet, Table of Contents, List of Preparers (Chapter 6), 
Glossary and Acronyms (Chapter 7), References (Chapter 8), and Index (Chapter 9) for the 
compiled EA. 

The CONSULT ANT shall prepare a draft outline of the EA for review by the COUNTY and will 
assist with submitting the outline to the FTA for review and comment. 

The CONSULT ANT shall submit electronic copies of the draft Preliminary EA chapters in outline 
form with minimal description to the COUNTY for review and comment. 

There will only be one round of review and comment by the COUNTY on the draft Preliminary 
EA. Comments will be consolidated prior to returning to the CONSULT ANT for changes or edits . 

The CONSULT ANT shall prepare the draft EA and provide chapters to the COUNTY for review 
and comments. Comments will be consolidated prior to returning to Cardno for changes or edits . 

The CONSULT ANT shall make necessary edits to the Draft EA and will provide this version to 
the COUNTY for submittal to the FT A. Review duration for FT A will be coordinated and 
discussed at the beginning of the project and will be based upon project milestones and schedule. 

The CONSULT ANT shall revise the Draft EA and prepare it for public review and comment. 

If necessary, The CONSULT ANT shall assist the COUNTY with development of the public 
noticing requirements . 

If necessary, The CONSULT ANT shall compile and categorize public comments and prepare 
responses to comments. 

The CONSULT ANT shall revise the Draft EA in accordance with Pinellas County and FT A's 
guidance with respect to public comments. 

The CONSULT ANT shall prepare and submit a Final EA to the COUNTY for submittal to the 
FTA. 

Respond to Comments, Assemble the Final EA, and Submit to the FT A for Review and Approval 

Upon completion of the review of comments by the public, stakeholders, cooperating agencies and 
the regulating agencies, we will meet with the COUNTY and the FT A to discuss the comments and 
potential responses. The CONSULT ANT shall address/incorporate all comments, revise the 
document or project elements as deemed necessary by the FT A and then will complete a Final EA. 

Prepare Finding of No Significant Impact (FONSD 

Based upon the findings in the EA, and assuming that no significant impacts are found, The 
CONSULTANT shall prepare the Finding ofNo Significant Impact (FONSI) in support of the EA. 
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The CONSULT ANT shall coordinate with Pinellas County and the FT A on anticipated format for 
approval prior to developing the document. The various drafts of the FONSI will be provided on 
the same schedule as the draft Preliminary EA, Draft EA, and Final EA, as described above. 

Post Design Services 

The CONSULT ANT will provide post design services as an optional service. This will include 
responses to RFl ' s and review of shop drawings. 

The CONSULT ANT shall attend construction meetings as requested. 

The CONSULTANT shall conduct pre-construction and post-construction surveys as deemed 
necessary through the regulatory permitting process and permit specific conditions. 

V. COMPENSATION 

Task 1: GENERAL TASKS 

Task 2: ENVIRONMENT AL & PERMITTING 

Task 3-5 : DESIGN SERVICES 

Task 6: GEOTECHNICAL SERVICES 

Task 7: OPTIONAL SERVICES 

CONTINGENCY SERVICES 

Not to Exceed: 

$ 82,750.00 

$ 167,610.00 

$ 264,785.00 

$106,117.90 

$ 201,717.35 

75,000.00 

Total Fee: $ 897,980.25 

For any Contingency Services performed, the COUNTY agrees to pay the CONSULTANT, a negotiated 
fee based on the assignment, up to a maximum amount not to exceed seventy-five thousand dollars 
($75,000.00) for all assignments performed. Contingency Services shall be performed only upon prior 
written authorization from the Director of Public Works or his/her designee. 

Payment for the work accomplished will be in accordance with the Method of Compensation of this 
contract. Invoices shall be submitted to the COUNTY in a format prescribed by the COUNTY. The 
COUNTY Project Manager and the CONSULTANT shall monitor the cumulative invoiced billings to 
assure the reasonableness of the billings compared to the project schedule and the work accomplished and 
accepted. 

VI. DELIVERABLES 

The following shall be delivered to the COUNTY: 

• Project Quality Control Plan 
• Design Criteria (PDF Format) 
• Conceptual Design (PDF Format) 
• 60% Plan Set- Construction Plans (PDF Format and AutoCAD Civil 3D files), Opinion of Probable 

Construction Cost Estimate, Design Documentation 
• 90% Plan Set - Construction Plans (PDF Format), Opinion of Probable Construction Cost Estimate, 

Design Documentation 
• Final Plan Set - Construction Plans (PDF Format and AutoCAD Civil 3D files), Final Opinion of 

Probable Construction Cost Estimate, Final Design Documentation, Final Specifications Package. 
The plans shall be provided electronically, plus two paper copies signed and sealed by a 
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Professional Engineer certified in the State of Florida. 
• Geotechnical Report (PDF Format) signed and sealed by a Professional Engineer certified in the 

State of Florida. 
• Documented Categorical Exclusion or Environmental Assessment 

VII. SCHEDULE 

The CONSULT ANT'S services shall commence upon receipt of written notice to proceed issued by the 
COUNTY. The CONSULTANT shall provide a Microsoft Project Schedule with updates to be included 
with each monthly invoice submittal. CONSULT ANT shall complete the final design within 24 months of 
notice to proceed. The primary requirement of the grant is to fully complete PROJECT construction by 
December 31, 2023 . 

COUNTY design review period shall be thirty calendar days from the date of each milestone submittal. 
Any delays beyond the CONSULT ANT'S control shall be documented in writing by CONSULT ANT and 
submitted to COUNTY for consideration to of a schedule time extension. 
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Name of Project: 
County: 

Ft. DeSoto Bay Pier Replacement 
Pinellas County 

Total Staff 
Staff Classification Hours From 

"SH 
Summarv-

Project General and Project common Tasks 371 

Site Design 248 

!Environmental Permits, compliance & Clearances 950 

Environmental Optional Services 815 

~tructures - Misc. Tasks, DY.gs, Non-Tech. 355 

Structures - Alternative Analysis Sludy 334 

Structures · Pier Design 830 

~ptional Services - Strucwres - Retaining Walls 249 

p ptional Services - Post Design Services 304 

Signing Plans 38 

Lighting Analysis 198 

Lighting Plans 46 

Total Staff Hours 4,738 

Total Staff Cost 

000929A_Ft De Soto Bay Pier_finat_ree estimete_1mer2019 
Summary Fee Sheet 

Project Chief 
Manager Engineer 

$240.00 $225.00 

223 74 

12 12 

0 0 

0 0 

18 18 

17 17 

42 42 

12 12 

152 46 
2 2 

0 40 

0 9 
478 272 

$114,720.00 $61 ,200.00 

Senior 
Engineer 

$170.00 

74 

25 

0 

0 

36 

33 

83 

25 

46 

4 

119 

18 

463 

$78,710.00 

ESTIMATE OF WORK EFFORT AND COST· PRIME CONSULTANT 

Prtnclpal Project 
Engineer Designer 

Scientist 
Chief Scientist 

Scientist 

$110.00 $95.00 $200.00 $170.00 $140.00 

0 0 0 0 0 

25 99 0 0 0 

0 0 105 133 276 

0 0 82 57 163 

36 142 0 0 0 

33 134 0 0 0 

83 332 0 0 0 ----
25 100 0 0 0 

30 30 0 0 0 . . " ... 
4 15 0 0 0 

0 0 0 0 0 

0 0 0 0 0 

236 852 187 190 439 

$25,960.00 $80,940.00 $37,400.00 $32,300.00 $61,460.00 

_ ......... ·-,--· 
Ecologist/ GIS Planner / ·- _,_,._ ·--·-

$85.00 $115.00 

0 0 

0 74 

247 86 

122 302 

0 107 

0 100 

0 249 

0 75 

0 0 . . 
0 11 

0 40 

0 18 

369 1,062 

Consultant Name: Cardno 
Consultant No.: 

Date: 3/512019 
l;_stimatqr: Stok~ 

SH Chief 
Clerical 

Archeologlst By 

$70.00 $100.00 Actlvltv 

0 0 371 

0 0 247 

38 67 952 

49 41 816 

0 0 357 

0 0 334 

0 0 831 -
0 0 249 

0 0 304 

0 0 38 

0 0 199 

0 0 45 

87 108 4,743 

Salary Average 

Cost By Rate Per 

Actlvltv Task 

$82,750 $223.05 

$30,495 $123.46 

$122,495 $128.67 

$101 ,540 $124 .44 

$44,245 $123.94 

$41 ,375 $123.88 

$102,945 $123.88 

$30,705 $123.31 

$60,800 $200.00 

$4,740 $124 .74 

$33,830 $170.00 

$7,155 $159.00 

$31 ,365.00 $122,130.00 $6,090.00 $10,800.00 $663,075.00 $139.80 

Check= $663,07500 Check= $663,075.00 
Total Cardno Base Services I $470,030.00 
Subconsultant: llntera I $44,150.00 

Subconsultant ITierra I $83.505.38 
Subconsuttant: IQuest I $965.00 
Subconsultant USA Environmental $22,612.52 

Total Base Services I $621 262.90 

lonal Services $193,045.00 

$8,672.35 

$201,717.35 

!GRAND TOTAL ESTIMATED FEE: I I f f $822,980.25 I 
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ESTIMATE OF WORK EFFORT AND COST-SUBCONSULTANT 

Name of Project: 

County: 

FPN: 
FAP No · - ·· 

Staff Classlflcatlon 

3. Project General end Project Common Tasks 

4. Roadway Analysis 

5 . Roadway Plans 

6a. Drainage Analysis 

6b. Drainage Plans 

7. Uti lities 

8. Environmental Permits, Compliance & Clearances 

9. Structures - Misc. Tasks, Owgs, Non-Tech. 

10. Structures - Bridge Development Report 

11 . Structures- Temporary Bridge 

12. Structures - Short Span Concrete Bridge 

13. Structures - Medium Span Concrete Bridge 

14. Structures - Structural Steel Bridge 

15. Structures - Segmental Concrete Bridge 

16. Structures - Movable Span 

17. Structures- Retaining Walls 

18. Structures - Miscellaneous 

19. Signing & Pavement Marking Analysis 

20. Signing & Pavement Marking Plans 

21. Signalization Analysis 

22. Signalization Plans 

23. Ughti ng Analysis 

24. Lighting Plans 

25. Landscape Architecture Analysis 

26. Landscape Architecture Plans 

27. Survey (Field & Office Support) 

28. Photogrammetry 

29. Mapping 

30. Terrestrial Mobile LiDAR 

31 . Architecture Deveiopment 

32. Noise Barriers Impact Design Assessment 

33. Intelligent Transportation Systems Analysis 

34. Intelligent Transportation Systems Plans 

35. Geotechnical 

36. 30 ModetinQ 
Total Staff Hours 
Total Staff Cost 

Ft. DeSoto Bay Pier 

Pinellas 

Total Stan Principal 
Hours From Engineer 

"SH Summary 
Fimi• $188.00 

0 0 

0 0 

0 0 

205 13 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

205 13 

$2,444.00 

Notes: 

Senior Project Engineer 
Engineer Engineer Intern 

$1'53.00 $133.00 $83.00 

0 0 0 

0 0 0 

0 0 0 

140 142 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

0 0 0 

140 142 0 

$22,820.00 $ 18,886.00 $0.00 

1. This sheet to be used by Subconsultant to calculate its fee. 

000929A_Ft De Soto Bay Pier_Filal_ lNTERA 
Fee Sheet- Sub 

Staff Class!- Staff Class!-
flcatlon 5 flcation 6 

$0,00 $0.00 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

$0.00 $0.00 
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Staff Class!- Staff Class!-
flcation 7 flcatlon 8 

$0.00 $0.00 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

0 0 

$0.00 S0.00 

Consultant Name: INTERA Incorporated 

Consultant No.: 

Date: 314/2019 
Estimator: Krecic 

Staff Class!- Staff Class!- Staff Class!- Staff Class!- SH Salary 
flcatlon 9 flcatlon 10 flcatlon 11 flcatlon 12 By Cost By 

$0.00 $0.00 $0.00 $0.00 Actlvltv Actlvltv 

0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 so 
0 0 0 0 205 $44,150 

0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 so 
0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 $0 

0 0 0 0 0 so 
0 0 0 0 0 $0 

0 0 0 0 0 so 
0 0 0 0 0 $0 

0 0 0 0 0 so 
0 0 0 0 295 

so.oo $0.00 $0.00 $0.00 $44,150 .00 

O'l9Ck • $«, 150.00 

SALARY RELATED COSTS: I 
OVERHEAD: I I 0% 
OPERATING MARGIN: I 0% 
FCCM (Facilities Capital Cost Money): 0.00% 

EXPENSES: I I 0.00% 
SUBTOTAL ESTIMATED FEE: 

Survev IFieldl I I 0 4-oerson crew $ / dav 

Geotechnical Field and Lab Testina 
SUBTOTAL ESTIMATED FEE: 
Optional Services I 
GRAND TOTAL ESTIMATED FEE: 

Average 
Rate Per 

Task 

#DIV/01 

#OIV/0! 

#DIV/01 

$149.ee 

#DIV/0! 

#DIV/0! 

#OIVIO! 

#OIV/0! 

#OIVIO! 

#CIVIC! 

#OIV/0! 

#DIV/01 

#OIV/0! 

#OIV/0! 

#DIV/0! 

#OIV/0! 

#OIV/0! 

#Otv/0! 

#OIV/0! 

#OIV/0! 

#OIV/0! 

#ON/01 

#OIV/0! 

#OIV/0! 

#01V/OI 

#DIV/0! 

#OIV/0! 

#DIV/0! 

#01V/O! 

#DJV/0! 

#DIV/0! 

#OIV/0! 

#OIV/0! 

#OIV/0! 

#OIV/0! 

$140.68 

$44150.00 

$0.00 

$0.00 

$0.00 

$0.00 
$44150.00 

$0.00 

$0.00 
$44150 .00 

$0.00 

$44150.00 
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TIERRA 
January 18, 2019 
Revised February 18, 2019 

Cardno 
380 Park Place Blvd. 
Suite 300 
Clearwater, Florida 33759 

Attn: Mr. Douglas Stoker, PE 
Business Unit Manager - Civil SE 

RE: Geotechnical & Asbestos/Lead Paint Proposal 
Fort DeSoto Bay Pier and Dock Replacement 
RFP I Contract No. 178-0370-NC (SS) 
Pinellas County, Florida 
Tierra Project No. 6511-18-211 

Mr. Stoker: 

Tierra, Inc. {Tierra) appreciates the opportunity to be of service to Cardno and Pinellas County on 
the above-referenced Fort DeSoto Bay Pier and Dock Replacement. Based on information 
provided by Pinellas County, we understand that the County wishes to replace the existing Ft. 
DeSoto pier and boat dock structure with a new pile supported structure and that Tierra's services 
will support the design and construction of the new structure. 

Geotechnical Services 

The geotechnical services will support the design and construction of the proposed pier 
replacement and will consist of the following: 

1. Review readily available published soils and topographic information. This published 
information will be obtained from the appropriate Florida Quadrangle Map published by 
the United States Geological Survey (USGS) and the Soil Survey of Pinellas County, 
Florida, published by the United States Department of Agriculture (USDA) Soil 
Conservation Service (SCS). 

2. Apply for and obtain the appropriate permit from the Florida Department of Environmental 
Protection (FDEP) to complete field services. 

3. Perform a site reconnaissance and coordinate utility clearances via Sunshine One Call. 

4. Perform eight (8) Standard Penetration Test (SPT) borings to average depths of 60 feet 
below natural grades/waterline at relatively equal intervals along the pier. Borings to be 
performed over water will be completed utilizing barge mounted drilling equipment. 
Borings to be performed on land will be completed utilizing track mounted drilling 
equipment. 

7351 Temple Terrace Highway • Tampa, Florida 33637 
Phone (813)989-1354 • Fax (813)989-1355 

Florida Certificate No. 6486 



Geotechnical & Asbestos/Lead Paint Proposal 
Fort DeSoto Bay Pier and Dock Replacement 
RFP I Contract No. 178-0370-NC (SS) 
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5. Visually examine recovered soil samples in the laboratory and perform appropriate 
laboratory testing to classify the soils according to the Unified Soil Classification System 
(USCS). 

6. Prepare a geotechnical report that summarizes the services that are provided and 
geotechnical engineering evaluations and recommendations to support the plan 
development. The report will include pile capacity versus elevation estimates along with 
FB-Multipier parameters to be used by the structural engineer to evaluate lateral 
resistance and minimum tip elevations. 

Asbestos and Lead Based Paint Survey 

Tierra will perform a comprehensive Asbestos Containing Material (ACM) and Lead Based Paint 
(LBP) survey of the structure and buildings proposed for demolition. The surveys shall include 
sampling of suspect ACM, paint screening for lead based paint, report and review by a licensed 
asbestos consultant. 

Service Fee 

The estimated fee to perform the geotechnical scope of services is $72,650.29 and the estimated 
fee to perform the asbestos and lead based paint survey is $10,855.09. Detailed fee schedules 
for both the geotechnical and asbestos and lead paint surveys are attached to this proposal. Total 
estimated fees for Tierra are $83,505.38. We will provide you with verbal results of tested 
conditions and immediately notify you should conditions impacting our scope, schedule, or cost 
of services occur. 

Closure 

We appreciate the opportunity to offer our services to you. Should you have any questions in 
regard to this proposal, please do not hesitate to contact this office. 

Respectfully Submitted, 

TIERRA, INC. 

--r)~~ 
William P. Rovira, P.E. 
Geotechnical Engineer 

Attachments: 

Unit Fee Schedule (Geotechnical Services) 

Larry P. Moore, P.E. 
Principal Geotechnical Engineer 

Unit Fee Schedule (Asbestos and Lead Based Paint Survey) 



6511-18-211 

Geotechnical Services 

Item Description 

Tierra Inc 
Exhibit B Fee Schedule 

Pages 1 through 2 

Unit 

Geotechnical Field Investigation 
612-Geo Mobilization Drill Rig Truck Mount Each 

614-Geo Mobilization Mudbug/AII Terrain Vehicle Each 

418-Geo Drill Crew Support Vehicle Day 

609-Geo Mobilization Drill Rig Barge Mount Each 

405-Geo Barge (Owned} Day 

618-Geo Mobilization Support Boat Each 

Geo Support Safety Boat Day 

419-Geo Drilling Crew 2-Person Hour 

420-Geo Drilling Crew 3-Person Hour 

478-Geo SPT Truck-Mud Bug 0-50 Ft LF 

479-Geo SPT Truck-Mud Bug 50-100 Ft LF 

480-Geo SPT Truck-Mud Bug 100-150 Ft LF 

473-Geo SPT Barge/Track/Amphibious 000-050 Ft LF 

474-Geo SPT Barge/Track/Amphibious 050-100 Ft LF 

475-Geo SPT Barge/Track/Amphibious 100-150 Ft LF 

440-Geo Grout Boreholes- Truck/Mud Bug 000-050 Ft LF 

441-Geo Grout Boreholes- Truck/Mud Bug 050-100 Ft LF 

442-Geo Grout Boreholes- Truck/Mud Bug 100-150 Ft LF 

435-Geo Grout Boreholes- Barge/Track/Amphibious 000-050 Ft LF 

436-Geo Grout Boreholes- Barge/Track/Amphibious 050-100 Ft LF 

437-Geo Grout Boreholes- Barge/Track/Amphibious 100-150 Ft LF 

488-Geo Temp Casing 3" Truck/Mud Bug 000-050 Ft LF 

489-Geo Temp Casing 3" Truck/Mud Bug 050-100 Ft LF 

490-Geo Temp Casing 3" Truck/Mud Bug 100-150 Ft LF 

483-Geo Temp Casing 3" Barge/Track/Amphibious 0-050 Ft LF 

484-Geo Temp Casing 3" Barge/Track/Amphibious 50-100 Ft LF 

485-Geo Temp Casing 3" Barge/Track/Amphibious 100-150 Ft LF 

463-Geo Rock Coring Truck/Mud Bug 000-050 Ft I ess than 4" ID LF 

465-Geo Rock Coring Truck/Mud Bug 050-100 Ft less than 4" ID LF 

453-Geo Rock Coring Barge/Track/Amphibious 000-050 Ft less than 4" ID LF 

455-Geo Rock Coring Barge/Track/Amphibious 050-100 Ft less than 4" ID LF 

519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft Each 

520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft Each 

515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each 

401-Geo Auger Borings- Hand & Truck/Mud Bug LF 

432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each 

Flagman and Barricades 2-Man Crew Own Equipment Day 

450-Geo Piezometer 2" 000-050 Ft LF 
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Pinellas County 

Fort DeSoto Bay Pier and Dock Replacement 

Contract No.178-0370-NC {SS) 

Unit Price Quantity Total 

350.00 $ -
700.00 1 $ 700.00 

160.00 6 $ 960.00 

7,138.00 1 $ 7,138.00 

2,500.00 4 $ 10,000.00 

500.00 1 $ 500.00 

500.00 4 $ 2,000.00 

135.00 $ -
185.00 $ -

15.20 50 $ 760.00 

18.10 10 $ 181 .00 

32.00 $ -

21.50 350 $ 7,525.00 

28.90 70 $ 2,023.00 

53.00 $ -

6.25 50 $ 312.50 

8.00 10 $ 80.00 

13.10 $ -
8.50 350 $ 2,975.00 

11 .25 70 $ 787.50 

17.25 $ -
10.30 30 $ 309.00 

14.00 $ -
17.50 $ -
14.50 210 $ 3,045.00 

17.50 $ -
20.00 $ -
45.00 $ -
52.00 $ -
48.00 $ -
64.00 $ -

200.00 $ -
200.00 $ -
200.00 $ -

10.50 $ -
290.00 $ -

890.00 $ -
44.00 $ -



6511-18-211 

Geotechnical Services 

Permit Cost Actual - DEP 

403-Geo Backhoe (Owned) 

416-Geo Dozer (Owned) 

Item Description 

415-Geo Double Ring Infiltration (ASTM 03385) 

Tierra Inc 
Exhibit B Fee Schedule 

Pages 1 through 2 

Unit 

Each 

Day 

Day 

Each 

Geotechnical Soil Laboratory Testing 
812-Soils Materials Finer than 200 Sieve (FM 1-T011) Test 

817-Soils Moisture Content Laboratory (AASHTO T 265) Test 

822-Soils Particle Size Analysis (AASHTO T 88) (No Hydrometer) Test 

805-Soils Corrosion Series (FM 5-550 through 5-553) Test 

819-Soils Organic Content Ignition (FM 1 T-267) Test 

Atterberg Limit Tests (AASHTO T-89 and T-90) Combined Test 

832-Soils Splitting Tensile Strength of Rock Cores (ASTM 03967) Test 

838-Soils Unconfined Compression - Rock (ASTM 07012, Method C) Test 

Contamination Test Units 
854-Handheld GPS Per Day 

856-Field Sampling Kit (soil) Each 

858-Field Sampling Survey Kit (water) Each 

880-RCRA 8 Metals (Method 6010/7471) Each 

882-RCRA Metals Individual (Method 6010/7471) Each 

884-Mercury Individual (Method 6010/7471) Each 

886-Ultr Low Trace Mercury GW Individual (Method 1631) Each 

888-Arsenic (Method 6010/7 471) Each 

890-SPLP/TCLP Metals Each 

892-Asbestos Samples Each 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

Pinellas County 

Fort DeSoto Bay Pier and Dock Replacement 

Contract No.178-0370-NC (SS) 

Unit Price Quantity Total 

250.00 1 $ 250 .00 

600.00 $ -
800.00 $ -
525.00 $ -

42.00 32 $ 1,344.00 

10.00 8 $ 80.00 

67.00 4 $ 268.00 

175.00 6 $ 1,050.00 

42.00 4 $ 168.00 

130.00 4 $ 520.00 

138.00 $ -

138.00 $ -

80.34 $ -
75.00 $ -
75.00 $ -
65.00 $ -

9.00 $ -

25.00 $ -
75.00 $ -

9.00 $ -
198.00 $ -

15.00 $ -
Engineering, CEI and Technical Support Services 

Project Manager Hour $ 169.00 22 $ 3,718.00 

Senior Engineer Hour $ 153.90 28 $ 4,309.20 

Chief Scientist Hour $ 137.04 $ -
Senior Project Engineer Hour $ 141 .64 41 $ 5,807.24 

Geotechnical Engineer Hour $ 113.81 33 $ 3,755.73 

Engineering Intern Hour $ 86.96 55 $ 4,782.80 

Senior Scientist Hour $ 115.65 $ -
Designer Hour $ 83.99 28 $ 2,351 .72 

Sr Engineering Technician Hour $ 82.61 28 $ 2,313.08 

Geotechnical Technician Hour $ 66.39 28 $ 1,858.92 

Secretary/Clerical Hour $ 64.80 12 $ 777.60 

Total Estimated Fee $ 72,650.29 
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6511-18-211 
Contamination Services 

Item Description 

Tierra Inc 
Exhibit B Fee Schedule 

Field Investigation 
418-Geo Drill Crew Support Vehicle 

Contamination Test Units 
854-Handheld GPS 

856-Field Sampling Kit (soil) 

858-Field Sampling Survey Kit (water) 

880-RCRA 8 Metals (Method 6010/7471)- point count samples 

882-RCRA Metals Individual (Method 6010/7 471) 

884-Mercury Individual (Method 6010/7 471) 

886-Ultr Low Trace Mercury GW Individual (Method 1631) 

888-Arsenic (Method 6010/7471) 

890-SPLP/TCLP Metals 

892-Asbestos Samples 

Unit 

Day $ 

Per Day $ 
Each $ 
Each $ 
Each $ 
Each $ 
Each $ 
Each $ 
Each $ 
Each $ 
Each $ 

Pinellas County 

Fort DeSoto Bay Pier and Dock Replacement 

Contract No.178-0370-NC (SS) 

Unit Price Quantity Total 

160.00 3 $ 480 .00 

80.34 $ -

75.00 $ -
75.00 $ -
65.00 5 $ 325.00 

9.00 20 $ 180.00 

25.00 5 $ 125.00 

75.00 $ -
9.00 $ -

198.00 $ -
15.00 66 $ 990.00 

Engineering, CEI and Technical Support Services 
Project Manager 

Senior Engineer 

Chief Scientist 

Senior Project Engineer 

Geotechnical Engineer 

Engineering Intern 

Senior Scientist 

Designer 

Sr Engineering Technician 

Geotechnical Technician 

Secretary/Clerical 

1 

Hour $ 169.00 $ 

Hour $ 153.90 $ 

Hour $ 137.04 14 $ 

Hour $ 141 .64 $ 

Hour $ 113.81 $ 
Hour $ 86 .96 $ 

Hour $ 115.65 24 $ 

Hour $ 83.99 3 $ 
Hour $ 82.61 14 $ 
Hour $ 66.39 38 $ 

Hour $ 64.80 2 $ 

Total Estimated Fee $ 

Contamination Summary 

Engineering and Technical Support $ 

Field and Test Units $ 
Total Hours 

-

-
1,918.56 

-
-

-
2,775.60 

251.97 

1,156.54 

2,522.82 

129.60 

10,855.09 

8,755.09 

2,100.00 

95 
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QUEST COAPOIIATION OF AMERfCA 

Scope and Fee Proposal 

for 

Cardno / Pinellas County 

Submitted: January 18, 2019 

Quest Corporation of America, Inc. (Quest) is pleased to provide Cardno with the following scope and fee 
proposal in support of 000929A Ft. DeSoto Bay Pier for Pinellas County. 

Task 3 - DesiKn Services 

The COUNTY shall plan and schedule a public meeting and the CONSULTANT shall prepare exhibits and 
attend 

Task: One (1) Public Meeting Attendance and Support for 2 Quest staff 10 hours 

Sr. Public Involvement Specialist 10 hours $96.50 Total = $965.00 

Optional Services 

Chapter 5 - Public Consultation 
The CONSUL TANT shall develop a list of persons, stakeholder groups, tribes, and agencies consulted 
during the preparation of the EA Public workshops, open houses, or public meetings that are conducted 
throughout the project will be described. All public comments received during the EA public comment 
period will be summarized with responses and any necessary revisions to the EA and project design will 
be documented. 

Quest will support preparations for two Public Meetings, as well as provide staff for public 
meetings set up, facilitation and tear down. Develop a list of persons, stakeholder groups, tribes, and 
agencies consulted during the preparation of the EA All public comments received during the EA public 
comment period will be summarized with responses and any necessary revisions to the EA and project 
design will be documented. 

Sr. Public Involvement Specialist 
Public Involvement Specialist 

10 hrs mtgs, 40 hrs report, 2 stakeholders list@$96.50 $ 5,018.00 
10 hrs mtgs, 40 hrs report, 3 stakeholders list@$68.95 $ 3.654.35 

OPTIONAL SERVICES TOTAL $8,672.35 

Once again, thank you for your confidence in our organization! 

With gratitude, 

Diane Hackney 
Assistance Vice President 
Quest Corporation of America, Inc. 



USA Environmental, Inc. 

1 March 2019 

Mr. Douglas Stoker 
Business Unit Manager - Civil SE 
Cardno 
380 Park Place Blvd., Suite 300 
Clearwater, FL 33759 
Ph: 727.431 .1550 Mobile: 813.382.6668 
Doug.stoker@cardno.com 

Subject: Rev 3 ROM Proposal for MEC Avoidance, Fort DeSoto Bay Pier Replacement 
GeoBoring Tests, Pinellas County, FL 

Dear Mr. Stoker: 

USA Environmental , Inc. is pleased to provide our pricing for the proposal referenced above. 
Caveats include: 

1. The proposed prices are based solely on USA's understanding of the line items identified 
on our attached proposal pricing sheet. 

2. USA's payment requirements are NL T 30 days after Cardno receives payment from its 
Client. 

3. USA's reps and certs, in addition to other information, can be found on www.sam.gov 
using our DUNS number: 02-528-5425. 

4. USA primarily does business under NAICS Code 562910 "Environmental Remediation 
Services" - where footnote 14/sub-category of this code, a small business is defined by a 
size standard of less than 750 employees. 

5. If awarded, all terms and conditions and insurance limits will be reviewed and agreed 
upon at that time. 

If you have any questions, please contact Mr. Donald Shaw, Program Manager, or myself at: 

Mr. Jonathan Chionchio 
Phone: (813) 343-6350 
Email: Jchionchio@usatampa.com 

Best regards, 

~~~ 
Jonathan Chionchio, President 

Mr. Donald H. Shaw Ill 
Phone: (813) 343-6406 
Email: dshaw@usatampa.com 

720 Brooker Creek Boulevard, Suite 204, Oldsmar, FL 34677 TEL: 813-343-6336 I FAX: 813-343-6337 



USA Environmental, Inc. 

Pricing Proposal 

Revision 3 

ROM Proposal for 
MEC Avoidance 

Fort DeSoto Bay Pier Replacement 
GeoBoring Tests 

Prepared for: 

Cardno 
380 Park Place Blvd., Suite 300 

Clearwater, FL 33759 

Due: 1 March 2019 



USA Environmental, Inc. 

Rev 3 ROM Proposal 
MEC Avoidance Services 

Fort DeSoto Bay Pier Replacement GeoBoring Tests 
For Cardno 

Task 
1.0 
2.0 
3.0 

USA Environmental, Inc. 
Rough Order of Magnitude 

MEC Avoidance Services for CARDNO 
Fort DeSoto Bay Pier Replacement GeoBoring Tests 

Description 

03/27/2019 DES Rev 
03/01/19 Rev 3 
02/21/19 Rev 2 
02/20/19 Rev 1 
01/18/19 Orig 

Project Management and Plan Support 
Mobilization/Demobilization 
MEG/Anomaly Avoidance 

Basis Units 
FUP Each 
FUP Each 
FUP 5 

Notes/Assumptions 

$/Unit 
$3,578.20 
$5,755.52 

$13,278.80 

Total $22,612.52 

1) This Rough Order of Magnitude is to provide MEC Avoidance Services to CARDNO for the replacement of the Bay 
Pier at Fort DeSoto in Pinellas County, FL.. 

2) Per the Prime Contractor, another subcontractor (Tierra) is to conduct Geoborings at 8 locations around the Bay 
Pier that USA will support with anomaly avoidance. For this effort, USA assumes Tierra will supply the barge, the 
trash pumps for jetting and PVC tubing needed for USA's downhole magnetometer. 

3) Per the Prime Contractor the daily schedule for this evolution are 8 hours per day. 

4) USA will try to utilize Unexploded Ordnance (UXO) Technicians that are local to the Pinellas County area, however 
the pricing reflects the need to mobilize and demobilize personnel for this effort. 

5) Any hours over 40 hours within a work week will be charged to the Prime Contractor at an Over Time rate per 
typical labor laws and are not shown in this ROM. 

1 March 2019 
Price Summary 

Page 1 of 5 



USA Environmental, Inc. 

Task 
1.0 
Project Management and Plan Support 

Task Notes/Assumptions 

Rev 3 ROM Proposal 
MEC Avoidance Services 

Fort DeSoto Bay Pier Replacement GeoBoring Tests 
For Cardno 

1) Costs reflect effort from USA management and safety personnel to provide related input for EM-385-1-1, develop related 
SOP's, support CARDNO during discussions/conference calls with Pinellas County as needed, and for overall project 
planning . 

Performance Schedule 

Project Assignment 
Management 

~ Support 
Project Manager 8 
Corporate Quality Control Manager 2 
Corp Health and Safety Manaqer 2 
Administrative (Home Office) 0 

USA Labor 

Position # Pers 

Project Manager 1 
Corporate Quality Control Manager 1 
Corp Health and Safety Manaqer 1 
Administrative (Home Office) 1 
Subtotal-USA Labor without Profit 

s ummary 
Item .. $ 

Subtotal-USA Burdened Labor $3,578.20 
Total $3,578.20 

Total $3,578.20 

1 March 2019 

Plan/SOP 
Development 

12 
4 
4 
2 

Hrs Ea 

20 
6 
6 
2 

Total Hours 

20 
6 
6 
2 
34 

Subtotal Hrs 
Direct 

$ Subtotal 
Labor Cost 

20 $111 .00 $2,220.00 
6 $98.36 $590.16 
6 $112.00 $672.00 
2 $48.02 $96.04 

34 $3,578.20 

Task 1_Management and Plans 
Page 2 of 5 



USA Environmental, Inc. 

Task 
2.0 
Mobilization/Demobilization 

Task Notes/Assumotions 

Rev 3 ROM Proposal 
MEC Avoidance Services 

Fort DeSoto Bay Pier Replacement GeoBoring Tests 
For Cardno 

1) Mobilization/Demobilization for one SUXOS and one UXO Tech Ill. Level of effort includes one work day for terrestrial avoidance 
and three days on the water providing downhole avoidance. USA assumes all jetting equipment and PVC to jet into the sediment is 
provided by Tierra . 

2) Prime contractor will provide support to USA for obtaining access/passes as required to work on Ft. DeSoto. 

Personnel- Travel 

" Item # Pers Round Trips 

Senior UXO Supervisor 1 1 

UXO Tech Ill 1 1 
2 2 

USA T&M Labor 

Labor Category # Pers Hrs Ea 

Project Manager 1 8 
Senior UXO Supervisor 1 16 
UXO Tech Ill 1 16 
Subtotal-USA Labor without Profit 

s ummarv 
Item $ 

Subtotal-USA Burdened Labor $5,755.52 
Subtotal Travel $0.00 
Subtotal ODC $0.00 
Total $5,755.52 

Total $5,755.52 

1 March 2019 

Round trip 
Travel Hours 
(Per Person) 

16 

16 

Subtotal Hrs 

8 
16 
16 

Total Hours 
Each Person 

16 

16 

Direct Labor 
$ Subtotal 

Cost 
$ 111 .00 $888.00 
$ 161 .66 $2,586.56 
$ 142.56 $2,280.96 

$5,755.52 

Task 2_Mob_Demob 
Page 3 of 5 



USA Environmental, Inc. 

Task 
3.0 
MEC/Anomaly Avoidance 

Notes/Assum tions 

Rev 3 ROM Proposal 
MEC Avoidance Services 

Fort DeSoto Bay Pier Replacement GeoBoring Tests 
For Cardno 

1) Daily rate is based on -hour work day and accumulation of 40-hours of labor per work week. 

Performance 
Item - ,,di L~ Value ~ n 

Total Field Days 5.00 
Hours Per Work Day 8.00 
Days per Workweek 5.00 
Total Labor Hours (Per Person) 40.00 
Calendar Days To Complete 5.00 
Work Weeks 1.00 
Calendar Months 0.20 

USA Personnel 
Item # 
Project Manager 1 
Senior UXO Supervisor 1 
UXOTech Ill 1 
Non-Local Personnel 2 
Total Field Personnel 2 

USA Labor 

Labor Category # Pers 

Project Manager 1 
Senior UXO Supervisor 1 
UXO Tech Ill 1 
Subtotal-USA Labor without Profit 

MEC/Anomaly Avoidance 

1 March 2019 

Labor Hours 
Daily 

2 
8 
8 

Hrs Ea 

2 
8 
8 

Subtotal Hrs 
Direct Labor 

$ Subtotal 
Cost 

2 
8 
8 

$ 111.00 $222.00 
$ 161 .66 $1 ,293.28 
$ 142.56 $1 ,140.48 

$2,655.76 

Task 3_MEC Anomaly Avoidance 
Page 4 of 5 



USA Environmental, Inc. 

Task 
3.0 
MEC/Anomaly Avoidance 

s ummary 
Item 

USA Labor 
Subtotal Travel with G&A 
Subtotal ODC with G&A 
Total 
Proposed Fee on ODCs 
Total 

1 March 2019 

~ $ 
$2,655.76 

$0.00 
$0.00 

$2,655.76 
$0.00 

$2,655.76 
Dailv Rate $2,655.76 

Daily Rate x 5 = $13,278.80 

Rev 3 ROM Proposal 
MEC Avoidance Services 

Fort DeSoto Bay Pier Replacement GeoBoring Tests 
For Cardno 

Task 3_MEC Anomaly Avoidance 
Page 5 of 5 



178-0370-NC (SS) 

SECTION C - LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 

1. INSURANCE: 

a) If Consultant does not currently meet insurance requirements, Consultant shall also include verification from their 
broker or agent that any required insurance not provided at that time of submittal will be in place prior to award. 

b) Consultant shall email certificate that is compliant with the insurance requirements to ssteele@pinellascounty.org. 
If certificate received with bid was a compliant certificate no further action may be necessary. The Certificate(s) of 
Insurance shall be signed by authorized representatives of the insurance companies shown on the Certificate(s). A 
copy of the endorsement(s) referenced in paragraph d) for Additional Insured shall be attached to the 
certificate(s) referenced in this paragraph. 

c) No work shall commence at any project site unless and until the required Certificate(s) of Insurance are received 
and approved by the County. Approval by the County of any Certificate(s) of Insurance does not constitute 
verification by the County that the insurance requirements have been satisfied or that the insurance policy shown on 
the Certificate(s) of Insurance is in compliance with the requirements of the Agreement. County reserves the right 
to require a certified copy of the entire insurance policy, including endorsement( s ), at any time during the RFP and/or 
contract period. 

d) All policies providing liability coverage(s), other than professional liability and workers compensation policies, 
obtained by the Consultant and any subcontractors to meet the requirements of the Agreement shall be endorsed to 
include Pinellas County a Political subdivision of the State of Florida as an Additional Insured. 

e) If any insurance provided pursuant to the Agreement expires prior to the completion of the Work, renewal 
Certificate(s) of Insurance and endorsement(s) shall be furnished by the Consultant to the County at least thirty (30) 
days prior to the expiration date. 

(1) Consultant shall also notify County within twenty-four (24) hours after receipt, of any notices of expiration, 
cancellation, nonrenewal or adverse material change in coverage received by said Consultant from its insurer. 
Notice shall be given by certified mail to: Pinellas County Risk Management 400 South Fort Harrison Ave 
Clearwater FL 33756; be sure to include your organization's unique identifier, which will be provided upon 
notice of award. Nothing contained herein shall absolve Consultant of this requirement to provide notice. 

(2) Should the Consultant, at any time, not maintain the insurance coverages required herein, the County may 
terminate the Agreement, or at its sole discretion may purchase such coverages necessary for the protection of 
the County and charge the Consultant for such purchase or offset the cost against amounts due to Consultant 
for services completed . The County shall be under no obligation to purchase such insurance, nor shall it be 
responsible for the coverages purchased or the insurance company or companies used. The decision of the 
County to purchase such insurance shall in no way be construed to be a waiver of any of its rights under the 
Agreement. 

f) The County reserves the right, but not the duty, to review and request a copy of the Contractor's most recent annual 
report or audited financial statement when a self-insured retention (SIR) or deductible exceeds $50,000. 

g) If subcontracting is allowed under this RFP, the Prime Consultant shall obtain and maintain, at all times during its 
performance of the Agreement, insurance of the types and in the amounts set forth ; and require any subcontractors 
to obtain and maintain, at all times during its performance of the Agreement, insurance limits as it may apply to the 
portion of the Work performed by the subcontractor; but in no event will the insurance limits be less than $500,000 
for Workers ' Compensation/Employers' Liability, and $1,000,000 for General Liability and Auto Liability if required 
below. 



178-0370-NC (SS) 

SECTION C - LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 

(1) All subcontracts between Consultant and its subcontractors shall be in writing and may be subject to the County's 
prior written approval. Further, all subcontracts shall (1) require each subcontractor to be bound to Consultant 
to the same extent Consultant is bound to the County by the terms of the Contract Documents, as those terms 
may apply to the portion of the Work to be performed by the subcontractor; (2) provide for the assignment of the 
subcontracts from Consultant to the County at the election of Owner upon termination of the Contract; (3) provide 
that County will be an additional indemnified party of the subcontract; (4) provide that the County will be an 
additional insured on all insurance policies required to be provided by the subcontractor except workers 
compensation and professional liability; (5) provide waiver of subrogation in favor of the County and other 
insurance terms and/or conditions as outlined below; (6) assign all warranties directly to the County; and (7) 
identify the County as an intended third-party beneficiary of the subcontract. Consultant shall make available to 
each proposed subcontractor, prior to the execution of the subcontract, copies of the Contract Documents to 
which the subcontractor will be bound by this Section C and identify to the subcontractor any terms and 
conditions of the proposed subcontract which may be at variance with the Contract Documents. 

h) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

(1) The Named Insured on the Certificate of Insurance and insurance policy must match the entity's name that 
responded to the solicitation and/or is signing the agreement with the County. If Consultant is a Joint Venture 
per Section A. titled Joint Venture of this RFP, Certificate of Insurance and Named Insured must show Joint 
Venture Legal Entity name and the Joint Venture must comply with the requirements of Section C with regard to 
limits, terms and conditions, including completed operations coverage. 

(2) Companies issuing the insurance policy, or policies, shall have no recourse against County for payment of 
premiums or assessments for any deductibles which all are at the sole responsibility and risk of Contractor. 

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, Commissions, Divisions, 
Departments and Constitutional offices of County and individual members, employees thereof in their official 
capacities, and/or while acting on behalf of Pinellas County. 

(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently held by County or any 
such future coverage, or to County's Self-Insured Retentions of whatever nature. 

(5) All policies shall be written on a primary, non-contributory basis. 

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for either workers 
compensation or commercial general liability shall have a list of covered employees certified by the leasing 
company attached to the Certificate(s) of Insurance. The County shall have the right, but not the obligation to 
determine that the Consultant is only using employees named on such list to perform work for the County. Should 
employees not named be utilized by Consultant, the County, at its option may stop work without penalty to the 
County until proof of coverage or removal of the employee by the contractor occurs, or alternatively find the 
Consultant to be in default and take such other protective measures as necessary. 

(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation in favor of Pinellas 
County from both the Consultant and subcontractor(s). 

i) The minimum insurance requirements and limits for this Agreement, which shall remain in effect throughout its 
duration and for two (2) years beyond final acceptance for projects with a Completed Operations exposure, are as 
follows: 

(1) Workers' Compensation Insurance 

Limit 

Employers' Liability Limits 

Per Employee 
Per Employee Disease 
Policy Limit Disease 

Florida Statutory 

$ 500,000 
$ 500,000 
$ 500,000 
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(2) Commercial General Liability Insurance including, but not limited to, Independent Contractor, Contractual 
Liability Premises/Operations, Products/Completed Operations, and Personal Injury. 

Limits 

Combined Single Limit Per Occurrence 
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$ 1,000,000 
$ 2,000,000 
$ 1,000,000 
$ 2,000,000 

(3) Business Automobile or Trucker's/Garage Liability Insurance covering owned, hired, and non-owned vehicles. 
If the Consultant does not own any vehicles, then evidence of Hired and Non-owned coverage is sufficient. 
Coverage shall be on an "occurrence" basis, such insurance to include coverage for loading and unloading 
hazards, unless Consultant can show that this coverage exists under the Commercial General Liability policy. 

Limit 

Combined Single Limit Per Accident $ 1,000,000 

(4) Watercraft Liability Insurance (or equivalent Protection & Indemnity coverage) with Pollution Liability sub-limits, 
or a separate policy, if Watercraft Liability is excluded in Pollution Legal/Environmental Legal Liability policy 
required in paragraph (E) below. 

Limits 

Each Occurrence or Claim 
General Aggregate 

$ 1,000,000 
$1,000,000 

(5) Professional Liability (Errors and Omissions) Insurance with at least minimum limits as follows. If "claims made" 
coverage is provided, "tail coverage" extending three (3) years beyond completion and acceptance of the project 
with proof of "tail coverage" to be submitted with the invoice for final payment. In lieu of "tail coverage", Consultant 
may submit annually to the County, for a three (3) year period, a current certificate of insurance providing "claims 
made" insurance with prior acts coverage in force with a retroactive date no later than commencement date of 
this contract. 

Limits 

Each Occurrence or Claim 
General Aggregate 

$1,000,000 
$ 1,000,000 

For acceptance of Professional Liability coverage included within another policy required herein , a statement 
notifying the certificate holder must be included on the certificate of insurance and the total amount of said 
coverage per occurrence must be greater than or equal to the amount of Professional Liability and other 
coverage combined . 

(6) Pollution Legal/Environmental Legal Liability Insurance for pollution losses arising from all services performed 
to comply with this contract. Coverage shall apply to sudden and gradual pollution conditions including the 
discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids or 
gases, waste materials or other irritants, contaminants or pollutants into or upon land, the atmosphere or any 
watercourse or body of water, which results in Bodily Injury or Property Damage. If policy is written on a Claims 
Made form , a retroactive date is required, and coverage must be maintained for 3 years after completion of 
contract or "tail coverage must be purchased. Coverage should include and be for the at least the minimum 
limits listed below: 
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1) Bodily injury, sickness, disease, mental anguish or shock sustained by any person, including death; property 
damage including physical injury to or destruction of tangible property including the resulting loss of use 
thereof, clean up costs, and the loss of use of tangible property that has not been physically injured or 
destroyed; 

2) Defense including costs, charges and expenses incurred in the investigation, adjustment or defense of claims 
for such compensation damages. 

3) Cost of Cleanup/Remediation. 

Limits 

Per Claim or Occurrence 
General Aggregate 

$1,000,000 
$1,000,000 

For acceptance of Pollution Legal/Environmental Legal Liability coverage included within another policy 
coverage required herein, a statement notifying the certificate holder must be included on the certificate of 
insurance and the total amount of said coverage per occurrence must be greater than or equal to the amount of 
Pollution Legal/Environmental Legal Liability and other coverage combined. 

(7) Property Insurance Consultant will be responsible for all damage to its own property, equipment and/or materials. 
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