
 Vendor:  TLC 
Diversified, Inc. 

Pay Item No. Description Quantity Unit Unit Price Amount

Utilities

1 Mobilization/ Demobilization 1 LS 174,000.00 174,000$                           

2 General Conditions 1 LS 87,000.00 87,000$                             

3 Sitework, Landscaping, and Restoration 1 LS 50,400.00 50,400$                             

4 Temporary Chemical System 1 LS 52,000.00 52,000$                             

5 Demolition 1 LS 59,800.00 59,800$                             

6 Metering Pumps and Skid 1 LS 95,500.00 95,500$                             

7 Transfer Pumps 1 LS 5,500.00 5,500$                               

8 Recirculation Pumps 1 LS 8,000.00 8,000$                               

9 Bulk Storage Tanks 3 EA 31,600.00 94,800$                             

10 Day Storage Tanks 1 EA 13,000.00 13,000$                             

11 Installation of New Feed Lines and Process Piping 1 LS 163,917.00 163,917$                           

12 Coordiation for Relocate Existing Chemical Analyzers 1 LS 21,200.00 21,200$                             

13 Installation of Miscellaneous Accessories 1 LS 3,000.00 3,000$                               

14 Installation of Gravity Sanitary Sewer System 1 LS 115,700.00 115,700$                           

15 Building Plumbing and Bathroom Fixtures 1 LS 85,000.00 85,000$                             

16 Installation of Metal Roof 1 LS 89,000.00 89,000$                             

17 Installation of Hurricane Hardening 1 LS 7,700.00 7,700$                               

18 Plywood Ceiling and Paint Walls 1 LS 30,900.00 30,900$                             

19 Ceiling Insulation 1220 SF 2.35 2,867$                               

20 Exterior Waterproofing of CMU 1 LS 18,600.00 18,600$                             

21 Fill-in existing Window and Installation of New Windows and Doors 1 LS 95,900.00 95,900$                             

22 New Concrete Slab and Pads 44 CY 1,065.00 46,860$                             

23 New Masonry Walls 438 SF 62.00 27,156$                             

24 New Roof Trusses 1 LS 35,700.00 35,700$                             

25 Electrical and Lighting 1 LS 101,200.00 101,200$                           

26 Instrumentation and Controls 1 LS 156,600.00 156,600$                           

27 Installation of HVAC 1 LS 26,000.00 26,000$                             

SUBTOTAL 1,667,300.00$                
28 Unspecified 79000 EA 1.00 79,000$                             

TOTAL 1,746,300.00$                
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