

Pinellas County

ADMINISTRATIVE SERVICES

Joseph Lauro, Director

Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

TABULATION

ITB-C No. 24-0825-ITB-C STEP 2

ARPA 46th Ave N from 49th St N to 38th St N Roadway Improvements and 49th Street N at 46th Avenue N

Intersection Improvements (PID 002131A & 005539A) STEP 2

RESPONSE DEADLINE: July 9, 2024 at 3:00 pm Report Generated: Tuesday, July 9, 2024

SELECTED VENDOR TOTALS

Vendor	Total
David Nelson Construction Co.	\$6,433,331.50
BURGESS CIVIL, LLC	\$7,015,449.40
Kamminga & Roodvoets, Inc.	\$7,285,017.50
Ajax Paving Industries of Florida, LLC	\$9,976,303.51