

**EMERGENCY MEDICAL SERVICES
ALS FIRST RESPONDER AGREEMENT
AMENDMENT NO. 1
LEALMAN
SPECIAL FIRE CONTROL DISTRICT**

**PINELLAS COUNTY
EMERGENCY MEDICAL SERVICES AUTHORITY
12490 Ulmerton Road
Largo, Florida 33774**

ALS FIRST RESPONDER SERVICES AGREEMENT AMENDMENT NO. 1

AGREEMENT made this _____ day of _____ 2016 between, the **LEALMAN SPECIAL FIRE CONTROL DISTRICT**, an independent special fire district (“Contractor”), and the **PINELLAS COUNTY EMERGENCY MEDICAL SERVICES AUTHORITY**, a special district (“Authority”).

In consideration of the mutual benefits set forth below, the parties agree as follows:

1. Contractor currently contracts with the Authority to provide Advanced Life Support (ALS) First Responder Services. The Contractor and the Authority are currently parties to a contract whereby the Contractor provides Advanced Life Support (ALS) First Responder Services for the Authority, which contract is referred to herein as the “Agreement.”
2. Except as is otherwise set out herein, Contractor and Authority agree that upon approval by the respective Boards of Contractor and Authority and upon signing this Amendment No. 1, all terms of the Agreement will remain in full force and effect.
3. The Authority funded and authorized ALS First Responder Units, listed as Appendix A, and the Annual Compensation for FY14-15, FY15-16 and FY16-17, listed as Appendix B, are attached hereto. Appendix A and Appendix B reflect changes to the characterization and funding for Rescue 21 and Special Rescue 21.

IN WITNESS WHEREOF the parties hereto, by and through their undersigned authorized officers have caused this Agreement to be executed on this ____ day of _____, 2016.

ATTEST:
KENNETH BURKE, CLERK

PINELLAS COUNTY EMERGENCY
MEDICAL SERVICES AUTHORITY
By and through its Board of County
Commissioners

by: _____
Deputy Clerk


by: _____
Chairman

LEALMAN SPECIAL FIRE CONTROL DISTRICT

by: 
Chairperson, Board of Commissioners

by: 
Secretary/Treasurer

APPROVED AS TO FORM:

by: 
Attorney for Fire District

Appendix A
ALS First Responder Units

Contractor	Authority Funded	Contractor Funded
Clearwater	Engine 44, Rescue 45 Rescue 46, Rescue 47 Rescue 48, Rescue 49 Engine 50, Engine 51	Engine 45, Engine 46**, Engine 47**, Engine 48 Engine 49, Squad 51 ** May operate Engine 46 when Rescue 46 is out of service for training. May operate Engine 47 when Rescue 47 is out of service for training.
Dunedin	Engine 60, Engine 61 Engine 62	None
East Lake	Engine 56, Squad 57 Engine 58	None
Gulfport	Engine 17	None
Largo	Engine 38, Engine 39 Engine 40, Engine 41 Rescue 41, Rescue 42 Engine 43	Squad 38, Squad 39 Truck 42
Lealman (including Tierra Verde)	Rescue 18, Rescue 19 Engine 19, Engine 21	Engine 18, Rescue 21, Special Rescue 21
Madeira Beach	Engine 25	None
Oldsmar	Engine 54	Rescue 54 or Truck 54
Palm Harbor	Engine 65, Squad 65 Engine 66, Truck 67 Engine 68	None
Pinellas Park	Rescue 33, Rescue 34 Truck 35	Engine 16, Truck 33, Engine 34, Squad 35
Pinellas Suncoast	Engine 27, Squad 26	Truck 28
Safety Harbor	Engine 52, Truck 53	None
St. Pete Beach	Rescue 22, Rescue 23	Squad 22
St. Petersburg	Rescue 1, Rescue 3 Rescue 4, Rescue 5 Rescue 6, Rescue 7 Rescue 8, Rescue 9 Rescue 10, Rescue 11 Engine 12, Engine 13 Engine 14	Engine 3, Engine 4 Engine 5, Engine 6 Engine 7, Engine 8 Engine 9, Engine 10, Engine 11
Seminole	Engine 29, Squad 29 Engine 30, Engine 31 Engine 32	None
South Pasadena	Rescue 20	None
Tarpon Springs	Engine 69, Engine 70, Truck 71	None
Treasure Island	Engine 24	None

Appendix B
Annual EMS First Responder Compensation
for Fiscal Years 2014-2015, 2015-2016 and 2016-2017

Annual Compensation for Fiscal Year 2014 - 2015

Contractor	FY 2014 - 2015 Annual Compensation
Lealman	\$1,643,938.00
Lealman – Tierra Verde	\$ 411,285.00

Annual Compensation for Fiscal Year 2015 - 2016

Contractor	FY 2015 - 2016 Annual Compensation
Lealman	\$1,671,062.98
Lealman – Tierra Verde	\$ 418,071.20

Contractor's Projected Budget for Annual Compensation for Fiscal Year 2016 - 2017

Contractor	FY 2016 - 2017 Projected Budget
Lealman + 1.65%	\$1,698,635.52
Lealman – Tierra Verde	\$ 424,969.38

Contractor's Projected Capital

Fiscal Year	Projected Capital
2014-2015	None
2015-2016	1 – Rescue, 1 - Staff 1 - Rescue with Water Rescue Utility (Tierra Verde) 1 – Special Rescue ATV with Cot (Tierra Verde)
2016-2017	None
2017-2018	None
2018-2019	None