

Pinellas County

ADMINISTRATIVE SERVICES

Joseph Lauro, Director

Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

TABULATION

ITB-C No. 25-0791-ITB-C STEP 2

FY2025-2027 COUNTYWIDE PAVEMENT PRESERVATION - REBID - STEP 2

RESPONSE DEADLINE: October 23, 2025 at 3:00 pm Report Generated: Thursday, October 23, 2025

SELECTED VENDOR TOTALS

Vendor	Total
Hubbard Construction Company	\$18,904,436.74
Preferred Materials	\$19,802,401.00
Ajax Paving Industries of Florida, LLC	\$20,428,534.45
SUPERIOR ASPHALT, INC.	\$26,155,001.00