



Pinellas County  
**ADMINISTRATIVE SERVICES**

Joseph Lauro, Director  
Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

---

**EVALUATION TABULATION**

ITB-C No. 24-0562-ITB-C Step 2

Buildings Hardening Project – General Maintenance Department (GMD), the South Cross Bayou Advanced Water Reclamation(SCBAWRF) Public Education Center (PEC), and SCBAWRF Dewatering Building - Step 2

RESPONSE DEADLINE: September 30, 2024 at 12:00 pm

Report Generated: Monday, September 30, 2024

**SELECTED VENDOR TOTALS**

Vendor	Total
Rycon Construction, Inc.	\$2,875,999.04
All Phase General Contractors, Inc.	\$3,615,115.00