

VertexOne Platform Upgrade 10 Year Anticipated Expenditure

SUMMARY:

| | |
|---|--------------------------------|
| GROUP 1: Implementation, Hosting & Managing Fees | \$ 16,577,970.00 |
| GROUP 2: Annual Fees (Not Included on Fees Above) | \$ 2,297,083.01 |
| <i>TOTAL 10 YEAR ANTICIPATED EXPENDITURE NTE:</i> | <i>\$ 18,875,053.01</i> |

| GROUP 1: Implementation, Hosting & Managing Fees | Year 1 | Year 2 |
|--|----------------------------------|--------------------------------------|
| • Upgrade Costs | \$ 3,090,000.00 | |
| • One-Time Credit | \$ (90,000.00) | |
| • Hosting and Managing Fees | \$ 1,348,797.00 | \$ 1,348,797.00 |
| • One-time Travel & Living for the Upgrade | \$ 90,000.00 | |
| <i>Total Group 1 Fees</i> | <i>\$ 4,438,797.00</i> | <i>\$ 1,348,797.00</i> |
| GROUP 2: Annual Fees (Not Included on Fees Above) | | Year 2 |
| • Kubra Bill Print/Postage/Inventory (Assuming 55,000 mail pieces a month) | \$ 169,550.00 | Assuming Annual Fees Start on Year 2 |
| • Additional Disc Storage | \$ 33,525.00 | |
| • Refresh Training Environment (2 refreshes/year and quarterly patching) | \$ 5,250.00 | |
| • Cyber Risk Liability Insurance | \$ 26,130.00 | |
| | | |
| | <i>Total Group 2 Fees</i> | <i>\$ 234,455.00</i> |
| <i>TOTALS (Group 1 + Group 2)</i> | <i>\$ 4,438,797.00</i> | <i>\$ 1,583,252.00</i> |

| Year 3 | Year 4 | Year 5 | Year 6 |
|----------------------------|----------------------------|----------------------------|----------------------------|
| | | | |
| \$ 1,348,797.00 | \$ 1,348,797.00 | \$ 1,348,797.00 | \$ 1,348,797.00 |
| \$ 1,348,797.00 | \$ 1,348,797.00 | \$ 1,348,797.00 | \$ 1,348,797.00 |
| Year 3 | Year 4 | Year 5 | Year 6 |
| Assuming 2.5% CPI increase | Assuming 2.5% CPI increase | Assuming 2.5% CPI increase | Assuming 2.5% CPI increase |
| \$ 240,316.38 | \$ 245,122.70 | \$ 250,025.16 | \$ 255,025.66 |
| \$ 1,589,113.38 | \$ 1,593,919.70 | \$ 1,598,822.16 | \$ 1,603,822.66 |

| Year 7 | Year 8 | Year 9 | Year 10 |
|----------------------------|----------------------------|----------------------------|----------------------------|
| | | | |
| \$ 1,348,797.00 | \$ 1,348,797.00 | \$ 1,348,797.00 | \$ 1,348,797.00 |
| \$ 1,348,797.00 | \$ 1,348,797.00 | \$ 1,348,797.00 | \$ 1,348,797.00 |
| Year 7 | Year 8 | Year 9 | Year 10 |
| Assuming 2.5% CPI increase | Assuming 2.5% CPI increase | Assuming 2.5% CPI increase | Assuming 2.5% CPI increase |
| \$ 260,126.17 | \$ 265,328.70 | \$ 270,635.27 | \$ 276,047.98 |
| \$ 1,608,923.17 | \$ 1,614,125.70 | \$ 1,619,432.27 | \$ 1,624,844.98 |

**TOTAL 10
CONTRACT
ESTIMATED
EXPENDITURE
(GROUPS 1 & 2)**

\$ 18,875,053.01