



Pinellas County
ADMINISTRATIVE SERVICES

Joseph Lauro, Director
Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

TABULATION

ITB-C No. 25-0422-ITB-C STEP 2

Pump Station 182 Rehabilitation (PID 005221A) Step 2

RESPONSE DEADLINE: September 11, 2025 at 3:00 pm

Report Generated: Thursday, September 11, 2025

SELECTED VENDOR TOTALS

Vendor	Total
TLC Diversified, Inc.	\$3,190,000.00
Midsouth Inc.	\$3,440,323.00
Cathcart Construction Company - Florida, LLC	\$3,502,887.00