



## TABULATION

Contract No. 23-0144-ITB-CP

42nd Avenue N Roadway and Sidewalk Improvements: Step 2

---

RESPONSE DEADLINE: January 12, 2023 at 3:00 pm  
Report Generated: Thursday, January 12, 2023

### VENDOR TOTALS

Vendor	Total
Kammaing & Roodvoets, Inc.	\$4,735,766.50
David Nelson Construction Co.	\$4,862,385.00
Keystone Excavators, Inc.	\$5,225,888.06