



Pinellas County
ADMINISTRATIVE SERVICES

Joseph Lauro, Director
Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

EVALUATION TABULATION

ITB-C No. 24-0420-ITB-C STEP 2

Manufactured Home Communities(MHC's) Wastewater System Improvements Project Package 2 (PID 005015A)

ARPA STEP 2

RESPONSE DEADLINE: June 27, 2024 at 3:00 pm

Report Generated: Thursday, July 11, 2024

SELECTED VENDOR TOTALS

Vendor	Total
Cathcart Construction Company - Florida, LLC	\$14,793,084.35
Kamminga & Roodvoets, Inc.	\$15,920,186.35