



Pinellas County
ADMINISTRATIVE SERVICES

Joseph Lauro, Director
Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

TABULATION

ITB-C No. 25-0438-ITB-C STEP 2

13th Street / Sands Point Drive Bridge Replacement (PID 000971A) (Rebid) Step 2

RESPONSE DEADLINE: April 24, 2025 at 3:00 pm

Report Generated: Thursday, April 24, 2025

SELECTED VENDOR TOTALS

Vendor	Total
Cone & Graham, Inc.	\$10,444,968.292
Gosalia Concrete Constructors, Inc.	\$10,717,996.885
Vecellio & Grogan, Inc.	\$10,746,266.62