



Pinellas County
ADMINISTRATIVE SERVICES

Joseph Lauro, Director
Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

UNOFFICIAL TABULATION

ITB-C No. 24-0757-ITB-C STEP 2

FY25 Pavement Preservation Package No 1 STEP 2

RESPONSE DEADLINE: July 18, 2024 at 3:00 pm

Report Generated: Thursday, July 18, 2024

SELECTED VENDOR TOTALS

Vendor	Total
Hubbard Construction Company	\$5,122,976.22
Preferred Materials Inc.	\$5,135,459.79
Superior Asphalt, Inc.	\$5,209,001.00
Ajax Paving Industries of Florida, LLC	\$5,496,560.04