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SERVICES AGREEMENT 

THIS SERVICES AGREEMENT ("Agreement") is made as of this a_ day o~ 201~ Effective 
Date"), by and between Pinellas County, a political subdivision of the State of Florida ("County"), and Advanced 
Disposal Services Solid Waste Southeast, Inc., Ponte Verdra, Florida ("Contractor") (individually, "Party," 
collectively, "Parties"). 

WI T N E S S E T H: 

WHEREAS, the County requested proposals pursuant to 167-0517-P (SS) ("RFP") for Landfill Operations -
Bridgeway Acres services; and 

WHEREAS, based upon the County's assessment of Contractor's proposal, the County selected the Contractor 
to provide the Services as defined herein; and 

WHEREAS, Contractor represents that it has the experience and expertise to perform the Services as set forth 
in this Agreement. 

NOW, THEREFORE, in consideration of the above recitals, the mutual covenants, agreements, terms and 
conditions herein, and other good and valuable consideration, the receipt and sufficiency of which is hereby mutually 
acknowledged, the Parties agree as follows: 

1. Definitions. 

A. "Agreement" means this Agreement, including all Exhibits, which are expressly incorporated herein by 
reference, and any amendments thereto. 

B. "County Confidential Information" means any County information deemed confidential and/or exempt 
from Section 119 .07, Florida Statutes, and Section 24(a), Article 1 of the Florida Constitution, or other applicable 
law. 

C. "Contractor Confidential Information" means any Contractor information that is designated as 
confidential and/or exempt by Florida's public records law, including information that constitutes a trade secret 
pursuant to Chapter 688, Florida Statutes, and is designated in this Agreement or in writing as a trade secret by 
Contractor (unless otherwise determined to be a public record by applicable Florida law). Notwithstanding the 
foregoing, Contractor Confidential Information does not include information that: (i) becomes public other than 
as a result of a disclosure by the County in breach of the Agreement; (ii) becomes available to the County on a 
non-confidential basis from a source other than Contractor, which is not prohibited from disclosing such 
information by obligation to Contractor; (iii) is known by the County prior to its receipt from Contractor without 
any obligation or confidentiality with respect thereto; or (iv) is developed by the County independently of any 
disclosures made by Contractor. 

D. "Contractor Personnel" means all employees of Contractor, and all employees of subcontractors of 
Contractor, including, but not limited to temporary and/or leased employees, who are providing the Services at 
any time during the project term. 

E. "Services" means the work, duties and obligations to be carried out and performed safely by Contractor 
under this Agreement, as described throughout this Agreement and as specifically described in Exhibit A 
("Statement of Work") attached hereto and incorporated herein by reference. As used in this Agreement, 
Services shall include any component task, subtask, service, or function inherent, necessary, or a customary part 
of the Services, but not specifically described in this Agreement, and shall include the provision of all standard 
day-to-day administrative, overhead, and internal expenses, including costs of bonds and insurance as required 
herein, labor, materials, equipment, safety equipment, products, office supplies, consumables, tools, postage, 
computer hardware/software, telephone charges, copier usage, fax charges, travel, lodging, and per diem and all 
other costs required to perform Services except as otherwise specifically provided in this Agreement. 
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2. Conditions Precedent. This Agreement, and the Parties' rights and obligations herein, are contingent upon 
and subject to the Contractor securing and/or providing the performance security, if required in Section 3, and the 
insurance coverage(s) required in Section 13, within ten (10) days of the Effective Date. No Services shall be 
performed by the Contractor and the County shall not incur any obligations of any type until Contractor satisfies 
these conditions. Unless waived in writing by the County, in the event the Contractor fails to satisfy the conditions 
precedent within the time required herein, the Agreement shall be deemed not to have been entered into and shall be 
null and void. 

3. Services. 

A. Services. The County retains Contractor, and Contractor agrees to provide the Services. All Services shall 
be performed to the satisfaction of the County, and shall be subject to the provisions and terms contained herein 
and the Exhibits attached hereto. 

B. Services Requiring Prior Approval. Contractor shall not commence work on any Services requiring prior 
written authorization in the Statement of Work without approval from Solid Waste Program Manager. 

C. Additional Services. From the Effective Date and for the duration of the project, the County may elect to 
have Contractor perform Services that are not specifically described in the Statement of Work attached hereto 
but are related to the Services ("Additional Services"), in which event Contractor shall perform such Additional 
Services for the compensation specified in the Statement of Work attached hereto. Contractor shall commence 
performing the applicable Additional Services promptly upon receipt of written approval as provided herein. 

D. De-scoping of Services. The County reserves the right, in its sole discretion, to de-scope Services upon 
written notification to the Contractor by the County. Upon issuance and receipt of the notification, the 
Contractor and the County shall enter into a written amendment reducing the appropriate Services Fee for the 
impacted Services by a sum equal to the amount associated with the de-scoped Services as defined in the 
payment schedule in this Agreement, if applicable, or as determined by mutual written consent of both Parties 
based upon the scope of work performed prior to issuance of notification. 

E. Independent Contractor Status and Compliance with the Immigration Reform and Control Act. 
Contractor is and shall remain an independent contractor and is neither agent, employee, partner of County. 
Contractor acknowledges that it is responsible for complying with the provisions of the Immigration Reform 
and Control Act of 1986 located at 8 U.S.C. 1324, et seq, and regulations relating thereto, as either may be 
amended from time to time. Failure to comply with the above provisions shall be considered a material breach 
of the Agreement. 

F. Non-Exclusive Services. This is a non-exclusive Agreement. During the term of this Agreement, and any 
extensions thereof, the County reserves the right to contract for another provider for similar services as it 
determines necessary in its sole discretion. 

G. Project Monitoring. During the term of the Agreement, Contractor shall cooperate with the County, either 
directly or through its representatives, in monitoring Contractor's progress and performance of this Agreement. 

4. Term of Agreement. 

A. Initial Term. The term of this Agreement shall commence on August 26, 2018; and shall remain in full 
force and for ten (10) years, or until termination of the Agreement in accordance with its terms, whichever occurs 
first. 

B. Term Extension. 

The Parties may extend the term of this Agreement for one Q) additional three Q) year period(s) pursuant to the 
same terms, conditions, and pricing set forth in the Agreement by mutually executing an amendment to this 
Agreement, as provided herein. After the end of the initial term, or any second term, the County may, in it sole 
discretion, require the Contractor to continue service on a month to month basis for up to six (6) months 
following the initial term, or the second term. During such month-to-month extension, the Contractor will be 
compensated at one hundred ten percent (110%) of the rate in effect at the end of the immediately preceding 
contract period. 
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5. Compensation and Method of Payment. 

A. Services Fee. As total compensation for the Services, the County shall pay the Contractor the sums as 
provided in this Section 5 ("Services Fee"), pursuant to the terms and conditions as provided in this Agreement. 
It is acknowledged and agreed by Contractor that this compensation constitutes a limitation upon County's 
obligation to compensate Contractor for such Services required by this Agreement, but does not constitute a 
limitation upon Contractor's obligation to perform all of the Services required by this Agreement. In no event 
will the Services Fee paid exceed the not-to-exceed sums set out in subsections 5.B. and C., unless the Parties 
agree to increase this sum by written amendment as authorized in Section 21 of the Agreement. 

B. Contingency Services. When authorized in writing by the County ' s Director of Solid Waste or designee, 
the Contractor shall furnish services resulting from unforeseen circumstances not anticipated under Services Fee 
due to minor changes in the project. Compensation for any Contingency Services assignments shall be negotiated 
between the County and the Contractor at the time the need for services becomes known. 

For any Contingency Services performed, the County agrees to pay the Contractor, a negotiated fee based on 
the assignment (up to $25,000.00 per assignment), up to a maximum amount not to exceed $1,000,000.00 (not
to-exceed $100,000.00 annually) for all assignments performed. 

C. The County agrees to pay the Contractor the not-to-exceed sum of $124.000,000.00, (not-to-exceed 
$12,400,000.00 annually) for Services completed and accepted as provided in Section 15 herein, payable on a 
fixed-fee basis for the deliverables as set out in Exhibit C, payable upon submittal of an invoice as required 
herein. 

D. Annual Payment Adjustment: Fee Schedule and Unit Value Schedule, may be adjusted at twelve (12) 
month intervals, based upon the Consumer Price Index, All Urban Wage Earners and Clerical Workers, Not 
Seasonally Adjusted, U.S. city average, All items as published by the U.S. Department of Labor, Bureau of 
Labor Statistics (CWUROOOOSAO). The Initial Fees may be adjusted in a percentage of amount equal to one
hundred percent (100%) of the net percentage change of the Consumer Price Index applied to ninety-five percent 
(95%) of the Initial Fee. 

E. Fuel Index Adjustment: On a monthly basis, the Monthly Invoice minus the Standby Charges for actual 
charges may be adjusted as reflected by fluctuations in the U.S. Department of Energy, Energy Information 
Administration PADDlC Price for Low-Sulfur Diesel Sales to Commercial/Institutional Users. The monthly 
invoice minus the Standby Charge shall be adjusted in a percentage of amount equal to one-hundred percent 
(100%) of the net percentage change of the last published monthly PADDlC Price for the preceding month (the 
"Preceding Month PADDlC Price") applied to five percent (5%) of the monthly invoice. 

F. Travel Expenses. The Services Fee includes all travel, lodging and per diem expenses incurred by 
Contractor in performing the Services. 

G. Taxes. Contractor acknowledges that the County is not subject to any state or federal sales, use, 
transportation and certain excise taxes. 

H. Payments. Contractor shall submit invoices for payments due as provided herein and authorized 
reimbursable expenses incurred with such documentation as required by County. Invoices shall be submitted as 
provided in Exhibit Q attached hereto. 

For time and materials Services, all Contractor Personnel shall maintain logs of time worked, and each invoice 
shall state the date and number of hours worked for Services authorized to be billed on a time and materials 
basis. All payments shall be made in accordance with the requirements of Section 218.70 et seq., Florida 
Statutes, "The Local Government Prompt Payment Act." The County may dispute any payments invoiced by 
Contractor in accordance with the County's Invoice Payments Dispute Resolution Process established in 
accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with 
the County's Dispute Resolution Process. 
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6. Personnel. 

A. Qualified Personnel. Contractor agrees that each person performing Services in connection with this 
Agreement shall have the qualifications and shall fulfill the requirements set forth in this Agreement. 

B. Approval and Replacement of Personnel. The County shall have the right to approve all Contractor 
Personnel assigned to provide the Services, which approval shall not be unreasonably withheld. Prior to 
commencing the Services, the Contractor shall provide at least ten (10) days written notice of the names and 
qualifications of the Contractor Personnel assigned to perform Services pursuant to the Agreement. Thereafter, 
during the term of this Agreement, the Contractor shall promptly and as required by the County provide written 
notice of the names and qualifications of any additional Contractor Personnel assigned to perform Services. The 
County, on a reasonable basis, shall have the right to require the removal and replacement of any of the 
Contractor Personnel performing Services, at any time during the term of the Agreement. The County will notify 
Contractor in writing in the event the County requires such action. Contractor shall accomplish any such removal 
within forty-eight (48) hours after receipt of notice from the County and shall promptly replace such person with 
another person, acceptable to the County, with sufficient knowledge and expertise to perform the Services 
assigned to such individual in accordance with this Agreement. In situations where individual Contractor 
Personnel are prohibited by applicable law from providing Services, removal and replacement of such Contractor 
Personnel shall be immediate and not subject to such forty-eight (48) hour replacement timeframe and the 
provisions of Section 7. A.l. shall apply if minimum required staffing is not maintained. 

7. Termination. 

A. Contractor Default Provisions and Remedies of County. 

1. Events of Default. Any of the following shall constitute a "Contractor Event of Default" hereunder: 
(i) Contractor fails to maintain the staffing necessary to perform the Services as required in the Agreement, 
fails to perform the Services as specified in the Agreement, or fails to complete the Services within the 
completion dates as specified in the Agreement; (ii) Contractor breaches Section 9 (Confidential 
Information); (iii) Contractor fails to gain acceptance of a deliverable per Section 15, if applicable, for two 
(2) consecutive iterations; or (iv) Contractor fails to perform or observe any of the other material provisions 
of this Agreement. 

2. Cure Provisions. Upon the occurrence of a Contractor Event of Default as set out above, the County 
shall provide written notice of such Contractor Event of Default to Contractor ("Notice to Cure"), and 
Contractor shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or 
remedy the Contractor Event of Default described in the written notice. 

3. Termination for Cause by the County. In the event that Contractor fails to cure a Contractor Event of 
Default as authorized herein, or upon the occurrence of a Contractor Event of Default as specified in Section 
7.A.1.(iii), the County may terminate this Agreement in whole or in part, effective upon receipt by 
Contractor of written notice of termination pursuant to this provision, and may pursue such remedies at law 
or in equity as may be available to the County. 

B. County Default Provisions and Remedies of Contractor. 

1. Events of Default. Any of the following shall constitute a "County Event of Default" hereunder: (i) 
the County fails to make timely undisputed payments as described in this Agreement; (ii) the County 
breaches Section 9 (Confidential Information); or (iii) the County fails to perform any of the other material 
provisions of this Agreement. 

2. Cure Provisions. Upon the occurrence of a County Event of Default as set out above, Contractor shall 
provide written notice of such County Event of Default to the County ("Notice to Cure"), and the County 
shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or remedy the 
County Event of Default described in the written notice. 
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3. Termination for Cause by Contractor. In the event the County fails to cure a County Event of Default 
as authorized herein, Contractor may terminate this Agreement in whole or in part effective on receipt by 
the County of written notice of termination pursuant to this provision, and may pursue such remedies at law 
or in equity as may be available to the Contractor. 

8. Time is of the Essence. Time is of the essence with respect to all provisions of this Agreement that specify a 
time for performance, including the Services as described in Exhibits attached hereto; provided, however, that 
the foregoing shall not be construed to limit a Party 's cure period allowed in the Agreement. 

9. Confidential Information and Public Records. 

A. County Confidential Information. Contractor shall not disclose to any third party County Confidential 
Information that Contractor, through its Contractor Personnel, has access to or has received from the County 
pursuant to its performance of Services pursuant to the Agreement, unless approved in writing by the County 
Contract Manager. All such County Confidential Information will be held in trust and confidence from the date 
of disclosure by the County, and discussions involving such County Confidential Information shall be limited 
to Contractor Personnel as is necessary to complete the Services. 

B. Contractor Confidential Information. All Contractor Confidential Information received by the County 
from Contractor will be held in trust and confidence from the date of disclosure by Contractor and discussions 
involving such Contractor Confidential Information shall be limited to the members of the County' s staff and 
the County' s subcontractors who require such information in the performance of this Agreement. The County 
acknowledges and agrees to respect the copyrights, registrations, trade secrets and other proprietary rights of 
Contractor in the Contractor Confidential Information during and after the term of the Agreement and shall at 
all times maintain the confidentiality of the Contractor Confidential Information provided to the County, subject 
to federal law and the laws of the State of Florida related to public records disclosure. Contractor shall be solely 
responsible for taking any and all action it deems necessary to protect its Contractor Confidential Information 
except as provided herein. Contractor acknowledges that the County is subject to public records legislation, 
including but not limited to Chapter 119, Florida Statutes, and the Florida Rules of Judicial Administration, and 
that any of the County's obligations under this Section may be superseded by its obligations under any 
requirements of said laws. 

C. Public Records. Contractor acknowledges that information and data it manages as part of the services may 
be public records in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies. 
Contractor agrees that prior to providing services it will implement policies and procedures to maintain, produce, 
secure, and retain public records in accordance with applicable laws, regulations, and County policies, including 
but not limited to the Section 119.0701 , Florida Statutes. Notwithstanding any other provision of this Agreement 
relating to compensation, the Contractor agrees to charge the County, and/or any third parties requesting public 
records only such fees allowed by Section 119.07, Florida Statutes, and County policy for locating and producing 
public records during the term of this Agreement. 

If the Contractor has questions regarding the application of Chapter 119, 
Florida Statutes, to the Contractor's duty to provide public records relating 
to this contract, contact the Pinellas County Board of County 
Commissioners, Purchasing Department, Operations Manager custodian 
of public records at 727-464-3311, purchase@pinellascounty.org, Pinellas 
County Government, Purchasing Department, Operations Manager, 400 S. 
Ft. Harrison Ave, 6th Floor, Clearwater, FL 33756. 

10. Audit. Contractor shall retain all records relating to this Agreement for a period of at least five (5) years after 
final payment is made. All records shall be kept in such a way as will permit their inspection pursuant to Chapter 
119, Florida Statutes. In addition, County reserves the right to examine and/or audit such records. 
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11. Compliance with Laws. 
Contractor shall comply with all applicable federal, state, county and local laws, ordinances, rules and regulations in 
the performance of its obligations under this Agreement, including the procurement of permits and certificates where 
required, and including but not limited to laws related to Workers Compensation, Americans with Disabilities Act 
(ADA), Section 504 of the Rehabilitation Act of 1973, Minority Business Enterprise (MBE), occupational safety and 
health and the environment, equal employment opportunity, privacy of medical records and information, as 
applicable. Failure to comply with any of the above provisions shall be considered a material breach of the 
Agreement. 

12. Public Entities Crimes 
Contractor is directed to the Florida Public Entities Crime Act, Section 287.133, Florida Statutes, as well as Florida 
Statute 287 .135 regarding Scrutinized Companies, and represents to County that Contractor is qualified to transact 
business with public entities in Florida, and to enter into and fully perform this Agreement subject to the provisions 
state therein. Failure to comply with any of the above provisions shall be considered a material breach of the 
Agreement. 

13. Liability and Insurance. 

A. Insurance. Contractor shall comply with the insurance requirements set out in Exhibit .6,, attached hereto 
and incorporated herein by reference. 

B. Indemnification. Contractor agrees to indemnify, pay the cost of defense, including attorney's fees, and 
hold harmless the County, its officers, employees and agents from all damages, suits, actions or claims, 
including reasonable attorney's fees incurred by the County, of any character brought on account of any 
injuries or damages received or sustained by any person, persons, or property, or in any way relating to or 
arising from the Agreement; or on account of any act or omission, neglect or misconduct of Contractor; or 
by, or on account of, any claim or amounts recovered under the Workers' Compensation Law or of any 
other laws, regulations, ordinance, order or decree; or arising from or by reason of any actual or claimed 
trademark, patent or copyright infringement or litigation based thereon; except only such injury or damage 
as shall have been occasioned by the sole negligence of the County. 

C. Liability. Neither the County nor Contractor shall make any express or implied agreements, guaranties or 
representations, or incur any debt, in the name of or on behalf of the other Party. Neither the County nor 
Contractor shall be obligated by or have any liability under any agreements or representations made by the 
other that are not expressly authorized hereunder. The County shall have no liability or obligation for any 
damages to any person or property directly or indirectly arising out of the operation by Contractor of its 
business, whether caused by Contractor's negligence or willful action or failure to act. 

D. Contractor's Taxes. The County will have no liability for any sales, service, value added, use, excise, 
gross receipts, property, workers' compensation, unemployment compensation, withholding or other taxes, 
whether levied upon Contractor or Contractor's assets, or upon the County in connection with Services 
performed or business conducted by Contractor. Payment of all such taxes and liabilities shall be the 
responsibility of Contractor. 

14. County's Funding. The Agreement is not a general obligation of the County. It is understood that neither this 
Agreement nor any representation by any County employee or officer creates any obligation to appropriate or make 
monies available for the purpose of the Agreement beyond the fiscal year in which this Agreement is executed. No 
liability shall be incurred by the County, or any department, beyond the monies budgeted and available for this 
purpose. If funds are not appropriated by the County for any or all of this Agreement, the County shall not be 
obligated to pay any sums provided pursuant to this Agreement beyond the portion for which funds are appropriated. 
The County agrees to promptly notify Contractor in writing of such failure of appropriation, and upon receipt of such 
notice, this Agreement, and all rights and obligations contained herein, shall terminate without liability or penalty to 
the County. 

Pinellas County Purchasing Standard Services Agreement 07-2017 



167-0517-P (SS) Page 7 of67 

15. Acceptance of Services. For all Services deliverables that require County acceptance as provided in the 
Statement of Work, the County, through the Solid Waste Director_or designee, will have ten (10) calendar days to 
review the deliverable(s) after receipt or completion of same by Contractor, and either accept or reject the 
deliverable(s) by written notice to Director of Solid Waste. If a deliverable is rejected, the written notice from the 
County will specify any required changes, deficiencies, and/or additions necessary. Contractor shall then have seven 
(7) calendar days to revise the deliverable(s) to resubmit and/or complete the deliverable(s) for review and approval 
by the County, who will then have seven (7) calendar days to review and approve, or reject the deliverable(s); 
provided however, that Contractor shall not be responsible for any delays in the overall project schedule that result 
from the County' s failure to timely approve or reject deliverable(s) as provided herein. Upon final acceptance of the 
deliverable(s), the County will accept the deliverable(s) in writing. 

16. Subcontracting/Assignment. 

A. Subcontracting. Contractor is fully responsible for completion of the Services required by this Agreement and 
for completion of all subcontractor work, if authorized as provided herein. Contractor shall not subcontract any 
work under this Agreement to any subcontractor other than the subcontractors specified in the proposal and 
previously approved by the County, without the prior written consent of the County, which shall be determined 
by the County in its sole discretion. 

B. Assignment. 
This Agreement, and all rights or obligations hereunder, shall not be assigned, transferred, or delegated in whole 
or in part, including by acquisition of assets, merger, consolidation, dissolution, operation of law, change in 
effective control of the Contractor, or any other assignment, transfer, or delegation of rights or obligations, 
without the prior written consent of the County. The Contractor shall provide written notice to the County within 
fifteen (15) calendar days of any action or occurrence assigning the Agreement or any rights or obligations 
hereunder as described in this section. In the event the County does not consent to the assignment, as determined 
in its sole discretion, the purported assignment in violation of this section shall be null and void, and the County 
may elect to terminate this Agreement by providing written notice of its election to terminate pursuant to this 
provision upon fifteen (15) days notice to Contractor. 

17. Survival. The following provisions shall survive the expiration or termination of the Term of this Agreement: 
7, 9, 10, 13 20, 23, and any other which by their nature would survive termination. 

18. Notices. All notices, authorizations, and requests in connection with this Agreement shall be deemed given on 
the day they are: (1) deposited in the U.S. mail, postage prepaid, certified or registered, return receipt requested; or 
(2) sent by air express courier (e.g., Federal Express, Airborne, etc.), charges prepaid, return receipt requested; or 
(iii) sent via email and addressed as set forth below, which designated person(s) may be amended by either Party by 
giving written notice to the other Party: 

For County: 
Attn: Charles Mangio, CPM 
Solid Waste program Manager 
Pinellas County Department of Solid Waste 
3094 114th Avenue North 
St. Petersburg, FL 33716 

with a copy to: 
Purchasing Director 
Pinellas County Purchasing Department 
400 South Fort Harrison Avenue 
Clearwater, FL 33756 

19. Conflict of Interest. 

For Contractor: 
Attn: Scott Hanus 
General Manager 
Advanced Disposal 
3050 l lOth Avenue North 
St. Petersburg, FL 33716 

A. The Contractor represents that it presently has no interest and shall acquire no interest, either direct or 
indirect, which would conflict in any manner with the performance of the Services required hereunder, and 
that no person having any such interest shall be employed by Contractor during the agreement term and any 
extensions. 
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B. The Contractor shall promptly notify the County in writing of any business association, interest, or other 
circumstance which constitutes a conflict of interest as provided herein. If the Contractor is in doubt as to 
whether a prospective business association, interest, or other circumstance constitutes a conflict of interest, 
the Contract may identify the prospective business association, interest or circumstance, the nature of work 
that the Contractor may undertake and request an opinion as to whether the business association, interest or 
circumstance constitutes a conflict of interest if entered into by the Contractor. The County agrees to notify 
the Contractor of its opinion within (10) calendar days of receipt of notification by the Contractor, which 
shall be binding on the Contractor. 

20. Right to Ownership. All work created, originated and/or prepared by Contractor in performing Services 
pursuant to the Agreement, including certified drawings associated with the construction of the BWA Landfill, 
Survey Reports, Aerials and other documentation or improvements related thereto, to the extent that such work, 
products, documentation, materials or information are described in or required by the Services (collectively, the 
"Work Product") shall be County's property when completed and accepted, if acceptance is required in this 
Agreement, and the County has made payment of the sums due therefore. The ideas, concepts, know-how or 
techniques developed during the course of this Agreement by the Contractor or jointly by Contractor and the County 
may be used by the County without obligation of notice or accounting to the Contractor. Any data, information or 
other materials furnished by the County for use by Contractor under this Agreement shall remain the sole property 
of the County. 

21. Amendment. This Agreement may be amended by mutual written agreement of the Parties hereto. 

22. Severability. The terms and conditions of this Agreement shall be deemed to be severable. Consequently, if 
any clause, term, or condition hereof shall be held to be illegal or void, such determination shall not affect the validity 
or legality of the remaining terms and conditions, and notwithstanding any such determination, this Agreement shall 
continue in full force and effect unless the particular clause, term, or condition held to be illegal or void renders the 
balance of the Agreement impossible to perform. 

23. Applicable Law and Venue. This Agreement shall be governed by and construed in accordance with the laws 
of the State of Florida (without regard to principles of conflicts of laws). The Parties agree that all actions or 
proceedings arising in connection with this Agreement shall be tried and litigated exclusively in the state or federal 
(if permitted by law and a Party elects to file an action in federal court) courts located in or for Pinellas County, 
Florida. This choice of venue is intended by the Parties to be mandatory and not permissive in nature, and to preclude 
the possibility of litigation between the Parties with respect to, or arising out of, this Agreement in any jurisdiction 
other than that specified in this section. Each Party waives any right it may have to assert the doctrine of forum non 
conveniens or similar doctrine or to object to venue with respect to any proceeding brought in accordance with this 
section. 

24. Waiver. No waiver by either Party of any breach or violation of any covenant, term, condition, or provision of 
this Agreement or of the provisions of any ordinance or law, shall be construed to waive any other term, covenant, 
condition, provisions, ordinance or law, or of any subsequent breach or violation of the same. 

25. Due Authority. Each Party to this Agreement represents and warrants that: (i) it has the full right and authority 
and has obtained all necessary approvals to enter into this Agreement; (ii) each person executing this Agreement on 
behalf of the Party is authorized to do so; (iii) this Agreement constitutes a valid and legally binding obligation of 
the Party, enforceable in accordance with its terms. 

26. No Third Party Beneficiary. The Parties hereto acknowledge and agree that there are no third party 
beneficiaries to this Agreement. Persons or entities not a party to this Agreement may not claim any benefit from 
this Agreement or as third party beneficiaries hereto. 

27. Entire Agreement. This Agreement constitutes the entire Agreement between the Parties and supersedes all 
prior negotiations, representations or agreements either oral or written. The provisions contained in the documents 
incorporated herein as exhibits are intended to be complimentary provisions; however, to the extent that all provisions 
cannot be interpreted and enforced in a complimentary manner, giving effect to a more specific provision over a 
more general provision where applicable, the provisions contained in the exhibits shall be given priority. 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement the day and year first written. 

•• ~ l ·. . 

PINELLAS COUNTY, FLORIDA 

By and through its 

,· \ ;'./:'//;-,-lik:,,C-=---...... ----...:..;,..,....-----------
1 •• ,, • , , , : ~ : ,•1 .'. , I _ L 

; ~ -... , ' ·.: \;A.I e__, lC,IV' 

Pl1ell11 Coun1y P1n:ha1l11g 

Advanced Disposal Services Solid Waste Southeast, Inc. 

Title 

07-:017 
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1. Class I and Class III Landfill 

SERVICES AGREEMENT 

EXHIBIT A 

STATEMENT OF WORK 

Page 10 of 67 

a) The placement and compaction of Class I and Class III waste to at least the minimum compaction 
density of 1,850 lbs/cy, free of prohibited, hazardous, and unauthorized wastes, extraneous cover 
materials, and recyclable metals; 
• Prior to receiving waste the Working Face will be prepared by scraping previous Daily or Intermediate 

cover from the areas that will receive new waste. The scraped material will be used as berms to keep 
the incoming waste contained and will be used as daily cover or stockpiled for future use as Daily or 
Intermediate cover. Areas to be scrapped include but are not limited to the top area where waste is to 
be tipped or pushed, the slope and, the toe of the Working Face. 

• Waste loads will be unloaded and checked at the tipping area. 
• The compactor or dozer will push the material to the working face in two foot lifts over existing waste 

to maximize compaction. 
• Depending on the size of the diversion and how much waste is received, additional compactors will be 

added once there is enough room on the working face. 
• Sufficient compaction passes will be made by the equipment to achieve at least the minimum 

compaction density but not less than three to five. 
• GPS will be monitored by the operator and passes will continue until maximum compaction is 

achieved. 
• Compaction Passes are based upon the compactor working in the opposite direction of the material that 

was initially pushed into the active area to maximize compaction. 
• The working face slope will be minimized to increase compaction, but at no time will the face slope be 

any steeper than 30 percent. 

b) The daily cover of the Class I and weekly cover of Class III waste with be at least six ( 6) inches but no 
more than ten (10) inches of initial cover when using ash, mulch or dirt as initial cover. Use of alternate 
initial cover such as tarps when possible if ash is not available or in low supply; 

• The primary source of initial cover will be the ash residue supplied by the County ' s WTE Plant. Other 
cover materials may be used but only upon approval by Pinellas County. Application of approved 
alternative cover materials shall be a minimum of 6" to prevent flagging, odors or vector problems but 
no greater than 10 inches. 

• Cover material will be transported with Articulated Dump Trucks and spread with bulldozers to the 
proper depth. The Articulated Dump Trucks shall be sized to transport sufficient quantities of ash 
residue to ensure minimal impact to WTE operations due to stock pile of ash residue. 

• Mulch and dirt may also be used as an alternative to ash residue in this application to cover the waste 
material as needed, provided it meets the requirements of Chapter 62-701 FAC, and is installed in a 
uniform manner. The application of any alternative cover to ash must be approved by Pinellas County 
and only applied such the depth ofcover must be between 6-10 inches. 

• Initial cover will be placed on compacted waste, daily on the Class I landfill 
• Initial cover will be placed on compacted waste, weekly on the Class III landfill 
• CONTRACTOR will apply tarps, as an alternative to ash, mulch or soil, on the working face of the 

landfill when it is expected that refuse will be placed the next working day or with in a 24 hour period 
to conserve cover material and airspace. 

• Application of tarps will be installed after waste is fully compacted using the landfill compactors as 
required in the contract. 

• The tarp will then be placed over the waste by using manual labor or a mechanical tarping device. 
• The tarp will be secured in place by using heavy objects that will prevent it from blowing off due to 

high winds. 
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c) The intermediate. cover of Class I and Class III waste with at least twelve (12) inches but no more 
than fifteen (15) inches of material in areas where additional waste is not anticipated to be placed 
within 180 days; 

• Intermediate cover of 12" depth plus the initial cover will be place over compacted waste in the landfill. 
• Areas filled during the contract terms that do not anticipate receiving additional waste within 180 days 

will be covered with intermediate soil. 
• The intermediate soil cover will be grassed with approved seed mix to prevent erosion and any erosion 

that may occur will be repaired with additional soil and grass. 
• Prior to any additional waste placement in this area, the intermediate cover will be scraped back and 

stockpiled on site until it is reused. This method will help conserve materials and preserve airspace. 

d) The separate collection, transmission and discharge of storm water and cell water to treatment 
locations within BW A; 

• Storm water will be controlled by the methods of excavating ditches, construction of berms, piping, 
rock checks or channels, cleaning of lined trenches, and removal of vegetation from ponds. 

• These methods will be used to provide maximum capacity of the storm water system and better manage 
any erosion due to storm water shedding off of the Class I and Class ill landfill areas. 

• Maintenance of cleaning rock checks and around pipes in ditches will be completed after major rain 
storm events and on an as needed basis to ensure the ditches are clear. 

• All vegetation in ditches, canals and culverts around site will be cleaned periodically as needed to 
remove vegetation and debris and to maintain good water flow. Spraying of ditches, canals and ponds 
will be a County responsibility. 

e) Construction and maintenance of all-weather roads and vehicle maneuvering areas required for the 
efficient handling of waste and vehicles; 

• Temporary landfill access roads will be built using the ash from the WTE plant. 
• Once the ash is spread and graded, the entire road will be compacted using a smooth drum roller 
• The road will be crowned in the middle to shed water and reduce puddling in the road way which result 

in pot holes. 
• Roads will have a grade less than or equal to 5% 

t) Clearing and grubbing prior to excavation of all operations including required haul roads and 
maneuvering areas and resulting material shall be kept separate from all excavation borrow. 
Resulting clear and grub material shall be size reduced for reuse or disposal. If the material is to be 
used as a soil/mulch blend for cover, it is to be delivered to the stockpile area as directed by the 
County. If the material is to be disposed of on site, it shall be landfilled as directed by the County. 
Alternately, the material may be removed from the Site limits and disposed in a Florida Department 
of Environmental Protection (FDEP) approved disposal site by CONTRACTOR at no additional cost 
to the County; 

• With the approval from the County, CONTRACTOR will remove any material prior to any excavation. 
• If the material is vegetative we will use the following equipment that is applicable. Bulldozer, 

excavator, loader and backhoe. 
• The vegetative material will be piled separate to the material to be excavated and either loaded into 40 

yard containers and hauled to the yard waste area to be mulched or alternatively, with County approval, 
the vegetative material will be placed in an area within BW A to decompose. 

• The material will be reduced into mulch to be used on site at a later date or the County can dispose of 
the material off site. 
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g) The services of a qualified Land Surveyor, who shall provide to the County; 

• Aerial topography - Every six(6) months to include all waste disposal areas and a calculation showing 
the amount of air space used and compaction densities achieved; 

• Annual record drawings in accordance with Specific Condition 19; 
• Aerial photography- Every twelve (12) months to include the entire Site limits 
• Provide mapping services under Standards SJ-17 .051 . 
• Prior to all aerial photographs and topography CONTRACTOR will contract with a qualified Land 

Surveyor to ensure all deliverables to the County are done at the required times. 

h) Waste Stream Screening, Toxic, hazardous, unapproved and prohibited waste control; 

• CONTRACTOR will implement a load checking program to detect and discourage attempts to dispose 
ofunauthorized or prohibited wastes within the project limits. 

• The load checking program shall comply with the following bulleted items: 
./ Every week CONTRACTOR will have two employees examine at least three random loads of solid 

waste delivered to the site . 
./ The employees will wear all the required PPE for the location where the inspections are taking 

place . 
./ They will use the front- end loader along with shovels to ensure a thorough inspection of the waste . 
./ If unauthorized or prohibited wastes are found, CONTRACTOR shall document the hauler 

information and immediately notify the County and the County shall contact the generator, hauler, 
or other party responsible for generating and/or delivering the waste to the site to determine the 
identity and composition of the waste . 

./ If any hazardous wastes are identified by random load checking, CONTRACTOR shall promptly 
notify the County who will notify the FDEP and hauler. The area shall immediately be cordoned 
off from public access . 

./ The person responsible for delivering the wastes to the site and the generator of the wastes, if 
known, will be directed to remove the waste from the site . 

./ Otherwise, CONTRACTOR shall coordinate with the County for the clean-up, transportation and 
disposal charge to be paid by the County . 

./ Information and observations resulting from each random inspection shall be recorded in writing 
by the CONTRACTOR inspector on County approved forms . 

./ The written record shall be signed by the CONTRACTOR inspector and with copies provided to 
the County. 

• White goods will be separated from the waste stream and loaded into 40 yard containers for recycling. 
• Any items containing CFM's will be segregated further until the units can be evacuated. All CFM 

containing materials will be evacuated by a certified contractor hired by CONTRACTOR and scheduled 
routinely to ensure these materials do not impact operations. One cleared of CFM's the materials will 
be clearly marked as cleared and placed into the metals recycling container. 

• Tires will be separated and loaded into a 40 yard container and hauled to the Tire Processing area. 
• Contractor will make best efforts in separating bulky metals from the incoming waste stream and place 

them into the metals recycling container at the disposal area. 

i) Litter control and reduction methods to include litter fencing to confine affected areas; 

• Litter control will be done on a daily basis utilizing regular and temporary employees as needed each 
operating day. 

• Litter fencing will be deployed next to the active working area to capture as much blowing litter as 
possible. 

• Employees will pick up the loose litter and bag it for proper disposal. 
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• Litter will be removed and disposed in accordance with Specific Condition 5 for on-site and off-site 
litter. 

j) Storm water management to direct storm water away from active waste areas and into canals and 
ditches and as to not create erosion or damage to the storm water collection systems; 

• Berms will be built around the working face, water will be directed to nearby ditches or canals ' 
• Storm water will be controlled by the methods of excavating ditches, construction of berms, piping, 

rock checks or channels to prevent erosion. 

k) Repair and restoration of erosion and depressions from settlement and from storm water runoff in 
all areas of BW A; 

• If any areas of erosion are found CONTRACTOR will assess which equipment will be needed to 
immediately begin repairs on the affected area. 

• If any sediment collected at the bottom of the slope is observed, CONTRACTOR will promptly remove 
the material to prevent and drainage issues. 

• If it is determined that an erosion check down needs to be installed CONTRACTOR will begin to 
construct it after we receive County approval. 

1) Property damage or accidents for which CONTRACTOR is responsible; 

• If any damage to property or vehicles occurs involving CONTRACTOR our safety and risk 
management departments will be notified immediately. CONTRACTOR will also notify County of the 
incident and provided opportunity to observe and document. 

• All reports and pictures of the incident will be sent to both departments for processing with a copy to 
Pinellas County. 

• If a CONTRACTOR employee is at fault they will receive disciplinary action including up to 
termination depending on the severity. 

m) Labor costs, including fringe benefits, for all personnel, including permanent, temporary and contract 
employees; 

• All costs associated with labor and benefits are included in the unit prices. 

n) Stockpiling of material near the active Class I and Class III areas for cover in the following priority 
of use: Ash Residue from the WTE Facility, Mulch from within the Site limits, Stockpiled or 
Excavated fill from within the Site limits; 

• Ash residue will be primarily used for cover material. 
• Other materials that will be stockpiled on the Class I landfill will be mulch and dirt from and excavation on 

site. 

o) Provision of dedicated, trained and certified spotters at each active Class I, Class III landfill face and 
Bulky Waste area at all times that the areas are receiving waste; 

• CONTRACTOR will have a minimum of 6 certified spotters on site during operating hours and will 
ensure each disposal area has an adequate number of trained spotters to ensure each load is visually 
inspected prior to the customer leaving site. 

• Each spotter will be cross trained in each position so there will be no disruption of service due to an 
illness. 

• A certified spotter will arrive at the working face a minimum of 10 minutes prior to opening. 
• We will also have a minimum of 3 certified operators on site during operating hours. The operators 

training course also certifies the individual as a spotter. 
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p) Seeding of areas which have not been used in 180 days; 

• Areas filled during the contract terms that do not anticipate receiving additional waste within 180 days 
will be covered with intermediate soil. 

• The intermediate soil cover will be grassed with approved seed mix to prevent erosion and any erosion 
that may occur will be repaired with additional soil and grass. 

q) Any chemical spills from CONTRACTOR landfill equipment will be removed and disposed of 
properly in an approved disposal facility. 

Identify area of the spill and rope off. 
• Excavate material such that all spill material has been removed. Load the excavated material into a 

container suitable for transport to disposal location. 
• Repair excavated area. 

2. Mini-Hand Unload Station Services 

All costs associated with providing sufficient trained staff to operate the Mini-Hand Unload Station in an 
efficient manner so as to maximize the amount of waste placed within each container while minimizing potential 
for litter and to minimize customer wait times and ensure that the Mini-Hand Unload Station is in operation for 
all Operating Hours and ensure that all wastes are removed from the tipping floor of the facility on a daily basis. 

a) A dedicated and trained spotter on duty for all hours that the station is active. The spotter(s) will 
direct and assist customers to ensure the proper segregation of wastes and ensure that no scavenging 
of materials occurs for all materials delivered to the Mini-Hand Unload Station; 

• The spotters at the Mini- Hand Unload Station will be on duty prior to and after the site opens and 
closes. 

• They will direct the customers to segregate all metal, chemicals and electronics in their load. 
• All metal will be directed to the north end of the building for further processing. 
• Residential customers that have chemicals or electronics will be directed to the County 's HEC3 building 

for disposal of those items. 
• Commercial customers that have chemicals or electronics will be referred to the County's chemical and 

electronic business collection event or to the County' s chemical or electronic collection contractor for 
disposal of those items. 

• The spotters will police the customers to ensure they are not scavenging any materials. 
• If a problem should arise with a customer that is not able to be resolved by CONTRACTOR, the 

Operations Manager or designee will be contacted. 
• CONTRACTOR shall manage customer behavior and actions and provide the appropriate direction. 

Should a customer become unmanageable and CONTRACTOR staff feel threatened then the Sherriffs 
office should be called directly. 

b) Waste Stream Screening, Toxic, hazardous, unapproved and prohibited waste control; 

• CONTRACTOR will implement a load checking program to detect and discourage attempts to dispose 
ofunauthorized or prohibited wastes within the Site limits. 

• The load checking program shall comply with the following minimum requirements; 
./ Every week CONTRACTOR will have two employees examine at least three random loads of solid 

waste delivered to the site. The employees will wear all the required PPE for the location where 
the inspections are taking place . 

./ They will use the front- end loader along with shovels to ensure a thorough inspection of the waste. 
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./ If unauthorized or prohibited wastes are found, CONTRACTOR shall immediately notify the 
County and the County shall contact the generator, hauler, or other party responsible for generating 
and/or delivering the waste to the site to determine the identity of the waste sources . 

./ If any hazardous wastes are identified by random load checking, CONTRACTOR shall promptly 
notify the County who will notify the FDEP. The area shall immediately be cordoned off from 
public access . 

./ The person responsible for delivering the wastes to the site and the generator of the wastes, if 
known, will be directed to remove the waste from the site . 

./ Otherwise, CONTRACTOR shall coordinate with the County for the clean-up, transportation and 
disposal charge to be paid by the County . 

./ Information and observations resulting from each random inspection shall be recorded in writing 
by the CONTRACTOR's inspector on County approved forms . 

./ The written record shall be signed by the CONTRACTOR inspector and provided to the County. 
• White goods will be separated from the waste stream and loaded into 40 yard containers for recycling. 
• Any items containing CFM's will be segregated further until the units can be evacuated. All CFM 

containing materials will be evacuated by a certified contractor hired by CONTRACTOR and scheduled 
routinely to ensure these materials do not impact operations. One cleared of CFM's the materials will 
be clearly marked as cleared and placed into the metals recycling container. 

• Large bulky items not processible in the WTE plant due to size will be separated and loaded into a 40 
yard container and hauled to the Tire Processing area. 

c) Provision of roll off trucks (2016 or newer) to adequately transport and maintain the throughput of 
traffic and waste at the tipping floor using a minimum of ten (10) forty (40) cubic yard roll-off 
containers; 

• CONTRACTOR will max1m1ze waste handling efficiency by providing a m1mmum of ten (10) 
containers with a minimum capacity of forty (40) cubic yards to keep up with incoming waste volumes 
and reduce debris build up where the containers are loaded. 

• CONTRACTOR shall manage the facility to ensure that no waste materials except for recyclable metals 
and white goods waiting for CFM clearance are left on the tipping floor overnight. Additionally the 
CONTRACTOR shall make reasonable efforts to empty all containers by the end of each business day. 
Reasonable efforts for the purpose of this statement will be defined by the County and communicated 
to the CONTRACTOR based on County observations. 

d) Removal of the containers from the Mini-Hand Unload Station, weighing of the containers at the scale 
located directly behind the Mini-Hand Unload Station or at a scale specified by the County, emptying 
of the containers at the WTE Facility or other disposal area as directed by the County within the Site 
limits, and return of the empty containers to the Mini-Hand Unload Station; 

• CONTRACTOR will use a hook type roll off truck to increase productivity. The use of this truck does 
not require the driver to exit the truck in order to attach a cable to the container in order to pull it onto 
the truck. 

• Once the container is on the truck the driver will proceed to the scale directly behind the Mini Hand 
Unload Station or to a scale as directed by the County and await confirmation the weight has registered. 

• The driver will then proceed to the WTE facility or other disposal area as directed by the County to 
unload the material. 

• The driver will then deliver the container back to the stall where the container originated from. 

e) The collection and proper disposal of any solid waste which has fallen from or blown out of the 
containers or delivery vehicles or otherwise been deposited on the ground within the Mini-Hand 
Unload Station area; 
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• The larger capacity containers will reduce the amount of waste that falls out during the delivery of the 
material to the WTE facility. 

• CONTRACTOR will have a laborer drive a golf cart around the property picking up any loose items 
that have fallen out during the transportation of the container. 

• The loading of the containers will be done with a front end loader that will sweep, push and pick up the 
material and place them into the proper container. 

• The front end loader will be equipped with a clam shell bucket and rubber cutting edge to reduce wear 
to the concrete floor and will keep the ground free of any hazards to customers or their vehicles. 

• The loader operator will inspect and sort burnable vs non-burnable materials, metals and white goods 
prior to loading the material into the containers. 

f) CONTRACTOR will provide Containers that are well-maintained and kept in usable condition, 
painted and free of punctures or otherwise present a positive public image at all times; 

• All containers will be repaired and painted should any damage occur during the loading or unloading 
of material. 

g) Labor costs, including fringe benefits, for all personnel, including permanent, temporary and contract 
employees; 

• All costs associated with labor and benefits are included in the bid price. 

3. Transportation and Stockpiling of WTE facility Recovered Materials 

a) In accordance with the Operations Plans, CONTRACTOR will transport and stockpile residue 
generated by the WTE facility to areas within the Site limits as directed by the County for use as cover 
material, road base, general landfill construction, erosion control, berms, and potentially to an area 
within the Site limits for enhanced metals processing; 

• Transportation of recovered materials will be done using 4 articulated trucks. The trucks will start to haul 
the material at 6:00 A.M. when the traffic on site is still light. 

• The material will be hauled within the Site limits as directed by the County. 

b) Loading to be provided free of charge by the WTE Facility Operator in accordance with a mutually 
agreed upon schedule. CONTRACTOR may load during unscheduled times using its own equipment 
and at its own expense with approval of the WTE Facility Operator and the County; 

• At no additional cost the WTE operator will load CONTRACTOR trucks at the staging area in the RSPB. 
• CONTRACTOR will instruct the loader operator to load 24 tons of material to achieve the maximum load 

to reduce the truck traffic on site. 
• If the WTE Facility Operator is not available, in coordination with the WTE Facility Operator, 

CONTRACTOR will load CONTRACTOR trucks with a CONTRACTOR front end loader. 

c) Weighing of material at the scale designated for Ash Residue or as directed by the County; 

• The trucks will use the dedicated scale behind the RSPB or other County designated scale. 
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a) Maintenance of Vegetation: shall mean the cutting of vegetative matter by powered equipment within 
the BW A site; 

• CONTRACTOR will mow, trim and edge vegetative matter within the BWA Site limits. 
• In order to maintain compliance with the contract, mowing will be performed all year as needed. 
• During the non-growing season this will be done with 1 small finish mower, 1 weed eater, 1 bush hog 

mower and 1 slope mower. 
• During the growing season this will be done with 1-2 finish mowers, 2-3 weed eaters, 1-2 bush hog 

mowers and 1 slope mower. 
• The finish mower will maintain all areas at BW A that are highly visible to the customers on site. 
• They will also mow along all the paved roads and non-paved roads. 
• This mowing will include around each monitoring well and along all fence lines. 
• All visible clippings after mowing shall be removed. 
• All clippings shall be kept out of ornamental beds and off of all paved areas and waterways. 
• Weed eating will be done around all signs, poles, fences, buildings and monitoring wells. 
• The bush hog will mow all large fields and landfill side slopes in accordance to the mowing heights 

listed in the scope of work. 
• The slope mower will maintain all ditch lines and also cut back trees that are growing into road ways. 
• All areas will be inspected weekly to ensure the requirements of the contract are being met. 
• Edging of public road ways shall be completed as needed to provide a neat positive public image of the 

site. 

b) Maintenance of Surface Water System: shall mean the maintenance of all ponds, canals, ditches and 
culverts within the BW A complex; 

• CONTRACTOR will utilize an excavator, long reach excavator and backhoe to remove vegetation and 
sediment in the ditches and canals within the BW A site. 

• That equipment will also be available for any repairs for side slope stabilization on ponds, ditches and 
canals. 

• The use of the backhoe will help reduce the time to mobilize equipment to certain areas on the site that 
might be problematic to maneuver a large excavator. 

c) General Site Maintenance: shall mean the control of nuisances within the BWA Site limits; 

• On site litter control will be performed a minimum of 2 times per day with an employee and a golf cart 
to patrol along the main roads and ditches on the property. 

• The area around the hand unload will be done by an employee first thing in the morning and also 
throughout the day when traffic slows. In the event of high winds, additional laborers will be brought 
in to continually pick litter during the day. 

• On the Class I and Class III landfills CONTRACTOR will erect portable fencing around the landfill 
working face and reposition ·it as necessary to address changes in wind direction and velocity. We will 
have an employee patrol the area near the working face to pick up any windblown litter. 

• During diversions and, as needed during high wind events, we will bring in additional labor to ensure 
all litter is picked up in a timely fashion and to remain in compliance with the County's permit. 

• The litter control will also include a magnet being pulled by the golf cart or a pickup truck to remove 
metals from the roadways in and around the landfill and public roads on site. 

• Two crews will be assigned to conduct the critical task of offsite litter control in order to maintain a 
good image with the surrounding community. 

• These crews will be scheduled for 50-hour work weeks and will consist of a driver, helper and pickup 
truck. 
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• The first crew will be responsible for the collection along 281
h Street, I 18th Avenue and 34ih Street N. 

• The second crew will be responsible for the additional 13 miles of roads as shown in Attachment E in 
the RFP. 

• Odor control will be deployed in one of two ways depending on the amount of the severity of the odor. 
-./ First an odor neutralizer product will be poured directly into our water truck and sprayed near the 

working face and any areas downwind from where it could affect the surrounding community. 
-./ Second, an odor neutralizer will be sprayed from a mobile misting system that will be deployed 

upwind from where the odor could affect the surrounding community. 
-./ Additionally any waste load that has a strong odor will be covered immediately. 

• Fugitive dust will be controlled by loading an articulated off road 5,000 gallon water wagon at the 
supplied water fill location supplied by the County, then hauling it to the active areas on site. 

• The use of an articulated truck will allow CONTRACTOR to water the difficult uneven areas of the 
site verses a conventional water truck which is used mainly for paved roads including areas such as 
temporary service/haul routes, disposal truck routes and active landfill operations including the working 
face. 

• Additional dust control will be done with the use of a dust suppressant such as calcium chloride or 
similar product. 

• The use of street sweeping equipment shall be used for the purpose of dust control on the paved roads. 
• Should any mud be transferred onto the surface roads from the landfill we will use the street sweeper, 

water truck, front-end loader or manual labor to remove the excess material. 
• Litter fencing will be deployed next to the active working area to capture as much blowing litter as 

possible. CONTRACTOR employees will pick up the loose litter and bag it for proper disposal. 
• Any waste loads that contain a strong odor will be covered immediately to prevent vectors from 

gathering. 
• CONTRACTOR will ensure the waste is covered each day to prevent attracting vectors. 
• All spotters and operators will communicate to all customers that there is to be no scavenging or 

salvaging. 
• If any customers disobey our orders we will contact a County Solid Waste Program Manager. 
• CONTRACTOR will have a written Scavenging and Salvaging policy that has been signed by all 

employees. If any employee violates the policy they will be terminated. 
• CONTRACTOR will supply our employees all the proper tools to provide service in a safe and efficient 

manner. 
• CONTRACTOR will not allow the burning of any material on site. 
• All operations will be scheduled around or as near as possible to operating hours to ensure there is no 

fugitive noise affecting the surrounding neighborhood. 
• All backup alarms will comply with all safety sound regulations. 
• CONTRACTOR will inspect the BW A landfill thoroughly after every rain event for any areas of 

erosion. 
• If any erosion areas are found CONTRACTOR will assess which equipment will be needed to 

immediately begin repairs on the affected area. County Solid Waste Program Manager will be notified 
of any observed erosion. 

• If any sediment collected at the bottom of the slope we will promptly remove the material to prevent 
any drainage issues. 

• If it is determined that an erosion check down needs to be installed we will begin to construct it after 
we receive County approval. 
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• In emergencies affecting the safety of persons, the work or the property at the site or adjacent thereto, 
CONTRACTOR, without special instruction or authorization from the County, will act as its discretion 
to prevent threatened damage, injury or loss. 

• CONTRACTOR shall immediately notify the County when an emergency occurs. If emergency 
services are required at the site, the appropriate response agency shall be contacted by immediately 
calling 911 immediately by telephone or other two-way communication equipment provided by 
CONTRACTOR. 

• After the request for emergency assistance has been placed by CONTRACTOR; CONTRACTOR shall 
immediately place a telephone call to inform the County of the emergency situation. 

• CONTRACTOR shall arrange to meet the responding emergency personnel and accompany or direct 
them to the emergency location. 

• CONTRACTOR will enforce all PPE requirements to the customers set forth by the County. 
• CONTRACTOR spotters and operators will monitor customers to ensure they are not working on any 

equipment or unloading in an unsafe manner which could result in an injury. 
• All operators will have training on the proper spacing between their equipment and customers and their 

vehicles. 

• CONTRACTOR personnel shall be trained in fire control procedures and take immediate steps 
including maintenance and use of working stockpiles to thoroughly extinguish any fire which breaks 
out at the site. 

• CONTRACTOR shall maintain separate working stockpiles of ash and dirt near the landfill face for 
fire-fighting purposes. 

• When a fire is detected on the site, the procedure as outlined above shall be followed in addition to 
procedures elsewhere described in the contract documents. 

• Basic emergency first aid supplies and apparatus shall be readily available on site and at least one 
employee certified by the American Red Cross or similar approved organization in fundamental First 
Aid Training and Cardiopulmonary Resuscitation (CPR) shall be at the site during all operating hours. 

• CONTRACTOR shall advise the County in writing of the trained employee. CONTRACTOR shall 
designate a responsible member of its organization at the site whose duty shall be the prevention of 
accidents. 

• This person shall be CONTRACTOR's General Manager unless otherwise designated in writing by 
CONTRACTOR to the County. 

• CONTRACTOR shall, at all times, operate in compliance with all federal, state and local safety laws 
and regulations. 

• In the event ofan emergency, it will be the responsibility of the CONTRACTOR Operations Manager 
or General Manager to implement the Emergency Response Plan. 

• The CONTRACTOR Manager will immediately contact County personnel to inform them of the 
situation. 

• If any County personnel need assistance the CONTRACTOR team will be available to assist in any 
way possible. 

• CONTRACTOR's Risk Management and Safety Department will also be notified and actions taken 
accordingly. 

• Each of Advanced Disposal's equipment operators and spotters are trained in emergency response and 
will be able to assist where ever possible. 
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e) Hot Load Slab: the Contractor shall be responsible for maintenance of the Hot Load Slab. Included 
in this item is the control of litter, and wash down of the slab to control odors and vectors when used; 

• The Hot Load Slab will be cleaned daily with the street sweeper. 
• A laborer on a golf cart will pick up any blowing litter several times throughout the day. 
• In the event of a garbage spill the water truck will be dispatched to wash the area down. 

t) Opening and Closing Site: the BW A, closed Toytown Landfill and WTE Facility are bounded by 
perimeter fences. The Contractor shall be responsible for locking and unlocking gates as directed by 
the County. This includes opening the facility for customer access and closing the facility to customers 
on a daily basis except for Holidays and Sundays or as directed by the County; 

• CONTRACTOR will lock any gate CONTRACTOR travels through to ensure no gate is left open. 
• CONTRACTOR will open the main gate 15 minutes prior to the facility opening to reduce traffic on 

l J 8th A venue. 
• Prior to the facility closing a CONTRACTOR employee will prepare to close the gate at the main 

entrance. 
• The CONTRACTOR employee responsible for opening and closing will have the gate remote, provided 

by the County, and a County two way radio for communication. 
• Once the scale house announces the facility is closed CONTRACTOR will close the gate. 
• Each disposal area will contact the CONTRACTOR employee at the front gate to let them know if any 

customers are still on site. Once all customers are off the site the CONTRACTOR gate employee will 
lock the gate for the night. 

5. Toytown Landfill Maintenance 

a) Maintenance of Vegetation: shall mean the cutting of vegetative matter by powered equipment within 
the Toytown Site limits; 

• CONTRACTOR will mow, trim and edge vegetative matter within the Toytown Site limits. 
• In order to maintain compliance with the contract, mowing will be performed all year as needed. 
• During the non-growing season this will be done with 1 small finish mower, 1 weed eater, 1 bush hog mower 

and 1 slope mower. 
• During the growing season this will be done with 1-2 finish mowers, 2-3 weed eaters, 1-2 bush hog mowers 

and 1 slope mower. 
• The finish mower will maintain all areas at Toytown 
• They will also mow along all the non-paved roads on the property. 
• This mowing will include around each monitoring well and along all fence lines. 
• All clippings shall be kept out of waterways. 
• Weed eating will be done around all signs, poles, fences, buildings and monitoring wells. 
• The bush hog will mow all large fields in accordance to the mowing heights listed in the scope of work. 
• The slope mower will maintain all ditch lines and also cut back trees that are growing into road ways. 
• All areas will be inspected weekly to ensure the requirements of the contract are being met. 

b) Maintenance of Surface Water System: shall mean the maintenance of all ponds, canals, ditches and 
culverts within the Toytown Site limits; 

• CONTRACTOR will utilize an excavator, long reach excavator and backhoe to remove vegetation and 
sediment in the ditches and canals as referred to in Attachment A. 

• That equipment will also be available for any repairs for side slope stabilization on ponds, ditches and 
canals. 
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• The use of the backhoe will help reduce the time to mobilize equipment to certain areas on the site that 
might be problematic to maneuver a large excavator. 

c) General Site Maintenance: shall mean the control of nuisances within the Toytown Site limits; 

• Toytown is a closed Landfill and most of the maintenance in Specifications 7 Maintenance pertains to 
an active site. 

• We will inspect the Toytown landfill thoroughly after every rain event for any areas of erosion and 
ponding. 

• If any erosion areas are found we will assess which equipment will be needed to immediately begin 
repairs on the affected area. 

• If any sediment collected at the bottom of the slope we will promptly remove the material to prevent 
and drainage issues. 

• If it is determined that an erosion check down needs to be installed we will begin to construct it after 
we receive County approval. 

• Any low areas that create ponding shall be filled with suitable soil and either seeded or sodded for 
erosion protection. 

d) Security: the closed Toytown Landfill is bounded by perimeter fences. The Contractor shall be 
responsible for locking and unlocking gates as directed by the County. Contractor shall ensure that 
ToyTown gates remain locked when area is not actively being maintained; 

• CONTRACTOR shall ensure that the gates at Toytown will be closed and locked anytime there is no 
active maintenance activity. 

6. Miscellaneous Tasks 

a) Yard Waste Mulching - The Contractor will provide all labor and equipment necessary to operate a 
yard waste to mulch processing program. Operation of the yard waste to mulch program includes 
screening yard waste, acceptance of yard waste, removal of contaminants, size reduction of the 
material to a minus 4" product, sanitizing, loading material, testing and reporting. The unit cost per 
ton paid to the Contractor shall include; 

• The yard waste processing area will be staffed with a FDEP certified spotter during all operational 
hours. The spotter will check each customer's ticket to ensure they are at the proper disposal area. Once 
confirmed, the spotter will inspect the load for any prohibited items. If the load consists of all brush the 
customer will be directed to the unloading area. If a small amount of non-vegetative material is found 
the customer will be directed to a 40-yard roll-off container located near the disposal area where the 
rejected material will be placed. If a large amount of non-vegetative material is found, the customer 
will be rerouted to the proper disposal area. 

• Once the material is dumped it will be moved with a front end loader to the processing area. Once there 
the material will be processed through a Mobark Tub Grinder to reduce the size to minus 4". 

• It will then be placed in windrows for storage. This will begin the process of sanitizing the mulch. The 
additional processing will require the material to be stored for 45 days and turned three times to 
maintain 132 degrees Fahrenheit inside the pile. 

• Once the material is ready for release we will have an operator and front end loader available to load 
any customers wanting the finished product. 

• The testing of the material will be done by the County. 
• We will report on a monthly basis the tonnage of yard waste material used on site, the date it was used 

and the location. 

Pinellas County Purchasing Standard Services Agreement 07-2017 



167-0517-P (SS) 

b) Material Handling; 

SERVICES AGREEMENT 

EXHIBIT A 

STATEMENT OF WORK 

Page 22 of67 

• CONTRACTOR shall stockpile material or use material from stockpile as directed by the County. This 
item includes loading, hauling, placing and shaping of material. The material will be loaded from an 
area within the Site limits and placed as directed by the County. This item includes a survey of the 
completed fill to determine final quantities. Material placed shall be compacted by the process of 
placing and shaping to all final contours and in lifts no greater than 12 inches. Material shall be 
compacted to 90% of the Modified Proctor value. The Contractor will be paid based on cubic yards in 
place as determined by the survey. This does not include material hauled from a stockpile within the 
Site limits for the purpose of using for cover material or erosion control. 

c) Excavation of Material; 

• Shall mean the excavation of material as directed by the County. This item includes excavation and de
watering of material from within the Site limits. Disposal of the excavated material will be as directed 
by the County within the Site limits. This item may include the excavation of materials from completed 
landfill cells. The Contractor will be paid for each cubic yard excavated as determined by the County 
either using scale records or cubic yards converted to tons based upon a mutually agreed density factor. 

d) Erosion Control; 

• CONTRACTOR will load, haul, fill, compact and shape in place, soil to provide embankment 
stabilization at the direction of the County. This item includes all labor, material and equipment. The 
Contractor will be paid based on the cubic yards handled as negotiated with the County prior to 
beginning. This item shall not apply to restoration of Contractor's Work or for erosion control 
associated with the active Class I and Class ill areas. 

e) Clearing and Grubbing; 

• Shall mean the clearing, grubbing and disposal of vegetative material and trees as directed by the County. 
This item shall not apply to clearing and grubbing required for landfill construction, or landfill cells. The 
Contractor will be paid based on square yards, measured in place. 

f) Bulky Waste Processing; 

• The County operates a Bulky Waste processing area in which tires and large burnable waste is reduced in 
size by an industrial shredder and hauled to the WTE Facility for disposal. The Contractor shall, ifrequested 
by the County, assist in this operation by hauling the shredded material to the WTE Facility using the 
County' s roll off containers or containers provided by the Contractor. The Contractor shall be paid for this 
item on a per pull unit basis. As an active disposal area, the Contractor shall provide a spotter at this location 
for all Operational Hours. 

g) Excavation and Recovery of Landfilled Waste; 

• Shall mean services to excavate, load, and transport previously landfilled waste to the WTE Facility for 
processing. The operations will include excavating, hauling, weighing, and delivering the material to 
the WTE Facility. It will also include deploying initial cover at the end of each working day along with 
any additional litter and odor controls needed. The Contractor shall be paid on a per ton basis 

Pinellas County Purchasing Standard Services Agreement 07-2017 



167-0517-P (SS) 

7. Additional Work 

SERVICES AGREEMENT 

EXHIBIT A 

STATEMENT OF WORK 

Page 23 of 67 

CONTRACTOR understands that additional work may be required during the contract period in order to 
construct, operate or maintain the BW A Landfill and Site in accordance with the existing permit. In addition, 
changes in regulatory conditions may require that additional work is needed. The Contractor is advised that 
payment for Additional Work will be negotiated between the County and the Contractor at the time required and 
will be authorized through an amendment to the contract. At the County's request, the Contractor shall provide 
a written proposal for these services. If agreeable to the County, the County will prepare an amendment in 
accordance with then existing County procedures. 

In the event that the County and the Contractor cannot agree on a Scope of Work and Price for the Additional 
Work, the County will advertise, in accordance with then existing County procedures, for an independent 
contractor to complete the Additional Work. Additional Work may include the following items: 

a) Perimeter Berm Construction; 

Shall mean the construction of the Perimeter Berm within the Site limits. This item includes the placement, 
shaping and compacting of the individual berm levels with material excavated during the construction of 
landfill cells or from stockpiles and survey of completed berm(s). Material placed shall be compacted in 
lifts no greater than 12 inches. 

b) Canal Construction; 

Shall mean to complete construction of canals as directed by the County. This item includes procuring all 
equipment, labor, and material to excavate, load, transport, and stockpile all material resulting from the 
construction. All excavated material from the canals will be loaded and transported to a stockpile on the 
Site as directed by the County. 

c) Embankment; 

Shall mean the use of material from the stockpiles to provide structural embankments beneath new paved 
roads and other structures at the direction of the County. This item includes loading, hauling, placing, 
shaping and compacting to 90% of Modified Proctor Value, a survey of the completed embankment and 
geotechnical testing of compaction. 

e) Seeding/Sodding; 

Shall mean to provide and install fresh cut sod and establish growth within the Site limits as directed by the 
County. This item includes sod, fertilizer, pH adjuster, water, equipment and labor necessary to provide a 
complete and satisfactory installation. This does not include seeding or sodding as part of erosion control 
associated with active disposal areas. 

g) Site Screening 

Shall mean the installation and removal of a temporary screening in the Site limits as directed by the County. 
The purpose of the Site Screening Fence is to: (1) screen from outside view, the operation of the Landfill as 
the elevation increases to final height, and (2) reduce litter problems off Site due to the increased elevation 
and open landscape. 
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h) Landfill Mining 

Shall include excavation of existing landfill cells for the recovery of recyclable materials or other reasons 
not specific to recovery of landfilled waste for the purpose of processing through the WTE Facility. Mining 
responsibilities will be defined in a detailed scope of work but will generally include clearing and grubbing 
of existing cover soil, excavation of existing landfill material, loading and transport to a processing 
operation. The processing operation may or may not be included in the landfill mining project. 

i) Alternative Landfill Slope Construction: 

Pinellas County may consider alternative landfill construction that includes side slopes greater than 3: 1 
grade. Should this alternative construction be implemented, the cost for this construction will take into 
account the base bid price for services above for a standard Subtitle D landfill construction. 

8. County and County Engineer Inspections and Reports 

Commencing the effective date of this Agreement, and as frequently thereafter as determined by the County 
during the term of the Agreement, the County and the County's Consulting Engineer shall have the right to 
conduct an inspection of the Contractors operations with full cooperation of the Contractor to determine if the 
operation is in compliance with the approved Landfill Operations Plan and this Agreement. Within fifteen (15) 
business days following the completion of an inspection the County or County 's Consulting Engineer shall 
provide a written report of the findings to the Contractor. To the extent that the operations or work does not 
comply with the approved Landfill Operations Plan or this Agreement, the report shall identify and specify in 
reasonable detail as to how such items are not in compliance. The report shall further identify the cure that the 
Contractor shall use to bring such non-compliant work or operations into compliance, including the proposed 
timeframe to cure the non-compliant work or operation. The cost to cure shall be at the Contractor' s expense. 

Pinellas County Purchasing Standard Services Agreement 07-2017 



167-0517-P (SS) 

DEFINITIONS 

SERVICES AGREEMENT 

EXHIBIT A 

STATEMENT OF WORK 

Page 25 of67 

The following words and expressions ( or pronouns used in their stead) shall, wherever they appear in the Contract 
Documents, be construed as follows unless a different meaning is clear from the context. 

"Ash Residue" shall mean material discharged from process of burning waste within the WTE Facility and 
discharged into the Residue Storage and Processing Building. 

"Available" shall mean with regard to the Standby Equipment that each piece of equipment is onsite, operates in its 
intended function and all safety features are in place. 

"Battery Limits" shall mean the limit of responsibility of the Waste to Energy Operator (WTE) and are generally 
defined by the fence surrounding the WTE Facility. 

"Board of County Commissioners" (BCC) shall mean the Governing Board of Pinellas County, Florida, or their 
duly authorized representatives. 

"Bridgeway Acres Sanitary Landfill (BW A)" shall mean the real property located in Pinellas County, which the 
County has designated as a landfill. The property is generally bounded on the north by I 18th Avenue, on the east by 
Interstate 275, on the south by the 102°d Avenue right-of-way and the Mainlands subdivision and on the west by the 
Mainlands subdivision and the Mainlands Canal. 

"Bulky Material" shall mean material discharged from the Ash Storage and Processing Building in excess of ten 
inches (10") in size. 

"Bulky Waste Processing" shall mean the area identified in Appendix A for Bulky Waste Processing where 
customers are routed to deposit burnable bulky waste for shredding by the County then delivered to the WTE Facility. 

"Certified Landfill Operator" shall mean a person who has completed a course of study proscribed by the State of 
Florida and is currently certified by the State as a landfill operator. 

"Change Order" shall mean a written order to the Contractor issued after execution of the Agreement signed by the 
Board of County Commissioners (BCC) or designee authorizing an addition, deletion or revision in the Work, or an 
adjustment in the Contract Price or the Contract Time or revision to the Standby Charge. 

"Class I Landfill" shall mean the area designated in the Contract Documents to receive general, non-hazardous 
household, commercial, industrial, and agricultural wastes, subject to the restrictions of Rules 62-701.300 and 62-
701.520, F.A.C. 

"Class III Landfill" shall mean the area designated in the Contract Documents to receive only yard trash, 
construction and demolition debris, waste tires, asbestos, carpet, cardboard, paper, glass, plastic, furniture other than 
appliances, or other materials approved by the FDEP. The Class III Landfill cannot accept putrescible waste. Certain 
Class I material can be disposed of in the Class III landfill area as long as it does not attract vectors. 

"Class I Waste" shall mean general, non-hazardous household, commercial, industrial, and agricultural wastes, 
subject to the restrictions of Rules 62-701.300 and 62-701.520, F.A.C. 

"Class III Waste" shall mean only yard trash, construction and demolition debris, carpet, cardboard, paper, glass, 
plastic, furniture other than appliances, or other materials approved by the FDEP which are not expected to produce 
leachate which poses a threat to public health or the environment. 

"Contract" or "Contract Documents" shall mean each of the various parts of the Contract referred to in Paragraph 
3D of the Agreement both as a whole and severally. 

"Contract Price" shall mean the sum of the number of units times the dollar and cents amount per unit for each 
item plus the fixed amount for the Standby Charge as shown in the Proposal Amount section of the Contract 
Documents. 
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"County Contract Representative" shall mean the Director of the Solid Waste Department or other person so 
designated, employed by Pinellas County to act as such and designated to be in charge of the Work. 

"Day" shall mean one calendar Day. 

"Department" shall mean the Pinellas County Utilities Department of Solid Waste Operations. 

"DEP or FDEP" shall mean the Florida Department of Environmental Protection. 

"Emergency Conditions" shall mean conditions caused by natural disaster or acts of God over which the County 
or Contractor has no control, requiring immediate action be taken to prevent personal injury, loss of life or damage 
to property. 

"Fundamental First Aid Training" shall mean training by the American Red Cross or equivalent agency for 
emergency medical care when a physician is not immediately available. 

"Hazardous Waste" shall mean a solid waste regulated by the Florida Department of Environmental Protection as 
a hazardous waste pursuant to Chapter 62-730, F.A.C. 

"Landfill or Disposal Site" shall mean any area where Solid Waste, Trash or Recovered Materials are deposited. 

"Litter" shall mean trash, yard waste, garbage, and other non-hazardous wastes that have been deposited within the 
Project Limits in areas other than the Working Face and within the right of ways as described in the Offsite Litter 
Control Map and Description in Appendix A. 

"Maintenance of Traffic (MOT) Certified" shall a person certified by a Florida Department of Transportation 
approved course in Temporary Traffic Control. 

"Management and Operations Plan" shall mean the approved plan describing the management and operation, on
going construction, maintenance and closure of the Project in accordance with the Contract Documents. 

"Mini-Hand Unload Station" shall mean the area shown in Appendix A where private vehicles and others as 
directed by the County, deposit waste materials for handling, loading and disposal by the Contractor. 

"Notice" shall mean written notice. Notice shall be served upon the Contractor either personally, or by electronic 
email, or by leaving the said Notice at its place of business or with its Agent in charge of the Work, or addressed to 
the Contractor at the place of business given in the Proposal and deposited in a postpaid wrapper in any post box 
regularly maintained by the United States Postal Service. 

"Notice of Award" shall mean the written Notice by the County to the Contractor that the Contractor is the 
successful Proposer and that upon compliance with the conditions precedent to be fulfilled by the Contractor within 
the time specified, the County shall execute and deliver the Agreement to him. 

"Operate" shall mean to provide and maintain sufficient quantity and quality of material, equipment and personnel 
to initiate and continue the handling of solid waste and to fulfill all of the terms contained in the Agreement. 

"Operating Hours" shall have the meaning defined in Specification 30, Work Schedule of this Agreement. 

"Operator" shall mean the contract operator of the WTE Facility. At the time of the signing of this Agreement, the 
Operator is Covanta Projects, LLC. 

"Permit" shall mean the then current regulatory certification and permission to conduct certain activities. 

"Project or Project Limits" shall mean the Bridgeway Acres Sanitary Landfill excluding the Battery Limits and 
including the Closed Toytown Landfill. 

"Prohibited or Unauthorized Waste" shall mean any and all waste prohibited or unauthorized by the County, the 
FDEP or any other regulatory agency from being disposed of at the landfill. Specifically included, but not limited 
to, as Prohibited Waste are lead acid batteries, tires, radioactive, toxic or hazardous wastes including small quantity 
hazardous waste. 
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"Recovered Materials" shall mean, Ash Residue, and shall also include Reject Material from the WTE Facility. 

"Reject Material" shall mean materials unsuitable for the Waste-to-Energy recovery process and placed in 
containers on the tipping floor in the WTE facility or as amended by the County. Reject Material may also mean 
materials no suitable for landfill disposal and placed in containers at the disposal location and transported to the 
appropriate disposal location. 

"Request for Proposals (RFP)" shall mean this document issued by Pinellas County to solicit firms, corporations 
or individuals to provide operation, on-going construction, maintenance and closure services for the Project. 

"Residue Storage and Processing Building (RSPB)" shall mean the building located within the Battery Limits, 
within which the Residual Material from the WTE Facility is processed into the various Recovered Material streams. 

"Solid Waste" shall have the meaning listed in Chapter 62-701 , F.A.C. 

"Site" shall mean Bridgeway Acres Sanitary Landfill and the ToyTown Landfill. 

"Special Wastes" shall mean those wastes that require extraordinary management. They include but are not limited 
to asbestos, dead animals, agricultural and industrial wastes. 

"Standby Charge" shall mean the payment to the Contractor described in Specifications. 

"Subcontractor" shall mean any person, firm or corporation other than employees of the Contractor who or which 
contracts with the Contractor or County to furnish, or actually furnishes labor, materials, or equipment for the Project. 

"System" shall mean the WTE Facility, the Landfill, the Mini-Hand Unload Station, yard waste process, segregated 
asbestos and bulky waste processing, the household electronics and chemical waste collection center and the closed 
Toytown landfill. 

"Trash" shall have the meaning listed in Chapter 62-701 , F.A.C. 

"Ton" shall mean a short ton, 2,000 pounds. 

"Toytown Landfill" shall mean the real property in Pinellas County identified as the Toytown Landfill. It is 
generally bounded on the west by Interstate 275, on the north by Roosevelt Boulevard, on the east by 16th Street and 
on the south by 102°ct Avenue right-of-way. The Contractor is advised that the Toytown Landfill has been closed in 
accordance with FDEP regulations and is presently under the Long Term Care provisions of 62-701 F.A.C. 

"Uncontrollable Circumstance" shall mean an act or event, that has had or may reasonably be expected to have a 
material adverse effect on the rights or obligations under this Contract or material adverse effect on the Site or the 
operation or ownership or possession of it, if such act or event is beyond the reasonable control of the party relying 
therein as justification for not performing an obligation or complying with any condition required of such party under 
this Agreement. Such acts or events may include but shall not be limited to the following: 

1. an act of God, epidemic, landslide, earthquake, fire, explosion, flood or similar occurrence, an act of a public 
enemy, war blockage, insurrection, riot, general arrest or restraint of government and people, civil 
disturbance or similar occurrence strike, lockout, Work slow-down, or similar industrial or labor action; 

2. the order or judgment of any federal, state, local or foreign court, administrative agency or governmental 
officer or body, ifit is not also the result of willful or negligent action or failure to act of the party relying 
thereon, provided that the contesting in good faith of any such order or judgment shall not constitute or be 
construed as a willful or negligent action of such party; 

3. suspension, termination, interruption, denial or failure of renewal of any Permit, license, consent, 
authorization or approval essential to the operation of the Site as provided for herein or required with respect 
hereto, if such act or event is not also the result of willful or negligent action or failure to act of the party 
relying thereon, provided that the contesting in good faith of any such order shall not be construed as a 
willful or negligent action of such party; 
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4. adoption, promulgation, modification or change in interpretation of any federal, state, local rules or law, 
regulation or ordinance after commencement of Work under the terms of the Agreement, to the extent that 
the effect of such change cannot be reasonable accommodated pursuant to the terms of said Agreement. 

5. the failure of any Subcontractor or supplier to furnish labor, services, materials, or equipment on the date 
agreed to, provided that such failure materially adversely affects the Contractor's ability to perform its 
obligations, and further provided that the Contractor is not able to reasonably obtain substitute labor service, 
materials, or equipment on the dates agreed to; 

6. the failure of the County or any appropriate federal or state agencies or public or private utilities having 
operational jurisdiction in the area oflocation of the Site to provide and maintain and assure the maintenance 
of all utilities, services, sewerage, and water lines to the Site as required by the Contractor for the operation 
of the Site, provided they are essential to the operation of the Site. 

"Vector" shall mean a carrier organism that is capable of transmitting a pathogen from one organism to another. 

"Waste-to-Energy (WTE) Facility" shall mean the waste fired steam generating plant incorporating multiple steam 
units and equipment for the recovery of energy and materials as constructed for the County, all within the Battery 
Limits 

"Week" shall mean a seven day period Monday through Sunday. 

"White Goods" shall mean discarded refrigerators, ranges, washers, water heaters, freezers, and other similar 
domestic and commercial large appliances. 

"Work" shall mean the performance of activities as specified in the Contract Documents. Whenever in the Contract 
Documents the words "directed," "required," "permitted," "ordered," "prescribed" and words oflike import are used, 
they shall imply, unless otherwise specifically provided the direction, requirements, permission, order, designation 
or prescription of the County Contract Representative; "approved," "acceptable," "satisfactory," "in the judgment of'' 
and words oflike import shall mean, unless otherwise specifically provided, approved by, acceptable to, satisfactory 
to or in the judgment of the County Contract Representative. 

"Working Face" means that portion ofa sanitary landfill where waste is discharged, spread and compacted. 
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The progression of filling shall be in accordance with the County's current FDEP perrnit(s) and the approved 
Management and Operations Plan and the Contractor shall sequence construction of the landfill such that no 
interruption of landfill availability shall occur. Actual sequencing of landfilling will depend on the waste 
quantity, mix, applicable regulations and Permits. 

There is presently no requirement for landfill gas collection or control within the site limits. Leachate control is 
described in Specifications, Stormwater and De-Watering Management Treatment Systems. 

Excavations for landfills shall be in conformance with the Permit(s) and the approved Management and 
Operations Plan. The excavated materials may be used for cover material per the preference of material in the 
Contract or stockpiled. All earth and topsoil on the landfill is the property of the County and the Contractor shall 
not remove them from the Site. No offsite material will be used for cover unless approved by the County. 

Initial Cover shall be applied with at least six (6) inches but no more than ten (10) inches of compacted material 
or with alternative cover as specified by the Agreement and Permit Requirements. The Initial Cover shall be 
maintained at no additional cost to the County until further filling or the addition of intermediate or final cover 
is made. A stockpile of cover material shall be maintained in close proximity to active landfill areas and in 
sufficient quantities to cover maximum anticipated waste flows, and for firefighting purposes. The Contractor 
shall assure that surface drainage flows away from the disposal area. Filling procedures or temporary stockpiles 
shall not cause surface drainage to be directed toward or to pond upon waste or completed lifts. 

The Contractor shall make every effort to maximize the utilization of the landfill by reducing daily cover 
materials as much as possible but still remain compliant with permit requirements. As such, the Contractor shall 
maximize landfill utilization by scraping cover materials from the previous day or last landfill operation before 
applying waste fill material. The Contractor shall also utilize alternative daily cover systems such as tarps or 
spray on applications and other FDEP approved technology and as approved by the County. 

Landfill surface slopes shall not exceed a five percent (5%) grade where disposal vehicles are required to travel 
and dispose of waste except as authorized by the County. The Working Face of any active landfill shall not 
exceed 30 percent (30%) above the horizontal. 

At the direction of the County, or as required for operations, the Contractor shall establish and stake final grades 
at no additional cost to the County and shall place waste and earth to conform to the stakes. Final elevations 
shall be in accordance with the approved Management and Operations Plan. 

Initial or Intermediate Cover shall be comprised of aggregate material primarily consisting of ash from the WTE 
Facility or if necessary from available stockpiles, material from demolition of all-weather roads and vehicle 
maneuvering areas, mulch from onsite stockpiles, or soil from the stockpiles or excavation. The materials shall 
be used in the following priority; Ash from the WTE Facility, alternate cover such as spray on applications and 
tarps, mulch, mulch and clean fill dirt mix, clean fill dirt. 

Initial Cover shall be placed on compacted waste at the end of each working day, or weekly for the Class III 
Landfill. Payment for cover is included in the unit price for each Ton of Class I or Class III waste landfilled. 

Initial cover shall be spread and compacted in accordance with FDEP Chapter 62-701 FAC. 

Intermediate Cover taken from sources previously identified as Initial Cover and in the priority designated by 
the County shall be spread and compacted in accordance with FDEP Chapter 62-701 FAC. Intermediate Cover 
shall be maintained at the required depth with any erosion damage or settlement damage repaired by the 
Contractor within five (5) working days of discovery or according to an alternative schedule mutually agreeable 
to the Contractor and the County. 
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Where intermediate cover has been placed, and landfilling is resumed in that area, the intermediate cover will 
be removed by the Contractor prior to resuming landfill operations. This material shall be stockpiled for use as 
initial or intermediate cover. 

2. LANDFILL DENSITY 

The Contractor shall utilize the equipment required by the Standby Equipment List to achieve a compacted-in
place density of 1,850 lbs. per cubic yard. The density shall be calculated as described in the following. At a 
frequency of once per year, the County or the County's Engineer will compute the compacted landfill density 
by calculating the volume oflandfill consumed from surveys provided by the Contractor, and the waste quantities 
and aggregate landfilled determined from County weighing records. The actual in place density of the previous 
year' s constructed areas of the landfill excluding stockpiled materials will be calculated as follows: 

Landfill Density (tons/cubic yard) = Class I waste (tons)+ Class III waste (tons)+ Aggregate/Cover (tons) 

Landfill Volume Consumed 

The Contractor may be assessed liquidated damages of Five Dollars ($5.00) per pound per cubic yard (lbs/cy) 
for each lb/cy shortfall below the required density for the number of tons landfilled during the six month survey 
period. 

If a shortfall in the required minimum density occurs, the Contractor may submit to the County Contract 
Representative an explanation including suitable documentation as to why the shortfall density occurred. The 
County Contract Representative, in his sole discretion, may adjust or waive the shortfall density for the purpose 
of establishing liquidated damages. 

3. STORMWATER AND DE-WATERING MANAGEMENT TREATMENT SYSTEMS 

Disposal of stormwater within the site limits, as shown in Attachment A, is the responsibility of the County. It 
is the Contractor's responsibility to direct all stormwater resulting from the Contractor's operations to the 
County's Site stormwater collection system in accordance with the approved Management and Operations Plan. 

Water in an excavation or stormwater run-off from the site limits, excluding the Closed Toytown Landfill, which 
has not come in contact with Solid Waste shall be directed or pumped to the stormwater retention ponds. The 
Contractor may use the nearest ditch, or canal within the site limits to dispose of stormwater/ground water. 

4. TRANSPORTATION OF RECOVERED MATERIALS 

The Contractor shall provide vehicles, containers and personnel to transport Recovered Materials in accordance 
with the Contract Documents. Non-containerized material will be loaded by a front-end loader provided by the 
WTE Facility Operator into a vehicle and/or roll-on/roll-offtruck(s) provided by the Contractor. 

Vehicles and containers provided by the Contractor to transport Recovered Material shall be operated so as to 
prevent materials from spilling on to the roadways. 

The Contractor shall have the tare weight of each vehicle and container used to haul any material in accordance 
with this Agreement, recorded on file with the County and re-tared as required by the County. All equipment 
used by the Contractor shall be kept in operational condition, painted and shall display company identification, 
vehicle number or container number in accordance with Pinellas County Utilities Customer Service requirements 
at all times. 

Materials shall be transported separately from the area of origin, weighed on the County scales and disposed 
onsite as directed by the County. Transportation of materials shall be coordinated to conform with the 
operational hours of the site. 
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The Contractor shall transport Residue, and Reject Material from the WTE Facility as necessary to prevent 
stockpiles of materials from exceeding the storage capacity at the WTE Facility and/or Residue Storage and 
Processing Building. The Contractor shall start and stop transporting these materials, during normal operating 
hours, without prior written Notice, as directed by the County. 

Each material listed shall be loaded, hauled & weighed separately and shall be documented by the Scalehouse. 

5. MAINTENANCE 

A. Litter - The Contractor shall be responsible, during operating hours of the Site, for the daily 
collection, and disposal of all litter within 100 feet of all roadways or to the mowing line within the Site 
Limits, and within the public right of way to a limit of two (2) miles beyond the site limits for 28th Street 
and l 18th Avenue and 34th Street N. The Contractor shall keep blowing litter to a minimum by the 
employment of sound waste handling techniques, including erecting portable fencing around the landfill 
working areas and moving as necessary as wind direction changes. The paved roads and parking lots within 
BW A shall be kept free from debris and sharps by repetitive sweeping with the sweeper required by the 
Standby Equipment List at a frequency of at least twice per day or more often as directed by the County. 

The Contractor shall keep the premises free from accumulations of waste materials, rubbish and other debris 
resulting from daily operations. The County expects the litter program to be proactive rather than reactive. 

The Contractor shall be required to patrol at least one per day or more often as requested by the County, all 
paved surfaces within the site with a magnet to collect metals and reduce the opportunity for punctured 
vehicle tires. Site paved surfaces shall also include the entrance road and parking are of the County's 
administrative offices, main vehicle entrance road and scales, mini hand unload facility and other site paved 
surfaces as directed by the County. 

B. Off-Site Litter Control - The Contractor shall be responsible for the regular collection and disposal 
of all litter through the use of a crew and a vehicle, for a fifty (50) hour workweek. The crew shall be 
dedicated to litter collection and control in the area shown in the map below and within the Site Limits. 

Offsite Litter Control Map and Description Total Miles of Road Maintained - 15 miles 
1. 28th Street from North Gandy Blvd. to Roosevelt Blvd. 
2. Gandy Blvd. from 9th Street North, west to 34th Street North (US 19). 
3. The exit and entrance ramps at 34th Street North (US 19) and 49th Street North to Lakes Blvd. 
4. I 18th Ave. North from 49th Street to 28th Street North. 
5. 34th Street from I 18th Ave. North to Ulmerton Rd. (688) 
6. Ulmerton Rd. (688) from 34th Street North to Roosevelt Blvd. (686). 
7. Roosevelt Blvd. (686) from Ulmerton Rd. (688) to 9th Street North. 
8. 9th Street North from Roosevelt Blvd. to Gandy Blvd. 
9. 16th Street North from Roosevelt Blvd. (686) to Gandy Blvd. 
10. 2nd Ave. North from 16th Street North to 9th Street North. 
11 . North Frontage Rd. from Gandy Blvd. to 9th Street North. 
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C. Odor Control - The Contractor shall be responsible for the remediation of odor through the use of 
deodorizers sprayed onto areas downwind of the working face or through the use of deodorizes distributed 
through movable misters as necessary and as requested by the County. 

D. Dust - The Contractor shall maintain a minimum 3,000 gallon water truck equipped with a pump 
and directional gun nozzle on the Site at all times. The Contractor will use surface waters within the site 
limits, reclaimed water, or other water sources as directed by the County for dust control in accordance with 
the approved Operations Plan. The Contractor will provide the necessary pumps and hoses to fill the water 
truck as required. · 

The Contractor shall be responsible for the control and elimination of visible dust caused by vehicular traffic, 
earthwork and landfill operations. Dust from vehicular traffic, earthwork or landfill operations shall not be 
allowed to become a nuisance to offsite residences or hazardous to onsite personnel. Dust may be controlled 
by the appropriate application of water, calcium chloride, quick growing vegetation or other effective 
methods. 

The Contractor shall take necessary remedial measures to prevent mud transferred from the landfill Site 
onto the service and access roads by truck wheels and undercarriages from creating a nuisance or a 
hazardous situation. The Contractor shall maintain service and access roads in an aesthetically pleasing 
manner. Street sweeping equipment shall be used for purposes of dust and litter control as described herein. 

E. Vectors - The Contractor shall provide vector control and prevention in the working areas in 
accordance with applicable regulations. 

F. Scavenging or Salvaging - The Contractor is prohibited from Scavenging or Salvaging items from 
within BW A and Toytown. The Contractor shall ensure that customers at all disposal areas are not 
Scavenging or Salvaging items that have been received for disposal. This includes the use of waste items at 
the disposal area for Contractor convenience (such items typically scavenged for convenient use include 
chairs, stereos and desks, etc.) If items such as these are needed to conduct the work, it will be the 
Contractors responsibility to purchase such items at no additional cost to the County. 

G. Burning - Open or Air Curtain burning shall be prohibited, unless authorized by the County. 

H. Noise - The operation of equipment, scheduling and Work procedures shall be done in a manner 
as comply with all applicable noise ordinances, rules and regulations. 

I. Erosion Control - The Contractor shall take necessary corrective actions to fix washouts that may 
occur within BWA and ToyTown through normal rain events or as necessary and as directed by the County. 
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The Contractor shall provide at Pre-commencement an Emergency, Fire Control and Safety Plan as part of the 
approved Operations Plan. 

In emergencies affecting the safety of persons, the Work or property at the Site or adjacent thereto, the 
Contractor, without special instruction or authorization from the County, is obligated to act at its discretion to 
prevent threatened damage, injury or loss. The Contractor shall immediately notify the County when an 
emergency occurs. 

When emergency services are required at the Site, the appropriate response agency shall be contacted 
immediately by telephone or other two-way communications equipment provided by the Contractor. After the 
request for emergency assistance has been placed, the Contractor shall immediately place a telephone call (or 
otherwise immediately notify with two-way communications equipment) to inform the County of the emergency 
situation. The Contractor shall arrange to meet the responding emergency personnel and accompany or direct 
them to the emergency location. 

The Contractor shall train its personnel in fire control procedures and take immediate steps to thoroughly 
extinguish any fires which break out at the Site including maintenance and use of working stockpiles. The 
Contractor shall maintain working stockpiles near the landfill face for fire-fighting purposes. 

When a fire is detected on the Site, the procedure as outlined above shall be followed in addition to procedures 
elsewhere described in the Contract Documents. 

Basic emergency first aid supplies and apparatus shall be readily available on the Site and at least one employee 
certified by the American Red Cross or similar approved organization in Fundamental First Aid Training and 
Cardiopulmonary Resuscitation (CPR) shall be at the Site during all operating hours. The Contractor shall advise 
the County in writing of the trained employee at the Pre-commencement meeting. 

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and 
. programs in connection with the Work in accordance with local, state and Federal regulations. 

The Contractor shall designate a responsible member of its organization at the Site whose duty shall be the 
prevention of accidents. This person shall be the Contractor's superintendent unless otherwise designated in 
writing by the Contractor to the County. 

The Contractor shall, at all times, Operate in compliance with all federal , state and local safety laws and 
regulations. 

7. MAINTENANCE OF TRAFFIC 

The Contractor shall be responsible for smooth and efficient traffic flow at all times within the Site and ensure 
that at least one qualified Maintenance of Traffic (MOT) Certified employee is on site during all operating hours 
to manage on site traffic as necessary. 

The County shall erect and maintain all permanent signs and barricades within the site limits on all roads. The 
Contractor shall be responsible for the maintenance of all unpaved all-weather and service roads used for disposal 
purposes. The Contractor shall erect and maintain all temporary signs and barricades within the site limits on 
all roads as needed or as directed by the County. These directional signs must be placed in a highly visible 
location and moved as necessary. 

The Contractor shall construct and maintain permanent and temporary all-weather service roads not to exceed a 
maximum grade of 5%, or as otherwise approved by the County, on the site limits as necessary for the safe and 
expeditious movement of traffic. 
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Temporary service roads shall be stabilized to insure access to the active disposal areas during all weather 
conditions. Temporary service roads shall terminate no further than one-hundred and fifty (150) feet from an 
active disposal area. 

All temporary service roads shall be maintained free of ruts, holes or other irregularities by frequent maintenance 
by the Contractor at no additional cost to the County. 

The operation of tracked vehicles on paved roads is prohibited unless authorized by the County. Any damages 
caused by the Contractor's tracked vehicles on paved roads shall be repaired at the Contractor's expense to the 
satisfaction of the County. 

The Contractor, at the conclusion of each operating day shall ensure that no customers remain on the Site after 
operating hours. 

8. WASTE STREAM SCREENING 

The Contractor shall be responsible for implementing a load checking program to detect and discourage attempts 
to dispose ofUnauthorized or Prohibited Wastes within the site limits. The load-checking program shall comply 
with the following minimum requirements: 

The Contractor shall examine at least three (3) random loads of commercial solid waste delivered to each of the 
Class I and/or Class III Landfills each Week. The waste delivery vehicles will be selected by the County and 
shall be directed to discharge their loads at a designated location provided by the County within the site limits. 
The Contractor shall instruct the customer to wait until the inspection is complete and a detailed inspection of 
the discharged material shall be made by the Contractor for any unauthorized or Prohibited Wastes. 

If Prohibited or Unauthorized Wastes are found, the Contractor shall, reject the subject material and ensure it is 
either removed from site by the customer or segregated and transported by the Contractor to the appropriate 
disposal area within BW A at no additional cost to the County. 

If any regulated Hazardous Wastes are identified by random load checking, the Contractor shall promptly notify 
the County who will notify the FDEP. The area shall immediately be cordoned off from public access. The 
person responsible for delivering the wastes to the site and the generator of the wastes, if known, will be directed 
to remove the waste from the site. Otherwise, the Contractor shall coordinate with the County for the cleanup, 
transportation and disposal of the waste at a permitted hazardous waste management facility with the clean-up, 
transportation and disposal charge to be paid by the County. 

Information and observations resulting from each random inspection shall be recorded in writing by the 
Contractor's inspector on County approved forms . The written record shall be signed by the Contractor's 
inspector and provided to the County. 

The Contractor's inspectors, equipment operators and spotters shall be trained, with FDEP certifications or 
equivalent, to identify unauthorized wastes or potential sources of regulated hazardous wastes. The training 
program shall emphasize familiarity with containers and labels typically used for hazardous wastes and 
hazardous materials. 

9. TOXIC. HAZARDOUS. UNAPPROVED AND PROHIBITED WASTES 

The Contractor shall develop and implement written procedures for the handling of suspected toxic, hazardous, 
unapproved or prohibited materials which may have been accepted inadvertently in accordance with applicable 
provisions of the County ' s Permit. 
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The disposal, deposit or dumping of any waste prohibited or unauthorized by the County shall be rejected if 
discovered at the landfill. In the event that prohibited materials are detected during disposal or after disposal, 
the County Contract Representative shall be notified immediately and given information such as the suspected 
disposal vehicle license number, physical description, waste description and other information which is 
available. The Contractor shall make every reasonable attempt to identify the party known to have disposed, 
deposited or dumped the material and to cause the party to remove such material in accordance with hazardous 
material handling procedures and report said party to the County Contract Representative. 

The Contractor shall provide to the County at the Pre-commencement meeting, for approval by County Contract 
Representative, a Hazardous Waste Contingency Plan (HWCP). The HWCP shall address procedures to be 
followed in the event solid, liquid or gaseous hazardous waste materials or suspected hazardous waste materials 
are detected during normal operations. 

A copy of the approved HWCP shall be on file with the County. The Contractor's employees shall be trained 
and equipped to implement and perform the procedures in the HWCP. 

If toxic, hazardous, unauthorized or prohibited waste is discovered in the landfill by the County or any 
Regulatory Agency, the Contractor shall provide for the clean-up, transportation and disposal of the waste at a 
permitted hazardous waste management facility with the clean-up, transportation and disposal charge to be paid 
by the Contractor. 

10. WET WEATHER DISPOSAL OPERATIONS 

The Contractor shall stockpile roadway-stabilizing material and make special provisions, as necessary, for 
uninterrupted and convenient access to the waste disposal sites during wet weather. 

11. WHITE GOODS AND TIRE MANAGEMENT 

The Contractor shall manage White Goods and Tires as described below, using Contractor furnished roll-off 
containers, trucks and labor, as applicable. The Contractor will have the chlorinated fluorocarbons (CFC) 
removed from the accumulated white goods on a regular basis. 

A. White Goods 

The Contractor shall segregate any White Goods received at the Class I Landfill, Class III Landfill or Mini-Hand 
Unload Station from the waste stream and store the items upright in an area out of the way of operations in 
preparation for CFC removal. After removing the CFC, the Contractor will mark each item upon completion of 
CFC removal. These marked items are to be loaded into a roll-off container, furnished by the County' s metal 
removal contractor. Once the roll-off container is full , the Contractor shall coordinate with the County's metal 
contractor for removal of the container. The Contractor will need to supply the County with certification on the 
CFC removal and disposal upon request. 

B. Tires 

The Contractor shall segregate all tires received at the Class I Landfill or Class III Landfill from the waste stream. 
The tires are to be loaded into a roll off container, furnished by the Contractor who shall also furnish the roll off 
vehicle. Once the roll off container is full, the Contractor shall coordinate delivery of the tires to the Bulky 
Waste Processing area or to a disposal location as directed by the County, including weighing at the County 
Scalehouse. 
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The Contractor shall mow, trim and edge vegetative matter within the Site Limits as shown in Attachment A. 
Open fields shall be mowed to a height of no greater than twelve (12) inches and shall be at frequency that 
ensures the height does not exceed sixteen (16) inches at any given time. Grass areas adjacent to buildings shall 
be mowed to a height ofno greater than four (4) inches. Areas mowed to this standard will be at the direction of 
the County and shall be at a frequency that ensures the height does not exceed eight (8) inches at any given time. 
The Toytown Landfill shall be mowed to a height of six no greater than (6) inches and shall be at frequency that 
ensures the height does not exceed ten (10) inches at any given time. This item shall include furnishing all 
equipment including maintenance and operation and all labor necessary to perform the following operations; 
open field cutting of grasses, slope mowing all ditch lines, weeds and other similar vegetative matter, trimming 
to water's edge in all areas, trimming around fences, along roadways, and around all structures, and edging along 
all paved surfaces and curbs. This includes weed eating around all monitor wells around the site perimeter. 
Vegetation shall be trimmed to eliminate overhang from roadways and shall be edged at all paved areas within 
BW A. Ditches, canals, culverts and fences must, at all times, be kept free of vegetative growth. The Contractor 
is prohibited from using mowers which lack the ability to follow natural contours independent of tractor angle. 
No chemical control of vegetation is allowed by the Contractor. Any damage to the Site that occurs as the result 
of the maintenance of vegetation shall be reported to the County immediately. The Contractor shall have five 
(5) Days in which to repair any damage at the Contractor's expense. 

13. INSPECTION AND CORRECTIVE ACTION 

The Contractor shall allow free access to the Site at all times to the County, its authorized representatives and to 
the proper representative(s) of any other authorized agency for the purpose of making such inspections as may 
be necessary to determine compliance with the requirements of any applicable statute, ordinance, regulation and 
this Agreement. In the event a violation notice is issued, depending on the source of the notice, the Contractor 
shall immediately prepare its response or draft a County response to the notice and begin corrective action against 
any non-complying condition. Failure by the Contractor to correct a condition which is required by law or these 
Contract documents shall result in the county taking whatever measures are necessary to correct the condition 
and deducting the cost of taking such corrective action from the Contractor's monthly payment. The continued 
or repeated failure of the Contractor to correct any such non-complying condition shall constitute a material 
breach of the Contractor's obligation hereunder. 

14. CONTRACTOR FACILITIES & PERSONNEL 

A. Contractor's Office/Shop Area - The County will provide to the Contractor a county-owned Landfill 
Contractor facility including an office and shop area. The Contractor shall be responsible for all costs 
associated with the facility operation and maintenance including utilities (electricity, water, sewer and 
telephone) as necessary. The Contractor shall maintain the County-owned facility in operating condition 
and in a clean, neat, and orderly manner as determined by the County. The Contractor shall be responsible 
for providing all furnishings. The County may routinely inspect the office and maintenance shop to ensure 
proper housekeeping and maintenance is performed. 

No vehicles or equipment other than those owned or leased by the Contractor for the purpose of fulfilling 
this Agreement may be repaired or stored on the site. 

All temporary and permanent facilities not addressed in the Contract Documents shall require the County's 
written approval prior to construction. 

B. Personnel - The manager of the Contractor's operation shall be an individual who has had experience in 
sanitary landfill operation, civil design, construction, engineering principle and waste disposal, and has a 
current Florida Landfill Operators Certification. 
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The Contractor shall assign at least one qualified, state certified landfill operator to be in charge of its 
operations at the Site at all times during the Term of the Agreement and shall inform the County of each 
person 's identity with a description of their qualifications. The designated Supervisor shall be on the Site 
and available during all hours of operation and shall have continuous two-way radio communication with 
the County during all hours of operation. 

The Contractor' s employees and personnel performing services relative to this Agreement shall be 
experienced, fully qualified, trained and, to the extent required by this Agreement or by Governmental 
Authorities, validly licensed to perform such Work. 

The Contractor shall provide uniform operating and safety training for all of its personnel. The Site shall 
be staffed at all operational times with at least one (1) employee who is certified by the American Red Cross 
or equivalent organization in fundamental First-Aid training and CPR. 

The Contractor shall provide a list of employees, their position, training, certification and phone numbers 
for emergency purposes. The Contractor will provide a list of new hires, their training, telephone numbers, 
schedules and certification. 

C. Communications - The Contractor shall have approval to operate high band VHF two-way radio at BW A 
using the County's licensed frequencies. The County's VHF license shall be monitored by the Contractor 
during operating hours. The Contractor shall be provided radio equipment as determined necessary by The 
County. The Contractor shall be responsible for the upkeep day to day care of these radios, including any 
required battery replacements. The Contractor shall be responsible for the replacement or repair cost of 
radios that have been lost or damaged by the Contractor. Radios provided by The County shall remain the 
property of The County and shall be returned to The County at the end of the contract period. 

15. SITE RESPONSIBILITIES 

The Contractor shall not interfere with the twenty-four (24) hour operation of the WTE Facility, emergency 
equipment, or access by the County. 

The Contractor shall be responsible for maintaining all Contractor-owned equipment and facilities in good repair 
and in an aesthetically pleasing manner. 

The Contractor shall be responsible for immediately notifying the County of any violations of local, state, or 
federal laws or regulations concerning the operation of the Site. The Contractor shall be responsible for taking 
immediate corrective action when such corrective action conforms to this Agreement. 

The Contractor shall be responsible for repair and restoration of depressions from settlement of completed 
landfill areas. All such work shall be performed without additional cost to the County as part of landfill 
operations. 

The Contractor is advised that the placement of any non-earthen materials in the earthen Stockpile is prohibited. 
It is the County's intent to use the earthen Stockpile for other County purposes. Any deleterious materials placed 
in the earthen Stockpile shall be removed immediately at the Contractor's expense. 

The County reserves the right to control access to the site limits and may delegate some or all of this 
responsibility in writing to the Contractor. 
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The Contractor shall immediately notify the County of any user complaints concerning the operation of the 
landfill such as litter, noise, dust, odor, property damage, accidents or injuries or other claims which may involve 
any party, against the Contractor or the County. Any notification shall be followed by a written report. It is the 
Contractor's responsibility to resolve user disagreements or arguments in a professional manner. 

17. PERFORMANCE 

A. Right to Require Performance - The failure of the County at any time to require performance by the 
Contractor of any provisions herein shall in no way affect the right of the County thereafter to enforce same. 

B. Default of Contract - Should the Contractor abandon or unnecessarily delay in the performance of, or in any 
manner refuse or fail to comply with any of the terms of this Contract, the County Contract Representative 
shall notify the Contractor in writing of such abandonment, delay, refusal, failure, or neglect and direct the 
Contractor to comply or initiate compliance with all provisions of the Contract. Failure to comply or initiate 
compliance within two (2) working days of the date of such Notice shall be grounds for default of the 
Contract, which shall include but not be limited to cessation of any and all payments to the Contractor. 
Copies of such written Notice shall be mailed to the Surety on the Payment and Performance Bond and 
delivered to the Board of County Commissioners. 

C. Employee Competence - All workers employed by the Contractor shall be competent and skilled to the 
standards required by the Contractors Operation and Management plan, as updated annually, in the 
performance of the work to which they may be assigned. Failure or delay in the performance of this Contract 
due to the Contractor's inability to obtain workers of the number and skill required may constitute a default 
of the Contract or be subject to Liquidated Damages as outlined in Specification 22. 

D. Decisions or Questions - The Contractor understands and agrees that all questions arising as to the proper 
performance and the amount of Work to be paid for under this Contract shall be decided by the County 
Contract Representative. Any appeal from the County Contract Representative's decision shall be made 
through established County appeal procedures. The Contractor shall maintain proper communications with 
the WTE Facility Operator and coordinate efforts to ensure overall solid waste disposal system operations. 
Any disputes between the Contractor and the WTE Facility Operator shall be resolved by the County 
Contract Representative, whose decision shall be final. 

E. Uncontrollable Circumstances - Each party hereto shall be excused for failure or delay in the performance 
of any act required herein by reason of any Uncontrollable Circumstance, except for any payments required 
by this Contract. This provision shall not, however, relieve such party from using its best efforts to 
overcome or remove such Uncontrollable Circumstance. A party claiming such failure or delay shall give 
prompt written Notice thereof to the other party. The party justifying a failure to perform hereunder on the 
basis of the occurrence of an Uncontrollable Circumstance shall attempt to remedy with all reasonable 
dispatch the cause or causes constituting the Uncontrollable Circumstance; however, the settlement of 
strikes, lockouts, and other industrial disturbances or of any legal actions or administrative proceedings shall 
be entirely in the discretion of the party suffering the same, and it shall not be required to make settlement 
of strikes, lockouts, other industrial disturbances, legal actions or administrative proceedings when such 
settlement is unfavorable, in the judgment of the party suffering the strike, a labor dispute, other industrial 
disturbance, legal actions or administrative proceedings. 

F. Activities within Battery Limits Concerning Recovered Materials - The Contractor shall coordinate 
Recovered Material transportation activities with the Operator and limit its movements inside the Battery 
Limits to the materials handling and materials recovery area. Any disputes in scheduling of material pick
ups will be submitted to the County Contract Representative for resolution. 
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A. Books and Records - The County shall maintain daily records of the total material tonnage handled. Copies 
of all such records and all weight tickets will be provided to the Contractor, and the monthly totals shall be 
provided within ten (10) Days after the end of each accounting month. Copies will be maintained by the 
County for a period of at least two (2) years. Only one weight ticket will be issued for each scale transaction. 

B. Customer Billing - The fee schedule for landfill users shall be established by the County. The County shall 
be responsible for the collection of all landfill user fees. 

C. Methods of Measurement and Payment to the Contractor - The number of tons of solid waste upon which 
payment shall be made shall be determined by weighing and recording each disposal vehicle on scales to be 
provided and operated by the County. The County shall operate and maintain such scales, calibrated to the 
accuracy required by Florida Law, to weigh all vehicles delivering materials to the Site and transporting 
materials within the Site Limits. Either party may require from time to time re-validation of the tare weight 
of any vehicle or re-weighing of unloaded trucks. For any period during which scale tests indicate that the 
scale accuracy meets the requirements of Florida Law, the scale records shall be used as the basis for 
calculating the monthly quantity of materials handled by the Contractor. 

If all weighing facilities are unavailable, the County shall estimate the quantity of materials disposed or 
transported on the basis of truck volumes and estimated data obtained through historical information 
pertinent to the System. These estimates shall be the basis for records during the outage and shall take the 
place of actual weighing records during the scale outage. If, upon conclusion of testing, the test indicates 
that the scale did not meet the accuracy requirements, any adjustments of scale records actually recorded 
since the previous test will be negotiated by the County and the Contractor. 

The Contractor shall prepare a pay estimate based upon the amount of Work performed during the month 
prior to such pay estimate preparation. The County or its agent must confirm all quantities claimed by the 
Contractor for payment. The Contractor shall obtain and surrender all load tickets from the Operator in 
order to receive credit for transporting materials. 

19. SURVEY 

The Contractor is advised that approximately 20 benchmarks have been established throughout the Site Limits 
with established coordinates on the State Plane Grid Coordinate System. These benchmarks are available to the 
Contractor upon request. All surveys shall meet the requirements of the State of Florida Minimum Technical 
Standards set forth in Chapter 51-17 .051 , F AC. Surveys shall be produced in a form and in copies approved by 
the County. Each survey shall reference the State Plan Coordinate System Florida West Zone, NAD 1927. All 
surveys and volume calculations, including those utilizing aerial topography, shall be signed by the surveyor 
attesting to their land survey and/or volume calculation accuracy. 

The Contractor shall provide aerial surveys as defined in the landfill operations scope of work every six (6) 
months. Aerial surveys shall be produced in a form and such copies as approved by the County. The Contractor 
is advised that an initial aerial survey on or about January 1, 2019 will be required and that a final aerial survey 
on or about the last Day of the Agreement, in the year of contract termination will be required and that the 
Contractor shall provide the required targeting. 

The Contractor shall provide land surveying services required by the Contract Documents for determining 
whether liquidated damages, if any are applicable. Each survey shall include a calculation of the landfill volume 
consumed since the last land survey. 
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20. ANNUAL PAYMENT ADJUSTMENT TO THE CONTRACTOR 

Annual Payment Adjustment: The Fees charged by the Contractor contained in Attachment B - Fee Schedule 
and Unit Value Schedule contained in the Contractor's proposal (hereinafter referred to collectively as Initial 
Fees), may be adjusted at twelve (12) month intervals, based upon the Consumer Price Index, All Urban Wage 
Earners and Clerical Workers, Not Seasonally Adjusted, U.S. city average, All items as published by the U.S. 
Department of Labor, Bureau of Labor Statistics (CWUROOOOSAO). The Initial Fees may be adjusted in a 
percentage of amount equal to one-hundred percent (100%) of the net percentage change of the Consumer Price 
Index applied to ninety-five percent (95%) of the Initial Fees according to the following formula: 

Initial Fees x 95% x (Preceding Year CPI - Initial CPI) 7 Initial Year CPI = Annual Adjustment+ Initial Fee= 
Annual Adjusted Fees 

Where Preceding Year CPI shall equal the CPI Index on March 31st for the immediately 
preceding adjustment date; and, Initial Year CPI shall equal the CPI Index on March 31, 
2018. 

Sample CPI Calculation: This example will use $10.00 as the initial Fee, an Initial Year CPI of 231.061 and a 
Preceding Year CPI of 236.854. 

1. $10.00x .95 = $9.50 (rounded) 
2. 236.854 - 231.061 = 5. 79 (rounded) 
3. 5. 79 7 231.061 = .0251 or 2.51% (rounded) 
4. $9.50x .0251 = .24 (rounded) 
5. $10.00 = .24 = $10.24 (Adjusted Initial Fee) 

Fuel Index Adjustment: On a monthly basis, the Monthly Invoice minus the Standby Charge submitted by the 
Contractor for actual charges may be adjusted as reflected by fluctuations in the U.S. Department of Energy, 
Energy Information Administration P ADD 1 C Price for Low-Sulfur Diesel Sales to Commercial/Institutional 
Users. The monthly invoice minus the Standby Charge shall be adjusted in a percentage of amount equal to one
hundred percent (100%) of the net percentage change of the last published monthly PADDlC Price for the 
preceding month (the "Preceding Month PADDlC Price") applied to five percent (5%) of the monthly invoice 
according to the following formula: 

(Monthly Invoice- Standby Charge) x 5% x (Preceding Month PADDlC Price - Initial Year PADDlC) 7 Initial 
Year P ADD 1 C = Monthly Adjustment+ Monthly Invoice= Adjusted Monthly Invoice 

Where Preceding Year PADDlC shall equal the PADDlC Index on March 3151 for the 
immediately preceding adjustment date; and, Initial Year PADDlC shall equal the PADDlC 
Index on March 31, 2018. 

Sample PADDlC Calculation: This example will use $500,000.00 as the Monthly Invoice, $100,000.00 as the 
Standby Charge, an Initial Year PADDlC of2.085 and a Preceding Month PADDlC of2.514. 

1. $500,000 - $100,000 = $400,000 
2. $400,000 x .05 or 5% = $25,000.00 (rounded) 
3. 2.514 - 2.085 = .429 
4. .429 7 2.085 = .2058 or 20.58% (rounded) 
5. $25,000 x .2058 = $$5,145.00 (rounded) 
6. $500,000 + $5,145.00 = $505,145.00 (Adjusted Monthly Invoice) 

The resulting calculations shall contain no more than two decimal places and the second decimal place shall be 
rounded up from 5 and above on the third decimal place. 
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The Standby Charge is payment to the Contractor to provide and maintain onsite equipment on the Standby 
Equipment List provided herein, to retain key operations personnel, facilities and other equipment which the 
Contractor deems necessary to perform the Work, and provide for other fixed costs. The purpose of the Standby 
Charge is to ensure the equipment and personnel are available at all times so that, should an extraordinary event 
occur or an unforeseen need arise, damages shall not be incurred by the County because of the absence of the 
Standby Equipment and personnel during such extraordinary event. Nothing in the Contract Documents shall 
prevent the Contractor from using the Standby Equipment for operation and maintenance of the site during the 
Contract Period. 

The Standby Charge shall be determined by the Contractor in accordance with the Standby Equipment List, and 
the requirements herein. The Standby Charge shall be paid to the Contractor in equal monthly payments during 
the Contract Period. The Standby Charge shall be adjusted as described in Specifications, Annual Payment 
Adjustment to the Contractor. The Contractor understands and agrees that equipment proposed as "or equal" 
substitutes for the Standby Equipment List shall be of the same or greater horsepower, gross vehicle weight, 
reach capacity, safety standards, and any and all other specifications which are not subjective in nature. Should 
the Contractor utilize wide load type dump trucks, the Contractor shall provide and maintain all Permits required 
for those vehicles to cross 28th Street at no additional cost to the County. 

The Contractor agrees to have a readily available supply of parts adequate to keep the required equipment on the 
Standby Equipment List maintained and operational. This can be through a service contract or an inventory of 
parts, procured at the Contractor's expense or a combination of both. 

Prior to commencing the Contract Period, the Contractor shall develop and implement a routine preventive 
maintenance program to complement the reliability of all system components. 

All equipment included in the Standby Equipment List is allowed downtime for maintenance. At other times, 
when the equipment on the Standby Equipment List is fully operational and can safely perform all operations 
for the purposes intended, the equipment shall be considered Available. Each piece of equipment shall be 
assessed as to its availability as follows: 

Procedure - Commencing at 9:00 a.m., or as near that time as possible as determined by the County on the first 
Monday and every Monday thereafter during the Contract Period, the Contractor shall accompany the County 
to inspect every piece of equipment on the Standby Equipment List. No more than 10 minutes, as determined 
by the County, shall be allowed for inspection of any one piece of equipment. During that time, the County may 
require a demonstration of any or all features required for performance of the purpose( s) intended. 

The County will have sole discretion in determining if a piece of equipment is available for its intended purpose. 
Operation of equipment with extremely minor deficiencies may be allowed for a negotiated period of time while 
the Contractor is in the process of having the equipment repaired. The Contractor shall be allowed until 3:00 
p.m. of the following Wednesday, two days later or at a time mutually agreed by both the County and the 
Contractor, to repair and request re-inspection of any piece of equipment previously judged as not available. 
Such re-inspections shall be limited to 10 minutes. Results of the inspections and re-inspections shall be noted 
on an equipment inspection log provided by the County. 
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When Standby Equipment will be Not Available because of repair or maintenance, Contractor may substitute 
equipment meeting the requirements of the Standby Equipment List so as to avoid having equipment being 
declared Not Available. If equipment is substituted, the substitute shall remain in service as part of the Standby 
Equipment List until the equipment it replaced is judged Available as part of the next Weekly inspection or re
inspection. Thereafter, the substitute is no longer under the jurisdiction of this Contract. Such substitution, for 
any period of time, shall be documented to the County in writing. 

The County has determined that it could incur additional expenses and damages as a result of the Contractor' s 
failure to have Standby Equipment Available. Should additional expenses and/or damages, to the County, occur · 
as a result of the Contractor's failure to have Standby Equipment Available, the County will document and 
quantify the expenses and damages and provide this documentation to the Contractor and will be applied to the 
Contractor's next monthly invoice as a credit to the County. 

Minimum 
Equipment Description 

Quantity 

Landfill Compactor 3 

Track-Type Tractor (Dozer) 3 

Articulated Dump Truck 4 

Sweeper 1 

Excavator 1 

Excavator, Long Reach 1 

Light Plant 2 

Motor Grader 1 

Wheel Loader 1 

Vibratory Roller 1 

Water Truck 1 
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The Landfill Compactors shall be equipped so as to meet or exceed the operating and safety capabilities of the 
Caterpillar 826G. 

The Track-Type Tractors shall be equipped so as to meet or exceed the operating and safety capabilities of the 
Caterpillar D8. 

The Articulating Dump Trucks shall be minimum 19 .6 cubic yard dump body (heaped) capable of transporting 
gross vehicle weights to the limits set by State and Local Governments. The Contractor is advised that all weight 
transactions for the articulated dump trucks shall use electronic scale 4 which has a maximum width of 11 '-0" , 
and that the Contractor shall provide and maintain all required road use Permits and provide permanent, County 
approved, crossings on 28th St. Articulating Dump Trucks shall be equipped so as to meet the operating and 
safety capabilities of the CAT 725 . At the Contractor's option no more than 2 Dump Trucks with a minimum 
capacity ofa 16 cubic yard dump body may be substituted. 

The Sweeper shall be a self-propelled mechanical sweeper with dual gutter brooms as manufactured by Elgin 
Company (Elgin Eagle, or Pelican Series P) or equal. 

Each Light Plant shall include: A portable two tire engine driven generator consisting of electric start diesel 
engine with generator and battery for 1800 RPM service powering a 5500 watt generator, (Winco as an example), 
and a lighting stand mounted on a two tire trailer and consisting of a 25 foot crank up tower with four ( 4) 1000 
watt bulbs, (Amida as an example). 

Both Hydraulic Excavators shall be equipped so as to meet or exceed the operating and safety capabilities of the 
Caterpillar 330F. The long reach excavator shall have a minimum reach of 45 feet at ground level. 

The Motor Grader shall 1 be equipped so as to meet or exceed the operating and safety capabilities of the 
Caterpillar l 2H. 

The Wheel Loader shall be equipped so as to meet or exceed the operating and safety capabilities of the 
Caterpillar 972. The Wheel Loader shall be equipped with a minimum 6 CY bucket. 

The Vibratory Smooth Drum Roller shall be equipped so as to meet or exceed the operating and safety 
capabilities of the Caterpillar CS68B. 

The Water Truck shall have a minimum capacity of3,000 gallons, shall have a directional spray nozzle and shall 
have a spray mechanism on the rear of the truck to allow for efficient discharge of water for the purpose of dust 
control. 

The Contractor may request to the County the substitution or revision of any equipment contained in the Standby 
Equipment List. The request should document the reasons for the change as well as the equivalency of the 
proposed equipment that is being substituted for accomplishing the Work under this Agreement. The County 
Contract Representative, in their sole discretion, may allow or disallow such substitution of equipment. 

22. Damages 

Except where otherwise specifically provided, the measure of damages to be paid by the Contractor to the County 
due to any failure by the Contractor to meet any of its obligations under this Agreement shall be the actual 
damages incurred by the County, including any and all consequential damages. Said damages shall include, but 
shall not be limited to, the following damages: 
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If the County terminates this Agreement because of an Event of Default by the Contractor, the Contractor shall 
be liable to the County for all actual damages incurred by the County as a result of Contractor's Default. The 
foregoing shall apply without regard to the County's rights pursuant to the Performance and Payment Bonds or 
Letter of Credit. 

The County's Damages Due to the Contractor's Failure to Repair and Maintain the Site 

If at any time during the Term the Contractor fails or refuses to maintain the site, the County shall have the right 
to take all necessary actions to place the site in good repair (including but not limited to contracting with third 
parties) and the Contractor shall pay the County all costs and expenses incurred by the County in placing the site 
in good repair. The foregoing shall apply regardless of whether the County terminates the Contractor and shall 
be in addition to any other damages for which the Contractor may be liable pursuant to other Sections of this 
Contract Document. 

The County's Damages Due to Failure of Contractor to Comply With Environmental Regulations 

If the Contractor fails to comply with any applicable environmental regulations, the Contractor shall pay to the 
County the following: 

A. All lawful fines, penalties and forfeitures charged the County by any governmental agency charged with 
enforcement of environmental laws and regulations or judicial orders that were a result of the Contractor's 
performance under this Agreement; and 

B. The actual costs incurred by the County as a result of the failure to comply with the environmental 
regulations including any costs incurred in remedying the conditions which led to the failure to comply with the 
environmental regulations. 

Liquidated Damages 

Liquidated damages shall be assessed against the Contractor for the following failures to comply with the 
Contract Documents: 

A If the Contractor fails to apply daily cover to all Class I and weekly cover to all Class III Solid Waste 
disposed during any day or week, correspondingly, as required by the Contract Documents, the County shall 
give Notice to the Contractor of the foregoing failure. If the Contractor fails to remedy the foregoing failure 
within one (1) Day of Notice from the County, liquidated damages in the amount of Five Hundred Dollars ($500) 
per Day shall be assessed against the Contractor until such time as the County determines that the Contractor 
has remedied the foregoing failure; 

B. If the Contractor fails to adequately control litter on the site on a daily basis as required by the Contract 
Documents, the County shall give Notice to the Contractor of the foregoing failure. If the Contractor fails to 
remedy the foregoing failure within two (2) Days of Notice from the County, liquidated damages in the amount 
of Five Hundred Dollars ($500) per Day shall be assessed against the Contractor until such time as the County 
determines that the Contractor has remedied the foregoing failure; 

C. If, due to acts or omissions of the Contractor, the quality of surface water from the site falls below the 
standard established by applicable environmental regulations, the County shall give Notice to the Contractor of 
the foregoing failure. If the Contractor fails to remedy the conditions which produced the substandard surface 
water quality within seven (7) Days of Notice from the County, liquidated damages in the amount of One 
Thousand Dollars ($1,000) per Day shall be assessed against the Contractor until such time as the County 
determines that the Contractor has remedied the conditions which produced the substandard surface water 
quality; 
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D. If the Contractor fails to maintain site roads as required by the Contract Document, the County shall give 
Notice to the Contractor of the foregoing failure. If Contractor fails to remedy the foregoing failure within two 
(2) Days ofNotice from the County, liquidated damages in the amount of Two Hundred Dollars ($200) per Day 
shall be assessed against Contractor until such time as the County determines that Contractor has remedied the 
foregoing failure; 

E. If the Contractor fails to keep and utilize on the site the levels of manpower required by the Contract 
Documents, the County shall give Notice of the foregoing failure to Contractor. If Contractor fails to remedy the 
foregoing failure within one (1) Day of Notice from the County, liquidated damages in the amount of Five 
Hundred Dollars ($500) per Day shall be assessed against Contractor until such time as the County determines 
that the Contractor has remedied the foregoing failure; 

F. If during the course of FDEP inspection the County is marked non-compliant for an area the Contractor is 
responsible for, the County Contract Representative shall provide Notice to the Contractor of the non-compliant 
issue and provide a reasonable timeframe, as judged by the County, to correct the issue. If the Contractor fails 
to correct the non-compliant issue within the specified timeframe, the County may assess Five Hundred Dollars 
($500) per day until the Contractor has corrected the non-compliance issue; 

G. If the County observes a condition that it believes would be marked as non-compliant by the FDEP, the 
County will provide Notice to the Contractor which will include sufficient detail to the Contractor to understand 
the correction required and the timeframe to correct. Failure to repair the area of non-compliance will subject 
the Contractor to liquidated damages ofFive Hundred Dollars ($500) per Day; 

H. If the Contractor fails to maintain Site vegetation as described in the Specific Conditions the County shall 
give Notice of the foregoing failure. The Contractor shall have 2 Days to maintain those areas noted by the 
County. Failure to comply shall result in liquidated damages of Five Hundred Dollars ($500) per Day for each 
area noted. 

I. If the Contractor fails to scrape daily or intermediate cover and stockpile such material for the purpose of 
reuse prior to disposing of waste at any active disposal area, the Contractor may be subject to liquidated damages 
in of Two Hundred and Fifty Dollars ($250) per incident. The County at its sole discretion may waive this 
assessment for failure to scrape daily cover if the Contractor can show that the daily cover could not be scraped 
without capturing excessive amounts of waste making it unusable as cover. 

J. Any Liquidated Damages assessed to the Contractor will be applied as a deduction on the next monthly 
invoice. 

25. DELAYS AND ACCELERATION 

No charge shall be made by the Contractor for hindrances or delays from any cause whatsoever during the 
progress of any portion of the Work contemplated by the Contract Documents but the County may consider 
Contractor delays in completion of the Work provided (1) the delay of the Work arises from Uncontrollable 
Circumstances beyond the control and without the fault or negligence of the Contractor, including but not 
restricted to, Acts of God, acts of the public enemy, acts of the Owner or other governmental entity acting in its 
official or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, trade embargoes, 
unusually severe weather, or delays of Subcontractors or suppliers arising from unforeseeable causes beyond the 
control and without the fault or negligence of both Contractor and such Subcontractors or suppliers; and (2) the 
Contractor within forty-eight ( 48) hours from the beginning of any such delay, notifies the County Contract 
Representative in writing of the cause of the delay. The County Contract Representative shall ascertain the facts 
and the extent of the delay and extend the time for completing the Work when, in its sole judgment, the findings 
of fact justify such an extension, and his/her findings of fact shall be final and conclusive on the parties. No 
claim shall be made for acceleration caused by delays, notwithstanding the fact that the job may be completed 
within the Contract Period. 
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Shall mean the maintenance of all ponds, canals, ditches and culverts within the site limits as listed in Attachment 
C and shown in Attachment A. Maintenance activities shall be sufficient to maintain flow in all ditches, canals 
and culverts. Removal of vegetation from the bottom of ditches and canals and repairs and stabilization of side 
slopes on ponds, ditches and canals is included. Damage to the system or fabric form canal lining as a result of 
the Contractors maintenance or operations shall be repaired at the Contractor' s expense. 

27. LANDFILL GPS SYSTEM 

The Contractor within 180 days of beginning work under this Agreement shall install and maintain a GPS system 
capable of capturing the active Class 1 and Class III areas within BW A. The system shall provide real time 
information of the in-place density and movement of the equipment as well the landfill grade and other data as 
tracked as an industry standard. The system shall display in the equipment being used for the spreading and 
compaction of waste, (i.e. Compactors and Dozers) . The Contractor shall ensure that the real time system 
information has a web-based component and the Contractor shall provide the County Representative with access 
to this web-based account. 

28. METALS RECOVERY 

The Contractor shall remove metals from the waste stream in all disposal locations operated by the Contractor 
and place the metal s in a container provided by the County through a metals recycling contract. The County and 
the Contractor shall share in the net revenue received, if any, from the sale of such metals, on the basis of fifty 
percent (50%) to the Contractor and fifty percent (50%) to the County. The County shall provide the Contractor 
with the documentation detailing the resulting amounts each month and the Contractor shall include their share 
of the revenue as a line item charge on the next month 's invoice. 

29. CHANGE IN LAW 

If State and Federal legislation regarding the disposal of solid waste should change substantially during the Term 
of the Agreement, thereby increasing significantly the cost of operation, the Contractor may petition the for a 
rate adjustment which would result in an amendment to the contract if approved. 

30. WORK SCHEDULE: 

The Contractor shall keep the Landfill open and operational for receiving waste from : 

6:00 A.M. to 6:00 P.M. MONDAY THROUGH FRIDAY 

7:00 A.M . to 5:00 P.M. SATURDAY 

CLOSED SUNDAY 

The facility shall be closed on all holidays as authorized by the County Contract Representative, and as may 
change. Current observed holidays are Thanksgiving Day, Christmas Day and New Year' s Day. 

In the event of a natural disaster or an emergency condition, the Contractor shall operate the landfill to the extent 
and for the time period necessary to accommodate incoming waste. The County may extend or reduce the 
Operating Hours before, during or immediately after a natural disaster or emergency condition. The County 
shall determine when a natural disaster or emergency condition exists and the Contractor agrees that the County 
shall have the right to operate the Contractor's equipment, using qualified personnel , in the event that the 
Contractor's personnel are not available. 

The Contractor shall have sufficient, trained personnel in accordance with FAC. 62-701 and equipment on duty 
at each active disposal site during all operating hours. The hours of operation may be changed by mutual consent. 
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User access to all landfill operations shall be limited to those times when operating personnel are on duty at the 
disposal site(s). 

The Contractor shall be available prior to Scalehouse opening to prepare for the day's operation and after the 
Scalehouse closes to install daily cover. The Contractor shall not leave the site at the end of the operating day 
until all waste has been covered as required by permit. 

During the hours of operation, the Contractor shall accept and dispose of all material accepted by the County. 

31 DISPOSAL OF SPECIAL WASTES 

As directed by the County, the Contractor shall dispose of Special Wastes as defined and accepted by the County. 
For each event of Special Waste disposal, requiring special handling or other special preparation work, as 
determined by the County, the Contractor agrees that the payment shall be the applicable unit cost for disposal 
plus an amount of one hundred Dollars ($100) for each special handling fee assessed to the user. 

Special waste disposed at the active portion of the landfill without prior screening or approval by the County 
shall be removed by the Contractor and disposed as directed by the County. The special waste handling fee will 
not apply in such circumstances. 

32 MAINTENANCE OF SURFACE WATER SYSTEM 

Shall mean the maintenance of all ponds, canals, ditches and culverts within the Project Limits as listed in Exhibit 
3 and shown in Appendix B. Maintenance activities shall be sufficient to maintain flow in all ditches, canals 
and culverts. Removal of vegetation from the bottom of ditches and canals and repairs and stabilization of side 
slopes on ponds, ditches and canals is included. Damage to fabric form canal lining shall be repaired at the 
Contractor's expense. 

33 CONTINGENCY WORK 

"Contingency Work" is defined as: 

1. Unanticipated work required to maintain permit compliance or address emergency operational issues that have 
not been specifically identified or included in the Scope of Work; or 

2. Unscheduled tasks that are or may be performed on an infrequent basis, required to support landfill operations. 
Such tasks may include but are not limited to supplemental surveys, aerial photographs, or rental of specialty 
equipment. 

Payment for Contingency Work shall be based on written cost estimates and scopes of work submitted in advance 
to the Director of Pinellas County Solid Waste Operations ("Director") for approval. The Director may not 
authorize expenditures in excess of$100,000 (One Hundred Thousand Dollars) annually for Contingency work. 
No individual Contingency work expenditure shall exceed $25,000 (Twenty-five Thousand Dollars). 

34. MANAGEMENT AND OPERATIONS PLAN 

The Contractor is responsible for following the BWA Landfill Operations Permit and associated Operations Plan 
as approved by FDEP and any subsequent plans approved by the County and FDEP for all activities on the 
landfill site including Class I and Class III waste disposal, mono filling of residue, yard waste processing, mini 
Hand-Unload Station and construction of Class I and Class III disposal sites and other operations as directed by 
the County. 
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The Contractor's initial Management and Operations Plan as provided below will be annually updated on a 
calendar year basis. The Contractor shall submit the revised Management and Operations Plan no later than 
December 1st each year. The Management and Operations Plan shall include the Contractor's specific landfilling 
sequence plan for the next year consistent with the FDEP approved sequence plan including disposal cells, 
grades, dimensions, stormwater and cell water control, roads including paved and all weather, turnarounds, 
vehicle parking, traffic roads, stockpiling, signs, vector, litter and dust control, volume estimates and waste 
stream screening areas. The Contractor agrees not to commence operations in accordance with the Management 
and Operations Plan or any revision until it is approved by the County. 

Bridgeway Acres Management and Operations Plan 

1. Mobilization 

Advanced Disposal will maintain and occupy the current landfill office and shop facility located at 3050 
llOth Avenue N., St. Petersburg, FL 33716. A correspondent is appointed to each ADS division to monitor 
the Project's implementation. Charlie Gray, ADS 's South Region Vice President, will oversee the entire 
project for the corporate level. The next highest level of management is Jim Suter, ADS's District Manager 
for the South Florida region. Jim Suter will act as the direct supervisor to the on-site General Manager and 
be the direct contact for the County, at a corporate level. ADS will employ an on-site General Manager, 
Scott Hanus. The General Manager is designated to serve as Project coordinator and perform all functions 
necessary to properly administer the terms and conditions of this agreement. The Operations Manager's 
responsibilities will be the proper management of all day to day operations on-site to properly administer 
the terms and conditions of this agreement. ADS's Operations Manager, Kevin Murphy, will be the direct 
contact between the County Inspectors for all daily activities. The General Manager, Operations Manager 
or a designated Supervisor will be on-site at all times during operating hours. 

a. Additional ADS Support: 

ADS's Engineering Department if required, along with the General Manager will be responsible for 
regulatory compliance issues. Project engineers maintain an activity schedule for each site outlining 
compliance issues, due dates, responsible persons, and other compliance, environmental and regulatory 
issues. ADS' s Finance Department maintains financial statements, procedures, accounts payables, 
payroll and other issues related to financing . The Finance Department performs internal audits on an 
annual basis. The Risk Management Department provides training, OSHA compliance, safety programs 
as well as training and facility audits. ADS has managed the Bridgeway Acres facility for 16 years with 
a General Manager on-site on a daily basis who is familiar with the County's objective and Contractor 
requirements outlined on Page 36 in Contract RFP. Advanced Disposal has all of the current employees 
in place as well as all of the training and certifications required by the contract. 

2. Contractor Health and Safety Plan for personnel and customers 

In emergencies affecting the safety of persons, the work or the property at the site or adjacent thereto, ADS, 
without special instruction or authorization for the County, will act as its discretion to prevent threatened 
damage, injury or loss. ADS shall immediately notify the County when an emergency occurs. If emergency 
services are required at the site, the appropriate response agency shall be contacted immediately by 
telephone or other two-way communication equipment provided by ADS . After the request for emergency 
assistance has been placed; ADS shall immediately place a telephone call to inform the County of the 
emergency situation. ADS shall arrange to meet the responding emergency personnel and accompany or 
direct them to the emergency location. ADS will enforce all PPE requirements to the customers set forth by 
the County. ADS spotters and operators will monitor customers to ensure they are not working on any 
equipment or unloading in an unsafe manner which could result in an injury. All operators will have training 
on the proper spacing between their equipment and customers and their vehicles. ADS personnel shall be 
trained in fire control procedures and take immediate steps including maintenance and use of working 
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stockpiles to toughly extinguish any fire which breaks out at the site. ADS shall maintain working stockpiles 
near the landfill face for fire-fighting purposes. When a fire is detected on the site, the procedure as outlined 
above shall be followed in addition to procedures elsewhere described in the contract documents. Basic 
emergency first aid supplies and apparatus shall be readily available on site and at least one employee 
certified by the American Red Cross or similar approved organization in fundamental First Aid Training 
and Cardiopulmonary Resuscitation (CPR) shall be at the site during all operating hours. ADS shall advise 
the County in writing of the trained employee. ADS shall designate a responsible member of its organization 
at the site whose duty shall be the prevention of accidents. This person shall be ADS's General Manager 
unless otherwise designated in writing by ADS to the County. ADS shall, at all times, operate in compliance 
with all federal , state and local safety laws and regulations. See Attachment 1 for Advanced Disposal ' s 
Health and Safety Management Overview. 

3. Emergency Response Plan 

a. Roles and responsibilities 

In the event of an emergency, it will be the responsibility of the Operations Manager or General 
Manager to implement the Emergency Response Plan. They will immediately contact County 
personnel to inform them of the situation. If any County personnel need assistance the ADS team will 
be available to assist in any way possible. ADS's Risk Management and Safety Department will also 
be notified and actions taken accordingly. Each of Advanced Disposal's equipment operators and 
spotters are trained in emergency response and will be able to assist where ever possible. Every region 
of ADS has a Regional Safety and Health Manager, Area Safety and Health Manager and Safety and 
Health Trainers. 

b. Communications to include after hours 

During operating hours, a certified manager or supervisor will be in continuous communication via cell 
phone and/or two-way radio. In the event of an emergency, each disposal area on site can be contacted 
through the two way radio that is supplied by the County. In the event of an after hour emergency the 
following personnel will be available: 

Contact Title Cell Phone 
Scott Hanus General Manager 727-224-4200 
Kevin Murphy Operations Manager 513-507-3726 
Bill Henrv Supervisor 727-224-4239 
Kim Fegley Supervisor 727-487-4516 

c. Hot load response 

Hot loads will be directed to either the hot pad or the landfill to be discharged from the truck. ADS will 
use fire extinguishers, dirt or the water truck to extinguish the burning material. The material will be 
spread and additional dirt or water will be used to eliminate hot spots or flare ups. Once the material is 
determined to be completely extinguished the material will be buried at the landfill or loaded into a 
truck and delivered to the tipping floor for disposal. Local emergency response will be dispatched to 
assist if required. 
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In order to prevent fires on the landfill, ADS prohibits smoking on the landfill at any time. Spotters are 
in place to remove all items that could pose a risk from the waste stream (i.e. Batteries, propane tank, 
gasoline can' s etc.). Once the items are removed they will be disposed of through either HEC3 or a 
company that handles the type of waste. If a hot load is dumped at the landfill it will be immediately 
segregated from the other waste. Once the material is segregated it is extinguished with a fire 
extinguisher, dirt/ash or the water truck. Local emergency responders will be dispatched to assist if 
necessary. All landfill equipment will have two (2) twenty (20) pound ABC fire extinguishers mounted 
on them where they are accessible at ground level. Additionally each machine will have an automatic 
fires suppression system that will be inspected every four months. Every machine will have the radiators 
blown out after each use to reduce the build-up of fine debris that could become flammable or cause 
the machine to build up excess heat. Every machine will have the belly pans dropped every 250 hours 
to ensure there is not excessive build up flammable material. All pickup trucks and fuel stations will 
also be equipped with additional fire extinguishers. Facility fires will try to be contained with 
extinguishers until local emergency response arrives. In the event of a major facility damage ADS will 
put in place a portable trailer which will be used as an operations center until the County completes 
repairs to the facility. All fires will be reported to the County. 

e. Inclement weather 

During severe weather/thunderstorm events at the landfill, ADS will be in constant communication with 
the County inspectors. ADS will request that the County operated scale houses temporarily halt all 
traffic flow to the landfill for the safety and well-being of all on site. ADS will assign personnel to 
direct customers to remain in their vehicles and operators to exit their equipment and proceed to a safe 
place until such storm passes. At such time as conditions become safe to resume operations as agreed 
to between the appropriate ADS personnel and County personnel, ADS personnel will return to the 
working face to resume normal landfill operations. ADS will remain at the working face until all 
customers have finished disposing of their waste. All employees that are on site mowing, picking litter 
or directing traffic will be given notice to go to a safe place via two- way radios. Should we encounter 
long periods of heavy rain stabilizing material (aggregate) will be applied to unpaved roads and tipping 
areas. A wet weather staging and tipping area will be built prior to the rainy season. Additional pumps 
will be implemented to assist with storm water management. In the event of high winds, the tipping 
area, if possible, will be moved to a lower portion of the landfill. Additional litter fences will be 
deployed to capture blowing litter and additional manpower will be dispatched to pick up the loose 
litter. 

f. Natural disaster 

The disaster response plan that Advanced Disposal has developed specifically for the Bridgeway Acres 
Landfill site is attached as Attachment 2. The plan will be implemented prior to commencement of 
operations under the new agreement, updated annually, and reviewed with all employees. Employees 
will be trained in their individual responsibilities and proper response to disaster conditions with 
emphasis that guarding personal safety is the top priority. 

4. Waste inspection program including management of prohibited or hazardous waste delivered to site 

a. Training 
All ADS equipment operators and spotters shall be trained with Florida Department of Environmental 
Protection for certifications or equivalent, to identify unauthorized wastes or potential sources of 
regulated hazardous wastes. The training program shall emphasize familiarity with containers and 
labels typically used for hazardous wastes. 

Pinellas County Purchasing Standard Services Agreement 07-2017 



167-0517-P (SS) 
SERVICES AGREEMENT 

EXHIBIT A 

STATEMENT OF WORK 

b. Random load inspection program 

Page 51 of 67 

ADS will implement a load checking program to detect and discourage attempts to dispose of 
unauthorized or prohibited wastes within the project limits. The load checking program shall comply 
with the following minimum requirements: every week ADS will have two employees examine at least 
three random loads of solid waste delivered to the site. The employees will wear all the required PPE 
for the location where the inspections are taking place. They will use the front- end loader along with 
shovels to ensure a thorough inspection of the waste. If unauthorized or prohibited wastes are found, 
ADS shall immediately notify the County and the County shall contact the generator, hauler, or other 
party responsible for generating and/or delivering the waste to the site to determine the identity of the 
waste sources. If any hazardous wastes are identified by random load checking, ADS shall promptly 
notify the County who will notify the FDEP. The area shall immediately be cordoned off from public 
access. The person responsible for delivering the wastes to the site and the generator of the wastes, if 
known, will be directed to remove the waste from the site. Otherwise, ADS shall coordinate with the 
County for the clean-up, transportation and disposal charge to be paid by the County. Information and 
observations resulting from each random inspection shall be recorded in writing by the ADS inspector 
on County approved forms . The written record shall be signed by the ADS inspector and provided to 
the County. 

c. Managing unacceptable and prohibited wastes 
ADS will implement written procedures for the handling of suspected toxic, hazardous, unapproved or 
prohibited materials which may have been accepted inadvertently in accordance with applicable 
provisions of the County's permit. The physical description and license number of the delivering 
vehicle, a description of the quantity and type of waste and any other available information will be 
recorded. The information will assist in the investigation/resolution of the incident and reduce the 
likelihood of additional occurrences. 

d. Identifying deliverer/generator 
ADS shall make every reasonable attempt to identify the party known to have disposed, deposited or 
dumped the material and to cause the party to remove such material in accordance with hazardous 
material handling procedures and report said party to the Director. ADS shall provide to the County for 
approval a Hazardous Waste Contingency Plan (HWCP). The HWCP shall address procedures to be 
followed in the event solid, liquid or gaseous hazardous waste materials or suspected hazardous waste 
materials are detected during normal operations. A copy of the approved HWCP shall be on file with 
the County. ADS employees shall be trained and equipped to implement and preform the procedures in 
the HWCP. ADS shall be responsible for clean-up, transportation and disposal of prohibited waste as 
provided in the agreement. 

5. Litter control as detailed in the Scope of Work 

a. On-site litter control - This will be done throughout the day with an employee and a golf cart to patrol 
along the main roads of the property. The area around the hand unload will be done by an employee 
first thing in the morning and also when traffic slows throughout the day. In the event of high winds 
additional laborers will be brought in to continually pick up litter during the day. On the Class I and 
Class III landfill we will erect portable fencing around the landfill working face and move as necessary 
as the wind changes direction. We will have an employee patrol the area near the working face to pick 
up any windblown litter. During diversions and also during high wind events we will bring in additional 
labor to ensure all litter is picked up to remain in compliance with the County' s permit. 
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b. Off-site litter control - This will be done by two crews in order to maintain a good image with the 
surrounding community. These crews will be scheduled for a 50-hour work week and will consist ofa 
driver, helper and pickup truck. The first crew will be responsible for the collection along 281h Street, 
11 Sth A venue and 34th Street N. The second crew wi II be responsible for the additional 13 miles of roads 
as shown in Attachment E in the RFP. 

6. Maintenance of vegetation as detailed in the Scope of Work 

ADS will mow, trim and edge vegetative matter within the limits shown in Attachment A. In addition to 
Attachment A, Toytown will also be mowed at the same frequency as BW A. In order to maintain compliant 
with Section E-11 in the Scope of work, the mowing will be performed all year long as needed. During the 
non-growing season this will be done with 1 small finish mower, 1 weed eater, 1 bush hog mower and 1 
slope mower. During the growing season this will be done with 1-2 finish mowers, 2-3 weed eaters, 1-2 
bush hog mowers and 1 slope mower. The finish mower will maintain all areas at BW A that are highly 
visible to the customers on site. They will also mow along all the paved roads and non-paved roads at all 
three properties. This mowing will include around each monitoring well and along all fence lines. All visible 
clippings after mowing shall be removed. All clippings shall be kept out of ornamental beds and off of all 
paved areas and waterways. Weed eating will be done around all signs, poles, fences, buildings and 
monitoring wells. The bush hog will mow all large fields in accordance to the mowing heights listed in the 
scope of work. The slope mower will maintain all ditch lines and also cut back trees that are growing into 
road ways. All areas will be inspected weekly to ensure standards are maintained as set forth in the Scope 
of Work. 

7. Equipment maintenance program 

ADS will have a robust maintenance program due to the corrosiveness of the incinerator ash. Each piece of 
equipment and vehicle will have an individual maintenance file. This file will include equipment inspection 
reports, repair work orders, cleaning schedule, oil samples, fire suppression inspections and repairs. Each 
piece will al so be monitored in our computerized maintenance tracker. This will help ensure that all repairs 
will be done in a timely manner and that all preventive maintenance will be scheduled on the due dates. 
Advanced Disposal will use local dealers for repairs and parts for the equipment. We will also use the Job 
Site Service program from Caterpillar, this service lays out an in depth plan based on hours for services as 
well as repairs and complete rebuilds of the equipment at specific hour intervals that Caterpillar has 
researched to maximize life of equipment as well as productivity. Should any Standby equipment become 
unavailable we will obtain a piece of rental equipment from a local dealer. If none is available we will 
borrow the piece of equipment from one of ADS' s 13 Southern Region landfills. See Attachment 3 for 
Advanced Disposal ' s Complete Maintenance Standards Manual. 

8. Approach for Class I and Class III construction and preservation of airspace 

a. Working Face preparation 

All working face preparation will consist of the removal of any excess temporary cover or tarps from 
the previous day's work. Any excess usable material will be removed and stockpiled for a later use. 
ADS will ensure that the working face is large enough to accept the incoming waste material for the 
day. An additional work face area will be available should the need to increase the deliveries to the 
landfill during the day due to any unforeseen diversions. All excepted materials will be placed and 
compacted in accordance with the County 's current FDEP permit(s) and the approved Management and 
Operations Plan. Landfill construction will be sequenced so no interruption of landfill availability shall 
occur. 
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ADS will be responsible for maintenance of unpaved all-weather service roads and ingress and egress 
to the active working face . These areas will be graded with a dozer or motor grader utilizing supplied 
ash from the WTE Plant. These roads will be constructed as needed, not to exceed a maximum grade 
of 5%, or otherwise approved and compacted wide enough to accept any waste disposal trucks and 
trailers for two-way traffic. All unpaved landfill access roads will have signage to direct all waste 
disposal vehicles to the working face safely. 

c. Traffic control, customer safety 

ADS will ensure that traffic control measures are in place. All ingress and egress signage will be 
constructed by ADS and placement of signs, barricades and construction safety cones to clearly and 
safely direct all inbound and exiting traffic to and from the working face for disposal. Light plants will 
be placed along the roadway for customer safety during low light hours of operation. 

d. Spotting of waste deliveries 

All deliveries will be directed to the active working face by a certified spotter. The spotter will make 
sure the customer has proper spacing between vehicles, fifteen (15) feet. The customer's ticket will be 
verified to ensure they are in the correct location and have the required PPE. The spotter will inspect 
the load as it is being dumped to make sure there are no prohibited materials. Ifthere are any metals or 
tires in the load, the customer will be directed to the reject containers located near the working face . 

e. Approach to achieve compaction requirements as detailed in the Scope of Work 

Once waste loads are deposited and checked at the tipping area, a compactor or dozer will push the 
material to the working face in two foot lifts over existing waste to maximize compaction. Depending 
on the size of the diversion and how much waste is received, additional compactors will be added once 
there is enough room on the working face. Three to five passes will be made by the equipment for 
compaction. GPS will be monitored by the operator and passes will continue until maximum 
compaction is achieved. Passes will include the compactor working in the opposite direction of the 
material that was initially pushed into the active area to maximize compaction. The working face slope 
will be minimized to increase compaction, but at no time will the face slope be any steeper than 30 
percent. 

f. Application of alternate cover material such as tarps and spray on materials 

ADS will apply tarps or a tarp system that can be applied on the working face of the landfill when daily 
placement of materials will happen within the next working day or with in a 24 hour period to conserve 
cover material and airspace. Application of tarps will be installed after waste is fully compacted using 
the landfill compactors required in the contract. The tarp will then be placed over the waste by using 
manual labor or a mechanical tarping device. The tarp will be secured in place by using tires or other 
objects that will prevent it from blowing off due to high winds. The next day the tarp will be removed 
by reversing the installation process. Spray on materials will be evaluated to determine cost of 
application and effectiveness. 
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Initial cover shall be spread and compacted in accordance with FDEP Chapter 62-701 FAC. Initial 
cover will be recovered materials/ ash supplied by the County's WTE Plant or other approved cover on 
site and will be applied with a minimum of 6" to prevent flagging, odors or vector problems. Cover 
material will be transported with Articulated Dump Trucks and spread with bulldozers to the proper 
depth. Mulch and dirt may also be used in this application to cover the waste material as needed, 
provided it meets the requirements of Chapter 62-701 FAC, and is installed in a uniform manner. Initial 
cover will be placed on compacted waste daily on the Class I landfill and weekly on the Class III 
landfill. 

h. Application of intermediate cover to achieve regulatory compliance and preserve airspace 

Intermediate cover of 12" depth plus the initial cover will be place over compacted waste in the landfill. 
Areas filled during the contract terms that do not anticipate receiving additional waste within 180 days 
will be covered with intermediate soil. The intermediate soil cover will be grassed with approved seed 
mix to prevent erosion and any erosion that may occur will be repaired with additional soil and grass. 
Prior to any additional waste placement in this area, the intermediate cover will be scraped back and 
stockpiled on site until it is reused. This method will help conserve materials and preserve airspace. 

i. Approach to reuse suitable cover materials such as ash, mulch and dirt used for initial and intermediate 
cover 

ADS will reclaim as much cover material as possible from the prior day working face and tipping floor 
by stripping the material off with a bulldozer. This material will be used as daily cover for the daily 
active working face. If the material is in excess of what is needed, the additional material will be hauled 
to a stockpile on site for later use. Any materials in unused roadways, erosion control berms or onsite 
excavations will be excavated, loaded and hauled to a stockpile for daily or intermediate cover to be 
used at a later date. Any areas where intermediate cover has been placed, and landfilling operations are 
set to resume, ADS will remove the intermediate cover and stockpile that material for use at a later 
date. A stockpile of cover should be maintained in close proximity to the active landfill working face 
for anticipated waste volumes for the day and also for firefighting purposes. 

J. Storm water management in Class I and Class III areas 

Storm water will be controlled by the methods of excavating ditches, construction of berms, piping, 
rock checks or channels. These methods will be used to slow down or collect the water flow to better 
manage any erosion due to storm water shedding off of the Class I or Class III landfills. Maintenance 
of cleaning rock checks and around pipes in ditches will be completed after major rain storm events 
and on an as needed basis to ensure the ditches are clear. All vegetation in ditches, canals and culverts 
around site will be cleaned periodically as needed to maintain good water flow. 

k. Erosion control 

ADS will conduct a daily and weekly inspections of the complete site including any new punch list 
items supplied by the County that need to be addressed. Any erosion on site will be regraded and 
repaired as needed after any storm event that may cause damage to the slopes, roadways, ditch lines or 
erosion controls. Sediment that builds up in any ditch line or around any piping will be removed with 
the use of a backhoe or excavator. If the affected area needs seeding to control erosion on the slope 
areas it will be conducted on an as needed basis. 
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Fugitive dust will be controlled by loading an articulated off road 5,000 gallon water wagon at the 
supplied water fill location supplied by the County, then hauling it to the active areas on site. The use 
of an articulated truck will allow us to water the difficult uneven areas of the site verses a conventional 
water truck which is used mainly for paved roads. Areas such as ADS haul truck routes, disposal truck 
routes and active landfill operations including the working face. Additional dust control will be done 
with the use of a dust suppressant such as calcium chloride or similar product. The use of street 
sweeping equipment shall be used for the purpose of dust control on the paved roads. Should any mud 
be transferred onto the surface roads from the landfill we will use the street sweeper, water truck, front
end loader or manual labor to remove the excess material. Litter control will be done on a daily basis 
utilizing regular and temporary employees. Litter fencing will be deployed next to the active working 
area to capture as much blowing litter as possible. Employees will pick up the loose litter and bag it for 
proper disposal. ADS will ensure the waste is covered each day to prevent loose paper from blowing 
and attracting vectors. Odor control will be deployed in one of two ways depending on the amount of 
the severity of the odor. First an odor neutralizer product will be poured directly into our water truck 
and sprayed near the working face and any areas down-wind from where it could affect the surrounding 
community. Second, an odor neutralizer will be sprayed from a mobile misting system that will be 
deployed upwind from where the odor could affect the surrounding community. 

9. Mini-Hand Unload Station operations 

a. Approach to keep up with waste throughput 

The loading of the containers will be done with a front end loader that will sweep, push and pick up the 
material and place them into the proper container. The front end loader will be equipped with a clam 
shell bucket and rubber cutting edge to prevent damage to the concrete floor and will keep the ground 
free of any hazards to customers or their vehicles. The loader operator will inspect and sort burnable vs 
non-burnable materials, metals and white goods prior to loading the material into the containers. All 
metals including white goods with CFC's will be sorted and stored in the North end of the building for 
loading and the evacuation of the CFC's by a subcontractor. The metal will be loaded into two (2) forty 
(40) yard containers and one (1) twenty (20) yard container supplied by the metal contractor for the 
County. ADS will use two (2) or three (3) hook trucks depending on traffic flow to haul the containers 
to the proper destination. We will have containers made to fit the opening in the loading area to prevent 
a build-up of excess waste and also to be able to haul more material each day. These larger containers 
should reduce the amount of waste on the tipping floor. All burnable material will be hauled to the 
WTE Plant and non-burnable items will be hauled to the Class I or Class III landfills. Under extreme 
volume at the Hand Unload Station, ADS can utilize additional trucks if available to remove excess 
waste until the tipping floor is cleared and ready for normal operations. An additional option is to use 
all the material from the Mini-Hand Unload area to the Class I or Class III landfills for disposal if the 
WTE Plant is backed up or experiencing long wait times. 

b. Traffic control, customer safety 

All signage along the paved roads are supplied by the County that will help direct the customers to the 
proper locations. If a back-up occurs due to heavy traffic flow, a Certified MOT employee with be 
dispatched to help resume a normal traffic flow. ADS will supply signs, cones and barricades to help 
direct traffic in a safe manner and block customers from any hazards. ADS employees will enforce all 
County safety rules including PPE for the designate areas. The front end loader working at the Hand 
Unload Area will be equipped with additional mirrors, back up camera and additional LED lights to 
ensure safety to the customers unloading on the tipping floor. If any emergency should arise ADS will 
contact the County Inspector for assistance. 
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The spotters at the Mini-Hand Unload Station will be State Certified in accordance with FAC 62-
701.320. The first contact with the customer will be made at the South entrance of the facility. At this 
point the customer's ticket will be checked to ensure they are in the correct disposal location. If they 
are at the wrong location, they will be rerouted or have the ticket changed if an error was made. The 
customer's load will then be inspected for any unacceptable material. When a spot for disposal is 
available the customer will be directed to the spotter that will park them for unloading. During the 
process ofunloading the spotter periodically checks to make sure no prohibited items are being disposed 
of. If the customer has any metal items, they will be directed to dispose of it at the North end of the 
building for recycling. If any items are electronics or chemicals, the spotter will direct them to HEC3 
for proper disposal. Once the customer is finished unloading they will be directed towards the exit. 

10. Metals recovery including the processing of white goods at all disposal locations 

ADS will segregate and load all white goods from the waste stream as they are received at the Class I, Class 
III, Hand Unload Area and the Yard Waste Area. Any items that contain CFC's will be segregated from the 
other metal and placed aside until the CFC's are removed. After the CFC's are removed each item will be 
numbered and marked to ensure that they are ready to be loaded into the containers. All 40-yard containers 
will be loaded with our rubber tired front end loader. The Class I and Class III areas will have one (I) 40-
yard container for loading as the material is brought in. The Mini-Hand Unload area will have two (2) 40-
yard containers and one (I) 20-yard container for loading. The 20-yard container will be available for 
customers to throw small metal items into for convenience. The Yard Waste Area will also have a 20-yard 
container as a convenience to the customers. 

11. Yard Waste Processing 

Approach to managing yard waste as detailed in the Scope of Work 

The yard waste processing area will be staffed with a FDEP certified spotter during all operational hours. 
The spotter will check each customer's ticket to ensure they are at the proper disposal area. Once confirmed, 
the spotter will inspect the load for any prohibited items. If the load consists of all brush the customer will 
be directed to the unloading area. If a small amount of non-vegetative material is found the customer will 
be directed to a 40-yard roll-off container located near the disposal area where the rejected material will be 
placed. If a large amount of non-vegetative material is found, the customer will be rerouted to the proper 
disposal area. Once the material is dumped it will be moved with a front end loader to the processing area. 
Once there the material will be processed through a Mobark Tub Grinder to reduce the size to minus 4". It 
will then be placed in windrows for storage. The material that will be released to the public will be 
segregated from the other material for additional processing. The additional processing will require the 
material to be stored for 45 days and turned three times to maintain 132 degrees inside the pile. Once the 
material is ready for release we will have an operator and front end loader available to load any customers 
wanting the finished product. 
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a. Approach to ensure vegetation is maintained as detailed in the Scope of Work for both BW A and 
Toytown 

ADS will mow, trim and edge vegetative matter within the limits shown in Attachment A. In addition 
to Attachment A, Toytown will also be mowed at the same frequency as BW A. In order to maintain 
compliance with the contract, mowing will be performed all year as needed. During the non-growing 
season this will be done with 1 small finish mower, 1 weed eater, 1 bush hog mower and 1 slope mower. 
During the growing season this will be done with 1-2 finish mowers, 2-3 weed eaters, 1-2 bush hog 
mowers and 1 slope mower. The finish mower will maintain all areas at BW A that are highly visible to 
the customers on site. They will also mow along all the paved roads and non-paved roads at all three 
properties. This mowing will include around each monitoring well and along all fence lines. All visible 
clippings after mowing shall be removed. All clippings shall be kept out of ornamental beds and off of 
all paved areas and waterways. Weed eating will be done around all signs, poles, fences, buildings and 
monitoring wells. The bush hog will mow all large fields in accordance to the mowing heights listed in 
the scope of work. The slope mower will maintain all ditch lines and also cut back trees that are growing 
into road ways. All areas will be inspected weekly to ensure the requirements of the contract are being 
met. 

b. Approach to ensure the BWA and Toytown storm water systems (canals, ditches, ponds, etc.) is 
maintained as detailed in the Scope of Work 

ADS will utilize an excavator, long reach excavator and backhoe to remove vegetation and sediment 
in the ditches and canals as referred to in Attachment C. That equipment will also be available for any 
repairs for side slope stabilization on ponds, ditches and canals. The use of the backhoe will help reduce 
the time to mobilize equipment to certain areas on the site that might be problematic to maneuver a 
large excavator. 

c. Approach to ensure paved roads and parking areas are kept clean and free of sharps 

ADS will employ an employee on a golf cart to drive the property several times a day to pick up paper 
and any large items that might have fallen off of a customer's vehicle. During this time, we will also 
use a tow behind magnet to pick up any metal that could puncture a vehicles tire. We will also use an 
Elgin Broom Badger a minimum of two times a day or as requested should additional sweeping be 
needed. 

13 . Demobilization 

At the time that Advanced Disposal no longer provides landfill operations services we will vacate the office 
and shop facilities located at 3050 1 lOth Ave N. St Petersburg, FL 33716. We will also cancel all utilities 
associated with the office building. All heavy equipment will be readied for transportation to different 
facilities. All other support equipment and materials will be taken off site and dispersed throughout the 
company. Advanced Disposal management will, to the greatest extent possible, assist the County and the 
new contractor with opportunities to conduct on-site interviews with existing personnel who might be 
interested in working for the new contractor. At the time of vacating the site the landfill ADS will be 
compliant with all applicable laws, rules and regulations. 
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INSURANCE REQUIREMENTS 

1. INSURANCE: 

a) If Consultant does not currently meet insurance requirements, Consultant shall also include 
verification of their broker or agent that any required insurance not provided at that time of 
submittal will be in place within 10 days after award recommendation. 

b) Within 10 days of contract award and prior to commencement of work, Consultant shall email 
certificate that is compliant with the insurance requirements to 
lnsuranceCerts@Pinellascounty.org . If certificate received with proposal was a compliant 
certificate no further action may be necessary. It is imperative that Consultant include the 
unique identifier, which will be supplied by the County's Purchasing Department. The 
Certificate(s) of Insurance shall be signed by authorized representatives of the insurance 
companies shown on the Certificate(s). A copy of the endorsement(s) referenced in 
paragraph 1.(d) for Additional Insured shall be attached to the certificate(s) referenced 
in this paragraph. 

c) No work shall commence at any project site unless and until the required Certificate(s) of 
Insurance are received and approved by the County. Approval by the County of any 
Certificate(s) of Insurance does not constitute verification by the County that the insurance 
requirements have been satisfied or that the insurance policy shown on the Certificate(s) of 
Insurance is in compliance with the requirements of the Agreement. County reserves the right 
to require a certified copy of the entire insurance policy, including endorsement( s ), at any time 
during the RFP and/or contract period. 

d} All policies providing liability coverage(s), other than professional liability and workers 
compensation policies, obtained by the Consultant and any subcontractors to meet the 
requirements of the Agreement shall be endorsed to include Pinellas County Board of County 
Commissioners as an Additional Insured. 

e) If any insurance provided pursuant to the Agreement expires prior to the completion of the 
Work, renewal Certificate(s) of Insurance and endorsement(s) shall be furnished by the 
Consultant to the County at least thirty (30) days prior to the expiration date. 

(1) Consultant shall also notify County within twenty-four (24) hours after receipt, of any 
notices of expiration, cancellation, nonrenewal or adverse material change in coverage 
received by said Consultant from its insurer. Notice shall be given by certified mail to: 
Pinellas County Risk Management 400 South Fort Harrison Ave Clearwater FL 
33756; be sure to include your organization 's unique identifier, which will be provided upon 
notice of award. Nothing contained herein shall absolve Consultant of this requirement to 
provide notice. 

(2) Should the Consultant, at any time, not maintain the insurance coverages required herein, 
the County may terminate the Agreement, or at its sole discretion may purchase such 
coverages necessary for the protection of the County and charge the Consultant for such 
purchase or offset the cost against amounts due to Consultant for services completed. 
The County shall be under no obligation to purchase such insurance, nor shall it be 
responsible for the coverages purchased or the insurance company or companies used. 
The decision of the County to purchase such insurance shall in no way be construed to 
be a waiver of any of its rights under the Agreement. 

f) The County reserves the right, but not the duty, to review and request a copy of the 
Contractor's most recent annual report or audited financial statement when a self-insured 
retention (SIR} or deductible exceeds $50,000. 
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EXHIBIT B 

INSURANCE REQUIREMENTS 
g) If subcontracting is allowed under this RFP, the Prime Consultant shall obtain and maintain, 

at all times during its performance of the Agreement, insurance of the types and in the 
amounts set forth; and require any subcontractors to obtain and maintain, at all times during 
its performance of the Agreement, insurance limits as it may apply to the portion of the Work 
performed by the subcontractor; but in no event will the insurance limits be less than $500, 000 
for Workers ' Compensation/Employers' Liability, and $1, 000, 000 for General Liability and Auto 
Liability if required below. 

(1) All subcontracts between Consultant and its subcontractors shall be in writing and may 
be subject to the County's prior written approval. Further, all subcontracts shall (1) require 
each subcontractor to be bound to Consultant to the same extent Consultant is bound to 
the County by the terms of the Contract Documents, as those terms may apply to the 
portion of the Work to be performed by the subcontractor; (2) provide for the assignment 
of the subcontracts from Consultant to the County at the election of Owner upon 
termination of the Contract; (3) provide that County will be an additional indemnified party 
of the subcontract; ( 4) provide that the County will be an additional insured on all insurance 
pol icies required to be provided by the subcontractor except workers compensation and 
professional liability; (5) provide waiver of subrogation in favor of the County and other 
insurance terms and/or conditions as outlined below; (6) assign all warranties directly to 
the County; and (7) identify the County as an intended third-party beneficiary of the 
subcontract. Consultant shall make available to each proposed subcontractor, prior to 
the execution of the subcontract, copies of the Contract Documents to which the 
subcontractor will be bound by this Section C and identify to the subcontractor any terms 
and conditions of the proposed subcontract which may be at variance with the Contract 
Documents. 

h) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

(1) The Named Insured on the Certificate of Insurance and insurance policy must match the 
entity's name that responded to the solicitation and/or is signing the agreement with the 
County. If Consultant is a Joint Venture per Section A. titled Joint Venture of this RFP, 
Certificate of Insurance and Named Insured must show Joint Venture Legal Entity name 
and the Joint Venture must comply with the requirements of Section C with regard to limits, 
terms and conditions, including completed operations coverage. 

(2) Companies issuing the insurance policy, or policies, shall have no recourse against 
County for payment of premiums or assessments for any deductibles which all are at the 
sole responsibility and risk of Contractor. 

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, 
Commissions, Divisions, Departments and Constitutional offices of County and individual 
members, employees thereof in their official capacities, and/or while acting on behalf of 
Pinellas County. 

(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently 
held by County or any such future coverage, or to County's Self-Insured Retentions of 
whatever nature. 

(5) All policies shall be written on a primary, non-contributory basis. 
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INSURANCE REQUIREMENTS 

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for 
either workers compensation or commercial general liability shall have a list of covered 
employees certified by the leasing company attached to the Certificate(s) of Insurance. 
The County shall have the right, but not the obligation to determine that the Consultant is 
only using employees named on such list to perform work for the County. Should 
employees not named be utilized by Consultant, the County, at its option may stop work 
without penalty to the County until proof of coverage or removal of the employee by the 
contractor occurs, or alternatively find the Consultant to be in default and take such other 
protective measures as necessary. 

(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation 
in favor of Pinellas County from both the Consultant and subcontractor(s). 

i) The minimum insurance requirements and limits for this Agreement, which shall remain in 
effect throughout its duration and for two (2) years beyond final acceptance for projects with 
a Completed Operations exposure, are as follows: 

(1) Workers' Compensation Insurance 

Limit 

Employers' Liability Limits 

Per Employee 
Per Employee Disease 
Policy Limit Disease 

Florida Statutory 

$ 500,000 
$ 500,000 
$ 500,000 

(2) Commercial General Liability Insurance including, but not limited to, Independent 
Contractor, Contractual Liability Premises/Operations, Products/Completed Operations, 
and Personal Injury. No XCU exclusions allowed. 

Limits 

Combined Single Limit Per Occurrence 
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$ 1,000,000 
$ 2,000,000 
$ 1,000,000 
$ 2,000,000 

(3) Business Automobile or Trucker's/Garage Liability Insurance covering owned, hired, and 
non-owned vehicles. If the Consultant does not own any vehicles, then evidence of Hired 
and Non-owned coverage is sufficient. Coverage shall be on an "occurrence" basis, such 
insurance to include coverage for loading and unloading hazards, unless Consultant can 
show that this coverage exists under the Commercial General Liability policy. 

Limit 

Combined Single Limit Per Accident $ 1,000,000 
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INSURANCE REQUIREMENTS 

(4) Excess or Umbrella Liability Insurance excess of the primary coverage required, in 
paragraphs (1 ), (2), and (3) above. No XCU exclusions allowed. 

Limits 

Each Occurrence 
General Aggregate 

$ 9,000,000 
$ 9,000,000 

(5) Professional Liability (Errors and Omissions) Insurance with at least minimum limits as 
follows. If "claims made" coverage is provided, "tail coverage" extending three (3) years 
beyond completion and acceptance of the project with proof of "tail coverage" to be 
submitted with the invoice for final payment. In lieu of "tail coverage", Consultant may 
submit annually to the County, for a three (3) year period, a current certificate of insurance 
providing "claims made" insurance with prior acts coverage in force with a retroactive date 
no later than commencement date of this contract. 

Limits 

Each Occurrence or Claim 
General Aggregate 

$ 2,000,000 
$ 2,000,000 

For acceptance of Professional Liability coverage included within another policy required 
herein , a statement notifying the certificate holder must be included on the certificate of 
insurance and the total amount of said coverage per occurrence must be greater than or 
equal to the amount of Professional Liability and other coverage combined . 

(6) Pollution Legal/Environmental Legal Liability Insurance for pollution losses arising from all 
services performed to comply with this contract. Coverage shall apply to sudden and 
gradual pollution conditions including the discharge, dispersal, release or escape of smoke, 
vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids or gases, waste materials or 
other irritants, contaminants or pollutants into or upon land, the atmosphere or any 
watercourse or body of water, which results in Bodily Injury or Property Damage. If policy 
is written on a Claims Made form, a retroactive date is required, and coverage must be 
maintained for 3 years after completion of contract or "tail coverage must be purchased. 
Coverage should include and be for the at least the minimum limits listed below: 

1) Bodily injury, sickness, disease, mental anguish or shock sustained by any person, 
including death; property damage including physical injury to or destruction of tangible 
property including the resulting loss of use thereof, clean up costs, and the loss of use 
of tangible property that has not been physically injured or destroyed; 

2) Defense including costs, charges and expenses incurred in the investigation, 
adjustment or defense of claims for such compensation damages. 

3) Cost of Cleanup/Remediation. 

Limits 

Pinellas County Purchasing 

Per Claim or Occurrence 
General Aggregate 
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INSURANCE REQUIREMENTS 

For acceptance of Pollution Legal/Environmental Legal Liability coverage included within 
another policy coverage required herein, a statement notifying the certificate holder must 
be included on the certificate of insurance and the total amount of said coverage per 
occurrence must be greater than or equal to the amount of Pollution Legal/Environmental 
Legal Liability and other coverage combined . 

For herbicide and pesticide spraying operations only, an endorsement to the 
Commercial General Liability policy that provides Pollution Liability coverage for herbicide 
and pesticide spraying is acceptable. 

(7) Cyber Risk Liability (Network Security/Privacy Liability) Insurance including cloud 
computing and mobile devices, for protection of private or confidential information whether 
electronic or non-electronic, network security and privacy; privacy against liability for 
system attacks, digital asset loss, denial or loss of service, introduction, implantation or 
spread of malicious software code, security breach, unauthorized access and use; 
including regulatory action expenses; and notification and credit monitoring expenses with 
at least minimum limits as follows: 

Lim its 

Each Occurrence 
General Aggregate 

$ 2,000,000 
$ 2,000,000 

For acceptance of Cyber Risk Liability coverage included within another policy required 
herein, a statement notifying the certificate holder must be included on the certificate of 
insurance and the total amount of said coverage per occurrence must be greater thar:i or 
equal to the amount of Cyber Risk Liability and other coverage combined . 

(8) Property Insurance Consultant will be responsible for all damage to its own property, 
equipment and/or materials. 
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PAYMENT SCHEDULE 

The below listed guaranteed quantities will be calculated using County Scale Records on a 
calendar year basis beginning January 1, 2019. 

Annual Guarantee Price - Quantities in this table are guaranteed 

Item 
Annual 

Units Unit Price 
Guarantee 

1 Class I and Class III Landfill 150,000 Ton $9.11 

2 Mini-Hand Unload Station 40,000 Tons $24.55 

3 
Transportation and Stockpiling of 

200,000 Ton $5.91 
Recovered Material 

4 BW A Landfill Maintenance 1 Lump 
Sum 

$2,232,924.04 

5 ToyTown Landfill Maintenance 1 Lump 
Sum 

$143,199.72 

6 Standby Charge 1 Lump 
Sum 

$3,755,133.50 

Annual Over Guarantee Price- Quantities in this table are not guaranteed 

Annual Over 
Item Guarantee Units Unit Price 

Estimate 

1 Class I and Class III Landfill 50,000 Ton $3 .75 

2 Mini-Hand Unload Station 15,000 Tons $9.74 

3 Transportation and Stockpiling 30,000 Ton $3.35 
of Recovered Material 
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Item 

Yard Waste Mulching 

Material Handling 

Excavation of Material 

Erosion Control 

Clearing and Grubbing 

Bulky Waste Processing 

Pinellas County Purchasing 
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PAYMENT SCHEDULE 

Units 

Ton 

Cubic Yard 

Cubic Yard 

Cubic Yard 

Square Yard 

Per Pull 
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EXHIBIT D 

PAYMENT/INVOICES 

PAYMENT/INVOICES: 
SUPPLIER shall submit invoices for payment due as provided herein with such documentation as required by Pinellas 
County and all payments shall be made in accordance with the requirements of Section 218. 70 et. seq, Florida 
Statutes, "The Local Government Prompt Payment Act." Invoice Fees shall be submitted to the address below unless 
instructed otherwise on the purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. 0. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Supplier's name, contact information and the standard purchase order 
number. In order to expedite payment, it is recommended the Supplier also include the information shown in below. 
The County may dispute any payments invoiced by SUPPLIER in accordance with the County's Dispute Resolution 
Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any such 
disputes shall be resolved in accordance with the County's Dispute Resolution Process. 

INVOICE INFORMATION: 

Supplier Information Company name, mailing address, phone number, contact name and email address as 
provided on the PO 

Remit To 

Invoice Date 

Invoice Number 

Shipping Address 

Ordering Department 

PO Number 

Ship Date 

Quantity 

Description 

Unit Price 

Line Total 

Invoice Total 

Billing address to which you are requesting payment be sent 

Creation date of the invoice 

Company tracking number 

Address where goods and/or services were delivered 

Name of ordering department, including name and phone number of contact person 

Standard purchase order number 

Date the goods/services were sent/provided 

Quantity of goods or services billed 

Description of services or goods delivered 

Unit price for the quantity of goods/services delivered 

Amount due by line item 

Sum of all of the line totals for the invoice 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. Pinellas County does 
not charge vendors to participate in the program; however, there may be a charge by the company that processes 
your credit card transactions. For more information please visit Pinellas County purchasing website at 
www.pinellascounty.org/purchase. 

Payment of invoices for work performed for Pinellas County Board of County Commissioners (County) is made, by 
standard, in arrears in accordance with Section 218.70, et. seq., Florida Statutes, the Local Government Prompt 
Payment Act. 
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EXHIBIT E 

DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF COUNTY COMMISSIONERS IN MATTERS OF INVOICE 

PAYMENTS: 

If a dispute should arise as a result of non-payment of a payment request or invoice the following Dispute Resolution 
process shall apply: 

A. Pinellas County shall notify a vendor in writing within ten (10) days after receipt of an improper invoice, that 
the invoice is improper. The notice should indicate what steps the vendor should undertake to correct the 
invoice and resubmit a proper invoice to the County. The steps taken by the vendor shall be that of initially 
contacting the requesting department to validate their invoice and receive a sign off from that entity that would 
indicate that the invoice in question is in keeping with the terms and conditions of the agreement. Once sign 
off is obtained, the vendor should then resubmit the invoice as a "Corrected Invoice" to the requesting 
department which will initiate the payment timeline. 

1.) Requesting department for this purpose is defined as the County department for whom the work is 
performed. 

2.) Proper invoice for this purpose is defined as an invoice submitted for work performed that meets prior 
agreed upon terms or conditions to the satisfaction of Pinellas County. 

B. Should a dispute result between the vendor and the County about payment of a payment request or an invoice 
then the vendor should submit their dissatisfaction in writing to the Requesting Department. Each Requesting 
Department shall assign a representative who shall act as a "Dispute Manager" to resolve the issue at 
departmental level. 

C. The Dispute Manager shall first initiate procedures to investigate the dispute and document the steps taken 
to resolve the issue in accordance with section 218.76 Florida Statutes. Such procedures shall be 
commenced no later than forty-five (45) days after the date on which the payment request or invoice was 
received by Pinellas County, and shall not extend beyond sixty (60) days after the date on which the payment 
request or invoice was received by Pinellas County. 

D. The Dispute Manager should investigate and ascertain that the work, for which the payment request or invoice 
has been submitted, was performed to Pinellas County's satisfaction and duly accepted by the Proper 
Authority. Proper Authority for this purpose is defined as the Pinellas County representative who is designated 
as the approving authority for the work performed in the contractual document. The Dispute Manager shall 
perform the required investigation and arrive at a solution before or at the sixty (60) days timeframe for 
resolution of the dispute, per section 218.76, Florida Statutes. The County Administrator or his or her designee 
shall be the final arbiter in resolving the issue before it becomes a legal matter. The County Administrator or 
his or her designee will issue their decision in writing. 

E. Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the Florida Statutes. 
The procedures shall also, per section 218.76, Florida Statutes, not be intended as an administrative 
proceeding which would prohibit a court from ruling again on any action resulting from the dispute. 

F. Should the dispute be resolved in the County's favor interest charges begin to accrue fifteen (15) days after 
the final decision made by the County. Should the dispute be resolved in the vendor's favor the County shall 
pay interest as of the original date the payment was due. 

G. For any legal action to recover any fees due because of the application of sections 218.70 et. seq., Florida 
Statutes, an award shall be made to cover court costs and reasonable attorney fees, including those fees 
incurred as a result of an appeal , to the prevailing party If it is found that the non-prevailing party held back 
any payment that was the reason for the dispute without having any reasonable lawful basis or fact to dispute 
the prevailing party's claim to those amounts. 
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