

**OMB Contract Review**

<b>Contract Name</b>	Award of bid to Cone & Graham, Inc. for 003678A Madonna Boulevard over Pine Key Cutoff Bridge #154700 (REBID).				
<b>GRANICUS</b>	26-0603A	<b>Contract #</b>	25-0946-ITB-C	<b>Date:</b>	4.15.26

Type of Contract									
<b>CIP</b>	<b>X</b>	<b>Grant</b>		<b>Other</b>		<b>Revenue</b>		<b>Project</b>	003678A; 003678B

**Contract information:**

<b>New Contract (Y/N)</b>	Y	<b>Original Contract Amount</b>	\$14,240,778.64
<b>Fund(s)</b>	3001; 4034; 4052	<b>Amount of Change</b>	NA
<b>Cost Center(s)</b>	431471; 414100	<b>Contract Amount</b>	\$14,240,778.64
<b>Program(s)</b>	2321; 2323; 3031	<b>Amount Available</b>	\$17,292,000.00
<b>Account(s)</b>	5XXXXXX	<b>Included in Applicable Budget? (Y/N)</b>	Y
<b>Fiscal Year(s)</b>	FY26-FY28		

**Description & Comments**

*(What is it, any issues found, is there a financial impact to current/next FY, does this contract vary from previous FY, etc.)*

This is for the approval of the award of bid to Cone & Graham, Inc. for Madonna Boulevard over Pine Key Cutoff Bridge #154700 (REBID).

- This contract is for the replacement of the bridge and reconstruction of the roadway approaches, sidewalk, and relocation of the potable water main and reclaimed water main.
- A total of 3 bids were received on this project from: Gosalia Concrete Constructors, Inc. (\$14,680,221.99), Granite Construction Company (\$14,969,975.99), and Cone & Graham, Inc. (\$14,240,778.64). Recommended award is to the lowest and most responsive bidder, Cone & Graham, Inc.
- This contract is for a not to exceed amount of \$14,240,778.64 and for a contract duration of 810 consecutive calendar days. Work on this project is to commence after notice to proceed has been issued by the County.
- The County agrees to pay the contractor in partial payments, as work progresses on the project. The County reserves the right to request proof of work complete prior to issuing any payment.

Funding for this project is budgeted under the Madonna Blvd over Pine Key Cutoff Bridge #154700 003678A, included in the Capital Improvement Plan, funded by the Penny for Pinellas and Multimodal Impact Fees, and the Madonna Blvd Bridge Over Pine Key Water Main Utility Relocation 003678B, funded by the Sewer Renewal & Replacement and Water Renewal & Replacement funds.

Total available funding is the amount of the project allocation as represented in the FY26-FY31 Capital Improvements Program. Available funding in excess of the recommended not-to-exceed amount is available for other project costs. In the event that future fiscal year funding is not available for this project, the County maintains the authority to terminate this agreement.

**Analyst:**  
Gabriella Gonzalez

**Ok to Sign:**