



Pinellas County
ADMINISTRATIVE SERVICES

Joseph Lauro, Director
Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

UNOFFICIAL TABULATION

ITB-C No. 24-0692-ITB-C STEP 2

ARPA Stormwater Starkey Facility M10 Modification (PID 003900A) (Rebid) STEP 2

RESPONSE DEADLINE: June 6, 2024 at 3:00 pm

Report Generated: Monday, July 8, 2024

SELECTED VENDOR TOTALS

Vendor	Total
Kamminga & Roodvoets, Inc.	\$6,727,660.00
QRC, Inc.	Vendor not qualified to proceed to Step 2