

Risk Management Contract Review

Contract/ Agreement Title	Joint Participation Agreement with the Florida Department of Transportation for Security System Upgrades at the St. Pete-Clearwater International Airport.						
Bid/Contract#		Granicus#	18-783A	Stars#	1819198		
Purchasing Contact:		PID #		Amount:	\$437,500.00		
Department	Airport		Project/Contract Mgr:	Thomas Jewsbury			
Type of Contract <small>(select both)</small>	Interlocal Agreement		Non-Purchasing		Method of Review	Granicus	
Limitation of Liability?		Indemnification Language?		If PE to PE, \$768.28?			

JPA:	Choose one	Name of JPA:	Choose an item.
-------------	------------	---------------------	-----------------

Required Coverages	Add'l Language / Exclusions	Limits	Justification
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			

Date/Time/Comments: 05/24/2018 Approval to accept a Joint Participation Agreement (JPA) with the Florida Department of Transportation (FDOT) in the amount of \$437,500.00 for Security System Upgrades at the St. Pete-Clearwater International Airport (PIE). JPA requires the county maintain ability to repair or replace damaged facility. Agreement requires County to indemnify FDOT. Agreement also has 768.28 language and is PE to PE. ITB for construction already reviewed under 18-500A attached. There are no insurance requirements

NOTES: The JPA will assist PIE in funding security system upgrades which are necessary to replace antiquated equipment. The project involves the replacement of the existing access control system; closed circuit television and video management system; security badging system; and a computer-based security training system. Project work also includes upgrades to existing fencing and gates around the secured perimeter of the airport, as well as the remodeling of interior office spaces to accommodate the updated security, badging, and training systems.

Initial Reviewer: Rick Kahler	Date 5/24/2018
Approved By: Vanessa Alfonso	Date 5/25/2018
Final Approval: Virginia E. Holscher, Director	Date 5/25/2018