

## EXAMPLES OF CONCRETE STORAGE BINS FOR SOIL MATERIALS



# QUOTE #1

## ATHLETIC SERVICES

---

15090 62<sup>ND</sup> Street North  
Clearwater, FL 33760  
Phone (727) 530-9248  
Fax (727)536-3715  
athleticservices@tampabay.rr.com

February 3, 2022


Palm Harbor Recreation  
Attn: Erica

Proposal to construct concrete dirt bins at Putnam and Sunderman Complex.  
See attached plans  
Cost \$ 8,500.00 each


This quote represents one set of two bins. The need is for two sets of two bins. One set to be installed at Putnam Park and one set to be installed at Sunderman Complex. Total amount of the quote is \$17,000.00

Mike Williams


Sketch is of one set of two bins



3000 PSP



NOT TO SCALE



# QUOTE #2

## R.M. WARD & SONS, INC.

600 10th Avenue South  
SAFETY HARBOR, FLORIDA 34695  
(727) 726-3361 Fax (727) 726-3197

CSA Palm Harbor Parks & Recreation	CHANGE ORDER NO.
ERICA LYNFORD	DATE
727-771-6000	PHONE
TBD	JOB NUMBER
	DATE OF EXISTING CONTRACT

Concrete/Masonry Holding Bin; per Attached

FOUNDATION SLAB

\$8,685<sup>00</sup>

WALLS

\$6,385<sup>00</sup>

This quote is for one set of two bins. Total amount of the quote for two sets of two bins is \$31,140.00

If Cast in Place Concrete Walls  
Are Required PLEASE ADD \$2200<sup>00</sup>

Note: This revision becomes part of, and in conformance with, the existing contract.

WE AGREE hereby to make changes as specified above, at this price	➔	\$ 15,070	00
Date _____	PREVIOUS CONTRACT AMOUNT	\$ 0	00
_____ (Authorized Signature)	REVISED CONTRACT TOTAL	\$ 15,070	00

**ACCEPTED:** The above prices and specifications of this Change Order are satisfactory and are hereby accepted. All work to be performed under same terms and conditions as specified in the original contract unless otherwise stipulated.

8" thick SLAB with Fibre	520			.67	12.90
#5 16" oc Each Way Bottom					
Ext Ftg: 16" x 20, 2+5 cont	92'			1.67	5.69
Int Ftg: 16" x 20, 2+5 cont	20'			2.00	1.48
Vertical Rebar 8" oc #5	108				20.07

Conc. 3000 PSI w/ Fibre	2 yds	135-	2835
#5 Dowels 1" x 5"	108	550	594
#5 20'	14	15-	210
#5 90° corner 30" x 30"	12	5-	60
2 rop Chairs	50	1	50
Conc Brick	40	1	40
REBAR ties 6"	1	12	12
2x12 Edge forms	96'	3°	288
2x2x36 STAKES	75'	150	112.50
Cure N Seal	5 gal	18-	90

Form / Dig / Prep 4 men 10hrs	40hrs	30	1200
Pour 2 men 3hrs	2	300	600
Strip / Clean-up 1 man 4hrs	4hrs	30	120



Sales Tax	7%	4291.50	300.41	X
		4591.91	1920	

OHP	25%			6511.91
SLAB Cost				2173.09
				8685-

WALL 74' x 4" Conc. Laser Fin'	296 <sup>2</sup>	2	592
Concrete 4000 PSI	8 yds	140	1120
#6 15' 10" Long Grows	18	15	270
#5 20' 0" Long Grows	6	15	90
#5 90° 30" x 30"	18	5	90
#5 10' 0"	6	13	78
Bar ties	1	12	12
KO Block 1 in x 1 in	320	7	2240
1/2 Block 24 in x 1 in	30	6	180

		1660-		
<b>SALES TAX</b>		11620		
MISC. JOB EXPENSES		1776.20	592	242.0
52 per (es. 6) 312				4788.20
<b>OHP</b>				1596.80
				6385-

OVERHEAD %



NOT TO SCALE

