



Pinellas County
ADMINISTRATIVE SERVICES

Merry Celeste, Director
Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

TABULATION

ITB-C No. 26-0011-ITB-C STEP 2

Palm Harbor Recreation Center Addition Step 2

RESPONSE DEADLINE: January 6, 2026 at 3:00 pm

Report Generated: Wednesday, February 4, 2026

SELECTED VENDOR TOTALS

Vendor	Bid	Plus \$600,000 Contingency
The Diaz/Fritz Group, Inc.	\$13,942,252.00	\$14,542,252.00
Erickson & Lindstom Construction Co.	\$13,998,800.00	\$14,598,800.00
Bandes Construction Company, Inc	\$14,963,200.00	\$15,293,200.00
JE Dunn Construction Company	\$15,797,606.00	\$16,397,606.00
Johnson-Laux Construction	\$16,077,777.00	\$16,677,777.00
LEMA Construction	\$16,801,903.00	\$17,401,903.00
Nicholas & Associates	\$17,792,643.00	\$18,392,643.00