

Risk Management Contract Review

Contract/ Agreement Title	Grant agreement with the Florida Department of Environmental Protection for the Treasure Island Segment - Pinellas County Shore Protection Project.						
Bid/Contract#		Granicus#	18-349A	Stars#	1818722		
Purchasing Contact:		PID #		Amount:	\$2,540,000.00		
Department	Public Works		Project/Contract Mgr:	Rahim Harji			
Type of Contract <small>(select both)</small>	Funding/Grant Agreement		Non-Purchasing		Method of Review	Granicus	
Limitation of Liability?		Indemnification Language?		If PE to PE, \$768.28?			

JPA:	Choose one	Name of JPA:	Choose an item.
-------------	------------	---------------------	-----------------

Required Coverages	Add'l Language / Exclusions	Limits	Justification
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			
Choose an item.			

Date/Time/Comments: 03/13/2018 Approve the grant agreement with the Florida Department of Environmental Protection (FDEP) for the beach erosion control project known as Treasure Island Segment - Pinellas County Shore Protection Project, FDEP grant agreement no. 18PI1 and County PID no. 001515A. Grant requires evidence of self-insurance. Copy of SI letter is attached to Stars. The approval of a grant does not require application of insurance limits.

NOTES: This grant is for the Treasure Island segment of the County shore protection project and will nourish the north and south ends of Treasure Island. The Sunshine Beach segment to the north is 2,344 feet long, extending from 127th Avenue to 120th Avenue. The Sunset Beach segment to the south is 6,369 feet long, extending from 98th Avenue to approximately 600 feet south of 77th Avenue. About 300,000 cubic yards of sand will be placed on Treasure Island, which has experienced severe erosion since the 2014 nourishment project.

VEH Note: Grant requires that our subs and subsubs carry same insurance required of us. If our sub is not self-insured it means they have to add FDEP as additional insured. Their subs need to do same. We need to watch for this contract. Also, I believe our agreements with the munis for this project is that they will be additional insured as well.

Initial Reviewer: Rick Kahler	Date 3/13/2018
Approved By:	Date Click to enter date.
Final Approval: Virginia E. Holscher, Director	Date 3/14/2018