
ASSIGNMENT AND ASSUMTPION OF SERVICE AGREEMENT 

THIS ASSIGNMENT AND ASSUMTPION OF SERVICE AGREEMENT ( “Assignment”) is 
made and entered into as of __________ ___, 202_ (the “Effective Date”), by and between ISS Facility 
Services, Inc.,  (“Assignor”), Pinellas County, a political subdivision of the State of Florida and JanCo FS 2, 
LLC,  (“Assignee”), (individually referred to as “Party”, collectively “Parties”). 

RECITALS: 

WHEREAS, Pinellas County, a political subdivision of the State of Florida and the Assignor entered into 
an agreement on July 23, 2019, pursuant to Pinellas County Contract No. 189-0265-B (hereinafter 
“Agreement”) pursuant to which the Assignor agreed to provide Bridge Tending Services for County; 

WHEREAS, Section sixteen (16) of the Agreement permits assignment; 

WHEREAS, Section twenty-one (21) of the Agreement permits modification by mutual written 
agreement of the parties; and 

WHEREAS, the Assignor wishes to assign to Assignee the Agreement, and Assignee wishes to Assume 
from Assignor, all of Assignor’s rights and obligations in and to the Agreement and all the terms set forth 
in this Assignment. 

NOW, THEREFORE, in consideration of the mutual covenants and promises herein contained 
and for other good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, Assignor and Assignee agree as follows: 

1. Assignment and Assumption.

(a) Assignor hereby grants, conveys, transfers and assigns to Assignee, effective as of
the Effective Date, all of Assignor's rights and obligations, including all prices, terms, and conditions of
the Agreement.

(b) Assignee hereby (i) accepts this Assignment, (ii) assumes, as of the Effective Date, all
obligations and liabilities of Assignor with respect to Assignor's rights and obligations , (iii) agrees that
Assignee shall be responsible for, and shall perform, all of those obligations imposed on the Contractor
under the Agreement, (iiii) agrees the Agreement is without modification and all provisions and
conditions of the Agreement (attached as Exhibit A) and any amendments thereto shall remain
unchanged and in full force and effect, and (iiiii) Assignee will be entitled to all monies remaining to be
paid under the Agreement.

(c) Assignor hereby agrees to indemnify, defend, and hold harmless Assignee against and
from any and all liabilities, losses, claims, damages or costs, including, without limitation, reasonable
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attorneys’ fees, arising out of and relating to Assignor’s obligations as Contractor under the Agreement. 
Assignee hereby agrees to indemnify, defend, and hold harmless Assignor against and from any and all 
liabilities, losses, claims, damages or costs, including, without limitation, reasonable attorneys’ fees, 
arising out of and relating to Assignee’s obligations as successor Contractor under the Agreement.

2. Miscellaneous.

(a) This Assignment shall be construed and enforced in accordance with the substantive
laws of the State of Florida without regard to any choice of laws or conflicts of laws principles thereof.

(b) Whenever in this Assignment either of the parties hereto is referred to, such reference
shall be deemed to include the heirs, executors, personal representatives, successors and assigns of 
such party, and all grants, covenants, promises, agreements, terms, representations, warranties, 
provisions and conditions which are contained in this Assignment shall bind and insure to the benefit of 
the respective heirs, executors, personal representatives, successors and assigns of the applicable 
parties hereto.

Each Party to this Assignment represents and warrants that: (i) it has the full right and authority and has 
obtained all necessary approvals to enter into this Assignment; (ii) each person executing this 
Assignment on behalf of the Party is authorized to do so; (iii) this Assignment constitutes a valid and 
legally binding obligation of the Parties, enforceable in accordance with its terms.

IN WITNESS WHEREOF, Assignor and Assignee have duly executed this Assignment as of the day and 
year first written above.

CONTRACTOR: ISS Facility Services, Inc. CONTRACTOR: JanCo FS 2, LLC

Authorized Signature

Printed Authorized Signature

Title Authorized Signature

Authorized Signature

Printed Authorized Signature

Title Authorized Signature

orized Signature

Jason Pitcock

Vice President

           John Maynord

John Maynord

Chief Financial Officer



 
 

CONSENT TO ASSIGNMENT AND ASSUMPTION OF AGREEMENT 
 
 
Pursuant to section 16 of the Agreement, the undersigned, Pinellas County, a political subdivision of the 
State of Florida, hereinafter referred to as “County,” hereby consents to the foregoing Assignment and 
Assumption of the Agreement by and between ISS Facility Services, Inc., FL and Argenbright Holdings V, 
LLC, GA, as of the date hereof.  
 
 
PINELLAS COUNTY, FLORIDA 
by and through its County Administrator 
 
 
___________________________ 

Barry Burton 

aty104845
AATF

utlad77
Barry Sugnature
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SERVICES AGREEMENT 
-.-

THIS SERVICES AGREEMENT ("Agreement" ) is made as ofthis~J ~ ay of'Jcllfr 2011__ ("Effective 
Date"), by and between Pinellas County, a political subdivision of the State of Florida ("C mty"), and ISS Facility 
Services, Inc., Jacksonville, FL ("Contractor") (individually , "Party," collectively, "Parties" ). 

WIT NE S SE TH: 

WHEREAS, the County requested invitation to bids pursuant to 189-0265-B ("BID") for Bridge Tending 
services; and 

WHEREAS, based upon the County's assessment of Contractor's proposal , the County selected the Contractor 
to provide the Services as defined herein ; and 

WHEREAS, Contractor represents that it has the experience and expertise to perform the Services as set forth 
in this Agreement. 

NOW, THEREFORE, in consideration of the above recitals, the mutual covenants, agreements, terms and 
conditions herein, and other good and valuable consideration, the receipt and sufficiency of which is hereby mutually 
acknowledged, the Parties agree as follows: 

1. Definitions. 

A. "Agreement" means this Agreement, including all Exhibits, which are expressly incorporated herein by 
reference, and any amendments thereto. 

B. "County Confidential Information" means any County information deemed confidential and/or exempt 
from Section 119.07, Florida Statutes, and Section 24(a), Article 1 of the Florida Constitution, or other applicable 
law and any other information designated in writing by the County as County Confidential Information. 

C. "Contractor Confidential Information" means any Contractor information that is designated as 
confidential and/or exempt by Florida's public records law, including information that constitutes a trade secret 
pursuant to Chapter 688, Florida Statutes, and is designated in this Agreement or in writing as a trade secret by 
Contractor (unless otherwise determined to be a public record by applicable Florida law) . Notwithstanding the 
foregoing, Contractor Confidential Information does not include information that: (i) becomes public other than 
as a result of a disclosure by the County in breach of the Agreement; (ii) becomes available to the County on a 
non-confidential basis from a source other than Contractor, which is not prohibited from disclosing such 
information by ob li gation to Contractor; (iii) is known by the County prior to its receipt from Contractor without 
any obligation or confidentiality with respect thereto; or (iv) is developed by the County independently of any 
disclosures made by Contractor. 

D. "Contractor Personnel" means all employees of Contractor, and al l employees of subcontractors of 
Contractor, including, but not limited to temporary and/or leased employees, who are providing the Services at 
any time during the project tenn. 

E. "Services" means the work, duties and obligations to be carried out and performed safely by Contractor 
under this Agreement, as described throughout thi s Agreement and as specifically described in Exhibit A 
("Statement of Work") attached hereto and incorporated herein by reference. As used in this Agreement, 
Services shall include any component task, subtask, service, or function inherent, necessary, or a customary part 
of the Services, but not specifically described in this Agreement, and shall include the provision of all standard 
day-to-day administrative, overhead, and internal expenses, including costs of bonds and insurance as required 
herein, labor, material s, equipment, safety equipment, products, office supplies, consumables, tools, postage, 
computer hardware/software, telephone charges, copier usage, fax charges, travel , lodging, and per diem and all 
other costs required to perform Services except as otherwise specifically provided in this Agreement. 
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2. Conditions Precedent. This Agreement, and the Parties ' rights and obligations herein, are contingent upon 
and subject to the Contractor securing and/or providing the performance security, if required in Section 3, and the 
insurance coverage(s) required in Section 13 , within ten (10) days of the Effective Date. No Services shall be 
performed by the Contractor and the County shall not incur any obligations of any type until Contractor satisfies 
these conditions. Unless waived in writing by the County, in the event the Contractor fails to satisfy the conditions 
precedent within the time required herein, the Agreement shall be deemed not to have been entered into and shall be 
null and void. 

3. Services. 

A. Services. The County retains Contractor, and Contractor agrees to provide the Services. All Services shall 
be performed to the satisfaction of the County, and shall be subject to the provisions and terms contained herein 
and the Exhibits attached hereto. 

B. Services Requiring Prior Approval. Contractor shall not commence work on any Services requiring prior 
written authorization in the Statement of Work without approval from Section Manager, Roadway Maintenance. 

C. Additional Services. From the Effective Date and for the duration of the project, the County may elect to 
have Contractor perform Services that are not specifically described in the Statement of Work attached hereto 
but are related to the Services ("Additional Services"), in which event Contractor shall perform such Additional 
Services for the compensation specified in the Statement of Work attached hereto. Contractor shall commence 
performing the applicable Additional Services promptly upon receipt of written approval as provided herein . 

D. De-scoping of Services. The County reserves the right, in its sole discretion, to de-scope Services upon 
written notification to the Contractor by the County. Upon issuance and receipt of the notification, the Contractor 
and the County shall enter into a written amendment reducing the appropriate Services Fee for the impacted 
Services by a sum equal to the amount associated with the de-scoped Services as defined in the payment schedule 
in this Agreement, if applicable, or as determined by mutual written consent of both Parties based upon the scope 
of work performed prior to issuance of notification. 

E. Independent Contractor Status and Compliance with the Immigration Reform and Control Act . 
Contractor is and shall remain an independent contractor and is neither agent, employee, partner, nor joint 
venturer of County. Contractor acknowledges that it is responsible for complying with the provisions of the 
Immigration Reform and Contro l Act of 1986 located at 8 U.S.C. 1324, et seq , and regulations relating thereto, 
as either may be amended from time to time. Failure to comply with the above provisions shall be considered a 
material breach of the Agreement. 

F. Non-Exclusive Services. This is a non-exclusive Agreement. During the term of this Agreement, and any 
extensions thereof, the County reserves the right to contract for another provider for simi lar services as it 
determines necessary in its sole discretion. 

G. Project Monitoring. During the term of the Agreement, Contractor shall cooperate with the County, either 
directly or through its representatives, in monitoring Contractor' s progress and performance of this Agreement. 

4. Term of Agreement. 

A. Initial Term. The term of this Agreement shall commence on (select appropriate box): 

!8] the Effective Date; 

and shall remain in full force and for 60 months, or until termination of the Agreement, whichever occurs 
first. 
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B. Term Extension. 

~ The term of this Agreement may not be extended. All Services shall be completed by the expiration of the 
initial term as defined in 4.A. 

5. Compensation and Method of Payment. 

A. Services Fee. As total compensation for the Services, the County shall pay the Contractor the sums as 
provided in this Section 5 ("Services Fee"), pursuant to the terms and conditions as provided in this Agreement. 
It is acknowledged and agreed by Contractor that this compensation constitutes a limitation upon County's 
ob ligation to compensate Contractor for such Services required by this Agreement, but does not constitute a 
limitation upon Contractor's obligation to perform all of the Services required by this Agreement. In no event 
will the Services Fee paid exceed the not-to-exceed sums set out in subsections 5.B. and C., unless the Parties 
agree to increase thi s sum by written amendment as authorized in Section 21 of the Agreement. 

B. The County agrees to pay the Contractor the not-to-exceed sum of $1,604,247.60, for Services completed 
and accepted as provided in Section 15 herein if appli cable, payable 

~ the rates set out in Exhibit .G_attached hereto, upon submittal of an invoice as required herein . 

Rates in Exhibit C held firm for the first thirty-six (36) months of the contract. One (1) price 
adjustment will be allowed for the remaining twenty-four (24) months in an amount not to exceed 
the average of the Consumer Price Index (CPI) for all Urban Consumers, Series Id: 
CUUROOOOSAO, Not Seasonally Adjusted , Area : U.S. city average, Item : All items, Base 
Period: 1982-84=100 for the thirty-six (36) months prior. 

It is the vendor's responsibility to request any pricing adjustment under this provision. The 
vendor's request for adjustment shall be submitted prior to the thirty-seventh (37) month 
from contract award. The vendor adjustment request shall not be in excess of the relevant 
pricing index change. If no adjustment request is received from the vendor, the County will 
assume the vendor has agreed to continue without pricing adjustment. Any adjustment 
request received after the thirty-seventh (37) month from contract award shall not be 
considered . 

C. Travel Expenses. (Select appropriate box.) 

~ The Services Fee includes all travel , lodging and per diem expenses incurred by Contractor in 
performing the Services. 

D. Taxes. Contractor acknowledges that the County is not subject to any state or federal sales, use, 
transportation and certain excise taxes. 
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E. Payments. Contractor shall submit invoices for payments due as provided herein and authorized 
reimbursable expenses incurred with such documentation as required by County. Invoices shall be submitted to 
(select appropriate box): 

~ as provided in Exhibit .Q attached hereto. 

For time and material s Services, all Contractor Personnel shall maintain logs of time worked, and each invoice 
shall state the date and number of hours worked for Services authorized to be billed on a time and materials 
basis. All payments shall be made in accordance with the requirements of Section 218.70 et seq., Florida 
Statutes, "The Local Government Prompt Payment Act." The County may dispute any payments invoiced by 
Contractor in accordance with the County ' s Invoice Payments Dispute Resolution Process established in 
accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with 
the County ' s Dispute Resolution Process. 

6. Personnel. 

A. Qualified Personnel. Contractor agrees that each person performing Services in connection with this 
Agreement shall have the qualifications and shall fulfill the requirements set forth in this Agreement. 

B. Approval and Replacement of Personnel. The County shall have the right to approve all Contractor 
Personnel assigned to provide the Services, which approval shall not be unreasonably withheld. Prior to 
commencing the Services, the Contractor shall provide at least ten (I 0) days written notice of the names and 
qualifications of the Contractor Personnel assigned to perform Services pursuant to the Agreement. Thereafter, 
during the term of this Agreement, the Contractor shall promptly and as required by the County provide written 
notice of the names and qualifications of any additional Contractor Personnel assigned to perform Services. The 
County, on a reasonable basis, shall have the right to require the removal and replacement of any of the 
Contractor Personnel performing Services, at any time during the term of the Agreement. The County will notify 
Contractor in writing in the event the County requires such action . Contractor shall accomplish any such removal 
within forty-eight (48) hours after receipt of notice from the County and shall promptly replace such person with 
another person, acceptable to the County, with sufficient knowledge and expertise to perform the Services 
assigned to such individual in accordance with thi s Agreement. In situations where individual Contractor 
Personnel are prohibited by applicable law from providing Services, removal and replacement of such Contractor 
Personnel shall be immediate and not subject to such forty-eight (48) hour replacement timeframe and the 
provisions of Section 7. A. I. shall apply if minimum required staffing is not maintained. 

7. Termination. 

A. Contractor Default Provisions and Remedies of County. 

I . Events of Default. Any of the following sha ll constitute a "Contractor Event of Default" hereunder: 
(i) Contractor fail s to maintain the staffing necessary to perform the Services as required in the Agreement, 
fails to perform the Services as specified in the Agreement, or fails to complete the Services within the 
completion dates as specified in the Agreement; (ii) Contractor breaches Section 9 (Confidential 
Information); (iii) Contractor fails to gain acceptance of a deliverable per Section 15, if applicable, for two 
(2) consecutive iterations; or (iv) Contractor fai ls to perform or observe any of the other material provisions 
of this Agreement. 

2. Cure Provisions. Upon the occurrence of a Contractor Event of Default as set out above, the County 
shall provide written notice of such Contractor Event of Default to Contractor ("Notice to Cure"), and 
Contractor shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or 
remedy the Contractor Event of Default described in the written notice. 
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3. Termination for Cause by the County. In the event that Contractor fails to cure a Contractor Event of 
Default as authorized herein, or upon the occurrence of a Contractor Event of Default as specified in Section 
7.A. l .(iii), the County may terminate this Agreement in whole or in part, effective upon receipt by 
Contractor of written notice of termination pursuant to this provision, and may pursue such remedies at law 
or in equity as may be available to the County. 

B. County Default Provisions and Remedies of Contractor. 

1. Events of Default. Any of the following shall constitute a "County Event of Default" hereunder: (i) 
the County fails to make timely undisputed payments as described in this Agreement; (ii) the County 
breaches Section 9 (Confidential Information); or (iii) the County fails to perform any of the other material 
provisions of this Agreement. 

2. Cure Provisions. Upon the occurrence of a County Event of Default as set out above, Contractor shall 
provide written notice of such County Event of Default to the County ("Notice to Cure"), and the County 
shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or remedy the 
County Event of Default described in the written notice. 

3. Termination for Cause by Contractor. In the event the County fails to cure a County Event of Default 
as authorized herein, Contractor may terminate this Agreement in whole or in part effective on receipt by 
the County of written notice of termination pursuant to this provision, and may pursue such remedies at law 
or in equity as may be availab le to the Contractor. 

C. Termination for Convenience. Notwithstanding any other provision herein, the County may terminate 
this Agreement, without cause, by giving thirty (30) days advance written notice to the Contractor of its election 
to terminate this Agreement pursuant to this provision. 

8. Time is of the Essence. Time is of the essence with respect to all provisions of this Agreement that specify a 
time for performance, including the Services as described in Exhibits attached hereto; provided, however, that 
the foregoing shall not be construed to limit a Party's cure period allowed in the Agreement. 

9. Confidential Information and Public Records. 

A. County Confidential Information. Contractor shall not disclose to any third party County Confidential 
Information that Contractor, through its Contractor Personnel , has access to or has received from the County 
pursuant to its performance of Services pursuant to the Agreement, unless approved in writing by the County 
Contract Manager. All such County Confidential Information will be held in trust and confidence from the date 
of disclosure by the County, and discussions involving such County Confidential Information shall be limited to 
Contractor Personnel as is necessary to complete the Services. 

B. Contractor Confidential Information. All Contractor Confidential Information received by the County 
from Contractor will be held in trust and confidence from the date of disclosure by Contractor and discussions 
involving such Contractor Confidential Information shall be limited to the members of the County ' s staff and 
the County's subcontractors who require such information in the performance of this Agreement. The County 
acknowledges and agrees to respect the copyrights, registrations, trade secrets and other proprietary rights of 
Contractor in the Contractor Confidential Information during and after the term of the Agreement and shall at 
all times maintain the confidentiality of the Contractor Confidential Information provided to the County, subject 
to federal law and the laws of the State of Florida related to public records disclosure. Contractor shall be so lely 
responsible for taking any and all action it deems necessary to protect its Contractor Confidential Information 
except as provided herein . Contractor acknowledges that the County is subject to public records legislation, 
including but not limited to Chapter 119, Florida Statutes, and the Florida Rules of Judicial Administration, and 
that any of the County 's obligations under this Section may be superseded by its obligations under any 
requirements of said laws. 
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C. Public Records. Contractor acknowledges that information and data it manages as part of the services may 
be public records in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies. 
Contractor agrees that prior to providing services it will implement policies and procedures to maintain, produce, 
secure, and retain public records in accordance with applicable laws, regulations, and County policies, including 
but not limited to the Section 119.0701 , Florida Statutes. Notwithstanding any other provision of this Agreement 
relating to compensation, the Contractor agrees to charge the County, and/or any third parties requesting public 
records only such fees allowed by Section 119.07, Florida Statutes, and County policy for locating and producing 
public records during the term of this Agreement. 

If the Contractor has questions regarding the application of Chapter 119, 
Florida Statutes, to the Contractor's duty to provide public records relating 
to this contract, contact the Pinellas County Board of County 
Commissioners, Purchasing Department, Operations Manager custodian of 
public records at 727-464-3311, purchase@pinellascounty.org, Pinellas 
County Government, Purchasing Department, Operations Manager, 400 S. 
Ft. Harrison Ave, 6th Floor, Clearwater, FL 33756. 

10. Audit. Contractor shall retain all records relating to this Agreement for a period of at least five (5) years after 
final payment is made. All records shall be kept in such a way as will permit their inspection pursuant to Chapter 
119, Florida Statutes. In addition, County reserves the right to examine and/or audit such records. 

11. Compliance with Laws. 
Contractor shall comply with all applicable federal, state, county and local laws, ordinances, rules and regulations in 
the performance of its obligations under this Agreement, including the procurement of permits and certificates where 
required, and including but not limited to laws related to Workers Compensation, Americans with Disabilities Act 
(ADA), Section 504 of the Rehabilitation Act of 1973, Minority Business Enterprise (MBE), occupational safety and 
health and the environment, equal employment opportunity, privacy of medical records and information , as 
applicable. Failure to comply with any of the above provisions shall be considered a material breach of the 
Agreement. 

12. Public Entities Crimes 
Contractor is directed to the Florida Public Entities Crime Act, Section 287.133, Florida Statutes, as well as Florida 
Statute 287.135 regarding Scrutinized Companies, and represents to County that Contractor is qualified to transact 
business with public entities in Florida, and to enter into and fully perform thi s Agreement subject to the provisions 
state therein. Failure to comply with any of the above provisions shall be considered a material breach of the 
Agreement. 

13. Liability and Insurance. 

A. Insurance. Contractor shall comply with the insurance requirements set out in Exhibit fl, attached hereto 
and incorporated herein by reference. 

B. Indemnification. Contractor agrees to indemnify, pay the cost of defense, including attorney ' s fees , and 
hold harmless the County, its officers, employees and agents from all damages, suits, actions or claims, 
including reasonable attorney ' s fees incurred by the County, of any character brought on account of any 
injuries or damages received or sustained by any person, persons, or property, or in any way relating to or 
arising from the Agreement; or on account of any act or omission, neglect or misconduct of Contractor; or 
by, or on account of, any claim or amounts recovered under the Workers ' Compensation Law or of any 
other laws, regulations, ordinance, order or decree; or arising from or by reason of any actual or claimed 
trademark, patent or copyright infringement or litigation based thereon; except only such injury or damage 
as shall have been occasioned by the sole negligence of the County. 
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C. Liability. Neither the County nor Contractor shall make any express or implied agreements, guaranties or 
representations, or incur any debt, in the name of or on behalf of the other Party. Neither the County nor 
Contractor shall be obligated by or have any liability under any agreements or representations made by the 
other that are not expressly authorized hereunder. The County shall have no liability or obligation for any 
damages to any person or property directly or indirectly arising out of the operation by Contractor of its 
business, whether caused by Contractor' s negligence or willful action or failure to act. 

D. Contractor's Taxes. The County will have no liability for any sales, service, value added, use, excise, 
gross receipts, property, workers ' compensation, unemployment compensation, withholding or other taxes, 
whether levied upon Contractor or Contractor' s assets, or upon the County in connection with Services 
performed or business conducted by Contractor. Payment of all such taxes and liabilities shall be the 
responsibility of Contractor. 

14. County's Funding. The Agreement is not a general ob li gation of the County. It is understood that neither this 
Agreement nor any representation by any County emp loyee or officer creates any obligation to appropriate or make 
monies available for the purpose of the Agreement beyond the fiscal year in which this Agreement is executed. No 
liability shall be incurred by the County, or any department, beyond the monies budgeted and avai lable for thi s 
purpose. If funds are not appropriated by the County for any or all of this Agreement, the County shall not be 
obligated to pay any sums provided pursuant to this Agreement beyond the portion for which funds are appropriated. 
The County agrees to promptly notify Contractor in writing of such failure of appropriation, and upon receipt of such 
notice, this Agreement, and all rights and obligations contained herein, shall terminate without liability or penalty to 
the County. 

15. Acceptance of Services. For all Services deliverables that require County acceptance as provided in the 
Statement of Work, the County, through the Section Manager of Roadway Maintenance, Transportation Division, 
Public Works Department or designee, will have ten {10) calendar days to review the deliverable(s) after receipt or 
completion of same by Contractor, and either accept or reject the deliverable(s) by written notice to [Bidde,j ISS 
Facility Services. Inc.. If a deliverable is rejected, the written notice from the County will specify any required 
changes, deficiencies, and/or additions necessary . Contractor shall then have seven (7) calendar days to revise the 
deliverable(s) to resubmit and/or complete the deliverable(s) for review and approval by the County, who will then 
have seven (7) calendar days to review and approve, or reject the deliverable(s); provided however, that Contractor 
shall not be responsible for any delays in the overall project schedule that result from the County ' s failure to timely 
approve or reject deliverable(s) as provided herein . Upon final acceptance of the deliverable(s), the County will 
accept the deliverable(s) in writing. 

16. Subcontracting/ Assignment. 

A. Subcontracting. Contractor is fully responsible for completion of the Services required by this Agreement 
and for completion of all subcontractor work, if authorized as provided herein. Contractor shall not subcontract 
any work under this Agreement to any subcontractor other than the subcontractors specified in the proposal and 
previously approved by the County, without the prior written consent of the County, which shall be determined 
by the County in its so le discretion. 

B. Assignment. (Select appropriate box.) 

rg] This Agreement, and all rights or obligations hereunder, shall not be assigned, transferred , or 
delegated in whole or in part, including by acquisition of assets, merger, conso lidation, dissolution, 
operation of law, change in effective control of the Contractor, or any other assignment, transfer, or 
delegation of rights or obligations, without the prior written consent of the County. T he Contractor shall 
provide written notice to the County within fifteen (15) calendar days of any action or occurrence assigning 
the Agreement or any rights or obligations hereunder as described in this section. In the event the County 
does not consent to the assignment, as determined in its sole discretion, the purported assignment in violation 
of this section shall be null and void, and the County may elect to terminate thi s Agreement by providing 
written notice of its election to terminate pursuant to this provision upon fifteen (15) days notice to 
Contractor. 
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17. Survival. The following provisions shall survive the expiration or termination of the Term of this Agreement: 
7, 9, 10, 13 20, 23 , and any other which by their nature would survive termination. 

18. Notices. All notices, authorizations, and requests in connection with this Agreement shall be deemed given on 
the day they are: (I) deposited in the U.S. mail , postage prepaid, certified or registered, return receipt requested ; or 
(2) sent by air express courier (e.g. , Federal Express, Airborne, etc.), charges prepaid, return receipt requested ; or 
(iii) sent via email and addressed as set forth below, which designated person(s) may be amended by either Party by 
giving written notice to the other Party: 

For County : 

Attn: Lisa Tatro 
Contract Services Specialist, Sr., 
Public Works Department 
22211 US 19 N ., 
Clearwater, FL 33765 

with a copy to : 
Purchasing Director 
Pinellas County Purchasing Department 
400 South Fort Harrison Avenue 
Clearwater, FL 33756 

19. Conflict oflnterest. 

For Contractor: ISS Facility Services, Inc. 

Attn: Rene Bartlett 
728 Blanche Street, Suite 114 
Jacksonville, FL 32204 

A. The Contractor represents that it presently has no interest and shall acquire no interest, either direct or 
indirect, which would conflict in any manner with the performance of the Services required hereunder, and 
that no person having any such interest shall be employed by Contractor during the agreement term and any 
extensions; and during the term of this Agreement. 

B. The Contractor shall promptly notify the County in writing of any business association, interest, or other 
circumstance which constitutes a conflict of interest as provided herein. If the Contractor is in doubt as to 
whether a prospective business association, interest, or other circumstance constitutes a conflict of interest, 
the Contract may identify the prospective business association, interest or circumstance, the nature of work 
that the Contractor may undertake and request an opinion as to whether the business association, interest or 
circumstance constitutes a conflict of interest if entered into by the Contractor. The County agrees to notify 
the Contractor of its opinion within (10) calendar days of receipt of notification by the Contractor, which 
shall be binding on the Contractor. 

20. Right to Ownership. All work created, originated and/or prepared by Contractor in perfonning Services 
pursuant to the Agreement and other documentation or improvements related thereto, to the extent that such work, 
products, documentation, materials or information are described in or required by the Services (collectively, the 
"Work Product") shall be County ' s property when completed and accepted , if acceptance is required in this 
Agreement, and the County has made payment of the sums due therefore. The ideas, concepts, know-how or 
techniques developed during the course of this Agreement by the Contractor or jointly by Contractor and the County 
may be used by the County without obi igation of notice or accounting to the Contractor. Any data, information or 
other materials furnished by the County for use by Contractor under this Agreement shall remai n the sole property 
of the County. 

21. Amendment. This Agreement may be amended by mutual written agreement of the Parties hereto. 
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22. Severability. The terms and conditions of thi s Agreement shall be deemed to be severable. Consequently, if 
any clause, term, or condition hereof shall be held to be illegal or void, such determination shall not affect the validity 
or legality of the remaining terms and conditions, and notwithstanding any such determination, this Agreement shall 
continue in full force and effect unless the particular clause, term, or condition held to be illegal or void renders the 
balance of the Agreement impossible to perform. 

23. Applicable Law and Venue. This Agreement shall be governed by and construed in accordance with the laws 
of the State of Florida (without regard to principles of conflicts of laws). The Parties agree that all actions or 
proceedings arising in connection with this Agreement shall be tried and litigated exclusively in the state or federal 
(if permitted by law and a Party elects to file an action in federal court) courts located in or for Pinellas County, 
Florida. This choice of venue is intended by the Parties to be mandatory and not permissive in nature, and to preclude 
the possibility of litigation between the Parties with respect to, or arising out of, this Agreement in any jurisdiction 
other than that specified in this section. Each Party waives any right it may have to assert the doctrine of forum non 
conveniens or similar doctrine or to object to venue with respect to any proceeding brought in accordance with thi s 
section. 

24. Waiver. No waiver by either Party of any breach or violation of any covenant, tenn , condition, or provision of 
thi s Agreement or of the provisions of any ordinance or law, shall be construed to waive any other term, covenant, 
condition, provisions, ordinance or law, or of any subsequent breach or violation of the same. 

25. Due Authority. Each Party to this Agreement represents and warrants that: (i) it has the full right and authority 
and has obtained all necessary approvals to enter into this Agreement; (ii) each person executing this Agreement on 
behalf of the Party is authorized to do so; (iii) this Agreement constitutes a valid and legally binding obligation of 
the Party, enforceable in accordance with its terms. 

26. No Third Party Beneficiary. The Parties hereto acknowledge and agree that there are no third party 
beneficiaries to thi s Agreement. Persons or entities not a party to this Agreement may not claim any benefit from 
this Agreement or as third party beneficiaries hereto. 

27. Entire Agreement. This Agreement constitutes the entire Agreement between the Parties and supersedes all 
prior negotiations, representations or agreements either oral or written. 

(Signature Page Follows) 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement the day and year first written. 

PINELLAS COUNTY , FLORIDA 

By and through its 

Board ·of County Commissioners 

: .. 
!' ·,t,, .. 

'. ' 1~~ ) 
J."I ... 

" 

APPROVED AS TO FORM 

~ Af-,~ C A HASTON ~ OF THE COUNTY ATTORNEY 

Pinellas County Purchasing 

By: 

ISS Facility Services , Inc. 

Name of Firm 

Signature 
Jason Pitcock 

Print Name 

Vice President 

Title 
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EXHIBIT A 

STATEMENT OF WORK 

Contractor will provide 24-hour Bridge Tending services for two (2) drawbridges: 

• Dunedin Causeway Bridge 
• Park Boulevard Bridge 

Services are further described in these specifications and all appendices (Attachment A). 

A. CONTRACTOR REQUIREMENTS: 

1) Contractor shall conform to the duties and responsibilities of bridge tenders as outlined in the 
County's Bridge Tending Manual (Attachment A). 

2) Contractor shall furnish all labor, materials, equipment, tools, transportation and supplies 
required to perform the services as outlined in these specifications. Contractor may provide 
personal items such as television and radio. 

3) Contractor shall maintain a clean and safe work site and furnish all supplies required for 
routine housekeeping, which include but is not limited to: light bulbs, toilet paper, towels, 
cleaning solutions, first aid kits , etc., for each bridge house and auxiliary engine room . At a 
minimum , a thirty (30) day supply of these items shall be kept on hand. 

4) Contractor shall secure all permits necessary to conduct the work in accordance with the 
required local and state regulations and will notify all applicable utilities or parties affected by 
the Contractor's operations . 

5) Personnel 

a) Contractor shall provide qualified personnel to perform the bridge tending services on a 
continuous 24-hour day basis. Contractor's employees shall wear a photo ID Badge while 
on duty. 

b) Contractor shall abide by the signed statement provided as Attachment B. 

c) Bridge Tender Supervisor - Contractor shall provide a responsible Bridge Tender 
Supervisor with a local exchange telephone number. Bridge Tender Supervisor shall be 
qualified to operate the bridge and possess applicable years of bridge tending experience. 
Bridge Tender Supervisor shall be responsible for supervising , training, scheduling and 
coordinating all services with the County Representative, or designee. The Contractor 
shall keep the County Representative advised at all times as to the identification and 
means of contacting Bridge Tender Supervisor on a 24-hour per day basis . Bridge Tender 
Supervisor shall not function as a Bridge Tender, except in an emergency. Bridge Tender 
Supervisor shall perform the following functions: 

(i) Visit each bridge at a minimum of once per week. 

(ii) Schedule Bridge Tender's work hours. Routine work schedules shall not exceed ten 
(10) hour shifts. In emergencies, a Bridge Tender may be allowed to work sixteen (16) 
hour shifts not to exceed sixty-four (64) hours in one week. 
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EXHIBIT A 

STATEMENT OF WORK 

(iii) Ensure Bridge Tenders work according to the schedule furnished to the County 
Representative . This shall include ensuring each Bridge Tender is trained to operate 
the bridge they are assigned. 

(iv) Ensure compliance with the County's Bridge Tender Manual September 2018 
(Attachment A), and be knowledgeable of operating procedures and U.S. Coast 
Guard Regulations. If deficiencies are identified, the supervisor will initiate training . 

(v) Ensure Bridge Tenders are kept current with County, State and Federal rules, 
procedures, manuals and regulation changes. 

(vi) Ensure each bridge has a telephone call list containing the contacts in the County's 
Public Works Department, municipal enforcement and fire agencies and U.S. Coast 
Guard. 

6) Qualifications - The Contractor shall furnish the County Representative a signed statement 
with verification from a qualified technician that Bridge Tenders are qualified and meet the 
minimum physical and competency skills described below. Documentation shall be provided 
no later than 30-days prior to start or a time mutually agreed upon. 

a) Physical Requirements 

(i) Corrected vision 20/40 or better. 

(ii) Able to distinguish red, amber and green colors; 

(iii) Able to hear frequencies from 500 to 6,000 Hertz +15 dB and the overall hearing 
sensitivity to be able to resolve no less than -50 dB in a normal situation. A voice 
communication test may be used for screening. A hearing test shall be required when 
the screening test is failed . 

(iv) Drug free (in accordance with Florida Statutes Section 112.0455); 

(v) Be at least 18 years old ; 

(vi) Able to climb bridge stairs and ladders (on-site test) ; 

(vii) Capable of hand cranking bridge gate; 

(viii) Capable of carrying and placing traffic control barricades (approximately 30 
pounds); 

(ix) Able to walk from designated parking area to tender facility 

b) Competency (Skills, Education, Abilities and other Requirements) 

(i) Have a local telephone for emergency contact; 

(ii) Able to read and write in English and comprehend Pinellas County and U.S. Coast 
Guard manuals, rules, regulations and procedures (classroom and on-site testing); 

(iii) Able to keep logs and records in accordance with County procedures in correct, 
legible English; 

(iv) Able to effectively communicate in English on the Very High Frequency (VHF) marine 
radio; 

(v) Able to follow instructions; 

(vi) Able to perform minor maintenance on structures (on-site test); 
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EXHIBIT A 

STATEMENT OF WORK 

(vii) Bridge Tender working on more than one bridge must be trained on each structure 
prior to assignment. Training is valid for 24-months for a specific bridge. 

c) Bridge Tender Supervisor Requirements 

(i) Meet the physical requirements for employment as a Bridge Tender; 

(ii) Meet the Competency (skills, education and abilities) for Bridge Tenders ; 

(iii) Have at least five (5) years of experience in bridge tending ;· 

7) Training & Testing - The Bridge Tending Supervisor will conduct all Bridge Tender training . 
The Contractor shall coordinate the training with the County Representative to ensure all 
training is completed prior to commencing the contract. The Contractor shall be responsible 
for all compensation for his/her employees at all times including during the training period . 
Training will be conducted Monday- Thursday during ten (10) hour shifts. No training will take 
place on Friday, Saturday, Sunday or Holidays. Not more than two (2) persons, in addition to 
the Bridge Tender, may be in the bridge house at any given time for the purpose of training. 
Testing will be conducted in two parts; written and mechanical. 

The Contractor shall provide the County Representative verification of passing test results 
conducted by the Contractor on each bridge tender. The County Representative may attend 
classroom training, testing, review test results, and attend on-site operational and mechanical 
tests. 

a) Existing Bridge Tenders hired to work under this contract shall meet all requirements of 
B. Contractor Requirements, 6. Personnel and 7. Qualifications and complete the 
continuing education requirements of 9. Continuing Education. Previous FOOT 
certification shall be provided to the County Representative and will be accepted upon 
successfully completing the operational test. 

b) First Time Bridge Tending Applicants (including Bridge Tending Supervisor) must meet 
all requirements of B. Contractor Requirements, 6. Personnel and 7. Qualifications and 
successfully complete the following training and testing: 

(i) Attend one (1) full day (8 hours) of classroom instruction provided by the Contractor 
prior to start and repeated instruction at least once per year thereafter. Upon 
completion of classroom training, the candidate will be given a written test on the 
classroom work. The Contractor shall furnish the County Representative the 
successful candidate test results . Those failing the test will not be allowed to work on 
any Pinellas County bridge; however, they may take the course again to obtain a 
passing score at the Contractor's and County's discretion. A passing score will allow 
the applicant to be employed for bridge tending services . 

(ii) Training shall consist of and meet the following requirements: 

• Requirements of County Bridge Tending Manual 

• Administrative Requirements 

• Forms and Logs 

• U.S. Coast Guard Regulations 

• Operating Procedures 
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EXHIBIT A 

STATEMENT OF WORK 

(iii) Attend standard training consisting of a minimum of three (3) full days (8 hours) of 
supervised structured training at the bridge site the applicant will to operate. One (1) 
day eight (8) hours of training must be during a night shift. Training shall consist of 
the following: 

• Routine Operating Procedures 

• Bridge Logs and Records 

• Emergency Operating Procedures 

• Minor maintenance, which includes: 

Bridge Tender's House 
Bridge Components 
Safety Equipment 
Restrooms 
Traffic Gates 

• Operating of VHF Marine Radio 

• Coast Guard Regulation 

(iv) Pass supervised operational test on the bridge site that applicant is to operate. The 
Contractor shall notify the County Representative, in writing , of the bridge tender's 
successful completion of the operational test. 

c) Inactive Bridge Tenders 

(i) Former Contractor Bridge Tenders that have been inactive for more than three 
months, but less than twelve months, will be required to take eight (8) hours of on­
the-job training and pass the operational exams. 

(ii) Bridge Tenders inactive more than twelve (12) months will be considered first time 
candidates, and meet all requirements of Paragraph 7. 

d) Bridge Tender Supervisor shall meet all training and testing requirement pertaining to all 
bridges under this contract. 

8) Continuing Education 

a) Each Bridge Tender shall attend and receive one (1) full (8 hour) day of continuing 
education on bridge tending every 12-months. The Contractor shall furnish the County 
Representative a copy of the course outline and curriculum to be administered by the 
Contractor. Failure to pass the test will require retraining and testing . 

b) The County Representative may, at any time , require and conduct an operational test on 
any bridge tender without notice, for the purposes of quality control or due to incidents 
that may occur periodically resulting in the need for remedial action. Results of testing or 
a description of an incident will be provided to the Contractor with possible requirements 
for additional training , or other actions, as needed. The Contractor shall respond with 
verification that those requirements have been met to the County Representative in a 
timely manner. E-mail messaging is sufficient in these matters. 
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EXHIBIT A 

STATEMENT OF WORK 

9) Bridge Tending Operations & Inspections 

a) The Bridge Tender Supervisor or designated alternate with authority to respond to 
emergencies shall be available at all times. Current, functional local telephone numbers 
for the supervisor and all designated alternates must be posted in each bridge tender's 
house. 

b) During repairs to a movable bridge drive train, control system, electrical or mechanical 
system, repair personnel familiar with bridge operations and functions may operate the 
bridge as approved by the County. 

c) In emergencies, the County may temporarily operate or authorize the bridge to be 
operated with personnel determined to be adequately trained , but not tested. This 
exception will be in effect only until the operators can be trained or tested in accordance 
with this Scope of Services. 

d) The County Representative must be notified of the reason for any necessity for utilizing 
the by-pass PRIOR to any seal being broken; (i.e ., the bridge being stuck in the open or 
closed position). Bridge Tending Supervisor shall contact the local maintenance office 
during normal working hours. After normal working hours, the Bridge Tending Supervisor 
shall contact the Public Works Department at (727) 464-8900 and any other additional 
"emergency 24-hour phone numbers" posted at each given bridge site. 

(i) After sunset, bridge tenders shall be constantly alert to see that all lights are burning 
and replace burned out bulbs immediately if possible. This applies particularly to water 
and highway warning lights and to all navigation lights. 

(ii) Each bridge tender on duty during hours of darkness shall check the lights at the 
beginning of the shift or as soon as it becomes dark. A record of the results of this 
inspection shall be entered in the regular bridge log. 

(iii) If lighting failure is caused by faulty wiring or for other reasons such that Bridge Tender 
cannot repair immediately, they should substitute battery-operated lights and inform 
their supervisor of the failure within minutes of discovering the failure. 

(iv) The Bridge tender shall clean the lenses of all lights to keep them functioning at a 
minimum of twice a month. 

(v) Battery-operated lights shall be kept in readiness at all times and must be placed in 
their proper place when electrical power fails 

e) Inspections - Weekly inspection of all shifts shall be conducted by the Bridge Tender 
Supervisor using the "Inspection Form" as provided by the County to ensure continued 
compliance with these specifications. The County may make an inspection at any time 
any shift, using the Daily Checklist. The Contractor shall immediately resolve any and all 
discrepancies noted on the Daily Checklist. 

f) Every Monday, bridge tenders shall inspect and operate auxiliary and/or standby 
equipment in their proper place when electrical power fails. 

(i) Check oil and water, and notify County when levels become low, or if fluids appear 
contaminated. 
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EXHIBIT A 

STATEMENT OF WORK 

(ii) Allow motor to run at operating speed a minimum of sixty (60) minutes before 
stopping. Our standby motor generator sets have automatic governors; therefore, it 
will not be possible to perform this operation except by automatic means. 

(iii) During the motor's operating period determine whether there are oil or water leaks, 
or any other deficiencies existing . 

(iv) Report deficiencies to the bridge tender supervisor and County Representative within 
minutes of discovery. 

(v) The bridge mechanisms shall be operated during one opening each week with power 
from the standby generator, to assure that emergency power openings can be made 
efficiently. This emergency power bridge opening should be made at the time of a 
regular standby generator exercise. Record the results of this opening in the auxiliary 
power unit weekly checklist and report any deficiency to the supervisor immediately. 

(vi) Fuel Level: bridge tenders shall check to insure that the fuel tank is always above ~ 
full at all times and shall request fuel as needed from the County Representative. 
Request time is to be noted in the auxiliary power weekly checklist. 

(vii) An Auxiliary Power Unit Weekly Checklist is to be kept in the Tender House. This 
inspection is to be performed every Monday at 11 :00 A.M. , or as close as possible, 
by the bridge tender on duty. This checklist will be turned in each month with bridge 
logs. 

(viii) During the monthly operation of the bridge using standby auxiliary equipment, 
County personnel will be present and check the following, noting conditions on the 
weekly check in space provided: 

Did engine respond to load? 
Electrical system check 
Mechanical system 
Remarks 

g) Each Auxiliary Power Unit Weekly Checklist (Exhibit A) contains five (5) individual 
checklists to cover all possible Mondays in a month. The Bridge Tender is to fill out one 
for each Monday check and forward this form with the Bridge logs at the end of each 
month. 

B. COUNTY REQUIREMENTS: 

1) The County shall furnish the Contractor with an initial set of forms required for use under this 
Contract. The replenishing of subsequent Forms shall be the responsibility of the Contractor. 

2) The County shall pay for electric, water, sanitary and telephone charges for the bridge tender 
houses. 

3) Long distance telephone calls are authorized only when necessary in conjunction with County 
business. Unauthorized long distance calls are not allowed. The Contractor's employees shall 
keep a log of all long distance calls stating the reason for the call. The log shall be kept on a 
form approved by the County listing the name and number called , time and date and reason , 
etc. 

4) The County shall also provide: functional work furniture (desk, chair), small refrigerator, water 
heater, heat and air conditioning , necessary communication equipment, orange safety cones 
and safety vests, and regular pest control. The County shall be responsible for repair and 
routine maintenance of County owned equipment and facilities . 

Pinellas County Purchasing Standard Services Agreement 07-2017 



SERVICES AGREEMENT Page 17 of 27 

EXHIBIT A 

STATEMENT OF WORK 

5) It shall be the responsibility of the County Representative to provide the Contractor with proper 
operating instructions for each individual auxiliary power unit they are required to operate. 

C. PERFORMANCE: 

1) Timely performance by the Contractor is of the essence. In the event that Public Works finds 
that the Contractor has failed to perform any part of the services for which they are 
responsible, then Public Works shall take the following action: 

a) On the first day of non-compliance, the Bridge Tending Supervisor and Bridge Tender on 
duty shall be notified with a copy of the inspection report denoting the non-compliance 
and advised to comply with the terms of the contract and notify Public Works of said 
corrective action within 24-hours. The Bridge Tender on duty shall be required to sign the 
inspection report to verify that they have been notified of the non-compliance. Public 
Works will attempt to telephone the Contractor's office, but it shall be the Bridge Tending 
Supervisor responsibility to notify their employee of the non-compliance. 

b) After 24-hours has elapsed, the County's Representative will conduct another inspection 
with the Bridge Tending Supervisor and bridge tender on duty to verify compliance. 
Failure to rectify non-compliance may be considered material breach of contract and 
cause for immediate termination, at the sole discretion of Public Works. 

c) It is recognized that the following list of infractions will be construed by Public Works as 
non-compliance and may, at the option of the County, be cause for immediate 
termination, at the sole discretion of the County: 

(i) Unauthorized persons in the control house. 

(ii) The use of alcoholic beverages or illegal substances while on duty. 

(iii) Reporting to the work-site under the influence of alcohol or illegal substances, or 
legally prescribed medication that could affect performance. 

(iv) No bridge tender on duty. 

(v) Sleeping during shift. 

(vi) Failure to maintain Contractor's records. 

(vii) A bridge tender that has worked more than 16 hours straight without an 8-hour 
break before starting another shift. 

d) It shall be the Contractor's responsibility to notify the County Representative when 
compliance has been attained. 

e) If the County is required at any time to intervene to keep the drawbridge operational and 
functional, resulting from any item in Paragraph C. above, then any and all costs for 
labor and supplies incurred by the County shall be charged to the Contractor. The 
charge shall be deducted from the next available invoice(s). 

f) Complaints: The Contractor shall respond within one working day of an incident, in 
writing, to the Manager of the Roadway Maintenance Section of PW, answering any 
complaints filed by the public, the Coast Guard, or the County concerning conduct of 
employees and/or operation of the bridge. Failure to respond may be considered 
material breach of contract and cause for immediate termination, at the sole discretion of 
the County. 

Pinellas Count)• Purchasing Standard Services Agreement 07-2017 



SERVICES AGREEMENT 

EXHIBIT A 

STATEMENT OF WORK 

D. COUNTY REPRESENTATIVE: 

All work will be coordinated with the following County Representative or designee: 

David Deranzio 
Roadway Maintenance 
Public Works Department 
22211 US Highway 19 North 
Clearwater, FL 33765 
Phone: (727) 464-8900 
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EXHIBITS 

INSURANCE REQUIREMENTS 

The Contracted vendor shall obtain and maintain, and require any sub-contractors to obtain and maintain, 
at all times during its performance of the Agreement, insurance of the types and in the amounts set forth . 
For projects with a Completed Operations exposure, Contractor shall maintain coverage and provide 
evidence of insurance for two (2) years beyond final acceptance. All insurance policies shall be from 
responsible companies duly authorized to do business in the State of Florida and have an AM Best rating 
of A- VIII or better. 

a) No work shall commence at any project site unless and until the required Certificate(s) of 
Insurance are received and approved by the County. Approval by the County of any Certificate(s) 
of Insurance does not constitute verification by the County that the insurance requirements have 
been satisfied or that the insurance policy shown on the Certificate(s) of Insurance is in compliance 
with the requirements of the Agreement. County reserves the right to require a certified copy of 
the entire insurance policy, including endorsement(s), at any time during the Bid and/or contract 
period. 

b) All policies providing liability coverage(s), other than professional liability and workers 
compensation policies, obtained by the Bidder and any subcontractors to meet the requirements 
of the Agreement shall be endorsed to include Pinellas County a Political subdivision of the 
State of Florida as an Additional Insured. 

c) If any insurance provided pursuant to the Agreement expires prior to the completion of the Work, 
renewal Certificate(s) of Insurance and endorsement(s) shall be furn ished by the Bidder to the 
County at least thirty (30) days prior to the expiration date. 

(1) Bidder shall also notify County within twenty-four (24) hours after receipt, of any notices of 
expiration, cancellation, nonrenewal or adverse material change in coverage received by said 
Bidder from its insurer. Notice shall be given by certified mail to: Pinellas County Risk 
Management 400 South Fort Harrison Ave Clearwater FL 33756; be sure to include your 
organization's unique identifier, which will be provided upon notice of award. Nothing 
contained herein shall absolve Bidder of th is requirement to provide notice. 

(2) Should the Bidder, at any time, not maintain the insurance coverages required herein, the 
County may terminate the Agreement, or at its sole discretion may purchase such coverages 
necessary for the protection of the County and charge the Bidder for such purchase or offset 
the cost against amounts due to bidder for services completed. The County shall be under 
no obligation to purchase such insurance, nor shall it be responsible for the coverages 
purchased or the insurance company or companies used. The decision of the County to 
purchase such insurance shall in no way be construed to be a waiver of any of its rights under 
the Agreement. 

d) The County reserves the right, but not the duty, to review and request a copy of the Contractor's 
most recent annual report or audited financial statement when a self-insured retention (SIR) or 
deductible exceeds $50,000. 
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EXHIBITB 

INSURANCE REQUIREMENTS 

e) If subcontracting is allowed under this Bid, the Prime Bidder shall obtain and maintain, at all times 
during its performance of the Agreement, insurance of the types and in the amounts set forth; and 
require any subcontractors to obtain and maintain, at all times during its performance of the 
Agreement, insurance limits as it may apply to the portion of the Work performed by the 
subcontractor; but in no event will the insurance limits be less than $500, 000 for Workers ' 
Compensation/Employers ' Liability, and $1,000,000 for General Liability and Auto Liability if 
required below. 

(1) All subcontracts between Bidder and its subcontractors shall be in writing and are subject to 
the County's prior written approval. Further, all subcontracts shall (1) require each 
subcontractor to be bound to Bidder to the same extent Bidder is bound to the County by the 
terms of the Contract Documents, as those terms may apply to the portion of the Work to be 
performed by the subcontractor; (2) provide for the assignment of the subcontracts from 
Bidder to the County at the election of Owner upon termination of the Contract; (3) provide 
that County will be an additional indemnified party of the subcontract; (4) provide that the 
County will be an additional insured on all insurance policies required to be provided by the 
subcontractor except workers compensation and professional liability; (5) provide waiver of 
subrogation in favor of the County and other insurance terms and/or conditions as outlined 
below; (6) assign all warranties directly to the County; and (7) identify the County as an 
intended third-party beneficiary of the subcontract. Bidder shall make available to each 
proposed subcontractor, prior to the execution of the subcontract, copies of the Contract 
Documents to which the subcontractor will be bound by this Section C and identify to the 
subcontractor any terms and conditions of the proposed subcontract which may be at variance 
with the Contract Documents. 

f) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

(1) The Named Insured on the Certificate of Insurance and insurance policy must match the 
entity's name that responded to the solicitation and/or is signing the agreement with the 
County. If Bidder is a Joint Venture per Section A. titled Joint Venture of this Bid, Certificate 
of Insurance and Named Insured must show Joint Venture Legal Entity name and the Joint 
Venture must comply with the requirements of Section C with regard to limits, terms and 
conditions, including completed operations coverage. 

(2) Companies issuing the insurance policy, or policies, shall have no recourse against County 
for payment of premiums or assessments for any deductibles which all are at the sole 
responsibility and risk of Contractor. 

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, 
Commissions, Divisions, Departments and Constitutional offices of County and individual 
members, employees thereof in their official capacities, and/or while acting on behalf of 
Pinellas County. 

( 4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently held 
by County or any such future coverage, or to County's Self-Insured Retentions of whatever 
nature. 

(5) All policies shall be written on a primary, non-contributory basis. 
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INSURANCE REQUIREMENTS 

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for either 
workers compensation or commercial general liability shall have a list of covered employees 
certified by the leasing company attached to the Certificate(s) of Insurance. The County shall 
have the right, but not the obligation to determine that the Bidder is only using employees 
named on such list to perform work for the County. Should employees not named be utilized 
by Bidder, the County, at its option may stop work without penalty to the County until proof of 
coverage or removal of the employee by the contractor occurs, or alternatively find the Bidder 
to be in default and take such other protective measures as necessary. 

(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation in 
favor of Pinellas County from both the Bidder and subcontractor(s). 

g) The minimum insurance requirements and limits for this Agreement, which shall remain in effect 
throughout its duration and for two (2) years beyond final acceptance for projects with a Completed 
Operations exposure, are as follows: 

(1) Workers' Compensation Insurance Including United States Longshore and Harbor Workers 
(USL&H) 

Limit Florida Statutory 

Employers ' Liability Limits 

Per Employee 
Per Employee Disease 
Policy Limit Disease 

$ 500,000 
$ 500,000 
$ 500,000 

(2) Commercial General Liability Insurance including, but not limited to, Independent Contractor, 
Contractual Liability Premises/Operations, Products/Completed Operations , and Personal 
Injury. 

Limits 

Combined Single Limit Per Occurrence 
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$ 1,000,000 
$ 2,000,000 
$ 1,000,000 
$ 2,000,000 

(3) Business Automobile or Trucker's/Garage Liability Insurance covering owned, hired, and non­
owned vehicles. If the Bidder does not own any vehicles, then evidence of Hired and Non­
owned coverage is sufficient. Coverage shall be on an "occurrence" basis, such insurance to 
include coverage for loading and unloading hazards, unless Bidder can show that this 
coverage exists under the Commercial General Liability policy. 

Limit 

Combined Single Limit Per Accident $ 1,000,000 
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( 4) Excess or Umbrella Liability Insurance excess of the primary coverage required , in paragraphs 
(1 ), (2), and (3) above: 

Limits 

Each Occurrence 
General Aggregate 

$ 4,000,000 
$ 4,000,000 

(5) Property Insurance Bidder will be responsible for all damage to its own property, equipment 
and/or materials. 

Pinellas County Purchasing Standard Services Agreement 07-201 7 



SERVICES AGREEMENT Page 23 of 27 

EXHIBITC 

PAYMENT SCHEDULE 

Bridge Tending Quantity UOM Cost Per Total Sixty Month 
Services Month Cost 

60 Month $ 13,368.73 $ 802,123.80 
Dunedin Causeway Bridge 
Bridge Number 150068 

60 Month $ 13,368.73 $ 802,123.80 
Park Boulevard Bridge 
Bridge Number 154355 

TOTAL $ 1,604,247.60 
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EXHIBITD 

PAYMENT/INVOICES 

PAYMENT/INVOICES: 
SUPPLIER shall submit invoices for payment due as provided herein with such documentation as 
required by Pinellas County and all payments shall be made in accordance with the requirements 
of Section 218.70 et. seq, Florida Statutes, "The Local Government Prompt Payment Act. " 
Invoices shall be submitted to the address below unless instructed otherwise on the purchase 
order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. 0. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum , the Supplier's name, contact information and the 
standard purchase order number. In order to expedite payment, it is recommended the Supplier 
also include the information shown in below. The County may dispute any payments invoiced by 
SUPPLIER in accordance with the County's Dispute Resolution Process for Invoiced Payments , 
established in accordance with Section 218.76, Florida Statutes, and any such disputes shall be 
resolved in accordance with the County's Dispute Resolution Process. 

INVOICE INFORMATION: 

Supplier Information Company name, mailing address, phone number, contact name and 
email address as provided on the PO 

Remit To Billing address to which you are requesting payment be sent 

Invoice Date Creation date of the invoice 

Invoice Number Company tracking number 

Shipping Address Address where goods and/or services were delivered 

Ordering Department Name of ordering department, including name and phone number of 
contact person 

PO Number 

Ship Date 

Quantity 

Description 

Unit Price 

Line Total 

Invoice Total 

Standard purchase order number 

Date the goods/services were senUprovided 

Quantity of goods or services billed 

Description of services or goods delivered 

Unit price for the quantity of goods/services delivered 

Amount due by line item 

Sum of all of the line totals for the invoice 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. 
Pinellas County does not charge vendors to participate in the program ; however, there may be a 
charge by the company that processes your credit card transactions. For more information please 
visit Pinellas County purchasing website at www.pinellascounty.org/purchase. 
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EXHIBIT E 

DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF COUNTY COMMISSIONERS IN MATTERS OF 

INVOICE PAYMENTS: 

Payment of invoices for work performed for Pinellas County Board of County Commissioners 
(County) is made, by standard, in arrears in accordance with Section 218.70, et. seq., Florida 
Statutes, the Local Government Prompt Payment Act. 

If a dispute should arise as a result of non-payment of a payment request or invoice the following 
Dispute Resolution process shall apply: 

A. Pinellas County shall notify a vendor in writing within ten ( 10) days after receipt of an 
improper invoice, that the invoice is improper. The notice should indicate what steps the 
vendor should undertake to correct the invoice and resubmit a proper invoice to the 
County. The steps taken by the vendor shall be that of initially contacting the requesting 
department to validate their invoice and receive a sign off from that entity that would 
indicate that the invoice in question is in keeping with the terms and conditions of the 
agreement. Once sign off is obtained, the vendor should then resubmit the invoice as a 
"Corrected Invoice" to the requesting department which will initiate the payment timeline. 

1.) Requesting department for this purpose is defined as the County department for 
whom the work is performed. 

2.) Proper invoice for this purpose is defined as an invoice submitted for work performed 
that meets prior agreed upon terms or conditions to the satisfaction of Pinellas County. 

B. Should a dispute result between the vendor and the County about payment of a payment 
request or an invoice then the vendor should submit their dissatisfaction in writing to the 
Requesting Department. Each Requesting Department shall assign a representative who 
shall act as a "Dispute Manager" to resolve the issue at departmental level. 

C. The Dispute Manager shall first initiate procedures to investigate the dispute and 
document the steps taken to resolve the issue in accordance with section 218.76 Florida 
Statutes. Such procedures shall be commenced no later than forty-five ( 45) days after the 
date on which the payment request or invoice was received by Pinellas County, and shall 
not extend beyond sixty (60) days after the date on which the payment request or invoice 
was received by Pinellas County. 

D. The Dispute Manager should investigate and ascertain that the work, for which the 
payment request or invoice has been submitted , was performed to Pinellas County's 
satisfaction and duly accepted by the Proper Authority. Proper Authority for this purpose 
is defined as the Pinellas County representative who is designated as the approving 
authority for the work performed in the contractual document. The Dispute Manager shall 
perform the required investigation and arrive at a solution before or at the sixty (60) days 
timeframe for resolution of the dispute, per section 218.76, Florida Statutes. The County 
Admin istrator or his or her designee shall be the final arbiter in resolving the issue before 
it becomes a legal matter. The County Administrator or his or her designee will issue their 
decision in writing . 

E. Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the 
Florida Statutes. The procedures shall also, per section 218. 76, Florida Statutes, not be 
intended as an administrative proceeding which would prohibit a court from ruling again 
on any action resulting from the dispute. 
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EXHIBIT E 

DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF COUNTY COMMISSIONERS IN MATTERS OF 

INVOICE PAYMENTS: 

F. Should the dispute be resolved in the County's favor interest charges begin to accrue 
fifteen (15) days after the final decision made by the County. Should the dispute be 
resolved in the vendor's favor the County shall pay interest as of the original date the 
payment was due. 

G. For any legal action to recover any fees due because of the application of sections 218. 70 
et. seq ., Florida Statutes, an award shall be made to cover court costs and reasonable 
attorney fees, including those fees incurred as a result of an appeal , to the prevailing party 
If it is found that the non-prevailing party held back any payment that was the reason for 
the dispute without having any reasonable lawful basis or fact to dispute the prevailing 
party's claim to those amounts. 
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Refer to Attachment A-Bridge Tender Manual and Training Guide (Rev September 2018 lmt) 

Refer to Attachment B-Supervisor/Tender Compliant Hiring Practices-April 29, 2019 from ISS 
Facility Services, Inc. 
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A. FORWARD 

1. This Manual has been prepared by Pinellas County to describe the duties and responsibilities of bridge 
tenders. Those bridge tenders who are hired under contract need to contact the designated person they 
are working for when referred by the manual to the Bridge Supervisor he shall in turn contact the 
Contract Manager or the County Representative. 

2. The procedures for bridge operation are intended to lessen the likelihood of damage to persons or 
property. 

B. PURPOSE 

To serve as a guide to assist the bridge tenders in understanding their duties and responsibilities in the 
proper and safe operation of drawbridges. 

C. A NOTE TO THE BRIDGE TENDER 

1. Pinellas County has entrusted to your care thousands of lives and a valuable piece of machinery, the 
proper operation and care of which is of primary importance to the people using the highways and waterways 
of Florida. It is your duty to conduct all operations of the bridge in accordance with the regulations of the 
United States Coast Guard, the State of Florida Statutes, and with Pinellas County policies and procedures; 
to adhere to the policies and instructions as given in this Manual, which may be supplemented by additional 
instructions from your supervisor; to take such actions as will be required to maintain safe bridge operation; 
to maintain cleanliness on the bridge and in the bridge tender house; and to call local police when necessary 
to maintain order on or near the bridge. 

2. You are to be courteous and responsive at all times. Under no circumstances are you to participate in 
arguments with marine traffic operators or users of the bridge. 

3. You are required and directed to familiarize yourself with the contents of this Manual and any special 
regulation pertaining to the bridge or bridges which you operate. You are responsible for operating the bridge 
in strict compliance with this Manual , and any other special instructions that you might receive from your 
supervisor. 

4. You or another competent bridge tender shall be on duty at all times for the purpose of operating the 
drawbridge. 

D. BRIDGE TENDER REQUIREMENTS 

1. RESPONSIBILITY 

a. Unauthorized persons shall not be permitted in the control house at any time. Fire hazard 
inspection authorities, properly identified, may enter the bridge tender house at any time to perform 
their duties. He may, in writing, permit others. No County personnel may enter the bridge tender 
house unless he presents proper identification. A person's presence in the bridge tender house can 
be justified only if it is required for County or contracted functions. 

b. The bridge tender shall not permit any person to operate the bridge except: persons authorized by 
the Bridge Supervisor; assigned and properly trained bridge tenders; or persons in training to 
become a bridge tender. Such trainees should never be left alone to operate the bridge. 

c. All bridge tenders must remain on duty until relieved , in the tower, by a qualified bridge tender, 
unless other specific instructions have been issued by their supervisor. Personal safety is of 
paramount importance to the County. The bridge tender must employ his own judgment in 
considering whether or not to abandon the bridge tender house when he feels his personal safety 
is in jeopardy. Careful consideration and good judgment is required since abandonment of a bridge 
tender house is a serious matter to the County and to the Coast Guard. The bridge tender may be 
called upon to justify his abandonment and discipline by Pinellas County and prosecution by the 
State and Federal Governments may follow. 

d. The bridge tender will maintain a current record , or log, on forms approved by the Pinellas County, 
of the following : 
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1) Boat passage, bridge openings and incidental items. 
2) The results of required inspections. 
3) Malfunction of any equipment or bridge mechanism . 
4) Any unusual happenings that might be of interest to the County. 
5) Accidents (even if there is no apparent damage to bridge). 
6) All emergency telephone calls. 
7) All individuals entering non-public areas of the bridge. 
8) Affirmation that navigational lights work. 
9) Unnecessary openings. 
10) Weekly emergency generator checklist. 
11) EQUIPMENT CHECKLIST form shall be turned in every week. 

e. The bridge tender shall report immediately any failure, disorder or breakage which will , in any way, 
affect the efficient operation of the bridge, its fender system , safety devices or other 
appurtenances, to the Bridge Supervisor. The bridge tender's report should , whenever possible, 
include full information as to what repairs or replacements can be made without delay. 

f. The bridge tender shall not sleep while on duty. Any bridge tender who does not remain alert 
and watchful at all times, is subject to disciplinary action by Pinellas County and prosecution by the 
State and the Federal Governments. Contracted bridge tenders shall be subject to the terms of the 
current contract. 

g. The bridge tender shall not engage in private business while on duty or on County property. 

h. The bridge tender shall not have unnecessary conversations with boaters. 

i. All telephone calls will be limited to official business and/or emergencies . 

j . The bridge tender is not permitted to have any appliances or furniture placed in the bridge tender 
house without prior approval from the Bridge Tender Supervisor or County Representative. 

k. No one is permitted to fish or loiter from the bridge fender system or draw span or in any way 
hinder the operation of the drawbridge. The bridge tender should use reasonable control , efforts 
and prudence to discourage fishing or loitering from the bridge fender system or draw span. The 
bridge tender shall contact local police for assistance when reasonable control efforts fail. 

I. Boats shall not be permitted to be tied or moored to the bridge fender system or the bascule piers. 
Small craft may be allowed to anchor or moor to the bridge if they place themselves at least one 
span from the bridge fender system and/or the bascule piers. The bridge tender shall contact local 
police for assistance when reasonable control efforts fail. 

m. At dusk, the bridge tender shall check each day to ascertain that ALL navigation lights are working 
and shall affirm this by making a note in the DAILY BRIDGE LOG (form Appendix B-11 ). Any 
malfunctioning lights shall be replaced according to this manual and logged. If unable to replace 
the bulbs or lights are still malfunctioning, they shall be reported immediately to the Bridge 
Supervisor. 

n. The bridge tender shall not fish during official duty hours. Fishing equipment shal l not be 
stored in the tender house. 

o. The bridge tender shall not operate the structure for anyone other than authorized County officials 
without prior approval from the Bridge Supervisor. 

p. No pets are allowed in the bridge tender house . 
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2. CONDUCT 

a. All bridge tenders are required to conduct themselves so as not to discredit themselves or Pinellas 
County while on duty. Any bridge tender who acts in an improper manner shall be subject to 
disciplinary action and/or dismissal by Pinellas County. 

b. No alcoholic beverages or illegal drugs may be brought into the bridge tender house. The bridge 
tender shall not report to work under the influence of alcohol or illegal drugs and shall not consume 
alcohol or use illegal drugs while on duty. Bridge tenders that fail to comply shall be subject to 
disciplinary action and/or dismissal by Pinellas County. 

c. The bridge tender shall wear appropriate dress for this position. Specific uniform dress may be 
directed by Pinellas County. 

3. SANITATION, ORDER AND CLEANLINESS 

a. The bridge tender house shall be kept in a state of order and cleanliness at all items. The bridge 
tender is responsible for the following: 

1) All floors of the bridge tender house shall be swept and mopped every morning between the 
hours of 6:30 a.m. and 7:30 a.m. and more frequently if necessary. 

2) All windows shall be washed when dirty or in any event not less than once each Monday 
between 12 pm and 8 am, to insure clear visibility to the waterway and roadway. Special care 
should be taken with tinted windows to avoid scratches. No abrasive cleaners or rags shall be 
used and only water shall be used. 

3) Cleaning of the bathroom and check and clean the air conditioners filter each day between 
4 pm and 12 pm . 

4) The control console is to be kept clean and in order at all times. No papers will be stored 
inside or on the control console. 

5) No papers or other fire hazards are to be stored in the bridge tender house, except those 
papers and forms used to report bridge operation . 

6) Walkways and sidewalks are to be checked and cleared of debris and trash each shift. 

4. ACCIDENT REPORTS 

a. Vessel Accident Report - Immediately after an accident occurs and you have contacted the marine 
patrol, the bridge tender shall call his supervisor and report the accident and its apparent 
seriousness. As soon as possible thereafter, the bridge tender shall submit an ACCIDENT 
Property Damage) REPORT FORM (Appendix B-6) to his supervisor. 

b. Vehicular Accident Report - Immediately after an accident occurs and you have called 911 and the 
County, the bridge tender shall call his supervisor and report the accident and its apparent 
seriousness. As soon as possible thereafter, the bridge tender shall submit an ACCIDENT 
(Property Damage) REPORT FORM to his supervisor and the County. 

In both cases, the Bridge Supervisor shall provide the accident report to the County Representative 
for further handling within 24 hours of the incident. 

c. The bridge tender shall not discuss with anyone other than officials of the County or law 
enforcement officers the details of any vessel or vehicular accident. 
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5. EMERGENCIES 

a. If for any reason the bridge cannot be safely operated, the bridge tender shall immediately call his 
supervisor. Emergencies warranting such a call include, but are not limited to, power failure and 
structural damage to the bridge. 

b. When the bridge tender is informed by a reliable source that an emergency vehicle is due to cross 
the draw, the bridge tender shall take all reasonable measures to have the draw closed at the time 
the emergency vehicle arrives at the bridge. 

c. A law enforcement officer may not order a bridge opened or closed unless one of the following 
circumstances exist: an emergency vehicle is approaching; public safety will be served ; a major 
disaster has occurred or is occurring; a Civil Defense emergency exists . 

d. Bridge tenders shall not comply with any request to raise the bridge they are operating for the 
purpose of forming a roadblock. Any requests shall be referred to the bridge supervisor. 

6. ENCROACHMENT 

The bridge tender shall promptly report to his supervisor any trespass on the Pinellas County right of 
way within the vicinity of the bridge for violations such as: erection of buildings, cutting timber, removing 
sand or other materials, digging ditches, using the banks of the waterway as loading points where the 
use is clearly of a commercial nature. 

7. HIGHWAYTRAFFIC 

a. The bridge tender shall not permit vehicles of any description, including bicycles, to park on the 
bridge approaches between the end of the spans and the safety gates at any time. 

b. The bridge tender shall report illegal or questionable vehicles, which might cause damage to the 
bridge, to his supervisor as soon as possible. 

8. SAFETY 

a. The bridge tender is expected to conduct himself in a manner that is safe for himself, others and 
property. 

b. Any water standing around electrical switchgear will be mopped dry and a rubber floor mat put in 
place before electrical gear is operated . 

c. First aid kits are for emergency use only and shall be refilled after use. 

E. JURISDICTION 

1. Primary jurisdiction to regulate drawbridges over the navigable waters of the United States is vested in 
the United States Coast Guard. The regulations are presented in the Code of Federal Regulations. Title 
33 -Navigation and Navigable Waters, hereinafter referred to as CFR 33. Such bridges owned and 
operated by Pinellas County have been constructed and are maintained and operated by permit from 
the United States Coast Guard. All rules for Pinellas County to operate the bridge shall be issued by the 
County. 

2. If any person knowingly fails to comply with any regulation or rule issued or order given under the 
provisions of CFR 33, or knowingly obstructs or interferes with the exercise of any power conferred by 
CFR 33, he may be punished by imprisonment for not more than ten (10) years and may, at the 
discretion of the court, be fined not more than $10,000.00. Pinellas County shall train and educate his 
bridge tenders accordingly. The contractor will be responsible for the conduct of its employees. 

F. SIGNALS 

1. GENERAL 

a. The operator of each vessel requesting a drawbridge to open shall signal the bridge tender and the 
bridge tender shall acknowledge that signal. The vessel operator shall repeat the signal until the 
bridge tender has acknowledged in some manner. The vessel shall not approach the bridge until 
he received the bridge tender's acknowledgement. 
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b. The authorized signal devices and order of preference to be used to request an opening and to 
acknowledge a request shall be communication by radio telephone, sound signals, or visual 
signals . Whatever signals are used, they must be sufficient to alert the person being signaled. 

c. All acknowledging signals given by the bridge tender shall follow the requesting signal by no more 
than 30 seconds. 

d. Common sense is to be used if a boat does not properly signal. The boat should not be sitting there 
while the bridge tender refuses to open, waiting for the proper signal. 

2. VESSEL SIGNALS FOR BRIDGE OPENING REQUEST 

a. Communication by Radio telephone. 

Communication by radio telephone may be used to request the bridge opening, however, when the 
contact cannot be initiated or maintained, sound or visual signals shall be used. Channel 16 shall 
always be monitored but should not be used for communications , use the operating channel 
assigned to the bridge instead. If the tender receives an opening request on channel 16, he should 
briefly communicate to the requesting party to switch to the bridge operating channel (9) to 
continue the communication. 

b. Sound Signals. 

Sound signals shall be made by whistle, horn, megaphone, hailer or other device capable of 
producing the prescribed signals . A "prolonged blast" is 4 to 6 seconds in duration; a "short blast" is 
about 1 second duration. The sound signal to request the opening of a drawbridge is one 
prolonged blast followed (within 3 seconds) by one short blast. During scheduled closure periods, a 
vessel for which the draw is required to open (e.g., a public vessel of the U.S., vessel in tow or a 
vessel in distress), identifies its special status and requests draw opening by sounding five (5) short 
blasts in rapid succession . 

c. Visual Signals . 

Visual signaling to request the opening of a drawbridge is accomplished by vertically raising and 
lowering a white flag or vertically raising and lowering a white, amber or green light. 

3. BRIDGE TENDER'S RESPONSE SIGNALS 

a. Communication by Radio telephone. If the request for bridge opening has been made by radio 
telephone, the response will normally be completed by this method. In the event contact cannot be 
maintained, sound or visual signals will be used. Channel 16 shall always be monitored but should 
not be used for communications, use the bridge operating channel (9) instead. 

b. Sound Signals 

Sound signals shall be made by activating the horn mounted on the bridge tender house. When the 
bridge can be opened immediately, the sound signal to acknowledge a request to open the bridge 
is one prolonged blast followed by one short blast (as defined above). When the bridge cannot be 
opened immediately or is open and must be closed promptly, the sound signal to acknowledge a 
request to open the bridge is five short blasts sounded in rapid succession . The signal shall be 
repeated until acknowledged in some manner by the requesting vessel. If the vessel does not 
continue its approach, this can be interpreted by the bridge tender as the vessel operator's 
acknowledgement and the bridge tender can cease his signal. 

c. Visual Signals 

When the bridge can be opened immediately, the visual signal to acknowledge a request to open 
the bridge is one of the following: 

1) A white flag raised or lowered vertically or 
2) A white, amber or green light raised and lowered vertically or 
3) A fixed or flashing white, amber or green light or lights. 

When the draw cannot be opened immediately or is open and must be closed promptly, the visual 
signal to acknowledge a request to open the bridge is one of the following : 
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1) A red flag or red light swung back and forth horizontally in full sight of the vessel or 
2) A fixed or flashing red light or lights. 

The signal shall be repeated until acknowledged in some manner by the requesting vessel. If the 
vessel does not continue its approach, this can be interpreted by the bridge tender as the vessel 
operator's acknowledgment and the bridge tender can cease his signal. 

d. Visual Sight 

Common sense is to be used if a boat does not properly signal. The boat should not be sitting there 
while the Tender refuses to open, waiting for the proper signal. 

G. NATURAL DISASTERS 

1. Federal regulations authorized drawbridges to remain closed during a natural disaster such as a 
hurricane unless the Coast Guard specifically directs otherwise. The regulations do not permit closure 
in anticipation of a disaster without prior Coast Guard approval. 

2. Authorities desiring to temporarily cease or restrict drawbridge openings to facilitate evacuation of land 
traffic before the arrival of a hurricane must obtain authorization from Commander, Seventh Coast 
Guard District. 

3. This must be done by County Representative ONLY!!!! Call (305) 536-6546 between 7:30 a.m. and 
4:00 p.m ., Monday through Friday. At all other times call the Coast Guard Duty Officer at (305) 536-
5611 . The Duty Officer will relay the request and furnish a response within minutes. Temporary 
closures are approved on a case by case basis and only if operation of the bridge impedes evacuation . 
Specific regulations may exist for certain bridges which require opening on signal during periods of 
storm warning or alerts. 

4. High winds may make a drawbridge inoperable or subject it to damage. Drawbridges are authorized to 
remain closed while experiencing steady winds of 34 knots (39 mph) or more if the Pinellas County 
has determined that closure is required to prevent damage to the bridge. When this condition exists, 
notations must be made in the DAILY BRIDGE LOG, including wind speed and direction. Requests 
to close drawbridges at wind speeds less than 34 knots (39 mph) to prevent damage will be 
considered by the Coast Guard . Such requests should be accompanied by an engineering analysis 
showing the maximum wind the bridge could be expected to experience without damage while in an 
opened or partially opened position. Closure of a bridge because of high winds should be reported 
to the Coast Guard immediately as well as the Bridge Supervisor and noted in DAILY BRIDGE LOG. 

H. SPECIAL REGULATIONS 

1. In the absence of specific regulations specifying otherwise, a drawbridge is required to open promptly 
on signal. Notwithstanding such approved schedules ; when a bridge tender is informed by a reliable 
source than an emergency vehicle is due to cross the draw or if he sees or hears an emergency vehicle 
approaching, the bridge tender shall take all reasonable measures to have the draw closed at the time 
the emergency vehicle arrives at the bridge. The bridge tender shall give appropriate signals to any 
approaching vessels under the circumstances. 

2. Except as provided by particular bridge opening schedules, drawbridges shall be opened promptly and 
fully for the passage of vessels when a request to open has been given in accordance with the signaling 
procedures established. Under no circumstances is the bridge tender to question the vessel operator as 
to his right for a bridge opening based on the height of his vessel , the bridge tender shall, in all 
cases, open the draw span if the pilot signals for a bridge opening. If a bridge tender is required to 
open a drawbridge for a vessel because of non-structural fixture on that vessel , which in his opinion, is 
not essential to navigation or which is easily lowered, he is to complete the BRIDGE TENDER'S 
REPORT ON UNNECESSARY BRIDGE OPENING (Form Appendix 8-2) and submit it to his 
supervisor. 

3. The County may obtain permission from the United States Coast Guard to temporarily alter the 
schedule or to temporarily close a bridge. When permission is obtained, the supervisor will inform the 
bridge tender and the bridge tender is required to comply with the temporary conditions. 
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I. INSTRUCTION FOR BRIDGE MECHANISM OPERATION 

The following general procedures shall be followed by bridge tenders in operating the drawbridge spans 
owned by Pinellas County. All of the bridges in the County have electrical equipment interlocked so that a 
definite sequencing of operation is necessary in order to operate the spans. 

Specific instructions on specific bridge operation are in Section 1-6. 

1. General Procedure 

a. Return signal to vessel for opening. Pinellas County requires an audible signal before any 
opening, which will also alert maintenance personnel, pedestrians, fishermen, etc. 

b. Initiate opening sequence. 

1) Check the roadway for vehicles or pedestrians approaching so closely as to be endangered by 
lowering the traffic gates. 

2) Turn ON the highway traffic bell signals and warning lights and/or traffic lights to stop 
oncoming traffic. 

3) Recheck the roadway for vehicles or pedestrians approaching so closely as to be endangered 
by lowering the traffic gates. 

4) Lower the traffic safety gates to keep the traffic from advancing towards the draw span. 
Oncoming gates shall be lowered first. 

5) Insure that pedestrians are clear of the opening span(s), (Dunedin Bridge tenders must 
physically cross the bridge span to the south side and check the trail to insure that pedestrians 
are clear of the opening span), then release span locks. 

6) Then release the motor brakes. 

7) Operate the controller to open the span(s) to its fully open position using extreme care in the 
final opening operation to prevent any damage to the bridge. 

8) Set motor brakes. 

c. As the vessel passes, observe and log the name or number and type of vessel, direction of travel , 
date and time of passage, and initial entry on the MONTHLY REPORT OF DRAWBRIDGE 
OPENINGS (Form Appendix B-10) . 

d. After the vessel has cleared the bridge, check to make sure no other vessels are approaching. If 
none are approaching, signal for bridge closure. 

e. Initiate closing sequence. 

1) Release motor brakes. 

2) Operate the controller to close the span(s) using extreme care in the final closing operation to 
prevent any damage to the bridge. 

3) Operate the lock motors to close the span locks. 

4) Set motor brakes. 

5) Raise the traffic safety gates, the oncoming gates shall be opened last, stop traffic bells and 
warning signals, switch traffic lights to green and permit highway traffic to precede. 

f. In the event that the bridge fails to operate, you are to note it in the DAILY BRIDGE LOG (form 
Appendix B-11 ). In all cases, first advise the bridge supervisor of the problem by phone. 

g. All bypass switches are provided with seals. In the event it becomes necessary to utilize the 
bypasses, first Notify your supervisor, by phone, of the problem, for remedy and approval to 
break the seal must be given by Pinellas County Representative. A notation shall be made on 
the DAILY BRIDGE LOG indicating the reasons and the person authorizing by pass use. Failure to 
do so will result in disciplinary action. The bridge supervisor shall be notified immediately of any 
broken bypass seals. See bypass procedure below. 
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2. Bypass Procedure 

a. If malfunction occurs call Pinellas County Roadway Maintenance, 464-8900. There is a person 
answering this number 24 hours a day. If you are unable to reach someone leave a message and 
call the Bridge Emergency Number 727-580-6273 or 727-580-2391 . 

b. DO NOT cut bypass seal without permission from Pinellas County Bridge Tender 
Supervisor. 

c. When authorization has been given to cut bypass seal you will : 

1) Log it on your DAILY BRIDGE LOG , date & time, seal was cut and why it had to be cut and 
the name of the person authorizing it to be cut. 

2) When the problem has been corrected by Pinellas County and the seal has been replaced, log 
it on your DAILY BRIDGE LOG, date and time, bypass was resealed and who performed the 
repair. 

3. Safety Interlock Bypass Selector Switches 

CAUTION: Extreme care should be exercised when utilizing these switches, as serious damage 
to machinery and personnel may result. 

a. There are three safety interlock bypass switches for the bridge leafs. The purpose of these 
switches are to enable qualified Pinellas County maintenance personnel the ability to bypass the 
limit switches which indicate the position of various mechanical parts in case of their failure 
as is necessary in an emergency situation. 

1) GATE BYPASS When this switch is in the ON position; all safety interlocks for the traffic gates 
are bypassed. The span locks may be pulled without the traffic gates being fully lowered. The 
traffic lights may be turned green without the traffic gates being fully raised . 

2) SPAN LOCK BYPASS When this switch is in the ON position ; all safety interlocks for the span 
locks are bypassed. The bridge leaves may be raised or lowered without the span locks being 
fully pulled . The traffic gates may be raised without the span locks being fully driven. 

3) SPAN BYPASS When this switch is in the ON position ; all safety interlocks for the bridge 
leaves are bypassed. The span locks may be driven without the bridge leaves being fully 
lowered. The navigation lights may be turned green without the bridge leaves being fully 
raised. 

4. Auxiliary Power Unit Procedure 

a. Automatic Auxiliary Power Unit Procedure In case of an electrical power failure, an emergency 
generator is available to provide back-up power failure ; an emergency generator is available to provide 
back-up power. Generator power is selected by turning the generator switch located on the control 
console to the TEST position. If it is desired to run the generator only, without having generator power 
supplied , the generator switch may be turned to the RUN position. In all other instances, the generator 
switch should be in the AUTOMATIC position. 

5. Navigation Traffic Lights Selector Switch 

a. The navigation light selector switch is located on the CONTROL CONSOLE. 

It has three positions which may be selected. When MANUAL MODE is selected, the navigation 
lights remain on and operational at all times. When AUTOMATIC MODE is selected, the 
navigation lights will turn on and operate during night hours only. When OFF is selected, the 
navigation lights remain off and in operational. 

6. Specific Bridge Operation 

a. Park Blvd. 
b. Dunedin 
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6.a. Park Blvd. Routine Sequence of Operation 

Raise Sequence 

1) Navigation lights are turned on. 

2) Answer boat signals by pulling out HORN push-button (1-long & 1 short) 

3) Depress RED TRAFFIC/SIGNALS push-button. Normal GREEN INDICATING light out, RED 
INDICATING light on. Traffic lights turn red to stop traffic. RED GATE ARM lights come on 
and bell rings. Check for pedestrian traffic. 

4) Depress ROADWAY GATE LOWER push-buttons. (Note: These are spring return buttons 
and they must be held down until gates are fully lowered.) To stop the gates in an emergency, 
release the buttons. (The pedestrian gate operates with the east gate). 

5) Release EMERGENCY BRAKE; both leafs. 

6) Depress NOSE LOCK DRAW push-button. (The Control locks in). 

7) Advance SPAN MASTER CONTROLLERS slowly in RAISE direction successively through 
Points D, 1, 2, 3, 4, 5, and 6. Spans accelerate to speed corresponding to leaf controller 
positions. 

8) Spans approach NEARLY OPEN positions. Return span controllers to Raise Points 5, 4, 3, 2 
and 1, pausing briefly at each point. (Spans decelerate and approach the NEARLY OPEN 
positions at reduced speed. Spans stop in NEARLY OPEN position by action of SPAN LIMIT 
SWITCH. Spans shown at NEARLY OPEN position by amber light.) 

9) Spans are at NEARLY OPEN positions. Return the span controllers to the OFF position. 
Advance span controllers toward Raise Points 1, 2, or 3 (Note: Do not advance span 
controller past Point 3). Spans advance to FULLY OPEN positions at reduced speed. Spans 
stopped at FULLY OPEN position by span limit switch circuits to de-energize the leaf motors 
and set the brakes. Red indication lights come On to show FULLY OPEN position . Red 
Navigation lights go Out and green light comes On through span limit switch contact action . 

10) Spans are at FULLY OPEN positions. Return span controllers to the OFF positions. You are 
now ready for water traffic. 

Lower Sequence 

1) When Boat traffic has cleared the bridge and you ready to start the lowering sequence, give 
the signal that the Bridge is closing by 5 SHORT BLASTS on the horn. 

2) Advance SPAN MASTER CONTROLLERS slowly in Lower direction successively through 
Points D, 1, 2, 3, 4, 5, and 6. Spans accelerate to speed corresponding to each controller 
position. Navigation lights change from green to red. 

3) Return span controllers to Lower Points 5, 4, 3, 2, and 1 pausing briefly at each point. (Spans 
decelerate and approach the NEARLY CLOSED positions at reduced speed. Spans stop in 
NEARLY CLOSED positions by action of span limit switch . Spans shown in NEARLY 
CLOSED positions by amber indicating lights. 

4) Return the SPAN CONTROLLERS to the OFF position. Advance SPAN CONTROLLERS 
toward Lower Points 1, 2, or 3 at a reduced speed. Spans reach FULLY CLOSED positions 
when end stops are reached and span Fully Closed limit switches · close to light green FULLY 
CLOSED indication lights. When FULLY CLOSED lights come On, depress FOOT SWITCH 
to set the service brakes while holding the MASTER CONTROLLERS in Lower Points 1, 2, or 
3 to keep power on the motors while the brakes set. After the brakes set, return the MASTER 
CONTROLLER to the OFF position. Be sure the FULLY CLOSED green indicating lights 
remain lighted. Permissive to drive NOSE LOCKS. 

5) Set EMERGENCY BRAKE till Green Light in ON. (Both leafs) Lock mechanisms operate 
automatically under control of their limit switches. Locks are shown in DRIVEN position by 
Green Light. Permissive to raise Roadway Gates. 
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6) Depress ROADWAY GATE RAISE pushbuttons {the control locks in) do not hold down the 
button. Roadway Gates raise and Limit Switches open to stop gates. Green Gate Raised 
Lights come ON. 

7) Depress GREEN TRAFFIC SIGNALS pushbutton. Gate Arm lights and bells are turned OFF. 
Traffic lights turn green. Normal green light is ON, red light is OFF. 

8) ROAD TRAFFIC RESUMES. 

6.b. Dunedin Causeway Routine Sequence Of Operation 

Raise Sequence 

1) Before any of the control functions can be executed, power must be turned on by depressing 
the CONTROL POWER push-button. The LEVER must be returned to its neutral position. 
Power on will be verified by illumination of the CONTROL POWER ON indicator light. 

2) The horn is to be sounded at this time by depressing the manual HORN push-button. (One 
long and one short blast) 

3) Before initiating the raise sequence of operation, the advance warning lights are to be turned 
on and the traffic signals will be turned from green to red by turning the TRAFFIC SIGNAL 
selector switch to the ON position. The advance warning light will warn the oncoming traffic 
that the bridge is about to open before the traffic lights are visible and traffic signals will 
automatically turn from green to yellow, and after approximately 10 seconds, the traffic lights 
will turn from yellow to red . 

4) The far oncoming traffic gate may then be lowered by depressing the FAR ONCOMING 
TRAFFIC GATE LOWER push-button. This push-button must be held depressed in order for 
motion to occur. Release of this push-button will stop the gate from moving. As the far 
oncoming gate is being lowered, the FAR ONCOMING TRAFFIC GATE RAISED indicator 
light will go out. Once the far oncoming traffic gate is fully lowered, the FAR ONCOMING 
TRAFFIC GATE LOWER indicator light will be illuminated, the bell on the far oncoming traffic 
gate will stop ringing, and the near off going traffic gate will be enabled. 

CAUTION: The operator must inspect the bridge before lowering the near off going 
traffic gate to be sure that there are no vehicles still present on the bridge. 

5) The near off going traffic gate may then be lower by depressing the NEAR OFF GOING 
TRAFFIC GATE LOWER push-button. As in the operation of the FAR ONCOMING TRAFFIC 
GATE LOWER push-button, this push-button must be held depressed in order for motion to 
occur. Release of this push-button will stop the gate from moving. 

As the near off going traffic gate is being lowered, the NEAR OFF GOING TRAFFIC GATE 
RAISED indicator light will go out. Once the near off going traffic gate is fully lowered, the 
NEAR OFF GOING TRAFFIC GATE LOWERED indicator light will il luminate. 

6) The near oncoming traffic gate may then be lowered by depressing the NEAR ONCOMING 
TRAFFIC GATE LOWER push-button. This push-button must be held depressed in order for 
motion to occur. Release of this push-button will stop the gate from moving. As the near 
oncoming traffic gate is being lowered, the NEAR ONCOMING TRAFFIC GATE RAISED 
indicator light will go out. Once the near oncoming traffic gate is fully lowered, the NEAR 
ONCOMING TRAFFIC GATE LOWER indicator light will be illuminated, the bell on the near 
oncoming traffic gate will stop ringing, and the far off going traffic gate will be enabled. 

CAUTION: The operator must inspect the bridge before lowering the far off going traffic 
gate to be sure that there are no vehicles still present on the bridge. 

7) The far off going traffic gate may then be lowered by depressing the FAR OFF GOING 
TRAFFIC GATE LOWER push-button. As in the operation of the NEAR ONCOMING 
TRAFFIC GATE RAISE push-button, this push-button must be held depressed in order for 
motion to occur. Release of this push-button will stop the gate from moving. 

As the far off going traffic gate is being lowered, the FAR OFF GOING TRAFFIC GATE 
RAISED indicator light will go out. Once the far off going traffic gate is fully lowered, the FAR 
OFF GOING TRAFFIC GATE LOWERED indicator light will illuminate. 
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8) The normal sequence of operation of the traffic gates may be suspended at any time by 
releasing the appropriate TRAFFIC GATE LOWER push-button. The sequence of operation 
may then be resumed by pulling out the appropriate TRAFFIC GATE LOWER push-button, or 
the sequence may be aborted by pulling out the appropriate TRAFFIC GATE RAISE push­
button. 

9) Once all of the traffic gates are lowered, the span locks will be enabled. At this time the tender 
must cross to the south side of the bridge to check the trail to insure pedestrians are clear of 
the opening spans. 

10) The span locks may then be retracted by pulling out the SPAN LOCKS PULL push-button. As 
the span locks are being retracted, the SPAN LOCKS DRIVEN indicator light will go out. Once 
the span locks are fully retracted , the SPAN LOCKS PULLED indicator light will illuminate, and 
the raise sequence is enabled. 

11) The normal sequence of operation of the span locks may be suspended at any time by pulling 
out the STOP push-button. The sequence of operation may then be resumed by pulling out 
the SPAN LOCKS PULL push-button, or the sequence may be aborted by pulling out the 
SPAN LOCKS DRIVE push-button. 

12) Prior to raising the bridge, you may sound the horn again by depressing the HORN push­
button one time long and one time short. Each bridge leaf may then be raised by turning the 
corresponding LEVER, near span is turned clockwise and far span is turned counter 
clockwise. The LEVER has six maintained positions which correspond to six various speeds. 
The farther the LEVER is turned, the faster the bridge leaf will rise. 

13) While a bridge leaf is in motion, the BRAKE SET indicator light will go out, and the BRAKE 
RELEASE indicator light will illuminate, indicating that the brake motor is running and has 
released the bridge leaf motor. When the bridge leaf motor stops, the brake motor stops, the 
BRAKE RELEASE indicator light will go out, and the BRAKE SET indicator light will illuminate. 

14) As a bridge leaf is being raised, the FULLY CLOSED indicator light will immediately go out. 
Once a bridge leaf has risen far enough to break contact with its respective nearly closed limit 
switch , the NEARLY CLOSED indicator light will go out. Once a bridge leaf has risen far 
enough to make contact with its respective nearly open limit switch, the NEARLY OPEN 
indicator light will illuminate, and the bridge leaf will automatically rise at a slower speed. The 
bridge leaf will continue at that slower speed until it makes contact with its respective fully 
open limit switch , at which time the FULLY OPEN indicator light will also illuminate, and the 
bridge leaf will automatically stop. 

15) The raising sequence of either of the bridge leaves may be suspended at any time by slowly 
turning the corresponding LEVER, near span is turned counter clockwise and far span is 
turned clockwise, to its slow speed position. 

16) When the LEVER is slowly turned to its slow speed position , the bridge leaf will decelerate to 
a controlled stop. The raise sequence may then be resumed by pulling the LEVER, near span 
is turned clockwise and far span is turned counter clockwise or the sequence may be aborted 
(the bridge leaf lowered) by turning the LEVER near span is turned counter clockwise and far 
span is turned clockwise. The farther the LEVER is turned , the faster the bridge leaf will lower. 

17) While the bridge leaves are in motion the LEVER may be returned to its neutral position , to 
stop the leafs abruptly. This will cause excessive wear and damage to the mechanical parts, 
however, and should therefore be used only in emergency situations. The raise sequence 
of operation may then be resumed by turning the LEVER, near span is turned clockwise and 
far span is turned counter clockwise or the sequence may be aborted (the bridge leaf lowered) 
by turning the LEVER near span is turned counter clockwise and far span is turned clockwise. 
The farther the LEVER is turned , the faster the bridge leaf will lower. 

18) While the bridge leaves are in motion, the CONTROL POWER OFF push-button may be 
depressed, to stop the leaves abruptly. This will cause excessive wear and damage to the 
mechanical parts, however, and should therefore be used only in emergency situations. 
The raise sequence of the operation may then be resumed by turning the LEVER back to its 
neutral position , pulling out the CONTROL POWER ON push-button and turning the LEVER, 
near span is turned clockwise and far span is turned counter clockwise, or the sequence may 
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be aborted (the bridge leaf lowered) by turning the LEVER, near span is turned counter 
clockwise and far span is turned clockwise. The farther the LEVER is turned, the faster the 
bridge leaf will lower. 

19) Once both bridge leaves are in their fully open position, the navigation lights will automatically 
turn from red to green, providing the NAVIGATION LIGHTS SELECTOR SWITCH is turned to 
the ON position. 

Lower Sequence 

1) Prior to lowering the bridge, the horn should be sounded by pulling out the HORN push-button 
five short consecutive times. You should also verify all boat traffic has cleared the spans. 

2) Each bridge leaf may then be lowered by turning the corresponding LEVER, near span is 
turned counter clockwise and far span is turned clockwise. The LEVER has six maintained 
positions which correspond to six various speeds. The farther the LEVER is turned, near span 
is turned counter clockwise and far span is turned clockwise, the faster the bridge leaf will 
lower. 

3) While a bridge leaf is in motion, the BRAKE SET indicator light will go out, and the BRAKE 
RELEASE indicator light will illuminate, indicating the brake motor is running and has released 
the bridge leaf motor. When the bridge leaf motor stops, the brake motor stops, the BRAKE 
RELEASE indicator light will go out, and the BRAKE SET indicator light will illuminate. 

4) As a bridge leaf is being lowered, the FULLY OPEN indicator light will immediately go out. 
Once a bridge leaf has lowered far enough to break contact with its respective nearly open 
limit switch, the NEARLY OPEN indicator light will go out. Once a bridge leaf has lowered far 
enough to make contact with its respective nearly closed limit switch, the NEARLY CLOSED 
indicator light will illuminate, and the bridge leaf will automatically lower at the slower speed. 
The bridge leaf will continue at that slower speed until it makes contact with its respective fully 
closed limit switch, at which time the FULLY CLOSED indicator light will illuminate, and the 
bridge leaf will automatically stop. 

5) The lowering sequence of either of the bridge leaves may be suspended at any time by slowly 
pushing the corresponding LEVER, near span is turned counter clockwise and far span is 
turned clockwise, back to its slow speed position. 

6) When the LEVER is slowly turned to its slow speed position, the bridge leaf will decelerate to 
a controlled stop. The lower sequence may then be resumed by turning the LEVER, the near 
span is turned counter clockwise and the far span is turned clockwise, or the sequence may 
be aborted (the bridge leaf raised) by turning the LEVER, near span is turned clockwise and 
far span is turned counter clockwise. The farther the LEVER is turned , the faster the bridge 
leaf will rise. 

7) While the bridge leaves are in motion the LEVER may be returned to its neutral position, to 
stop the leaves abruptly. This will cause excessive wear and damage to the mechanical parts, 
however, and should therefore be used only in emergency situations. The lower sequence 
of operation may then be resumed by turning the LEVER, near span is turned counter 
clockwise and far span is turned counter clockwise, or the sequence may be aborted (the 
bridge leaf raised) by turning the LEVER near span is turned clockwise and far span is turned 
counter clockwise. The farther the LEVER is turned, the faster the bridge leaf will rise. 

8) While the bridge leaves are in motion, the CONTROL POWER OFF push-button may be 
depressed to stop the leaves abruptly. This will cause excessive wear and damage to the 
mechanical parts, however, and should therefore be used only in emergency situations. 
The lower sequence of operation may then be resumed by turning the LEVER back to its 
neutral position, pulling out the CONTROL POWER ON push-button and turning the LEVER 
near span is turned counter clockwise and far span is turned counter clockwise or the 
sequence may be aborted (the bridge leaf raised) by turning the LEVER, near span is turned 
clockwise and far span is turned counter clockwise. The farther the LEVER is turned, the 
faster the bridge leaf will rise. 

CAUTION: Care should be taken in the special case of suspending the bridge lower 
sequence when the bridge leaf is within 5 degrees of being fully closed. If the FULLY 
CLOSED LIMIT SWITCH is improperly set, the switch may trip prematurely, and prevent 
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the bridge from fully closing. Should this happen, the bridge should be raised again 
until it is at least 15 degrees inclined, then lowered to set the leaves properly, and the 
following step followed. 

9) Once both bridge leaves have fully closed, the bridge leaves may be seated by pulling out and 
holding in the SEAT push-button. As a leaf is being seated, the BRAKE SET indicator light 
will go out, the BRAKE RELEASE indicator light will illuminate, indicating the brake motor is 
running and has released the bridge leaf motor. The bridge leaf motor will then slowly lower 
the bridge leaf down into ·a fully seated position . Release of the SEAT push-button will stop the 
bridge leaf motor and brake motor. Once the brake motor stops , the BRAKE RELEASE 
indicator light will go out, and the BRAKE SET indicator light will illuminate. 

10) Once both bridge leaves have fully closed , and both brakes set, the span locks will be 
enabled. The span locks may then be extended by pulling out the SPAN LOCKS DRIVE 
push-button. As the span locks are being driven, the SPAN LOCKS PULLED indicator light 
will go out. Once the span locks are fully driven, the SPAN LOCKS DRIVEN indicator light will 
illuminate, and the off going traffic gates are enabled. 

11) The normal sequence of operation of the span locks may be suspended at any time by 
depressing the STOP p1,1sh-button. The sequence of operation may then be resumed by 
depressing the SPAN LOCKS DRIVE push-button, or the sequence may be aborted by pulling 
out the SPAN LOCKS PULL push-button. 

12) The far off going traffic gate may then be raised by depressing the FAR OFF GOING 
TRAFFIC GATE RAISE push-button . As the far off going traffic gate is being raised, the FAR 
OFF GOING TRAFFIC GATE LOWERED indicator light will go out. Once the far off going 
traffic gate raised , the FAR OFF GOING TRAFFIC GATE RAISED indicator light will 
illuminate, and the near oncoming traffic gate will be enabled. 

13) The near oncoming traffic gate may then be raised by depressing the NEAR ONCOMING 
TRAFFIC GATE RAISE push-button. As the near oncoming traffic gate is being raised, the 
NEAR ONCOMING TRAFFIC GATE LOWERED indicator light will go out. Once the near 
oncoming traffic gate if fully raised, the NEAR ONCOMING TRAFFIC GATE RAISED indicator 
light will illuminate. 

14) The near off going traffic gates may then be raised by depressing the NEAR OFF GOING 
TRAFFIC GATE RAISE push-button . As the near off going traffic gate is being raised, the 
NEAR OFF GOING TRAFFIC GATE LOWERED indicator light will go out. Once the near off 
going traffic gate is fully raised , the NEAR OFF GOING TRAFFIC GATE RAISED indicator 
light will illuminate, and the far oncoming traffic gates will be enabled . 

15) The far oncoming traffic gates may then be raised by depressing the FAR ONCOMING 
TRAFFIC GATE RAISE push-button. As the far oncoming traffic gate is being raised, the FAR 
ONCOMING TRAFFIC GATE LOWERED indicator light will go out. Once the far oncoming 
traffic gate if fully raised , the FAR ONCOMING TRAFFIC GATE RAISED indicator light will 
illuminate. 

16) The normal sequence of operation of the traffic gates may be suspended at any time by 
depressing the CONTROL POWER push-button. The sequence of operation may then be 
resumed by pulling out the CONTROL POWER ON push-button , and pulling out the 
appropriate TRAFFIC GATE RAISE push-button or the sequence may be aborted by pulling 
out the appropriate TRAFFIC GATE LOWER push-button . 

17) Once all the traffic gates are fully raised , the traffic signals may be turned green by turning 
both the TRAFFIC SIGNAL selector switches to the GREEN position. 

J. LIGHTING 

1. After sunset the bridge tenders shall be constantly alert to see that all lights are burning. The bridge 
tender shall replace burned out lights, as required by the County, as soon as possible . 

2. Each bridge tender on duty during the hours of darkness shall check the lights at the beginning of his 
shift or as soon as dusk arrives. A record of the results of this inspection shall be entered in the DAILY 
BRIDGE LOG. 
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3. Battery operated lights shall be kept in readiness at all times and must be placed in their proper place 
when electrical power fails. 

K. DRAWBRIDGE OPERATION DURING CIVIL DEFENSE EMERGENCIES 

1. During Civil Defense emergencies, normal drawbridge openings will continue, except at the following 
times: 

a. When it becomes necessary for the bridge tender, in the interest of his own personal safety, to 
evacuate the bridge. Before leaving the bridge, the bridge tender will make sure that the main 
power switch is turned off and that all doors are closed and locked. 

b. When the bridge tender receives instructions from a Pinellas County official not to open the bridge 
in the interest of public safety. 

c. When, in the interest of public safety, a Civil Defense Official desires that a bridge temporarily 
discontinue normal openings, the Civil Defense Official will so inform Pinellas County Officials who 
will relay the request to the affected people for action. 

2. The Bridge Supervisor will immediately notify the Coast Guard and other pertinent maritime interests of 
any discontinuance of drawbridge openings. 

L. BRIDGE MAINTENANCE/INSPECTION 

1. Pinellas County is responsible for maintaining/inspecting the bridge structure and mechanical/electrical 
devices. The bridge tender is responsible for informing his supervisor upon a malfunction of the controls 
or of any event that may have damaged any component of the bridge. 

2. When a maintenance/inspection crew arrives, note in the BRIDGE SIGN-IN LOG (Form Appendix B-9). 

Both the bridge tender and the maintenance/inspection crew leader are to place their signatures on the 
log conforming that the maintenance/inspection crew intends to perform maintenance/inspection on the 
bridge. 

3. The bridge tender shall cooperate fully with the maintenance/inspection crew. The personal safety of 
himself and all members of the maintenance/inspection crew is the utmost priority. Good, clear 
communication is vital while the crew is on duty. 

4. During times that maintenance/inspection is being performed on the structure, the bridge tender shall 
communicate with the crew during bridge openings. If the crew is in the machinery areas of the bridge, 
notification of an opening is absolutely necessary to prevent injury to personnel. The following steps 
shall be taken: 

a. If available, the bridge intercom system is to be used. The bridge tender shall call the crew and 
inform them of the opening. 

b. If a bridge intercom is not available, radios are to be used. The bridge tender shall call the crew 
and inform them of the opening . 

c. The bridge tender shall always sound one long and one short blast on the bridge horn before the 
opening, allowing time for maintenance/inspection personnel to move to a safe area. 

5. The crew leader may give the bridge tender instructions that are contrary to the instructions given 
herein. The bridge tender is to comply with the crew leader's instructions and make a note in his log to 
that effect. If the bridge tender cannot comply with the crew leader's instructions, he is to call his 
supervisor immediately for assistance. 

NOTE: For all cases, the bridge tender must receive an acknowledgment from the work crew before 
proceeding with the opening. If the bridge tender has any doubts as to whether the communication is 
fully understood, he should not proceed with any movement of the bridge span(s). 

M. MANUAL OPERATIONS 

* Hand Cranking of Traffic Control Gates, Span Lock Drive Pins and Bascule Spans. 

All of these electrical powered units have protection devices. They are called heaters and they can be 
reset. They are located on each side of the unit's contractor. 
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* 

* 

1. 

The spans have a device called a dashpot, which protects the over-heated span motor. The dashpot 
has to cool down before you can proceed with the operation of lowering or raising the draw span. This 
takes from 5 to 15 minutes. 

Make sure to notify the proper personnel of any problem and note the problem in proper logs. 

Hand Cranking of the Traffic Control Gates. 

a. Turn main breaker off to that gate unit that will be hand cranked, or open the access door on gate 
unit and turn off single pole switch , so there is no electrical power to the three-phase motor. 
(Remember turning off the single pole switch does not mean that power is not still present.) 

b. Insert hand crank handle and proceed cranking (up or down). 

c. Remove hand crank handle. 

d. Close access door and tighten both bolts. (Remember to turn on single pole switch, if you used that 
method to shut off power.) 

e. Turn on Main breaker. 

f. Return hand crank handle to proper storage locations. 

g. Contact proper personnel if you can not solve the problem and note time, date and problem in 
proper logs. 

2. Hand Cranking of Span Lock Drive Pins. 

a. Turn off main breaker to drive pin unit that will be hand cranked. 

b. Open and secure access door to drive pin unit. 

c. Cone off area that is open so pedestrians will be aware of opening. (Minimum of two (2) orange 
traffic cones). 

d. Release both break locks on motor. 

e. Insert hand crank. (On some drive pin motors you will have to tighten crank to shaft on motor.) 

f. Start hand cranking in desired direction that is needed for the proper function required. (Pulled 
position or driven position.) 

g. When that is completed , release both brake locks so brake is tight and remove hand crank handle. 

h. Close access door and secure it down with proper bolts . 

i. Remove orange traffic cones and return them to proper storage area. 

j . Place hand crank handle into proper storage location. 

k. If normal function of drive pin is restored, make sure main breaker is returned to the "on" position . 

I. Contact proper personnel if you can not solve the problem and note time, date and problem, in 
proper logs. 

3. Hand Cranking of Bascule Spans. 

a. Turn off main breaker to span that will be hand cranked . 

b. Each span has two brakes that must be released before you can hand crank. 

c. You must engage a device that will allow you to hand crank the draw span. 

d. Once engaged, insert the handle and hand crank span down to proper position on live-load pads. 

e. After draw span is down, remove hand crank handle and return it to proper storage area. 

f. Disengage the device that allowed you to hand crank. 

g. Reset both brakes. 

h. Turn on main breaker, if you can return to normal operation. 

i. Contract proper personnel if you cannot solve the problem and note time, date and problem , in 
proper logs. 
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N. SUMMARY 

1. Drawbridges operated under Pinellas County must: 

a. Be staffed with the necessary draw bridge tenders for safe and prompt opening of the draw bridge. 

b. Be maintained in a serviceable operating condition. 

c. Be operated at sufficient intervals to assure their satisfactory operation. 

d. Promptly accomplish repai r or maintenance work effecting operation of the draw. 

e. Display approved, legible, clearance gauges. 

f. Post signs explaining operating procedures if the bridge has been authorized to not always open 
on request. 

2. Bridge tenders must: 

a. Open promptly and fully for vessel passage upon request except when regulations permit 
otherwise. 

b. Properly acknowledge vessel signals for bridge opening. 

c. Operate a radio telephone when specifically required. 

d. Take all reasonable measures to have the draw bridge closed for passage of an emergency vehicle 
if informed by a reliable source that such vehicle is due to cross the draw bridge. 

e. Fill out all required forms. 

3. Drawbridges operated under Pinellas County may: 

a. Close during periods of natural disasters or civil disorder declared by the appropriate authorities 
unless the Coast Guard specifically directs otherwise. 

b. Deviate from normal opening procedures when required for scheduled repair or maintenance work 
if authorized by the Coast Guard (30 days advance notice required) . 

c. Close for vital , unscheduled, repair work that renders the draw inoperative provided the Coast 
Guard is promptly notified. 

d. Close for reasons of public health or safety or for public functions such as parades or races if 
authorized by the Coast Guard (30 days advance notice required). 

e. Request authority to remain closed and untended due to infrequent vessel use. 

f. Be maintained in the fully open position with bridge tender service discontinued if the Coast Guard 
is notified in advance and approval obtained. 

g. By specific regulation , be authorized to not open for vessels during certain time periods to facilitate 
vehicular traffic. 

4. Bridge tenders may: 

a. Open for vessels during periods that the regulations say the bridge "need not" open. 
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APPENDIX A 

U.S. COAST GUARD REGULATIONS 

UNITED STATES COASTGUARD 
ELECTRONIC CODE OF FEDERAL REGULATIONS (e-CFR) 

Title 33, Chapter 1, Subchapter J, Part 117 - Drawbridge Operation Regulations 

Please visit the website to view the latest edition at: https://ecfr.io/Title-33/cfr117 main 
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APPENDIX B 

FORMS 

B-1 INSTRUCTIONS & GUIDES FOR COMPLETING FORMS 

B-2 BRIDGE TENDER'S REPORT ON UNNECESSARY BRIDGE OPENING 

B-3 MONTHLY EQUIPMENT CHECK LIST 

B-4 JOB KNOWLEDGE FOR QUARTERLY REVIEW 

B-5 TELEPHONE LOG 

B-6 PROPERTY DAMAGE REPORT & INJURY ILLNESS REPORT 

B-7 DAILY CHECKLIST 

B-8 AUXILIARY POWER UNIT WEEKLY CHECKLIST 

B-9 BRIDGE SIGN-IN LOG 

B-10 MONTHLY REPORT OF DRAWBRIDGE OPENINGS 

B-11 DAILY BRIDGE LOG 
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APPENDIX B-1 

INSTRUCTIONS & GUIDES FOR COMPLETING FORMS 

1. All entries are to be printed, using uppercase vertical lettering; no script. 

2. Days of the week, if abbreviated, shall be MON, TUE, WED, THU, FRI , SAT, SUN . 

3. Months, if abbreviated , shall be the standard three letter abbreviation: 

JAN, FEB, MAR, APR,JUN , JUL, AUG, SEP, OCT, NOV, DEC. 

4. Numbers shall be shown in Arabic numerals, i.e., 1, 2, 3, 4, 5, 6, 7, 8, 9, 0 

5. Never use ditto marks. 

6. Enter PM or AM clearly as required . 

7. When showing direction, indicate the direction the vessel or vehicle is going with an N, S, E or W 

8. Weather conditions are to be shown as follows: 

a. 'W" for windy. 

b. "C" for calm. 

c. "R" for rainy. 

d. "S" for sunny. 

e. "F" for foggy. 

f. "NW" for no wind. 

g. "CH" for choppy seas. 

h. "RT" for torrential rain . 

i. "PS" for partly sunny. 

j . "VF" for very foggy. 

k. "HW" for high wind. 

I. "CHB" for very rough , choppy seas, 

m. "NS" for no sun. 

9. When signing in or out for duty, the bridge tender is to sign his/her name on the Daily Log showing day of the 
week, date and time of day. Signature must be readable. 

10. Vessels shall be identified as follows: 

a. "P" for pleasure craft. 

b. "C" for commercial vessel. 

c. "T" for tug with tow. 

d. "G" for government vessel. 

e. "S" for sail vessel 
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APPENDIX B-2 

BRIDGE TENDER'S REPORT ON UNNECESSARY BRIDGE OPENING 

Bridge Name: 

Bridge Location: 

* Registration or Document No. of Vessel : 

*Name of Vessel: Type 

Homeport: 

Owner Name & Address: 

Time of Incident: 
Month Day 

Cause of Unnecessary Opening: 

"Appurtenances Unessential to Navigation" (33 CFR 117.11) 

Antenna -----

Flagstaff -----

Other Causes: 

Clearance Gauge Reading, in 
feet: 

Outrigger ____ _ 

False Stack 
-----

Estimated Clearance needed for vessel's highest fixed point, in 
feet: 

Remarks: 

Bridge Tender on 
Duty: 

Year Time AM/PM 

Decorative 

Other -------

*VIOLATION CANNOT BE PROCESSED WITHOUT THIS INFORMATION 
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APPENDIX B-3 

MONTHLY EQUIPMENT CHECK LIST 

BRIDGE NAME: 

1. FIRST-AID KIT 6. FLARES-6 

a. In a readily accessible place? a. Is the required number accounted for? 
b. Has it been used? b. Are they properly stored? 
c. Has it been replenished? 

2. LIFE JACKETS -2 and LIFE RINGS -2 7. FLASHLIGHTS -2 

a. Is the required number accounted for? a. Is the required number accounted for? 
b. Ripped, torn or cracked? b. Are they in working condition? 
c. General condition : c. Are the batteries good? 

New Good Fair Poor -- -- --

3. ROPE, 150 LF. 1/4 INCH (plus vertical distance 8. ARE THE FOLLOWING AVAILABLE: 
of the draw span to water) 

a. Cones -6 
a. Is it in a readily accessible place? b. Red flags -4 (reflectorized) 
b. General condition : c. Vests -2 

New Good Fair Poor 
d. Barricades -2 (with flashing lights) 

-- -- -- e. Sign holder -2 
f. BRIDGE CLOSED sign -2 

4. BATTERY OPERATED LIGHTS STEADY BURN g. Rubber floor mat -1 
-4 AND FLASHER -4 h. Light bulbs -6 (100 watts) 

a. Is the required number accounted for? i. Spare batteries 

b. Are the batteries good? 
c. Do they work properly? 

5. FIRE EXTINGUISHER -2 9. ARE THE FOLLOWING WORKING 

Are they type ABC? 
SATISFACTORILY: 

a. 
b. Date filled? a. Commode 
c. Expiration date? b. Fan/air conditioner 
d. Has the pin been broken? c. Door locks 

d. Telephone 
e. Intercom (if available) 

10. COMMENTS 

Bridi:ie tender Date 

Exhibit A - Page 21 



APPENDIX B-4 

JOB KNOWLEDGE FOR QUARTERLY REVIEW 

BRIDGE NAME: 

INSPECTOR: 

SKILL Good Fair Poor 

A. BRIDGE TENDER KNOWLEDGE (OVERALL) 

1. Knowledge of routine operating procedures 

2. Knowledge of emergency operating procedures 

3. Knowledge of administrative requirements 

4. Knowledge of Coast Guard Regulations 

B. BRIDGE TENDER OPERATIONAL ABILITY (OVERALL) 

1. Ability to operate bridge 

2. Bridge logs -Completeness 

C. BRIDGE NAVIGATION AND SAFETY CONDITIONS 

1. Navigation lights 

2. Fender system 

3. Other safety devices 

D. HOUSEKEEPING (OVERALL) 

1. Tender house floor 

2. Tender house windows 

3. Control console and switchgear 

4. Walkways and platforms 

5. Commode 

E. OVERALL BRIDGE CONDITION 
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APPENDIX B-5 

TELEPHONE LOG 

BRIDGE: MONTH: YEAR: 
------------------------------------------------------------~ -----~~~~~ ~~~-

DATE TIME NUMBER PARTY I REASON FOR CALLING PERSON 
CALLING 
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APPENDIX B-6 

PROPERTY DAMAGE REPORT FORM 

Refer to Paragraph 4 - Accident Reports 
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Accident Information 

Date of accident: 

Brief Description 
Of the Accident : 

Photos taken (Circle One): Yes / No 
Was the Area Dry? (Circle One) : Yes / No 
Was the Area Clean? (Circle One): Yes / No 

Claim No: 

Department : 

Additional Information : 

How was the lighting? (Circle two) : Daytime / Nighttime Indoor I Outdoor Stormy Conditions 

Address or Place of accident: 

Specific Location of accident: 
(roadway, hallway, sidewalk, etc.) 

Law Enforcement Agency 
(if applicable) : 

Inspected by : Report# 

Vehicle Accidents County & Private Vehicle Information 

# of county vehicles involved: Asset#: 

Ll: Make: 
Name: 

# of private vehicles involved : D Make : 
Model : 

Name & Phone # of Individual 
Completing the Form : 

Employee#: 

Insurance Co : 
Year: Plate#: 

Private Vehicle Owner/Driver/Passenaer Information 

Driver : Address: Telephone# : 

Owner : Address: Telephone#: 

Passenger Name : Address : Telephone# : 
(To add additional passengers, use Citizens) 

# of Citizens involved : Address : Telephone#: 
1. 

2 . 

3. 

Property Damage Accidents 
Citizen Information & Witness Information 

Citizen Information : 
1. 

2. 

3. 

Witness Information : 
1. 
2. 

Address : Telephone#: 

Address : Telephone# : 
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APPENDIX B-7 

DAILY CHECKLIST 

If the item is working properly when you arrive , write your initials in the appropriate column. If the item is not working 
properly, correct it and write explanation in the comment area. If immediate attention is needed and you cannot correct 
the problem call the supervisor. This will enable us to determine that everyone is leaving the tower better than when they 
came and if someone is not meeting the job requirements . 

Bridge: Week of: 

Day Sunday Monday Tuesday Wednesday Thursday Friday Saturday 
Item 3 1 2 3 1 2 3 1 2 3 1 2 3 1 2 3 1 2 3 1 2 

Spoke to previous tender 

Checked all log entries 

Radio 

Transfer switch on auto 

Binoculars 

Fender navigation lights 

Hanging navigation lights 

Clearance gauge lights 

Flood lights 

Seal intact on bypass box 

House floor swept 

House floor mopped 

Control console clean 

Console lights operational 

Sidewalks clear 

First Aid kit complete 

Bathroom clean 

Comment Area: 
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APPENDIX B-8 

AUXILIARY POWER UNIT WEEKLY CHECKLIST 

Month & Year: Bridge: 
~~~~~~~~-

Week Week Week Week Week 
One Two Three Four Five 

Name 

Date 

Oil Level 

Water Level 

Fuel Level (percentage) 

Time generator started 

Time bridge opened 

Time generator shut down 

Check all fluid levels prior to running generator. A test run is required once a week for a period of at 
least 30 minutes to insure proper operation . During this testing period a bridge opening is required. 
Under the comments section, each week include all pertinent information relative to any corrective 
action taken , needed, or reported. (Example) water level low added 1 gal , oil leak noted (location) etc. 
Each week write a brief description on how the engine, electrical systems, and mechanical systems 
responded. 

COMMENTS: 

WEEK ONE 

WEEK TWO 

WEEK THREE 

WEEK FOUR 

WEEK FIVE 
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APPENDIX B-9 

BRIDGE SIGN-IN LOG 

All visitors must sign in and include their nature of business. 

Bridge: 

Month & Year: Sheet of 
----------------------------------------------------------------------------~ ------------~ -----------------

Date Time In Time Out Visitor Signature 
Nature of Business I Tender 
Description of Work Initials 
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APPENDIX B-10 

MONTHLY REPORT OF DRAWBRIDGE OPENINGS 

BRIDGE: 

Month of: Sheet of 
~~~~- -~~~~ 

Draw 
Time Time 

Condition of Vessel Registration 
Day of Gates Gates Direction Type of vessel Name of Tender 
Week 

Date Opening 
Drop Open Nor S 

weather & 
passing 

X if radio contact number & vessel 
in Charge 

Number 
AM or PM AM or PM 

water name 
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APPENDIX B-11 

DAILY BRIDGE LOG 

BRIDGE: -----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------~ 

Month: She~ of 
~~~~~~~~~~~~~~~~~~~ 

DATE-TIME INFORMATION 

Place date and time each entry is made in the column provided. Initial the end of each statement. Skip one space when making a new entry except for 
logging on and off duty. Those entries should be on the same line. Write or print neatly and legibly in INK. 
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APPENDIX C 

ACKNOWLEDGEMENT OF READING BRIDGE TENDERS MANUAL 

I, Bridge Tender, employed by 

___________________ hereby acknowledge that I have read the PINELLAS 

COUNTY BRIDGE TENDERS MANUAL and understand all of the contents and directions contained therein. 

REMARKS: 

Bridge Tender Date 

Contractor Date 

Department Date 
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ATTACHMENT B 

G FACILITY SERVICES 

5200 NW 34th Blvd. Suite C 
Gainesville, Florida 32615 

' 

SUPERVISOR/ TENDER COMPLIANT HIRING PRACTICES April 29, 2019 
ITB 189-0265 

Herein is our ISS Facility Services signed statement outlining our ISS Bridge Tender Supervisor 
and Bridge Tender compliant hiring practices. 

All onboarded ISS Tenders have received and passed physicals per FDOT requirements. 
All onboarded ISS Tenders have received and passed drug and alcohol tests. 
All onboarded ISS employees have been background checked and are cleared for hire. 

ISS Bridge Tender Supervisors are interviewed and hand-chosen from vetted experienced 
current bridge tenders, having a minimum of 1 year's bridge tending experience, as per FOOT 
requirement. Our current Bridge Tender Supervisor, Sid Pencook, who has been serving as the 
Pinellas County Bridge Tender Supervisor for the past 3 years, ,has many years of experience, far 
exceeding the minimum standard. All Bridge Tender Supervisors have met the FOOT standards 
and training requirements mandated for Bridge Tenders. 

All new ISS Bridge tenders are trained on site for a minimum of 32 hours, as per the FOOT 
requirement, to include 8 dark hours. They are given a written examination and must score a 
minimum of an 80 percent. Finally, new tenders are given an operational test where they are 
observed opening the bridge following all the prescribed ISS opening steps and procedures. 

ISS is a well-established drawbridge operations company providing safe qualified bridge tenders 
at over 48 locations throughout Florida, including Pinellas County Park Blvd Bridge and Dunedin 
Causeway Bridge. Our experienced supervisors will fully comply with all FOOT guidelines for 
moveable bridge operations. 

ISS is fully insured, including Contractors Liability and Workman's Compensation insurance. Our 
insurance agent, at your request, will provide a Certificate of Insurance. ISS is a drug-free 
business dedicated to providing quality services and equal employment opportunities. 

We appreciate this opportunity to offer our proposal for your bridge tending services. 
If there are any questions, please feel free to call me. 

Bridge Division 
Operations Manager 
Cell: (561) 889-6207 

352!372-8753 Phone 
352/372-1510 Fa\ 

904/265-1926 Phone 
904/265-1927 Fax 

http://w\\·w.us.issworld.corn 
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