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AGREEMENT 

If the County, Contractor, or Subcontract has a good faith belief that a person or entity with which it is contracting 
has knowingly violated Florida Statute 448.09(1) shall immediately terminate the contract with the person or 
entity. 

If the County has a good faith belief that a Subcontractor knowingly violated this provision, but the Contractor 
otherwise complied with this provision, the County will notify the Contractor and order that the Contractor 
immediately terminate the contract with the Subcontractor. 

A contract terminated under the provisions of this section is not a breach of contract and may not considered 
such. Any contract termination under the provisions of this section may be challenged to Section 448.095(2)(d), 
Florida Statute. Contractor acknowledges upon termination of this agreement by the County for violation of this 
section by Contractor, Contractor may not be awarded a public contract for at least 1 year. Contractor 
acknowledges that Contractor is liable for any additional costs incurred by the County as a result of termination of 
any contract for a violation of this section. 

Contractor or Subcontractor shall insert in any subcontracts the clauses set forth in this section, requiring the 
subcontracts to include these clauses in any lower tier subcontracts. Contractor shall be responsible for 
compliance by any Subcontractor or Lower Tier Subcontractor with the clause set for in this section. 

0. Supplier acknowledges and warrants that all digital content and services provided under this contract conforms
and shall continue to conform during the Term of this Agreement to the W3C Web Content Accessibility
Guidelines, version 2.0 ("WCAG 2.0") at conformance Level A and AA. If all digital content and services does not
fully conform to WCAG 2.0 A and AA, Supplier shall advise Pinellas County in writing of the nonconformance prior
to execution of this Agreement and shall provide Pinellas County a plan to achieve conformance to WCAG 2.0 A
and AA, including but not limited to, an intended timeline for conformance. Failure to achieve conformance, as
determined in Pinellas County's sole discretion, on its intended timeline shall be considered a material breach of
this Agreement and grounds for termination by Pinellas County.

If during the Term of this Agreement, Supplier fails to maintain compliance with WCAG 2.0 A and AA or Pinellas 
County otherwise identifies an issue related to accessibility of the product (the "Accessibility Issue") that renders 

the product inaccessible, then Pinellas County shall notify Supplier of non-compliance. Within 30 days of 
Supplier's receipt of a non-compliance notice ("Notice"), Supplier and Pinellas County shall meet and mutually 

agree upon an appropriate timeline for resolution of the Accessibility lssue(s) ("Initial Meeting"). 

Should Supplier: 

i. fail to acknowledge receipt of the notice within 30 days of receipt of the Notice;
ii. unreasonably and solely withhold agreement regarding a timeline for resolution for more than 30 days

following the Initial Meeting; or
iii. fail to materially resolve the Accessibility lssue(s) within the agreed-upon timeline,

P. Failure to comply with the requirements of this section shall constitute a material breach of this Agreement and
shall be grounds for termination of this Agreement by Pinellas County and subject Supplier to section J. of this
Agreement, "Indemnification".

2. THE COUNTY AGREES:

A. To pay to the Contractor the Agreement Amount herein above specified, as follows:

If progress satisfactory to the County is being made by the Contractor the Contractor will receive partial payments

on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments

previously made. In each case 5% of the Agreement Amount earned shall be deducted until satisfactory

completion and final acceptance of the Project, and final compliance by the Contractor with all terms and

conditions of the Contract Documents. Neither progress payment nor partial or entire use or occupancy of the

Project by the County shall constitute an acceptance of Work not in accordance with the Contract Documents. The

County, prior to making of any payment, may require the Contractor to furnish a certificate or other evidence

showing the amount of Work done or completed at that time.

B. If the Contractor shall so request, to furnish, without charge, 2 certified copies of any motions or resolutions
authorizing the execution of this Agreement, or amendments thereto, or any changes in the Plans, Plans or
Specifications pertaining to this Agreement.
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AGREEMENT 

6. BINDING AGREEMENT

This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs,
successors and assigns of the Contractor.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the day and year as
written.

PINELLAS COUNTY, By and through its Board of County Commissioners 

By: 

Date: 

QRC, Inc. 

By: 

Print Name: 
Title: 

ATTEST: 

Ken Burke, 

Signature 

Clerk of the Circuit Court 

By: 

Deputy Clerk 

Approved as to Form 

By: 

Office of the County Attorney 

PINELLAS COUNTY 

C.UC.l?.23943, Cq C15l {pl3J 
Contractor's Registration or Certification 
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