## **OMB Granicus Review**

Granicus Title	Award of bid to Preferred Materials Inc. for Fiscal Year 2024 Pavement Preservation - Package 3.				
Granicus ID#	24-0008A	Reference #	23-0833	Date	01/09/2024

## Mark all Applicable Boxes:

Type of Review									
CIP	X	Grant		Other		Revenue		Project	Various

## **Fiscal Information:**

New Contract (Y/N)	Υ	Original Amount	\$4,904,230.00			
Fund(s)	3001; 1001	Amount of Change (+/-)				
Cost Center(s)	414100	Total Amount	\$4,904,230.00			
Program(s)	3032	Amount Available	Total: \$4,904,230.00			
Account(s)	56XXXXX	Included in Applicable	<b>v</b> *			
Fiscal Year(s)	FY24	Budget? (Y/N)	Ι.			
Description & Comments						

(What is it, any issues found, is there a financial impact to current/next FY, does this contract vary from previous FY, etc.)

Award of bid to Preferred Materials Inc. for Fiscal Year 2024 Pavement Preservation - Package 3.

\*The funding for this award is budgeted in the Capital Improvement Plan, under Road Resurfacing & Rehabilitation PIV 004192A (Penny Funded) and Transportation Millage Capital Resurfacing Program 005700A (transportation millage funded), in FY24. Penny funding in FY24 for resurfacing projects is \$13,000,000.00 (doesn't include potential carryforward funding). Transportation Millage funding in FY24 is \$14,980,000.00 (doesn't include potential carryforward funding).

Road Resurfacing & Rehabilitation PIV 004192A (Penny Funded) has a potential carryforward, that if approved by the Board January 30<sup>th</sup>, will increase the FY24 budget to \$22,584,000.00. Transportation Millage Capital Resurfacing Program 005700A (transportation millage funded) has a potential carryforward, that if approved by the Board January 30<sup>th</sup>, will increase the FY24 budget to \$18,398,000.00.

The low bid of \$4,904,230.00 was received from Preferred Materials, Inc, which was 12.12% below the engineer's estimate of \$5,580,826.54

Please see attached program sub project reports titled "004192A Penny Resurfacing Sub Projects" and "005700A Trans Millage Resurfacing Sub Projects" for a breakdown of budget and estimates.

Staff report "Fiscal Impact" and "Recommended Action" sections updated.

Analyst: ANDREW BROWN Ok to Sign: