



Pinellas County  
**ADMINISTRATIVE SERVICES**

Joseph Lauro, Director  
Pinellas County Courthouse Annex Bldg., Sixth Floor, Clearwater, FL 33765

---

**TABULATION**

ITB-C No. 23-0814-ITB-C STEP 2

Roosevelt Creek Channel 5 Improvements; PID 002123A - ARPA Project STEP 2

RESPONSE DEADLINE: February 15, 2024 at 3:00 pm

Report Generated: Thursday, February 15, 2024

**SELECTED VENDOR TOTALS**

Vendor	Total
Keystone Excavators, Inc.	\$7,668,068.00