

OMB Contract Review

Contract Name	Amendment to Grant Agreement with the Florida Department of Environmental Protection for the County Philippe Park Oyster Reef Wave Attenuation project.				
GRANICUS	24-0265D	Contract #		Date:	03/20/24

Mark all Applicable Boxes:

Type of Contract									
CIP	X	Grant	X	Other		Revenue	X	Project	004178B

Contract information:

New Contract (Y/N)	N	Original Contract Amount	\$129,200.00
Fund(s)	3001	Amount of Change	0
Cost Center(s)	417100	Contract Amount	\$129,200.00
Program(s)	3003	Amount Available	\$244,000.00
Account(s)	56XXXXX	Included in Applicable Budget? (Y/N)	Y
Fiscal Year(s)	FY23-26		
Description & Comments			
(What is it, any issues found, is there a financial impact to current/next FY, does this contract vary from previous FY, etc.)			
This item is an amendment to the Federal pass thru grant agreement with the State of Florida Department of Environmental Protection (FDEP) for the Philippe Park Living Shoreline project (004178B). There is no change to the grant award, match, or expiration date through this amendment. This amendment changes the project name in the agreement by including Pinellas County in the name. The amendment also updates the FDEP project manager information.			
Philippe Park Living Shoreline project (004178B) is included in the FY24-FY29 Capital Improvement Program.			

Analyst:
Kristen Pittman

Ok to Sign: ☒