Pinellas( -
(ounty

PURCHASING

Joseph Lauro, CPPO/CPPB
Director

October 20, 2017

TO: ALL PREQUALIFIED BIDDERS

INVITATION TO BID: Orange Street — Alternate 19 Pedestrian
Trail Bridge Replacement (Rebid)

BID NUMBER: 178-0012-CP (DF)

BID SUBMITTAL IS DUE: October 26, 2017 @ 3:00 PM

ADDENDUM NO. 3

Following is additional information, clarifications, questions and responses relative to referenced Invitation to
Bid (ITB):
ADVISORIES:

No additional questions will be received or response provided.

QUESTION / RESPONSE:

1. Question: Seacoast, Inc. located in Oldsmar, Florida, would like to request approval to be included as
a pre-approved bridge manufacturer.

Response: Seacoast, Inc. did not submit satisfactory documentation in order to be considered as a
prequalified bridge manufacture for this project. Pre-qualification is denied.

All other specifications, terms, and conditions remain the same.

Please remember to acknowledge receipt of this Addendum in Section F, Page 51 of 66 under Addendum No. 3
and return with completed bid package.

Sincerely,

oseph Lauro, CPPO/CPPB
irector of Purchasing

PLEASE ADDRESS REPLY TO:

400 South Ft. Harrison, Sixth Floor
Clearwater, Florida 33756

Phone: (727) 464-3311

FAX: (727) 464-3925

Website: www.pinellascounty.org/purchase
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Pinellas(
(ounty

PURCHASING

Joseph Lauro, CPPO/CPPB
Director

October 19, 2017

TO: ALL PREQUALIFIED BIDDERS

INVITATION TO BID: Orange Street — Alternate 19 Pedestrian
Trail Bridge Replacement (Rebid)

BID NUMBER: 178-0012-CP (DF)

BID SUBMITTAL IS DUE: October 26, 2017 @ 3:00 PM

ADDENDUM NO. 2

Following is additional information, clarifications, questions and responses relative to referenced Invitation to
Bid (ITB):

ADVISORIES:
No additional questions will be received or response provided.

Contractors are advised that a Paint Coating Assessment Report has been added to this addendum as an
exhibit for contractor reference only titled “APPENDIX 6-Paint Coating Assessment Report-ADD2.pdf".

Contractors shall refer to the Paint Coating Assessment Report, pdf page 44 of 106, Lab Investigation and
Metals Analysis table, for additional information and results,

QUESTION / RESPONSE:

1. Question: Will the Contractor be allowed to close off adjacent sidewalk, add barrier wall, and prepare
right of way as a work zone to demo existing bridge?

Response: The contractor will be required to submit a Maintenance of Traffic plan in accordance with
the Section D Specifications of the contract. Subject to approval, sidewalk closure will be allowed during
overhead construction activities. Proper notification of Trail closure will be required in the Maintenance

of Traffic Plan.

PLEASE ADDRESS REPLY TO:

400 South Ft. Harrison, Sixth Floor
Clearwater, Florida 33756

Phone: (727) 464-3311

FAX: (727) 464-3925

Website: www.pinellascounty.org/purchase
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. Question: Will the contractor need a hot work permit for cutting torches to demo existing bridge in ROW?

Response: In accordance with Section B — Special Conditions, paragraph 7 of the contract, the
contractor is responsible for obtaining all necessary permits and conforming to the requirements of those
permits. The contractor must also ensure chosen work methods are in compliance with FDOT
specifications, OSHA regulations, and Florida Building Code.

. Question: Will the contractor be allowed to do a full detour for up to 24 hours on Alt 19?

Response: The selected contractor will be required to submit a Traffic Control Plan to both the Florida
Department of Transportation (FDOT) and Pinellas County for review and approval. Contractors make
note that Alternate U.S. 19 is an FDOT roadway, which shall require an FDOT permit. Orange Street is
a Pinellas County roadway and will require a Pinellas County permit. Each agency will evaluate the
contractors’ Traffic Control Plan at the time of submittal.

. Question: Will the contractor be able to do a full weekend detour?
Response: Please refer to the response to Question No. 3 in this addendum.
. Question: Will the contractor be able to work nights?

Response: Please refer to the response to Question No. 3 in this addendum.

. Question: The plans include the “As Built" plan sheets from the initial pedestrian bridge installation.
Please provide the original shop drawings or the fabricator that was submitted. This may shed some
light on who the manufacturer was and what the surface coating was. If the shop drawings are not
available, please consider postponing the bid opening so testing of the structure can be completed.

Response: No original shop drawings, or original painted surfaces exist for these structures. For
information regarding testing results of the current painted surfaces, please refer to the attachment
“Appendix 6-Paint Coating Assessment Report-ADD2”, dated September 2014, as listed in the Advisory
section of this Addendum No. 2. The bid opening date and time will not be revised.

. Question: We have asked the question concerning the paint coating on the existing pedestrian
structures. The response in Addendum 1 was; “The structure has not been tested for lead based paint.
The contractor is expected to remove the existing steel structures and dispose of it appropriately in
accordance with Section D Supplemental Specification.”

There are significant guidelines that are set forth by DEP and NESHAP that must be adhered to in the
handling and disposal of hazardous waste including toxic metal based paint. A certified QP2
subcontractor will need to be retained and an approved disposal site will need to be identified. We do
not feel that it is the contractor’s responsibility to identify the presence of lead based paint. This should
be the responsibility of the owner. Are all the contractors that want to bid this project expected to cut a
piece of the bridge up and get testing done? We feel this information should be provided to contractors

in the Bid Package.

Response: A Paint Coating Assessment was performed in 2014 that specified lead content was below
the reporting limit. A copy of the laboratory investigation report is included as part of this addendum per
the Advisory section above. See the Paint Coating Assessment Report, pdf page 44 of 106, Lab
Investigation and Metals Analysis table, for additional information and results.



All other specifications, terms, and conditions remain the same.

Please remember to acknowledge receipt of this Addendum in Section F, Page 51 of 66 under Addendum No. 2
and return with completed bid package.

Sincerely,

904, Lawos CAPB/CALPO

Joseph Lauro, CPPO/CPPB
Director of Purchasing



Joe Lauro, CPPO/CPPB
Director

October 11, 2017

TO: ALL PREQUALIFED BIDDERS

INVITATION TO BID: Orange Street — Alternate 19 Pedestrian
Trail Bridge Replacement (Rebid)

BID NUMBER: 178-0012-CP(DF)

BID SUBMITTAL IS DUE: October 26, 2017 @ 3:00 PM

ADDENDUM NO. 1
Following is additional information, clarifications, questions and responses relative to referenced Invitation to

Bid (ITB):
ADVISORY:

The Bid Submittal Due Date and Time have been revised. The revised date and time is October 26, 2017 at
3:00 PM.

The Question Submittal Deadline Date and Time have been revised. The revised date and time is October
19, 2017 at 3:00 PM

A Non-Mandatory Site Visit is scheduled for October 16, 2017 at 9:00 AM. The gate at the north end of the
bridge structure will be opened for this site visit. Questions will not be answered during this time. Any
questions resuiting from the site visit must be presented to Purchasing in writing by the Question Submittal
Deadline.

The following Pre-approved Bridge Manufacturers has been added:

* Tampa Tank / Florida Structural Steel
12781 US Highway 41 South
Gibsonton, Florida 33534
813-241-4261
www.tti-fss.com

PLEASE ADDRESS REPLY TO:

400 South Ft. Harrison Avenue, Sixth Floor
Clearwater, Florida 33756

Phone: (727) 464-3311

FAX: (727) 464-3925

Website: www.pinellascounty.org/purchase
&



- AISC Shop Certification
- Welder Qualifications

* Proposed Manufacturers must have significant experience designing and fabricating these type
structures, and numerous successful bridge projects, of similar construction, each of which has been in
service for several years. Please list the location, bridge size, Owner, and a contact for reference for

each project.

The Engineer will evaluate the manufacturer's ability to provide a structure capable of meeting the
requirements of this contract prior to bid submittal. If the Engineer determines the manufacturer is not
capable of providing a structure meeting the required specifications.

- Question: The Section D specifications for the pedestrian bridge state that it must be pre-approved
bridge manufacturer. How do you become pre-approved?

Response: Please refer to the Response in Question 1
. Question: Does the existing structure coating have lead based paint?

Response: The existing structure has not been tested for lead based paint. The contractor is expected
to remove the existing streel structure and dispose of it appropriately in accordance with Section D

Supplemental Specifications.
. Question: Will lead paint remediation be required?
Response: See response to Question 3 above.

- Question: Are question that were answered through Addendums Number 1 and 3 in the previous letting
that bid July 11, 2017 (Bid No. 167-0395-CP-DF) still relevant and apply to the current Re-Bid (Bid No

178-0012-CP DF)?

Response: This is a new advertisement. Previous addendums do not apply. Contractors are expected
to completely read the Invitation to Bid and Specifications.

- Question: In Section C — Insurance Requirements indicates the contractor is to provide Professional
Liability Insurance. The manufacturer of the prefab structure has agreed to carry this, will the General
Contractor have to carry it as well?

Response: Yes. The requirement is for survey work to be completed by contractor, which is for
professional exposure. If a subcontractor is to do survey work, we may accept a certificate of
insurance from the Prime Contractors subcontractor surveyor.

- Question: | would like to take the opportunity to inform you of the capabilities of TTI/FSS and their
application to your needs and requirements. TTI/FSS wants to be positioned so that we can be a
ready tool that will assist you in reaching your corporate goals. We request that Pinellas County
review our qualifications and approve us as a Pedestrian Bridge fabricator.

Response: Please see Advisory section of this addendum.



8. Question: We would like to request a site visit to the Bridge. Currently the bridge is blocked off with a
fence and cannot access the entry points. We are requesting this for 10/11/17 at 1pm. If that is not a
possibility please inform us when access will be granted as soon as possible. We greatly appreciate you
working with us on this

Response: Please see Advisory section of this addendum.

All other specifications, terms and conditions remain the same.

Piease remember to acknowledge receipt of this Addendum in Section F, Page 51 of 66 under Addendum No. 1
and retum with completed bid package.

Sincerely,

%M joa, 91,
Joe Lauro, CPPO/CPPB
Director of Purchasing



Cut along the outer border and affix this label to your sealed bid
envelope to identify it as a “Sealed Bid”. Be sure to include the name of
the company submitting the bid where requested.

SEALED BID ¢ DO NOT OPEN

SEALED BID NO.: 178-0012-CP(DF)

BID TITLE: Orange Street — Alternate 19
Pedestrian Trail Bridge Replacement

(Rebid)
DUE DATE/TIME:  October 24, 2017 @ 3:00 P.M.

SUBMITTED BY:

(Name of Company)

DELIVER TO: PURCHASING DEPARTMENT
Board of County Commissioners
Annex Building -6 Floor
400 South Fort Harrison Avenue
Clearwater, FL 33756

Please Note:

From time to time, addenda may be issued to this bid. Any such addenda will be posted
on the same Web site, www.pinellascounty.org/purchase/Current Bids1.htm , from which
you obtained this bid.

Before submitting your bid you should check our Web site to download any addenda that
may have been issued. Please remember to sign and return Addenda Acknowledgement
Form with completed bid package if applicable.

PINELLAS COUNTY PURCHASING ITB ~PURCHASING CONSTRUCTION REVISED: 07/2017



178-0012-CP(DF) Page 1 of 66
SUBMIT TO:
PINELLAS COUNTY BOARD OF p&gﬁ?‘gs BID NUMBER: 178-0012-

COUNTY COMMISSIONERS
400 S. FT. HARRISON AVENUE
ANNEX BUILDING - 6™ FLOOR
CLEARWATER, FL 33756

FUPTRRYNE

INVITATION TO BID

CP(DF)

ISSUE DATE:
September 29, 2017

TITLE:

Orange Street- Alternate 19 Pedestrian Trail Bridge Replacement

(Rebid) (PID 001005B)

SUBMITTAL DUE:  October 24, 2017 @ 3:00 P.M.

AND MAY NOT BE WITHDRAWN FOR 120 DAYS FROM DATE LISTED ABOVE. BID SUBMITTALS

PRE-BID DATE & LOCATION:

RECEIVED AFTER SUBMITTAL DATE & TIME WILL NOT BE ACCEPTED AND WILL BE RETURNED NOT APPLICABLE
DEADLINE FOR WRITTEN QUESTIONS: SUBMIT QUESTIONS TO: David Fechter AT
October 13, 2017 BY 3:00 P.M. dfechter@pinellascounty.org
Phone: 727-464-3154 Fax: 727-464-3925
Engineering Estimate $1,485,000.00
] THE MISSION OF PINELLAS COUNTY 9,4, L acns 1z P,
zlans Prepared by: Paul J. Ford & Pinellas County Government is committed to progressive cﬂp /C)pp
ompany public policy, superior public service, courteous public v JOSEPH LAURO,

. ) contact, judicious exercise of authority and sound CPPO/CPPB

Engineer/Project Manager is: John management of public resources to meet the needs and Director of Purchasing

Linton, P.E., Public Works Department

concerns of our citizens today and tomorrow.

BIDDER MUST COMPLETE THE FOLLOWING

NO CHANGES REQUESTED BY A BIDDER WILL BE CONSIDERED AFTER THE BID OPENING DATE AS ADVERTISED. BY SIGNING
THIS BID FORM YOU ARE ATTESTING TO YOUR AWARENESS OF THIS POLICY AND ARE AGREEING TO ALL OTHER BID TERMS AND
CONDITIONS, INCLUDING ALL INSURANCE REQUIREMENTS.

BIDDER (COMPANY NAME): D/B/A
MAILING ADDRESS: CITY / STATE / ZIP
COMPANY EMAIL ADDRESS:
PHN: () EAX:(_)
*REMIT TO NAME:
{As Shown On Company Invoice) CONTACT NAME:

FEIN#

Proper Corporate Identity is needed when you submit your bid,

specifically how your firm is registered with the Florida Division of PRINT NAME:

Corporations. Please visit www.sunbiz.org for this information.

EMAIL ADDRESS:

| HEREBY AGREE TO ABIDE BY ALL TERMS AND CONDITIONS OF
THIS INVITATION TO BID, INCLUDING ALL INSURANCE
REQUIREMENTS & CERTIFY | AM AUTHORIZED TO SIGN THIS BID

FOR THE SUBMITTER.

AUTHORIZED SIGNATURE:

PRINT NAME/TITLE:

RETURN THIS FORM WITH YOUR RESPONSE

PINELLAS COUNTY PURCHASING ITB ~PURCHASING CONSTRUCTION

REVISED: 07/2017




178-0012-CP(DF)

Page 2 of 66

TABLE OF CONTENTS
DEFINITIONS
1. BIDS:
2. DESCRIPTION OF SUPPLIES
3. SUBMISSION OF BID
4. REJECTION OF BID
5. WITHDRAWAL OF BID
6. LATE BID OR MODIFICATIONS
7. PUBLIC REVIEW AT BID OPENING
8. BID TABULATION INQUIRIES
9. AWARD OF CONTRACT
10. BIDS FROM RELATED PARTIES OR MULTIPLE BIDS RECEIVED FROM ONE BIDDER
11. LOCAL, STATE, AND FEDERAL COMPLIANCE REQUIREMENTS
12. PROVISION FOR OTHER AGENCIES
13. PUBLIC RECORDS/TRADE SECRETS
14. COLLUSION
15. CONTRACTOR LICENSE REQUIREMENT
16. MATERIAL SAFETY DATA SHEETS REQUIREMENTS
17. RIGHT TO AUDIT
18. STATEMENT RELATIVE TO "PUBLIC ENTITY CRIMES":
19. MULTIPLE COPIES
20. COUNTY INDEMNIFICATION
21. VARIANCE FROM STANDARD TERMS & CONDITIONS
22. ADA REQUIREMENT FOR PUBLIC NOTICES
23. "OR EQUAL" DETERMINATION
24. INSURANCE
25. PROCUREMENT POLICY FOR RECYCLED MATERIALS
26. ASBESTOS MATERIALS
27. PAYMENT/INVOICES
28. TAXES
29. TERMINATION
30. BIDDER CAPABILITY/REFERENCES
31. DELIVERY/CLAIMS
32. MATERIAL QUALITY
33. WRITTEN REQUESTS FOR INTERPRETATIONS/CLARIFICATIONS
34. ASSIGNMENT/SUBCONTRACTING/CORPORATE ACQUISITIONS AND/OR MERGERS
35. EXCEPTIONS
36. NON-EXCLUSIVE CONTRACT
37. LOBBYING
38. ADDITIONAL REQUIREMENTS
39. ADD/DELETE LOCATIONS SERVICES
40. INTEGRITY OF BID DOCUMENTS
41. PUBLIC EMERGENCIES
42. JOINT VENTURES
43. CONFLICT OF INTEREST
44. PROTEST PROCEDURE
45. DISPUTE RESOLUTION FOR PAYMENT REQUEST OR INVOICE
46. LUMBER PRODUCED IN STATE OF FLORIDA
SECTION B - SPECIAL CONDITIONS
1. PRE-QUALIFICATION OF BIDDER
2. PRICING/PERIOD OF AGREEMENT
3. TERM EXTENSION(S) OF AGREEMENT
4. NON-MANDATORY PRE-BID CONFERENCE
5. BID BOND GUARANTEE
6. CONTRACT SECURITY
7. LICENSES, PERMITS, FEES AND TAXES
8. COMPLIANCE WITH LAWS
9. QUANTITIES
10. QUANTITIES REFLECTED IN PERMITTING DOCUMENTS
11. AWARD OF CONTRACT
12. AFTER NOTICE OF AWARD TO CONTRACTOR
13. INTENT OF THE CONTRACT DOCUMENTS
14. STORAGE OF MATERIALS
15. SANITATION
16. ERRORS AND OMISSIONS
17. CONTRACTORS AND SUBCONTRACTORS
18. AUTHORITY OF THE DESIGN PROFESSIONAL/ENGINEER/PROJECT MANAGER AND DESIGN
PROFESSIONAL/ENGINEER/PROJECT MANAGER'S DESIGNEES/REPRESENTATIVES
19. CONTRACT TIME AND TIME EXTENSIONS

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION

REVISED: 07/2017

WWWWWOWOPE OO~~~



178-0012-CP(DF)

Page 3 of 66

[ TABLE OF CONTENTS

20. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED HOLIDAYS

21. LIQUIDATED DAMAGES

22, PINELLAS COUNTY’S COMMITMENT TO SAFETY
23. CHANGES IN THE WORK

24. CLAIMS AND DISPUTES

25. MEASUREMENT AND PAYMENT

26. PAYMENTS TO CONTRACTOR

27. ACCEPTANCE AND FINAL PAYMENT

28. PAYMENTS WITHHELD

29. COVENANT AGAINST CONTINGENT FEES

30. LANDS FOR WORK AND ACCESS THERETO

31. SITE INVESTIGATION

32. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND VEGETATION
33. OTHER WORK

34. TERMINATION

35. SUBSTITUTIONS/ APPROVED EQUAL(S) PRIOR TO BID OPENING
36. SUBMITTALS AFTER AWARD

37. RIGHT TO AUDIT

38. [INTEREST ON JUDGMENTS

39. DRAINAGE

40. SURVEY AND LAYOUT

41. CONFORMITY OF WORK WITH PLANS

42. LABORATORY TESTING

43. GUARANTEE OF WORK

44. WARRANTY:

45. SUBMISSION OF BIDS

SECTION C - INSURANCE REQUIREMENTS:

SECTION D -SPECIFICATIONS:

SECTION E -BID SUBMITTAL FORM:

w9

ELECTRONIC PAYMENT (EPAYABLES):

BID SUBMITTAL OFFICERS FORM

FLORIDA TRENCH SAFETY ACT

SECTION F - ADDENDA ACKNOWLEDGEMENT FORM:
SECTION G - STATEMENT OF NO BIDS:

SECTION | -BONDS:

SECTION J - AFFIDAVIT OF RELEASE AND GUARANTEE:
APPENDIX 1 - PERMITS:

APPENDIX 2 - SAMPLE CHANGE ORDER:

APPENDIX 3 = SAMPLE APPLICATION FOR PAYMENT
APPENDIX 4 — SPECIAL NOTICES:

APPENDIX 5 — OTHER UTILITIES:

APPENDIX 6 - REPORTS:

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION
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DEFINITIONS

DEFINITIONS
Whenever the following terms, or pronouns used in place of them, are used in these Contract Documents they shall have the
meanings given below:

Addendum: A modification, revision or clarification of the Plans or other Contract Documents, issued by the Purchasing
Department and distributed to prospective Bidders before the bid opening.

Approved Equal: An approved equivalent item that is approved in writing, (via an Addendum to the Agreement), prior to
the Bid Opening. Bidder must submit their proposed equivalent item no later than question deadline date on page 1. Any
information received after this deadline will not be considered.

Bid Publication: The date on which public notice is made to request a bid/request for proposal for this Project.
Bid/Request for Proposal: The offer to perform the Work described in the Contract Documents at a specified cost.

Architect/Design Professional/Engineer of Record: The Professional Architect/Design Professional/Engineer or
Architectural/Design Professional/Engineering Firm contracted by the County and registered in the State of Florida who
develops criteria and concept for the Project, performs the analysis and is responsible for the preparation of the Contract
Plans and Specifications. The Architect/Design Professional/Engineer of Record will be a Consultant retained by the County
or a county in-house staff member.

Board of County Commissioners: Goveming body of Pinellas County hereinafter referred to as the Board.
Calendar Day: Every day shown on the calendar, ending and beginning at Midnight.

Change Order: A written order authorized by the Board or County Administrator, issued by the Design
Professional/Engineer/Project Manager, and accepted by the Contractor directing certain changes, additions or
reductions in the Work or in the materials used.

Commencement Date: Date established in the Notice to Proceed. Contractor shall commence the Work within fifteen
(15) consecutive calendar days from the date of the Notice to Proceed.

Consultant: The Professional Engineer/Design Professional or Engineering Firm registered in the State of Florida who
performs Professional Engineering Services for the County, other than County personnel. The Consultant may be the
Design Professional/Engineer of Record or may provide services through and be subcontracted to the Design
Professional/Engineer of Record or maybe providing construction engineering and inspection (CEIl) services, as applicable.

Contractor: The General Contractor, the Individual, Partnership or Corporation agreeing to do the Work for the County
as Prime Contractor.

Contract Documents: All documents referred to herein in addition to all duly executed and issued addenda, legal
advertisements and change orders.

Design Professlonal: A collective term intended to apply to “Architect/Engineer of Record”, licensed and registered in
the State of Florida, the prime party responsible for the design, engineering, and construction documentation of the
project and contracted directly with the Owner.

Engineer: The Engineer, a staff member of the County or his duly authorized representative, acting on behalf of the
County.

EDOT: The Florida Department of Transportation.

FDOT Specifications: Florida Department of Transportation, “STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION?®, (latest edition), and all supplemental specifications thereto.

Final Acceptance: Whenever the Work provided for under the Agreement has been completely performed by the
Contractor, and the final inspection has been made by the Design Professional/Engineer/Project Manager.

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 07/2017
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| DEFINITIONS

Final Completion: The point in which all Work is complete and all other Agreement requirements have been satisfied.

Inspector: An authorized representative of the Design Professional/Engineer/Project Manager, assigned to make any or
all necessary inspections of the Work performed and materials furnished by the Contractor.

Man Day: A unit of measure for work by one person in a calendar day.
Notice of Award: The formal document informing the Contractor of its successful selection to construct the Project.

Notice to Proceed: Formal written document informing the Contractor to begin the Work, and notifying the Contractor of
the architect, project engineer and other agency or person to which the Contractor may submit its payment request or
invoice.

Owner: Is Pinellas County, a political subdivision of the State of Fiorida, herein after referred to as the County.

PCU - Standard Specifications: Pinellas County Utilites (PCU) "Material Specification Manual®’, “Technical
Specifications”, “Pump Station Standard Details” and “Standard Details” as described and defined on the Utility
Department's website at http://www.pinellascounty.org/utilities under the Engineering header. Contractor's bid must be
based on those standards that are in place as of the Bid Publication date.

PC Special Provisions - Pinellas County Roadway Special Provisions that provide specific additions and/or revisions to
the requirements of the Pinellas County Standard Technical Specifications for Roadway and General Construction (latest
edition).

PC Std. Tech. Spec. -- Pinellas County Standard Technical Specifications for Roadway and General Construction (latest
edition) shown on the Pinellas County website.

PC Supplemental Specifications: Specifications adopted by Pinellas County that add or revise the Pinellas County
Standard Technical Specifications for Roadway and General Construction (latest edition) and/or the Pinellas County Special
Provisions, setting forth conditions varying from or additional to the Pinellas County Standard Technical Specifications
(latest edition) and/or the Pinellas County Special Provisions applicable to a specific Project or a specific set of conditions.

Plans: Approved drawings or reproductions thereof, showing the location, character, dimension and details of the work
to be done as issued by the Design Professional/Engineer.

Project: All Work, materials or equipment (whether or not specifically called for) required to produce the intended result
as described within the Contract Documents.

Project Manager: The individual designated by the Owner to represent the owner on all administrative matters related to
the Project.

Proposal and Bid Submittal Sheets: Form, as required in Section E.
Punch List: The written compilation of those items identified by the Design Professional/Engineer/Project Manager after
Substantial Completion is achieved, which are required to render complete, satisfactory and acceptable the Project (or

phase of a Project).

Record Drawings: Record Drawings are a set of signed/sealed CONTRACT PLANS that are maintained by the Contractor
for the express use of recording AS-BUILT INFORMATION.

Reqular Work Day or Business Day: Any calendar day from 7:00 AM to 7:00 PM except a Saturday, Sunday or
recognized holiday.

Schedule of Values: the individual values as set forth by the Contractor as payment for the bid quantity units identified on
the bid submittal sheets. The total of the extended units in the Schedule of Values determines the Agreement Amount.
The Agreement Amount may only be modified by Change Order approved by the Board, or County Administrator.

Scope of Work: The general intent of the Work to be accomplished as defined by the Project Plans and Specifications.

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 07/2017
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DEFINITIONS

Special Notices: Specific clauses adding to or revising the Standard Specifications, setting forth conditions varying from
or additional to the Standard Specifications, for a specific Project.

Specifications: The directions, provisions and requirements contained herein, together with all stipulations contained in
the plans or Contract Documents, setting out or relating to the method and manner of performing the Work, or to the
guantities and qualities of materials and labor to be furnished under the Agreement.

Substantial Completion: The date of “Substantial Completion” of the Work (or designated portions thereof) is the date
certified by the Consultant and approved by the Design Professional/Engineer/Project Manager when construction is
sufficiently complete, in accordance with the Contract Documents, so the county can occupy or utilize the Work (or
designated portions thereof) for the use for which it was intended.

Survey Crew Day: A unit of measurement for Work by a survey crew in a calendar day.

Survey and Layout Plan: See Section B.

Technical Special Provisions: Specifications prepared, signed and sealed by the Consultant. These would be listed in
the document hierarchy (shown in Section D) ahead of any other “Standard Specifications”, if applicable.

Unforeseen Work: Conditions encountered during the performance of the Work, sub-surface or otherwise concealed, or
of an unusual nature, which differ materially from those indicated in the Contract Documents.

Unspecified: A pay item included for usage as directed by the County, and for usage under conditions or circumstances
unforeseen at the time of Agreement.

Work: All labor, materials & incidentals required for the construction of the improvement for which the Agreement is made,
including superintendence, use of equipment & tools, and all services & responsibilities prescribed or implied, which are
necessary for the complete performance by the Contractor of his obligations under the contact. Unless otherwise specified
herein or in the Agreement, all costs of liability and of performing the Work shall be at the Contractor's expense.

PINELLAS COUNTY PURCHASING ITB ~-PURCHASING CONSTRUCTION REVISED: 07/2017
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SECTION A - GENERAL CONDITIONS

1.

BIDS:

Bid will be prepared in accordance with the following:

(a) The enclosed Bid Summary is to be used in submitting your bid.

(b) All information required by the Bid Submittal shall be furnished.

(c) Unit prices shall be shown and where there is an error in extension of price, the unit price shall govern.

(d) Alternate bids will not be considered unless authorized by the Invitation to Bid.

(e) Proposed delivery time must be shown and shall include Sundays and holidays.

) The County is exempt from all state and federal sales, use, transportation and excise taxes. Taxes of any kind and
character, payable on account of the work performed and materials furnished under the award, shall be paid by the bidder
and deemed to have been included in the bid. The Laws of the State of Florida provide that sales and use taxes are
payable by the bidder upon the tangible personal property incorporated in the work and such taxes shall be paid by the
bidder and be deemed to have been included in the bid.

(9) Bidders shall thoroughly examine the Plans, Specifications, schedule, instructions and all other Contract documents.

(h) Bidders shall make all investigations necessary to thoroughly inform themselves regarding plant and facilities for delivery

of material and equipment as required by the bid conditions. Plea of ignorance by the Bidder of conditions that exist or that
may hereafter exist as a result of failure or omission on the part of the Bidder to make the necessary examinations and
investigations, or failure to fulfill in every detail the requirements of the Contract documents, will not be accepted as a basis
for varying the requirements of the County or the compensation to the Bidder.

(i) Bidders are advised that all County Contracts are subject to all legal requirements provided for in the Purchasing Ordinance
and/or State and Federal Statutes.

DESCRIPTION OF SUPPLIES:

(a) Any manufacturer's names, trade names, brand name, or catalog numbers used in Specifications are for the purpose of
describing and establishing general quality levels. SUCH REFERENCES ARE NOT INTENDED TO BE RESTRICTIVE.
Bids will be considered for all brands which meet the quality of the Specifications listed for any items.

(b) Bidders are required to state exactly what they intend to fumish otherwise they shall be required to furnish the items as
specified.

(c) Bidders will submit, with their proposal, data necessary to evaluate and determine the quality of the item(s) they are bidding.

SUBMISSION OF BID:

(a) Bids or proposals shall be submitted utilizing recycled paper copied on both sides’ wherever possible. Failure to comply
could result in the bid or proposal being rejected.

(b) Bid and changes thereto shall be enclosed in sealed envelopes addressed to the Purchasing Department, Pinellas County.

The name and address of the Bidder, the date and hour of the bid submittal and the material or service bid on shall be
placed on the outside of the envelope.

(c) Bid must be submitted on the forms furnished. Electronic/facsimile bids will not be considered. The County reserves the
right to modify the Bid Proposal by electronic/facsimile notice.

REJECTION OF BID:
(a) The County may reject a bid if:
1. The Bidder misstates or conceals any material fact in the bid.
2. The bid does not strictly conform to the law or requirements of bid including insurance requirements.
3. The bid is conditional, except that the Bidder may qualify its bid for acceptance by the County on an "all or none" basis,
or a "low item" basis. An "all or none" basis bid must include all items upon which the bid was invited.

(b) The respective constitutional officer, county administrator, on behalf of the board of county commissioners or within his/her
delegated financial approval authority, or director of purchasing, within his/her delegated financial approval authority, shall
have the authority when the public interest will be served thereby to reject all bids or parts of bids at any stage of the
procurement process through the award of a contract

(c) The County reserves the right to waive minor informalities or irregularities in any bid.

WITHDRAWAL OF BID:

(a) Bid may not be withdrawn after the time set for the bid submittal for a period of time as specified.

(b) Bid may be withdrawn prior to the time set for the bid submittal. Such request must be in writing.

LATE BID OR MODIFICATIONS:

(a) Bid and modifications received after the time set for the bid submittal will not be considered. In addition, late bids will not

be accepted, will be rejected and will be returned for any reason. The time clock stamp located in Pinellas County
Purchasing Department shall be the official time stamp. This upholds the integrity of the bidding process.
(b) Madifications in writing received prior to the time set for the bid submittal will be accepted.
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SECTION A - GENERAL CONDITIONS

7.

10.

11.

12.

PUBLIC REVIEW AT BID OPENING: Bids will be opened immediately after the bid submittal date and time (3:00 PM) by the
Pinellas County Purchasing Department, 400 South Fort Harrison Avenue, Annex Building, 6th Floor, Clearwater, FL 33756.
The public may attend the bid opening, but may not immediately review any bids submitted. The names of respondents
and their bids amounts will be read aloud at the time of opening. Pursuant to Florida Statute, Section 119.071(1)(b)2, all
bids submitted shall be subject to review as public records after 30 days from opening, or earlier if an intended decision is
reached before the thirty day period expires. Unless a specific exemption exists, all documents submitted will be released
pursuant to a valid public records request. All trade secrets claims shall be dispositively determined by a court of law prior

to trade secret protection being granted.

BID TABULATION INQUIRIES:

Inquiries relating to the results of this bid, prior to the official bid award by the Pinellas County Board of County Commissioners may
be made by visiting the Pinellas County Purchasing Office. Tabulations will be posted on the Purchasing Website
(www.pinellascounty.org/purchase/Current Bids1.htm ) after 30 days to comply with Florida Statute 119.071(1)(b)2.

AWARD OF CONTRACT:

(a) The Contract will be awarded to the lowest responsive, responsible Bidder whose bid, conforming to the Invitation to Bid,
is most advantageous to Pinellas County, price and other factors considered. For Invitation to Bid for Sale of Real or
Surplus Property, award will be made to the highest and most advantageous bid including price and other factors

considered.

(b) The County reserves the right to accept and award item by item, and/or by group, or in the aggregate, unless the Bidder
qualifies his bid by specified limitations. Re Par. 4(a) 3.

(c) If two or more bids received are for the same total amount or unit price, quality and service being equal, the Contract shall
be awarded to one Bidder by drawing lots in public.

(d) Prices quoted must be FOB Pinellas County with all transportation charges prepaid unless otherwise specified in the
Invitation to Bid.

(e) A written award of acceptance (Purchase Order), mailed or otherwise furnished to the successful Bidder, shall result in a

binding Contract without further action by either party.

BIDS FROM RELATED PARTIES OR MULTIPLE BIDS RECEIVED FROM ONE BIDDER: Where two (2) or more related parties
each submit a bid or proposal or multiple bids are received from one (1) Bidder, for any Contract, such bids or proposals shall be
judged non-responsive. Related parties mean Bidders or proposers or the principles thereof, which have a direct or indirect
ownership interest in another Bidder or proposer for the same Contract or in which a parent company or the principles thereof of one
(1) Bidder or proposer have a direct or indirect ownership interest in another Bidder or proposer for the same Contract.

LOCAL, STATE, AND FEDERAL COMPLIANCE REQUIREMENTS: The laws of the State of Florida apply to any purchase made
under this Invitation to Bid Bidders shall comply with all local, state, and federal directives, orders and laws as applicable to this bid
and subsequent contraci(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 of the Rehabilitation Act
of 1973, Equal Employment Opportunity (EEO), Minority Business Enterprise (MBE), and OSHA as applicable to this agreement.

PROVISION FOR OTHER AGENCIES: Unless otherwise stipulated by the Bidder, the Bidder agrees to make available to all
Government agencies, departments, and municipalities the bid prices submitted in accordance with said bid terms and conditions
therein, should any said governmental entity desire to buy under this proposal. Eligible Users shall mean all state of Florida agencies,
the legislative and judicial branches, political subdivisions (counties, local district school boards, community colleges, municipalities,
or other public agencies or authorities), which may desire to purchase under the terms and conditions of the Agreement.
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13. PUBLIC RECORDS/TRADE SECRETS: Pinellas County Government is subject to the Florida Public Records law (Chapter 119,
Florida Statutes), and all documents, materials, and data submitted to any solicitation as part of the response are governed by the
disclosure, exemption and confidentiality provisions relating to public records in Florida Statutes. Except for materials that are “trade
secrets” or “confidential” as defined by applicable Florida law, ownership of all documents, materials, and data submitted in response
to the solicitation shall belong exclusively to the County.

To the extent that Proposer/Bidder/Quoter desires to maintain the confidentiality of materials that constitute trade secrets pursuant
to Florida law, trade secret material submitted must be identified by some distinct method that the materials that constitute a trade
secret, and Proposer/Bidder/Quoter shall provide an additional copy of the proposal/bid/quote that redacts all designated trade
secrets. By submitting materials that are designated as trade secrets and signature of the Proposer/Bidder/Quoter Signature Page,
Proposer/Bidder/Quoter acknowledges and agrees:

()] that after notice from the County that a public records request has been made for the materials designated as a trade
secret, the Proposer/Bidder/Quoter shall be solely responsible for defending its determination that submitted material is a
trade secret that is not subject to disclosure at its sole cost, which action shall be taken immediately, but no later than 10
calendar days from the date of notification or Proposer /Bidder/Quoter will be deemed to have waived the trade secret
designation of the materials;

(i) that to the extent that the proposal/bid/quote with trade secret materials is evaluated, the County and it officials,
employees, agents, and representatives in any way involved in processing, evaluating, negotiating contract terms,
approving any contract based on the proposal/bid/quote, or engaging in any other activity relating to the competitive
selection process are hereby granted full rights to access, view, consider, and discuss the materials designated as trade
secrets through the final contract award;

(iii) to indemnify and hold the County, and its officials, employees, agents and representatives harmless from any actions,
damages (including attorney’s fees and costs), or claims arising from or related to the designation of trade secrets by the
Proposer/Bidder/Quoter, including actions or claims arising from the County’s non-disclosure of the trade secret
materials.

(iv) that information and data it manages as part of the services may be public record in accordance with Chapter 119, Florida
Statutes and Pinellas County public record policies. Proposer/Bidder/Quoter agrees prior to providing goods/services it
will implement policies and procedures to maintain, produce, secure and retain public records in accordance with
applicable laws, regulations, and County Policies, which are subject to approval by the County, including but limited to the
Section 119.0701, Florida Statutes.

Notwithstanding any other provision in the solicitation, the classification as trade secret of the entire proposal/bid/quote document,
line item and/or total proposal/bid/quote prices, the work, services, project, goods, and/or products to be provided by
Proposer/Bidder/Quoter, or any information, data, or materials that may be part of or incorporated into a contract between the
County and the Proposer/Bidder/Quoter is not acceptable to the County and will result in a determination that the
proposal/bid/quote is nonresponsive; the classification as trade secret of any other portion of a proposal/bid/quote document may
result in a determination that the proposal/bid/quote is nonresponsive.

14. COLLUSION: The Bidder, by affixing his signature to this proposal, agrees to the following: "Bidder certifies that its bid is made
without previous understanding, agreement, or connection with any person, firm or corporation making a bid for the same item(s)
and is in all respects fair, without outside control, collusion, fraud, or otherwise illegal action”.

15. CONTRACTOR LICENSE REQUIREMENT: All contractors performing construction and related Work in Pinellas County must
comply with our regulatory legislation, Chapter 75-489, Laws of Florida, as amended. Failure to have a competency license in a
regulated trade will be cause for rejection of any bid and/or Contract award.

16. MATERIAL SAFETY DATA SHEETS REQUIREMENTS: If any chemicals, materials, or products containing toxic substances, in
accordance with OSHA Hazardous Communications Standards, are contained in the products purchased by the County as a result
of this bid, the successful Bidder shall provide a Material Safety Data Sheet at the time of each delivery.

17. RIGHT TO AUDIT: Pinellas County reserves the privilege of auditing a Bidder's records as such records relate to purchases between

Pinellas County and said Bidder. Such audit privilege is provided for within the text of the Pinellas County Code §2-156 through §2-
176(j). Records should be maintained for five (5) years from the date of final payment.
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SECTION A - GENERAL CONDITIONS

18.

19.

20.

21.

22,

23.

24,

25.

STATEMENT RELATIVE TO "PUBLIC ENTITY CRIMES": Contractor is directed to the Florida Public Entity Crime Act, Fla.
Stat. 287.133, and Fla. Stat. 287.135 regarding Scrutinized Companies, and Contractor agrees that its bid and, if
awarded, its performance of the agreement will comply with all applicable laws including those referenced herein.
Contractor represents and certifies that Contractor is and will at all times remain eligible to bid for and perform the
services subject to the requirements of these, and other applicable, laws. Contractor agrees that any contract awarded
to Contractor will be subject to termination by the County if Contractor fails to comply or to maintain such compliance.

MULTIPLE COPIES: Unless otherwise specified, responses to an Invitation to Bid or Request for Proposal (RFP) should be
submitted in duplicate.

COUNTY INDEMNIFICATION: See agreement in Section H

VARIANCE FROM STANDARD TERMS & CONDITIONS: All standard terms and conditions stated in Section A apply to this
Agreement except as specifically stated in the subsequent sections of the document, which take precedence over Section A, and
should be fully understood by Bidders prior to submitting a bid on this requirement.

ADA REQUIREMENT FOR PUBLIC NOTICES: Persons with disabilities requiring reasonable accommodation to participate in this
proceeding/event, should call 727/464-4062 (voice/tdd) fax 727/464-4157, not later than seven days prior to the proceeding.

"OR EQUAL" DETERMINATION: Where bidding other than specified, the determination of equivalency will be at the sole discretion
of Pinellas County and its specialized personnel.

INSURANCE: County’s intent is to enforce Insurance Requirements. Any exceptions will be subject to Paragraph 35, Exceptions.
It is recommended that bidder send entire bid document, including Section C, to its agent/broker/carrier to ensure bidder can meet
requirements of the insurance for this contract and any cost associated with requirements is included in the bid price. Bid submittals
should include bidders current Certificate(s) of Insurance in accordance with the insurance requirements listed below. If the bidder
does not currently meet insurance requirements, bidder shall also include verification from their broker or agent that any required
insurance not provided at that time of submittal will be in place within ten (10) days after award recommendation. Failure to provide
the required insurance within a ten (10) day period following award recommendation may result in the County to vacate the original
recommendation and proceed with recommendation to the second lowest, responsive, responsible bidder.

PROCUREMENT POLICY FOR RECYCLED MATERIALS:
(a) Pinellas County wishes to encourage its Bidders to use recycled products in fulfilling Contractual obligations to the County
and that such a policy will serve as a model for other public entities and private sector companies.

(b) When awarding a purchase of $5,000 or less, or recommending a purchase in excess of $5,000 for products, materials,
or services, the Director of Purchasing may allow a preference to a responsive Bidder who certifies that their product or
material contains the greatest percentage of postconsumer material. If they are bidding on paper products they must
certify that their materials and/or products contain at least the content recommended by the EPA guidelines.

(c) On all bids over fifty thousand dollars ($50,000) and formal quotes under fifty thousand dollars ($50,000), or as required
by law, the Director of Purchasing shall require Bidders to specify which products have recycled materials, what
percentage or amount is postconsumer material, and to provide certification of the percentages of recycled materials
used in the manufacture of goods and commodities procured by the County.

(d) Price preference is not the preferred practice the County wishes to employ in meeting the goals of this resolution. If a
price preference is deemed to serve the best interest of the County and further supports the purchase of recycled
materials, the Director of Purchasing will make a recommendation that a price preference be allowed up to an amount
not to exceed 10% above the lowest complying bid received.

Definitions for Recycled Materials:

(a) Recovered Materials: Materials that have recycling potential, can be recycled, and have been diverted or removed from the solid
waste stream for sale, use or reuse, by separation, collection, or processing.

(b) Recycled Materials: Materials that contain recovered materials. This term may include internally generated scrap that is
commonly used in industrial or manufacturing processes, waste or scrap purchased from another manufacturer and used in the

same or a closely related product.

(c) Postconsumer Materials: Materials which have been used by a business or a consumer and have served their intended end
use, and have been separated or diverted from the solid waste stream for the purpose of recycling, such as; newspaper,
aluminum, glass containers, plastic containers, office paper, corrugated boxes, pallets or other items which can be used in the
remanufacturing process.
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26. ASBESTOS MATERIALS:
(a) The Bidder shall perform all Work in compliance with Federal, State and local laws, statutes, rules, regulations and ordinances,
including but not limited to the Department of Environmental Protection (DEP)'s asbestos requirements, 40 CFR Part 61, Subpart
M, and OSHA Section 29 CFR 1926.58. Additionally, the Bidder shall be properly licensed and/or certified for asbestos removal
as required under Federal, State and local laws, statutes, rules, regulations and ordinances.

{b) The County shall be responsible for filing all DEP notifications and furnish a copy of the DEP notification and approval for
demolition to the successful Bidder. The County will fumish a copy of the asbestos survey to the successful Bidder. The Bidder
must keep this copy on site at all times during the actual demolition.

27. PAYMENTI/INVOICES: Supplier shall submit invoices for payment as provided herein with such documentation as required by
Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. Seq, Florida Statutes,
“The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below unless instructed otherwise on the
purchase order, or if no purchase order, by the ordering department:

Finance Division Accounts Payable

Pinellas County Board of County Commissioners
P. O. Box 2438

Clearwater, FL 33757

Each invoice shall include, at a minimum, the Supplier's name, contact information and the standard purchase order number. In
order to expedite payment, it is recommended the Supplier also include the information shown in below. The County may dispute
any payments invoiced by SUPPLIER in accordance with the County's Dispute Resolution Process for Invoiced Payments,
established in accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with the
County’s Dispute Resolution Process.

INVOICE INFORMATION:

Supplier Information Company name, mailing address, phone number, contact name and email address as provided on the

PO

Remit To Billing address to which you are requesting payment be sent
Invoice Date Creation date of the invoice

Invoice Number Company tracking number

Shipping Address Address where goods and/or services were delivered

Ordering Department Name of ordering department, including name and phone number of contact person

PO Number Standard purchase order number

Ship Date Date the goods/services were sent/provided
Quantity Quantity of goods or services billed

Description Description of services or goods delivered

Unit Price Unit price for the quantity of goods/services delivered
Line Total Amount due by line item

Invoice Total Sum of all of the line totals for the invoice

Pinellas County offers a credit card payment process (ePayables) through Bank of America. Pinellas County does not charge vendors to
participate in the program; however, there may be a charge by the company that processes your credit card transactions. For more information
please visit Pinellas County purchasing website at www.pinellascounty.org/purchase.

28. TAXES: Payments to Pinellas County are subject to applicable Florida taxes.
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29. TERMINATION:

(a) Pinellas County reserves the right to terminate this Agreement without cause by giving thirty (30) days prior notice to the
contractor in writing of the intention to terminate or with cause if at any time the contractor fails to fulfill or abide by any of
the terms or conditions specified.

(b) Failure of the contractor to comply with any of the provisions of this Agreement shall be considered a material breach of
Agreement and shall be cause for immediate termination of the Agreement at the discretion of Pinellas County.

(c) In the event sufficient budgeted funds are not available for a new fiscal period, the County shall notify the Contractor of
such occurrence and Agreement shall terminate on the last day of current fiscal period without penalty or expense to the
County.

(d) In addition to all other legal remedies available to Pinelias County, Pinellas County reserves the right to terminate and
obtain from another source, any items which have not been delivered within the period of time stated in proposal, or if no
such time is stated, within a reasonable period of time from the date of order as determined by Pinellas County.

30. BIDDER CAPABILITY/REFERENCES: Prior to Contract Award, any Bidder may be required to show that the company has the

31.

32.

33.

34.

35.

36.

necessary facilities, equipment, ability and financial resources to perform the Work specified in a satisfactory manner and within the
time specified. In addition, the company must have experience in Work of the same or similar nature, and can provide references,
which will satisfy the County. Bidders must furnish a reference list of at least four (4) customers for whom they have performed
similar services unless there is a prequalified category referenced on page 1. See Section E Qualification Submittal Form.

DELIVERY/CLAIMS: Prices quoted shall be F.O.B. Destination, FREIGHT INCLUDED and unloaded to location(s) within Pinellas
County. Actual delivery address(s) shall be identified at time of order. Successful Bidder(s) will be responsible for making any and
all claims against carriers for missing or damaged items.

MATERIAL QUALITY: All materials purchased and delivered against this Agreement will be of first quality and not damaged and/or
factory seconds. Any materials damaged or not in first quality condition upon receipt will be exchanged within twenty-four (24) hours
of notice to the Contractor at no charge to the County.

WRITTEN REQUESTS FOR INTERPRETATIONS/CLARIFICATIONS: No oral interpretations will be made to any firms as to the
meaning of Specifications or any other Contract Documents. All questions pertaining to the terms and conditions or scope of Work
of this bid/proposal must be sent in writing (mail or fax) to the Purchasing Depariment and received by the date specified in ITB.
Responses to questions may be handled as an addendum if the response would provide clarification to requirements of the bid. All
such addenda shall become part of the Contract documents. The County will not be responsible for any other explanation or
interpretation of the proposed bid made or given prior to the award of the Agreement. The Purchasing Department will be unable to
respond to questions received after the specified time frame.

ASSIGNMENT/SUBCONTRACTING/CORPORATE ACQUISITIONS AND/OR MERGERS: The Contractor shall perform this
Agreement. If a Bidder intends to subcontract a portion of this Work, the Bidder must disclose that intent in the bid. No assignment
or subcontracting shall be allowed without prior written consent of the County. In the event of a corporate acquisition and/or merger,
the Contractor shall provide written notice to the County within thirty (30) business days of Contractor's notice of such action or upon
the occurrence of said action, whichever occurs first. The right to terminate this Agreement, which shall not be unreasonably
exercised by the County, shall include, but not be limited to, instances in which a corporate acquisition and/or merger represent a
conflict of interest or are contrary to any local, state, or federal laws. Action by the County awarding a bid to a Bidder, which has
disclosed its intent to assign or subcontract in its response to the ITB, without exception shall constitute approval for purposes of
this Agreement.

EXCEPTIONS: Bidder is advised that if it wishes to take exception to any of the terms contained in this Bid or the attached agreement
it must identify the term and the exception in its response to the Bid. Failure to do so may lead County to declare any such term
non-negotiable. Bidder's desire to take exception to a non-negotiable term will not disqualify it from consideration for award.

NON-EXCLUSIVE CONTRACT: Award of this Agreement shall impose no obligation on the County to utilize the Bidder for all Work
of this type, which may develop during the Agreement period. This is not an exclusive Agreement. The County specifically reserves
the right to concurrently Contract with other companies for similar Work if it deems such action to be in the County's best interest.
In the case of multiple-term contracts, this provision shall apply separately to each term.
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SECTION A - GENERAL CONDITIONS

37.

38.

39.

40.

41.

42.

LOBBYING: Lobbying shall be prohibited on all county competitive selection processes and purchasing contract awards
pursuant to this division, including, but not limited to, requests for proposals, requests for quotations, requests for
qualifications, bids or the award of purchasing contracts of any type. The purpose of this prohibition is to protect the
integrity of the procurement process by shielding it from undue influences prior to the contract award, or the competitive
selection process is otherwise concluded. However, nothing herein shall prohibit a prospective
bidder/proposer/protestor from contacting the purchasing department or the county attorney's office to address
situations such as clarification and/or pose questions related to the procurement process.

Lobbying of evaluation committee members, county government employees, elected/appointed officials, or advisory
board members regarding requests for proposals, requests for quotations, requests for qualifications, bids, or
purchasing contracts, by the bidder/proposer, any member of the bidder's/proposer’s staff, any agent or representative
of the bidder/proposer, or any person employed by any legal entity affiliated with or representing a
bidder/proposer/protestor, is strictly prohibited from the date of the advertisement, or on a date otherwise established
by the board of county commissioners, until either an award is final, or the competitive selection process is otherwise
concluded. Any lobbying activities in violation of this section by or on behalf of a bidder/proposer shall result in the
disqualification or rejection of the proposal, quotation, statement of qualification, bid or contract.

For purposes of this provision, lobbying shall mean influencing or attempting to influence action or non-action, and/or
attempting to obtain the goodwill of persons specified herein relating to the selection, ranking, or contract award in
connection with any request for proposal, request for quotation, request for qualification, bid or purchasing contract
through direct or indirect oral or written communication. The final award of a purchasing contract shall be the effective
date of the purchasing contract.

Any evaluation committee member, county government employee, elected/appointed official, or advisory board member
who has been lobbied shall immediately report the lobbying activity to the director of purchasing.

ADDITIONAL REQUIREMENTS: The County reserves the right to request additional goods or services relating to this Agreement
from the Contractor. When approved by the County as an amendment to this Agreement and authorized in writing, the Contractor
shall provide such additional requirements as may become necessary.

ADD/DELETE LOCATIONS SERVICES: The County reserves the right to unilaterally add or delete locations/services, either
collectively or individually, at the County’s sole option, at any time after award has been made as may be deemed necessary or in
the best interests of the County. In such case, the contractor(s) will be required to provide services to this Agreement in accordance
with the terms, conditions, and Specifications.

INTEGRITY OF BID DOCUMENTS: Bidders shall use the original Bid Form(s) provided by the Purchasing Department and enter
information only in the spaces where a response is requested. Bidders may use an attachment as an addendum to the Bid Form(s)
if sufficient space is not available on the original form for the Bidder to enter a complete response. Any modifications or alterations
to the original bid documents by the Bidder, whether intentional or otherwise, will constitute grounds for rejection of a bid. Any such
modifications or alterations a Bidder wishes to propose must be clearly stated in the Bidder's proposal response and presented in
the form of an addendum to the original bid documents.

PUBLIC EMERGENCIES: |t is hereby made a part of this bid that before, during, and after a public emergency, disaster, hurricane,
tornado, flood, or other acts of God that Pinellas County shall require a "First Priority” for goods and services. It is vital and imperative
that the majority of citizens are protected from any emergency situation that threatens public health and safety, as determined by
the County. Bidder/contractor agrees to rent/sell/lease all goods and services to the County or governmental entities on a “first
priority” basis. The County expects to pay a fair and reasonable price for all products and services rendered or contracted in the
event of a disaster, emergency, hurricane, tomado or other acts of God.

JOINT VENTURES: If this project has been deemed prequalified the joint venture must be approved by the Prequalification
Committee. In addition, all Bidders intending to submit a bid as a Joint Venture are required to have filed proper documents with the
Florida Department of State, the Division of Professions, Construction Industry Licensing Board and any other state or local licensing
Agency prior to submitting the bid (see Section 489.119 Florida Statutes).

Joint Venture Firms must provide an affidavit attesting to the formulation of a joint venture and provide either proof of incorporation

as a joint venture or a copy of the formal joint venture Agreement between all joint venture parties, indicating their respective roles,
responsibilities and levels of participation for the Project.
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43. CONFLICT OF INTEREST:

a) The Bidder represents that it presently has no interest and shall acquire no interest, either direct or indirect, which would
conflict in any manner with the performance or services required hereunder. The Bidder further represents that no person having
any such interest shall be employed by him/her during the agreement term and any extensions. In addition, the Bidder shall not
offer gifts or gratuities to County Employees as County Employees are not permitted to accept gifts or gratuities. By signing
this bid document, the bidder acknowledges that no gifts or gratuities have been offered to County Employees or anyone else
involved in this competitive invitation to bid process.

b) The Bidder shall promptly notify the County’s representative, in writing, by certified mail, of all potential conflicts of interest
for any prospective business association, interest, or other circumstance, which may influence or appear to influence the
Bidder's judgment or quality of services being provided hereunder. Such written notification shall identify the prospective
business association, interest or circumstance, the nature of work that the Bidder may undertake and request an opinion of the
County as to whether the association, interest or circumstance would, in the opinion of the County, constitute a conflict of interest
if entered into by the Bidder. The County agrees to notify the Bidder of its opinion, by certified mail, within thirty days of receipt
of notification by the Bidder.

c) ltis essential to government procurement that the process be open, equitable and ethical. To this end, if potential unethical
practices including but not limited to collusion, receipt or solicitation of gifts and conflicts of interest (direct/indirect) etc. are
observed or perceived, please report such activity to:

Pinellas County Clerk of Circuit Court — Division of Inspector General

Phone — 727-453-FRAUD (7283)
Fax — 727-464-8386
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44. PROTEST PROCEDURE: As per Section 2-162 of County Code

(a) Bid/Proposal protests. Any prospective bidder or proposer, who is aggrieved by the contents of the bid or proposal package, or
any bidder or proposer who is aggrieved in connection with the recommended award on a bid or proposal solicitation, may file a
written protest to the director of purchasing as provided herein. This right to protest is strictly limited to those procurements of
goods or services solicited through invitations to bid or requests for proposals, including solicitations pursuant to § 287.055, Florida
Statutes, the “Consultants’ Competitive Negotiation Act.” No other actions or recommendations in connection with a solicitation
can be protested, including: (i) requests for quotations or requests for qualifications; (ii) rejection of some, all or parts of bids or
proposals; (iii) disqualification of bidders or proposers as non-responsive or non-responsible; or (iv) recommended awards less
than the mandatory bid or proposal amount. Protests failing to comply with the provisions of this section 2-162 shall not be
reviewed.

(b) The purchasing department shall post the recommended award on the departmental website no less than five (5) full business days
after the decision to recommend the award is made.

(c) Requirements to Protest.

(1) If the protest relates to the content of the bid/proposal package, a formal written protest must be filed no later than 5:00
p-m. on the fifth full business day after issuance of the bid/proposal package.

(2) [f the protest relates to the recommended award of a bid or proposal, a formal written protest must be filed no later than
5:00 p.m., on the fifth full business day after posting of the award recommendation.

(3) The formal written protest shall identify the protesting party and the solicitation involved; include a statement of the grounds
on which the protest is based; refer to the statutes, laws, ordinances or other legal authorities which the protesting party
deems applicable to such grounds; and specifically request the relief to which the protesting party deems itself entitled by
application of such authorities to such grounds.

(4) A formal written protest is considered filed with the county when the purchasing department receives it. Accordingly, a
protest is not timely filed unless it is received within the time specified above by the purchasing department. Failure to file
a formal written protest within the time period specified shall constitute a waiver of the right to protest and result in
relinquishment of all rights to protest by the bidder/proposer.

(d) Rights of interested parties. Bidders or proposers, other than the protestor, which would be directly affected by the favorable
resolution of a protest relating to a recommended award, shall have the right to provide written documentation related to the protested
solicitation. Said interested parties shall be solely responsible for determining whether a protest has been filed. Any documentation
submitted by an interested party must be filed with the director of purchasing no later than 5:00 p.m. on the fifth full business day
after the purchasing department posts notification that a protest has been filed. Any interested party submitting documentation shall
bear all costs, including legal representation, relating to the submission.

(e) Sole remedy. These procedures shall be the sole remedy for challenging an award of bid. Bidder/proposers are prohibited from
attempts to influence, persuade, or promote a bid protest through any other channels or means. Such attempts shall be cause for
suspension in accordance with 2-161(b) of this article.

() Lobbying. Protestors, and interested parties as defined subsection (d), and anyone acting on their behalf, are prohibited from
attempts to influence, persuade, or promote a bid or proposal protest through any other channels or means, and contacting any
Pinellas County official, employee, advisory board member, or representative to discuss any matter relating in any way to the
solicitation being protested, other than the purchasing department's or county attorney's office employees. The prohibitions
provided for herein shall begin with the filing of the protest and end upon the final disposition of the protest; provided however, at
all times protestors shall be subject to the procurement lobbying prohibitions in section 2-189 of this code. Failure to adhere to the
prohibitions herein shall result in the rejection of the protest without further consideration.

(g) Time Limits. The time limits in which protests must be filed as specified herein may be altered by specific provisions in the
Bid/Request for Proposal.

(h) Authority to resolve. The Director of Purchasing shall resolve the protest in accordance with the documentation and applicable
legal authorities and shall issue a written decision to the protestor no later than 5:00 p.m. on the tenth full business day after the

filing thereof.

(i) Review of Purchasing Director’s decision.

(1) The protesting party may request a review of the Purchasing Director’s decision to the County Administrator by delivering
written request for review of the decision to the Director of Purchasing by 5:00 p.m. on the fifth full business day after the date
of the written decision. The written notice shall include any materials, statements, arguments which the bidder/proposer
deems relevant to the issues raised in the request to review the decision of the Purchasing Director.

(2) The county administrator shall issue a decision in writing stating the reason for the action with a copy furnished to the
protesting party no later than 5:00 p.m., on the seventh full business day after receipt of the request for review. The decision
shall be final and conclusive as to the county unless a party commences action in a court of competent jurisdiction.

(i) Stay of Procurement During Protests. There shall be no stay of procurement during protests.
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45. DISPUTE RESOLUTION FOR PAYMENT REQUEST OR INVOICE: Payment of invoices for work performed for Pinellas County
Board of County Commissioners (County) is made, by standard, in arrears in accordance with Section 218.70, et. seq., Florida
Statutes, the Local Government Prompt Payment Act. If a dispute should arise as a result of non-payment of a payment request or
invoice the following Dispute Resolution process shall apply:

A.

Pinellas County shall notify a vendor in writing within ten (10) days after receipt of an improper invoice, that the invoice is
improper. The notice should indicate what steps the vendor should undertake to correct the invoice and resubmit a proper
invoice to the County. The steps taken by the vendor shall be that of initially contacting the requesting department to validate
their invoice and receive a sign off from that entity that would indicate that the invoice in question is in keeping with the terms
and conditions of the agreement. Once sign off is obtained, the vendor should then resubmit the invoice as a “Corrected Invoice”
to the requesting department which will initiate the payment timeline.

1. Requesting department for this purpose is define as the County department for whom the work is performed.
2. Proper invoice for this purpose is defined as an invoice submitted for work performed that meets prior agreed upon terms
or conditions to the satisfaction of Pinellas County.

Should a dispute result between the vendor and the County about payment of a payment request or an invoice then the vendor
should submit their dissatisfaction in writing to the Requesting Department. Each Requesting Department shall assign a
representative who shall act as a “Dispute Manager” to resolve the issue at departmental level.

The Dispute Manager shall first initiate procedures to investigate the dispute and document the steps taken to resolve the issue
in accordance with section 218.76 Florida Statutes. Such procedures shall be commenced no later than forty-five (45) days after
the date on which the payment request or invoice was received by Pinellas County, and shall not extend beyond sixty (60) days
after the date on which the payment request or invoice was received by Pinellas County.

. The Dispute Manager should investigate and ascertain that the work, for which the payment request or invoice has been

submitted, was performed to Pinellas County’s satisfaction and duly accepted by the Proper Authority. Proper Authority for this
purpose is defined as the Pinellas County representative who is designated as the approving authority for the work performed
in the contractual document. The Dispute Manager shall perform the required investigation and arrive at a solution before or at
the sixty (60) days timeframe for resolution of the dispute, per section 218.76, Florida Statutes. The County Administrator or his
or her designee shall be the final arbiter in resolving the issue before it becomes a legal matter. The County Administrator or his
or her designee will issue their decision in writing.

Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the Florida Statutes. The procedures
shall also, per section 218.76, Florida Statutes, not be intended as an administrative proceeding which would prohibit a court
from ruling again on any action resulting from the dispute.

Should the dispute be resolved in the County’s favor interest charges begin to accrue fifteen (15) days after the final decision
made by the County. Should the dispute be resolved in the vendor’s favor the County shall pay interest as of the original date
the payment was due.

For any legal action to recover any fees due because of the application of sections 218.70 et. seq., Florida Statutes, an award
shall be made to cover court costs and reasonable attorney fees, including those fees incurred as a result of an appeal, to the
prevailing party If it is found that the non-prevailing party held back any payment that was the reason for the dispute without
having any reasonable lawful basis or fact to dispute the prevailing party’s claim to those amounts.

46. LUMBER PRODUCED IN STATE OF FLORIDA

Per Florida Statute 255.20, lumber, timber and other forest products utilized in this contract must be produced and manufactured in
Florida, if wood is a component of the project, and if such products are available and their price fitness and quality are equal.

The following does not apply:

> wh=

To plywood specified for monolithic concrete forms.

If the structural or service requirements for timber for a particular job cannot be supplied by native species.

If the construction is financed in whole or in part from federal funds with the requirement that there be no restrictions as to
species or place of manufacture.

To transportation projects for which federal aid funds are available.
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47. PUBLIC RECORDS — CONTRACTOR'’S DUTY

If the Contractor has questions regarding the application of Chapter 119,
Florida Statutes, to the Contractor’s duty to provide public records relating to
this contract, contact the Pinellas County Board of County Commissioners,
Purchasing Department, Operations Manager custodian of public records at
727-464-3311, purchase@pinellascounty.orq, Pinellas County Government,
Purchasing Department, Operations Manager, 400 S. Ft. Harrison Ave, 6% Floor,
Clearwater, FL 33756.
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Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid) (PID # 001005B)
Bid Number: 178-0012-CP(DF)

IMPORTANT NOTICE:
Changes have been made to the Insurance process. THE INSURANCE CERTIFICATE AND RELATED REQUIRED

DOCUMENTATION IS NOW DUE WITH BID SUBMITTAL. See SECTION C - Insurance Requirements.

SECTION B - SPECIAL CONDITIONS
INSTRUCTIONS TO BIDDERS:

1. PRE-QUALIFICATION OF BIDDER: Awards of bids for construction services with an engineering estimate in excess of
$100,000 will only be made to Bidders who have pre-qualified with Pinellas County for Bridge Repair or Fixed Bridge
type construction, or those that are pre-qualified by the Florida Department of Transportation (FDOT) in an equivalent
prequalification, in the amount that equals or exceeds their bid. Only those bids from Bidders that meet the pre-
qualification requirements from either Pinellas County or FDOT prior to a bid opening will be considered.

2. PRICING/PERIOD OF AGREEMENT: Unit prices bid of listed items shall be held firm for the duration of the Agreement. Duration
of the Agreement shall be to commence Work under this Agreement with an adequate force and equipment within fifteen (15)
consecutive calendar days after receipt of written notice from the County to proceed and to fully complete all necessary Work under
the same within not more than two hundred seventy (270) consecutive calendar days.

3. TERM EXTENSION(S) OF AGREEMENT: Not Applicable

4. NON-MANDATORY PRE-BID CONFERENCE: Not Applicable
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5. BID BOND GUARANTEE:

A

C.

D.

All bids must be accompanied by a Bid Bond guarantee in the sum of five percent (5%) of the base bid and made
payable to Pinellas County. Said bid bond shall be a guarantee that should the bid be accepted, the Bidder will, within
ten (10) days after the acceptance of its bid, enter into an Agreement with Pinellas County for the services proposed to
be performed and will at that time furnish an acceptable Agreement surety. Cash, certified check, cashier check, trust
company treasurer check, company or personal checks and bank draft of any national or state bank are not acceptable.

Said bid bond and the monies payable thereon, will, at the option of the County, be forfeited if the Bidder fails to execute
the written Agreement and furnish the required surety bond within ten (10) consecutive calendar days following written
notice of the award of the Contract.

Attorneys-in-fact who sign bonds must file with such bond one (1) certified copy of their power of attorney to sign said
bond.

Bid bond shall have been issued within thirty (30) days of the date for receiving bids.

6. CONTRACT SECURITY:

A. The Bidder shall provide a Performance Bond and a Payment Bond in the form prescribed in Section | and each in the

B.

amount of 100% of the Agreement amount, the costs of which are to be paid by the Bidder. The Bonds will be acceptable
to the County only if the following conditions are met:

1. For contracts that do not exceed $500,000.00, the Surety Company:

a. is licensed to do business in the State of Florida;

b. holds a certificate of authority authorizing it to write surety bonds in this state and provides proof of same;

¢. has twice the minimum surplus and capital required by the Florida Insurance Code at the time the invitation
to bid is issued;

d. is otherwise in compliance with the provisions of the Florida Insurance Code; and

e. holds a currently valid certificate of authority issued by the United States Department of Treasury under 31

U.S.C. ss 9304-9308.

2. For contracts over $500,000.00, all of the requirements of paragraph A.1 above apply. In addition, the Surety
Company must have a current rating of at least Excellent (A or A-) all as reported in the most current
Best Key Rating Guide, published by A.M. Best Company, Inc., of 75 Fulton Street, New York, New York
10038, with an underwriting limitation of at least two times the dollar amount of the Agreement.

3. All bonds must be signed by an insurance agent who is licensed to do business in the state of Florida. The
license may be held by a resident agent or a non-resident agent.

If the Surety for any Bond furnished by the Bidder is declared bankrupt, becomes insolvent, its right to do business is
terminated in the State of Florida, or it ceases to meet the requirements imposed by the Contract Documents, the
Bidder shall, within five (5) calendar days thereafter, substitute another Bond and Surety, both of which shall be subject
to the County's approval.

By execution of these bonds, the Surety acknowledges that it has read the Surety qualifications and Surety
obligations imposed by the Contract Documents and hereby satisfies those conditions.

7. LICENSES, PERMITS, FEES AND TAXES:

A

PINEL!

Pursuant to section 218.80, Florida Statutes (2007), Pinellas County discloses to the Contractor the following permits
and fees which will have to be obtained by and will be payable by the Contractor who is the successful Bidder or
proposer. Reimbursement will be included in Contingency Work pay item, and will be for the actual amount paid, as evidenced
by official receipts from the offices collecting the fees. Permits are including but not limited to the following:

1. License Fees: The Pinellas County Construction Licensing Board (PCCLB), an independent government
agency, may require licensure or registration of a State of Florida Construction License. These are not Pinellas
County Government fees, but the Contractor is hereby put on notice that fees may be required by the PCCLB.
License fees are not reimbursable.

2. Permits and Associated Fees: Contractor will obtain all necessary permits and pay the associated permit fees
3. Impact Fees - if applicable are responsibility of the contractor.
4. Inspection Fees - Contractor will be responsible for all inspection fees.
5. Other Permits or Fees Required by Pinellas County for the Completion of the Work, if applicable.
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10.

11.

12.

13.

The foregoing list of fees apply only to those fees imposed by Pinellas County or imposed by another governmental
agency which has assigned or delegated the responsibility for issuance of permits, licenses and conduction of
inspections and attendant collection of fees to Pinellas County. The Contractor is responsible for determining if other
fees and permits are required by any other Federal, State, or local governmental entity, agency, or board.

B. All sales, consumer, use, and other similar taxes associated with the Work or portions thereof, which are applicable during
the performance of the Work, shall be paid by the Contractor.

C. Compliance with Permit and Licenses Requirements: The Contractor shall comply with all applicable Local, State and
Federal permit conditions and license requirements, applicable building and construction code requirements and
such other rules and regulations as may apply to the prosecution of Work. Failure of the Contractor to comply
with the above-specified requirements shall result in Contractor being prohibited from performing Work pursuant to this
Agreement. Any additional costs incurred by the Contractor as a result of non-compliance shall be the responsibility of
the Contractor and shall not be paid by the County. Additionally, Contractor shall be required to pay any fines due as
a result of non-compliance with the applicable requirements.

COMPLIANCE WITH LAWS: The Contractor agrees to comply, at its own expense, with all Federal, State and Local
laws, codes, statutes, ordinances, rules, regulations and requirements applicable to the Project, including but not limited
to, those dealing with taxation, Workers' Compensation, equal employment, safety (including, but not limited to, the
Trench Safety Act, Chapter 553.60-553.64, Florida Statutes), labor, work hours, labor conditions, environment, and related
matters. If the Contractor observes that the Contract Documents are at variance therewith, it shall promptly notify the Design
Professional/Engineer/Project Manager in writing.

QUANTITIES:

A. Quantities shown on the Bid Submittal Form are estimated for bidding purposes only and shall be verified by the
Contractor before placing orders for material. No payment shall be allowed for excess materials.

B. Paymentfor Work performed under this Agreement shall be based on the pay items and bid quantities shown on the Bid
Submittal Form, subject to such extension of pay quantities as may be required.

C. Regardless of uncertainties of material supply and production at the time of bidding, Bidders shall base their bids in strict
accordance with items, materials and methods as set forth in the Contract Documents.

D. Pay items that are required to complete the scope of the Work, as defined by the Project Plans and Specifications may
be added to the list of pay items by the Design Professional/Engineer/Project Manager at a later date through a change
order process.

QUANTITIES REFLECTED IN PERMITTING DOCUMENTS: Any construction items or quantities reflected in the permitting
documents, if any, required for this Project are provided only for the purpose of enabling permitting authorities to assess
the probable impact of the Project on environmental concerns, and are in no way intended to reflect or represent actual
construction items or quantities for pay purposes.

AWARD OF CONTRACT: The Contract will be awarded for the entire Work (with or without optional/alternates items) to
the lowest responsible and responsive Bidder, provided that the bid is reasonable, and that it is in the best interest of the

County to accept.

AFTER NOTICE OF AWARD TO CONTRACTOR: Subsequent communications between the County and the Contractor
shall be delivered to the County's representative. A Preconstruction Conference will be held following execution of the
Contract Documents and prior to the Notice to Proceed.

INTENT OF THE CONTRACT DOCUMENTS:

A. Itis the intent of the Contract Documents to describe a functionally complete Project (or portion thereof) to be constructed in
accordance with the Contract Documents which combine to define the Scope of Work. Any Work, materials or
equipment that may reasonably be inferred from the Contract Documents as being required to produce the intended
result shall be supplied whether or not specifically called for. When words which have a well-known technical or trade
meaning are used to describe Work, materials or equipment, such words shall be interpreted in accordance with that
meaning. Reference to standard Specifications, manuals or codes of any technical society, organization or association
or to the laws or regulations of any governmental authority having jurisdiction over the Project, whether such reference be
specific or by implication, shall mean the latest standard Specification, manual, code, law or regulation in effect at the
time the Work is performed, except as may be otherwise specifically stated herein.

B. The Contract Documents and all referenced standards cited therein are essential parts of the Agreement requirements. A
requirement occurring in one is as binding as though occurring in all. They are intended to be complementary and to describe
and provide for a complete Project.
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14.

15.

16.

17.

C. Plans are intended to show general arrangements, design and extent of Work. Specifications are separated into
divisions for convenience of reference only and shall not be interpreted as establishing divisions for the Work, trades,
subcontracts, or extent of any part of the Work. In the event of a discrepancy between or among the Plans,
Specifications or other Contract Document provisions, the Contractor shall be required to comply with the provision
which is the more restrictive or stringent requirement upon the Contractor, as determined by the Design
Professional/Engineer/Project Manager. Unless otherwise specifically mentioned, all anchors, bolts, screws, fittings,
fillers, hardware, accessories, trim and other parts required in connection with any portion of the Work to make a
complete, serviceable, finished and first quality installation shall be furnished and installed as part of the Work, whether
or not called for by the Contract Documents.

STORAGE OF MATERIALS: Materials shall be so placed so as to permit easy access for proper inspection and identification
of each shipment. Any material which has deteriorated, become damaged, or is otherwise unfit for use, as determined by the
Design Professional/Engineer/Project Manager, shall not be used in the Work, and shall be removed from the site by the Contractor
at its expense.

SANITATION: The Contractor shall provide and maintain adequate sanitary conveniences for the use of persons employed on the
Work. These conveniences shall be maintained at all times without nuisance, and their use shall be strictly enforced. The location
of these conveniences shall be subject to the Design Professional/Engineer/Project Manager's approval.

ERRORS AND OMISSIONS: The Contractor shall not take advantage of any apparent error or omission in the Contract Documents.
If any errors and/or omissions appear in the Contract Documents, or construction stakeout, the Contractor shall immediately
notify the Purchasing Department, in writing, of such errors and/or omissions. In the event the Contractor knows or should have
known of any errors and/or omissions and fails to provide such notification, it shall be deemed to have waived any claim for
increased time or compensation it may have had and he shall be held responsible for the results and the costs of rectifying
any such errors and/or omissions.

CONTRACTORS AND SUBCONTRACTORS:
A. Qualification

1. The Contractor shall assure that all personnel are competent, careful and reliable. All personnel must have sufficient
skill and experience to properly perform the Work assigned them. All personnel shall have had sufficient
experience to perform their assigned task properly and satisfactorily and to operate any equipment involved,
and shall make due and proper effort to execute the Work in the manner prescribed in the Contract Documents, or
the Design Professional/Engineer/Project Manager may take action as prescribed below.

2. Whenever the Design Professional/Engineer/Project Manager shall determine that any person is incompetent,
unfaithful, intemperate, disorderly or insubordinate, such person shall upon notice, be discharged from the Work and
shall not again be employed on it except with the written consent of the Design Professional/Engineer/Project Manager.
Should the Contractor fail to remove such person or persons the Design Professional/Engineer/Project Manager may
withhold all estimates which are or may become due, or may suspend the Work until such orders are complied with.

B. Identification

1. Within ten (10) days after the award of any subcontract, either by himself or a subcontractor, the Contractor shall
deliver to the Design Professional/Engineer/Project Manager a statement setting forth the name and address of
the subcontractor and a summary description of the Work subcontracted.

2. The Contractor shall be as fully responsible to the County for acts and omissions the subcontractor and of persons
either directly or indirectly employed by the subcontractor, as the Contractor is for the acts and omissions of persons
directly employed by the Contractor.
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18. AUTHORITY OF THE DESIGN PROFESSIONAL/ENGINEER/PROJECT MANAGER AND DESIGN
PROFESSIONAL/ENGINEER/PROJECT MANAGER'S DESIGNEES/REPRESENTATIVES

A.

B.

All Work shall be done in accordance with the Contract Documents.

It is agreed by the parties hereto that the Design Professional/Engineer/Project Manager shall decide all questions,
difficulties and disputes, of whatever nature, which may arise relative to the interpretation of the Plans, construction,
prosecution and fulfillment of the Agreement, and as to the character, quality, amount and value of any Work done, and
materials furnished, under or by reason of the Agreement.

The County retains the right to inspect all Work to verify compliance with the Contract Documents. The Design
Professional/Engineer/Project Manager may appoint such designees and/or representatives as desired. They shall be
authorized to inspect all Work done and all materials furnished. This right of inspection in no way means or implies County
control or other supervision over the Work done or the work site. This right is solely for the County's benefit and imposes
no duties or responsibilities on the County and confers no rights on any other parties. Such inspection may extend to all or
any part of the Work and to the manufacture, preparation or fabrication of the materials to be used. Such designees and/or
representatives shall not be authorized to revoke, alter or waive any requirement of the Contract Documents.

The designees and/or representatives shall be authorized to call to the attention of the Contractor any failure of the Work
or materials to conform to the Contract Documents, and shall have the authority to reject materials or suspend the Work
until any questions at issue can be referred to and decided by the Design Professional/Engineer/Project Manager. The
Contractor shall be immediately notified in writing of any such suspension of the Work and such notice shall state in detail
the reasons for the suspension. The presence of the inspector or other designee shall in no way lessen the responsibility
of the Contractor.

Contractor's Supervision

1. Prosecution of Work: The Contractor shall give the Work the constant attention necessary to assure the scheduled
progress and it shall cooperate fully with the Design Professional/Engineer/Project Manager and with other Contractors
at Work in the vicinity.

2. Contractor's Superintendent:

a. The Contractor shall at all imes have on the Work as his agent, a competent superintendent capable of
thoroughly interpreting the Plans and Specifications and thoroughly experienced in the type of Work being
performed, who shall receive the instructions from the Design Professional/Engineer/Project Manager or his/her
authorized representatives. The superintendent shall have full authority to execute the orders or directions of
the Design Professional/Engineer/Project Manager and to supply promptly any materials, tools, equipment,
labor and incidentals which may be required. Such superintendence shall be furnished regardless of the amount
of Work sublet.

b. The Contractor's superintendent shall speak and understand English, and at least one responsible person who
speaks and understands English shall be on the Project during all working hours.

3. Supervision for Emergencies: The Contractor shall have a responsible person available at or reasonably near the work
site on a twenty-four (24) hour basis, seven (7) days a week, in order that he/she may be contacted in emergencies
and in cases where immediate action must be taken to maintain traffic or to handle any other problem that might arise.
The Contractor's responsible person for supervision for emergencies shall speak and understand English. The
Contractor shall submit, by certified mail, phone numbers and names of personnel designated to be contacted in cases
of emergencies along with a description of the Project location to the Florida Highway Patrol and all other local law
enforcement agencies.
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4. Worksite Traffic Supervisor: (When the work involves road construction/reconstruction or changes affect normal traffic

patterns)

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for initiating, installing and
maintaining all traffic control devices as described in Section 102 of the Florida Department of Transportation
Standard Specifications for Road and Bridge Construction, and in the Plans. The Worksite Traffic Supervisor
shall have at least one year of experience directly related to worksite traffic control in a supervisory or
responsible capacity and shall be certified by the American Traffic Safety Services Association Worksite Traffic
Supervisor Certification Program or an equal approved by the Florida Department of Transportation. Approved
alternate Worksite Traffic Supervisors may be used when necessary.

b. The Worksite Traffic Supervisor shall be available on a twenty-four (24) hour per day basis and shall review the
Project on a day to day basis as well as being involved in all changes to traffic control. The Worksite Traffic
Supervisor shall have access to all equipment and materials needed to maintain traffic control and handie traffic
related situations. The Worksite Traffic Supervisor shall ensure that routine deficiencies are corrected within a
24-hour period.

c. The Worksite Traffic Supervisor shall be available on the site within forty-five (45) minutes after notification of
an emergency situation, prepared to positively respond to repair the Work zone traffic control or to provide
alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article may be grounds for
decertification or removal from the Project or both. Failure to maintain a designated Worksite Traffic Supervisor
or failure to comply with these provisions will result in temporary suspension of all activities except traffic and

erosion control and such other activities deemed to be necessary for Project maintenance.

F. General Inspection Reguirements

1.

4.

Cooperation by the Contractor: No Work shall be done nor materials used, without suitable supervision or inspection
by the Design Professional/Engineer/Project Manager or his/her representative, and the Contractor shall furnish the
Design Professional/Engineer/Project Manager with every reasonable facility for ascertaining whether the Work
performed and materials used are in accordance with the requirements and intent of the Plans and Specifications. If
the Design Professional/Engineer/Project Manager so requests, the Contractor shall, at any time before final
acceptance of the Work, remove or uncover such portions of the finished Work as may be directed. After examination,
the Contractor shall restore the uncovered portions of the Work to the standard required by the Specifications. Should
the Work so exposed or examined prove unacceptable, the uncover or removal, and the replacing of the covering or
making good of the parts removed, shall be at the Contractor's expense. However, should the Work thus exposed or
examined prove acceptable, the uncovering or removing, and the replacing of the covering or making good of the parts
removed, shall be paid for as Unforeseeable Work.

Failure of the Design Professional/Engineer/Project Manager to Reject Work During Construction: If, during or prior to
construction operations, the Design Professional/Engineer/Project Manager should fail to reject defective Work or
materials, whether from lack of discovery of such defect or for any other reason, such initial failure to reject shall in no
way prevent his/her later rejection when such defect is discovered, or obligate the County to final acceptance, and the
Contractor shall make no claim for losses suffered due to any necessary removals or repairs of such defects.

Failure to Remove and Renew Defective Materials and Work:

a. Should the Contractor fail or refuse to remove and renew any defective materials used or Work performed, or
to make any necessary corrections in an acceptable manner and in accordance with the requirements of the
Specifications, within the time indicated in writing, the Design Professional/Engineer/Project Manager shall have
the authority to cause the unacceptable or defective materials or Work to be repaired, removed and renewed,
as may be necessary; all at the Contractor's expense.

b. Any expense incurred by the County in making these repairs, removals, or renewals, which the Contractor has
failed or refused to make, shall be paid for out of any moneys due or which may become due the Contractor, or
may be charged against the Performance Bond. Continued failure or refusal on the part of the Contractor to
make any or all necessary repairs promptly, fully and in an acceptable manner shall be sufficient cause for the
County, at its option, to perform the Work with its own organization, or to contract with any other individual, firm
or corporation to perform the Work. All costs and expenses incurred thereby shall be charged against the
defauiting Contractor and the amount thereof deducted from any moneys due or which may become due him,
or shall be charged against the applicable bond. Any Work performed subsequent to forfeiture of the Agreement,
as described in this Paragraph, shall not relieve the Contractor in any way of its responsibility for the Work
performed by it.

Inspection by the Federal Government: When the Work involves the Federal Government it is to pay a portion of the
cost of construction the construction Work will be subject to inspection by its representatives as they may deem
necessary, but such inspection will in no case make the Federal Government a party to Agreement.
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19. CONTRACT TIME AND TIME EXTENSIONS

A.

Unless otherwise provided, Agreement Time shall mean the number of consecutive calendar days from the
commencement date noted in the Notice to Proceed to the date on which all Work is to be completed. The Contractor
shall diligently pursue the completion of the Work and coordinate the Work being done on the Project by its
subcontractors and material suppliers, as well as coordinate its Work with the Work of other contractors so that his
Work or the Work of others shall not be delayed or impaired by any act or omission of any act by a Contractor. The
Contractor shall coordinate and schedule the Work to allow, without delays to the Contract, for any sampling and
testing activities deemed necessary by the Design Professional/Engineer/Project Manager. The Contractor shall be
solely responsible for all construction means methods, techniques, sequences and procedures, as well as
coordination of all portions of the Work under the Contract Documents.

Should the Contractor be obstructed or delayed in the prosecution of or completion of the Work as a result of unforeseeable
causes beyond the control of the Contractor, and not due to his fault or neglect, including but not restricted to acts of God
or the public enemy, acts of government, fires, floods, discovery of pre-existing hazardous materials, utility conflicts,
epidemics, quarantine regulations, strikes or lockouts, the Contractor shall notify the Design
Professional/Engineer/Project Manager in writing within two (2) regular Work days after the commencement of such
delay, stating the cause or causes thereof, or be deemed to have waived any right which the Contractor may have
had to request the time extension. It is the contractor’s responsibility to safely and appropriately secure the worksite prior
to the approach of unfavorable weather conditions such as the onset of a tropical storm, hurricane, or similar event.

CONTRACT TIME AND TIME EXTENSIONS (CONTINUED)

C.

No interruption, interference, inefficiency, suspension or delay in the commencement or progress of the Work from
any cause whatsoever, including those for which the County may be responsible, in whole or in part, shall relieve the
Contractor of his duty to perform or give rise to any right to damages or additional compensation from the County. It
being expressly acknowledged and agreed by the parties hereto that the Contractor shall receive no damages for
delay. The Contractor's sole remedy, if any, against the County shall be the right to seek an extension to the
Contract Time. Such extensions of time will not be granted for delays caused by unfavorable weather, ground
conditions related to the weather, inadequate construction force or for the failure of the Contractor to timely order
equipment or materials.

If .the Contractor complies with the two (2) regular Work day notice requirement, the Design
Professional/Engineer/Project Manager shall ascertain the facts and the extent of the delay being claimed and
recommend to the Board an extension to the Contract Time when, in the Design Professional/Engineer/Project
Manager's sole judgment, the findings of fact justify such an extension, and the Design Professional/Engineer/Project
Managers finding of fact shall be final and conclusive on the parties. The Contractor shall cooperate with the Design
Professional/Engineer/Project Manager's investigation of the delays by providing any schedules, correspondence or
other data that may be required to complete the findings of fact. Extensions of the Contract Time must be authorized
by Change Order approved by the Board.

20. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED HOLIDAYS

PINEL!

All Work must be done during Regular Work Day hours (7:00 AM to 7:00 PM) Monday through Friday. The County
may require alternative Work hours due to specific individual Project conditions when necessary. Work will not be
done beyond hours specified herein or on Saturdays, Sundays or holidays unless authorized in advance by the Design
Professional/Engineer/Project Manager to meet special requirements. Contractor must comply with the County noise
ordinance.

Work will not be permitted on Saturdays, Sundays and recognized Holidays unless permission to Work has been
requested in writhg by the Contractor and approval, in writing, has been granted by the Design
Professional/Engineer/Project Manager. Request for permission to Work must be received by the Design
Professional/Engineer/Project Manager no less than twenty-four (24) hours prior to the regular Work day.
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D.

No Work will be permitted on:

New Years Day
Independence Day
Thanksgiving Day

Christmas Day

When approval is granted in accordance with the provisions stated above, Work will be allowed on:

Martin Luther King, Jr. Day
Memorial Day
Labor Day
Veterans Day
Friday after Thanksgiving Day

If Christmas or New Year's Day shall fall on Tuesday or Thursday, the preceding Monday or the following Friday
shall be recognized as a holiday also. If any recognized holiday shall fall on a Saturday, the preceding Friday shall be
observed as a holiday. If any recognized holiday shall fall on a Sunday, the following Monday shall be observed as
a holiday.

The Contractor shall pay to the County, as reimbursement of costs incurred by the County, the sum of ONE HUNDRED DOLLARS
($100.00) per man hour for each Saturday and Sunday on which the Contractor Works. Each of these days shall begin at 12:00
AM and end at 11:59 PM.

The Contractor shall pay to the County, as reimbursement of costs incurred by the County, the sum of ONE HUNDRED FIFTY
DOLLARS ($150.00) per man hour for each recognized Holiday on which the Contractor Works. Each of these days shall begin
at 12:00 AM and end at 11:59 PM.

Payment to the County of such sums as may become payable under the provisions of this paragraph shall be made by identifying
the said sums as a credit item on the Contractor's pay estimate for the period during which the liability for the sums occurred.
The credit item shall show the total number of days applicable under (E) and/or (F) above, times the corresponding per day or
per hour cost.

21, LIQUIDATED DAMAGES

A.

The County and the Contractor recognize that, since time is of the essence for this Agreement, the County will suffer financial
loss if the Work is not completed within the time specified.

The County shall be entitled to assess, as liquidated damages, but not as a penalty, $1,137.61 for each Calendar day
after the Contract Time. The Project shall be deemed to be completed on the date the Work is deemed complete to the
satisfaction of the Design Professional/Engineer/Project Manager. The Contractor hereby expressly waives and
relinquishes any right which it may have to seek to characterize the above-noted liquidated damages as a penalty. The
parties agree that the liquidated damages sum represents a fair and reasonable estimate of the County's actual damages
at the time of contracting if the Contractor fails to complete the Work in a timely manner.

22. PINELLAS COUNTY’S COMMITMENT TO SAFETY

A

All work shall be completed in a safe manner and consideration for cost of any equipment needed to perform contract in a safe
manner, including personal protection equipment, shall be included in the contract bid.

If County discovers an unsafe act or condition in contractor's performance under this contract, County shall inform Design
Professional/Engineer/Project Manager of unsafe act or condition. If unsafe act or condition poses the threat of imminent
danger, Design Professional/Engineer/Project Manager shall be authorized to stop work until unsafe act or condition is
remedied. No time extension shall be allowed. If remedy causes contractor to fail to meet the time specified, County shall be
entitled to liquidated damages as outlined under 21.B. If unsafe act or condition is does not pose the threat of imminent danger,
Design Professional/lEngineer/Project Manager shall be authorized to require contractor remedy the unsafe act or unsafe
condition as soon as possible, but in no event later than 3 days from date of notice. No time extension shall be allowed. If
remedy causes contractor to fail to meet the time specified, County shall be entitled to liquidated damages as outlined under

21.B.
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23. CHANGES IN THE WORK

A. Without invalidating the Agreement, the Design Professional/Engineer/Project Manager may at any time, by wriften order,
direct extra Work within the general scope or alter the Work by addition or deduction of items that do not alter the scope of the
Work. Such changes may be effected by Field Order or by other written order. Such changes shall be binding on the
Contractor. No officer, employee, or agent of the County is authorized to direct any extra or change Work orally.

B. If changes to the Scope of the Work are required or if the Contract time or the total Contract Amount is increased by the
additional Work, a Change Order approved by the Board will be required.

C. The value of such extra Work or change shall be determined by schedule of values if applicable unit values are set forth
in the Agreement. The amount of the change shall be computed from such values and added to or deducted from the
Agreement Amount. If the applicable unit values are not in the Contract, the value of such extra Work or change shall be
determined by negotiation.

D. Should a Change Order be required, and the County and the Contractor are unable to agree on the requested change,
the Contractor shall, nevertheless, promptly perform the change as directed in writing by the Design
Professional/Engineer/Project Manager. If the Contractor disagrees with the Design Professional/Engineer/Project Manager's
adjustment determination, the Contractor must make a claim pursuant to the Claims and Dispute Section herein, or else be
deemed to have waived any claim on this matter it might otherwise have had.

E. For new Work not covered by schedule of values, the amount of an increase shall be limited to the Contractor's reasonable direct
labor and material costs and reasonable actual equipment costs as a result of the change (including allowance for labor
burden costs) plus a maximum ten percent (10%) markup for all overhead and profit. In the event such change Work is
performed by a subcontractor, a maximum ten percent (10%) markup for all overhead and profit for all subcontractors’
direct labor and material costs and actual equipment costs shall be permitted, with a maximum five percent (6%) markup
thereon by the Contractor for all of its overhead and profit, for a fotal overall maximum markup of fifteen percent (15%)
of the amount of change Work. Sales and use taxes are not subject to the markup allowance. Material provided by
the Contractor, for use by the Subcontractor, is only allowed the ten percent (10%) markup by the Contractor. All
compensation due the Contractor and any Subcontractor or sub-subcontractor for field and home office overhead is
included in the markups noted above.

F. In an emergency endangering life or property, or as expressly set forth herein, the Design Professional/Engineer/Project
Manager has the authority to order the necessary Work in writing. The County shall not be liable to the Contractor for
any increased compensation without such written order. The payment authorized by a written order shall represent full
and complete compensation to the Contractor for labor, materials, incidental expenses, overhead, profit, impact costs,
and time associated with the Work authorized by such written order.

G. Execution by the Contractor of a properly authorized Change Order (see Appendix Sample Change Order) shall be
considered a waiver of all claims or requests for additional time or compensation for any activities prior to the time of
execution related to items included in the Change Order.

24. CLAIMS AND DISPUTES

A. A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation of the terms of the Contract
Documents, payment of money, extension of time or other relief with respect to the terms of the Contract Documents.
The term "Claim" also includes other disputes and matters in question between the County and the Contractor arising
out of or relating to the Contract Documents. The responsibility to substantiate a claim shall rest with the party
making the Claim.

B. Claims by the Contractor shall be made in writing to the Design Professional/Engineer/Project Manager within two (2) regular
Work days after the commencement of the event giving rise to such Claim or else the Contractor shall be deemed to have
waived the claim. Written supporting data shall be submitted to the Design Professional/Engineer/Project Manager within
fifteen (15) calendar days after the occurrence of the event, unless the County grants additional time in writing, or
else the Contractor shall be deemed to have waived the Claim. All Claims shall be priced in accordance with provisions of
the section in this document entitled Changes in the Work.

C. The Contractor shall proceed diligently with its performance as directed by the County, regardiess of any pending

Claim, action, suit, or administrative proceeding, unless otherwise agreed to by the County in writing. The County
shall continue to make payments in accordance with the Contract Documents during the pendency of any Claim.
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25. MEASUREMENT AND PAYMENT

A.
B.
C.

All Work completed under the terms of this Agreement shall be measured according to United States Standard Measures.
All measurements shall be taken horizontally or vertically, unless specifically provided otherwise.

In the measurement of items to be paid for on the basis of area of finished Work, when the pay quantity is designated to be
determined by calculation, the lengths and/or widths to be used in the calculations shall be the station-to-station dimensions
shown on the Plans, the station-to-station dimensions actually constructed within the limits designated by the Design
Professional/Engineer/Project Manager, or the final dimensions measured of the completed Work within the lines shown
on the Plans or designated by the Design Professional/Engineer/Project Manager. The method, or combination of methods,
shall be those which reflect with reasonable accuracy the actual area of finished Work as determined and authorized by
the Design Professional/Engineer/Project Manager.

No payment will be made for either construction over a greater area than authorized, or for material moved from outside of
stakes and data shown on the Plans, except when such Work is performed upon instructions of the Design
Professional/Engineer/Project Manager.

The Contractor shall accept compensation provided under the terms of this Agreement as full payment for fumishing alf
materials and for performing all Work contemplated and embraced under this Agreement. Such compensation shall also
be for any and all loss or damage arising out of the nature of the Work or from the action of the elements, or from any
unforeseen difficulties or obstructions encountered during the Agreement Time until final acceptance by the County.

Whenever any change, or combination of changes in the Plans, results in an increase or decrease in the original Contract
guantities, and the Work added or decreased/eliminated is of the same general character as that called for in the Plans,
the Contractor shall accept payment in full at the original schedule of values for the actual quantity of Work performed, with
no allowance for any loss of anticipated profits.

Where the pay quantity for an item is designated to be Lump Sum, and the Plans or Specifications indicate an estimated
quantity, compensation for that item will be adjusted proportionately if a plan change results in a significant change in the
quantity from such estimated plan guantity.

Failure to construct any item to plan or authorized dimensions within the Specification tolerances shall result in
reconstruction by the Contractor to acceptable tolerances at no additional cost to the County, acceptance at no pay, or
acceptance at reduced final pay as determined by the Design Professional/Engineer/Project Manager. Adjustments to final
pay for those items designated to be paid on the basis of Lump Sum quantity under these provisions shall not be made
unless such adjustments results in an aggregate change per item of more than $1,000.00 for earthwork items, or more than
$100.00 for any other item.

At the discretion of the Design Professional/lEngineer/Project Manager, the County will allow partial payments for new
materials that will be permanently incorporated into the Project and are stored in approved locations in the Project vicinity.
Said materials are described as having the greatest impact on completing the Project on time; and can fluctuate as the
Project progresses. Contractor shall store materials so that they will not be damaged by the elements and in a manner that
identifies the Project on which they are to be used. The following conditions apply to all payments for stored materials.

1. There must be reasonable assurance that the stored material will be incorporated into the specific Project on which
partial payment is made.

2. The stored material must be approved as meeting applicable Specifications.
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MEASUREMENT AND PAYMENT (CONTINUED)

3. The total quantity for which partial payment is made shall not exceed the estimated total quantity required to
complete the Project.

4. The Contractor shall furnish the County with copies of certified invoices to document the value of the materials
received. The contractor's documentation for stored materials payment shall also include a reconciliation of the
beginning balance, materials purchased, materials used, and ending balance. The amount of the partial payment
will be determined from invoices for the material not to exceed one half of the unit value bid in the Contract.

5. Delivery charges for materials delivered to the jobsite will be included in partial payments if properly documented
on the certified invoices for the materials received.

6. Partial payments will not be made for materials which were stored prior to award of the Contract for the Project.

7. If payment is made the materials shall become the property of the County. The Contractor shall be responsible
for loss or theft and shall replace, at the Contractor's expense, any such materials lost for any reason.

26. PAYMENTS TO CONTRACTOR (where and when applicable may include below language)

A.

Prior to submitting its first monthly Application for Payment, Contractor shall submit to the Design Professional/Engineer/Project
Manager, for its review and approval, a Schedule of Values based upon the “Contract Amount” and the Construction Progress
Schedule numbering system format listing the major elements of the Work and the dollar value for each element. After its
approval by the County, this Schedule of Values shall be used as the basis for Contractor's monthly Application for Payment.
This Schedule shall be updated and submitted each month to the Design Professional/Engineer/Project Manager along with a
completed and notarized copy of the Application for Payment and any Payment Continuation forms.

Prior to submitting its first monthly Application for Payment, Contractor shall submit to the Design Professional/Engineer/Project
Manager a complete list of all of its proposed subcontractors and materialmen, showing the Work and materials involved and
the dollar amount of each proposed subcontract and purchase order. The first Application for Payment shall be submitted no
earlier than thirty (30) days after the Commencement Date.

If payment is requested on the basis of materials and equipment not incorporated into the Work, but delivered and suitably
stored at the site or at another location agreed to by the Design Professional/Engineer/Project Manager in writing, the Application
for Payment shall also be accompanied by a bill of sale, invoice or other documentation warranting that the County has received
the materials and equipment free and clear of ali liens, charges, security interests and encumbrances, together with evidence
that the materials and equipment are covered by appropriate property insurance and other arrangements to protect the County’s
interest therein, all of which shall be subject to the County’s satisfaction. Contractor shall complete a Schedule of Stored
Materials form.

Contractor shall submit three (3) notarized original copies of its monthly Application for Payment to Design
Professional/Engineer/Project Manager for Work performed during the previous month. Invoices received after the previous
month Application for Payment shall be considered for payment as part of the next month's application. Within ten (10) calendar
days after receipt of each Application for Payment, Design Professional/Engineer/Project Manager shall submit to the County
the approved Application for Payment in the amount recommended by Design Professional/Engineer/Project Manager as being
due and owing Contractor. The County shall pay Contractor that portion of Design Professional/Engineer/Project Manager's
approved Application for Payment, which the County approves as being due and owing Contractor in accordance with §218.70-
79, Florida Statutes ("Local Government Prompt Payment Act").

Monthly payments to Contractor shall in no way imply approval or acceptance of Contractor's Work.

Monthly payments will be made to the Contractor. Estimates of quantities will be prepared monthly by the Contractor, based on
unit values or the Schedule of Values, as applicable to the Project. The Design Professional/Engineer/Project Manager's project
representative will be required to verify these estimates with the Contractor and sign the estimate in agreement. The payment
estimate will then be checked by the Design Professional/Engineer/Project Manager, who will reconfirm with the Contractor any
required corrections, before further processing of payments.
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PAYMENTS TO CONTRACTOR (continued)

G. Progress Payments: If progress satisfactory to the County is being made by the Contractor, the Contractor will receive partial
payments on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments previously
made. Neither progress payment nor partial or entire use or occupancy of the Project by the County shall constitute an acceptance
of Work not in accordance with the Contract Documents. The County, prior to making of any payment, may require the Contractor
to furnish a certificate or other evidence showing the amount of Work done or completed at that time.

H. Invoices: See Section A General Conditions Payments/Invoices

27. ACCEPTANCE AND FINAL PAYMENT

A.

F

G.

Final Inspection: Whenever all materials have been furnished, all Work has been performed, and the construction
specified by the Contract has been satisfactorily completed, the Consultant and Engineer/Project Manager will make
the final inspection.

Maintenance of Work: The Contractor shall maintain all Work in first-class condition until final inspection is completed
and accepted by the Design Professional/Engineer/Project Manager. All Bonds and Insurance shall be maintained
until final acceptance by the Board.

Substantial Completion: When the Work, or any portion thereof, as designated by the County is sufficiently complete,
in accordance with the Contract Documents, and is ready for its intended use, the Design Professional/Engineer/Project
Manager and any other invited parties shall make an inspection of the Work or portion thereof so designated as
complete to verify its completeness and develop a punch list of items needing completion or correction before final
payment can be made. The County shall have the right to exclude the Contractor from these portions of the Work
designated as complete after the inspection, however, the Contractor will have reasonable access to complete or
correct items on the punch list. The punch list shall be completed by the Design Professional/Engineer/Project
Manager within the timeframes provided by Florida Statute Section 218.735(7)(a).

Final Acceptance

1. Whenever the Work provided for under the Agreement has been completely performed by the Contractor, and the
final inspection has been made by the Design Professional/Engineer/Project Manager, a final pay request showing
the value of the Work will be prepared by the Design Professional/Engineer/Project Manager as soon as the
necessary measurements and computations can be made. All prior estimates and payments shall be subject to
correction in the final estimate and payment. The amount of this estimate, less any sums that may have been
deducted or retained under the provisions of the Agreement, will be paid to the Contractor as soon as practicable,
after the Contractor has furnished a swomn Affidavit, to the effect that all bills are paid and no suits are pending, and
after the Contractor has agreed in writing to accept the balance due, as determined by the County, as full settlement
of its account under Agreement and of all claims in connection therewith.

2. The surety on the Contract bonds consents, by completion of its portion of the affidavit and surety release subsequent
to the Contractor's completion of its portion, to final payment to the Contractor and agrees that the making of such
payment shall not relieve the surety of any of its obligations under the bonds.

Waiver of Claims

1. The Contractor's acceptance of final payment shall constitute a full waiver of any and all Claims by the Contractor
against the County arising out of this Agreement or otherwise related to the Project, except those previously made
in writing and identified by the Contractor as unsettled at the time the final estimate is prepared.

2. Neither the acceptance of the Work nor payment by the County shall be deemed to be a waiver of the County's rights
to enforce any continuing obligations of the Contractor hereunder or to the recovery of damages for defective Work
not discovered by the County at the time of final inspection.

Termination of Contractor's Responsibility: The Agreement will be considered complete when all Work has been
completed and has been accepted by the Board. The Contractor will then be released from further obligation except
as set forth in his bonds and in this Division.

Recovery Rights, Subsequent to Final Payment: The County reserves the right, should an error be discovered in the
partial or final estimates, or should proof of defective Work or materials used by or on the part of the Contractor be
discovered after the final payment has been made, to claim and recover from the Contractor or its surety, or both, by
process of law, such sums as may be sufficient to correct the error or make good the defects in the Work and materials.

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 07/2017



178-0012-CP(DF) Page 30 of 66

|

SECTION B - SPECIAL CONDITIONS

28.

20.

30.

31

PAYMENTS WITHHELD: To the maximum extent permitted by §218.735, Florida Statutes (2007), the Design
Professional/Engineer/Project Manager may decline to certify for payment or County may decline to approve any Certificate
for Payment, or portions thereof issued by Design Professional/Engineer/Project Manager, because of subsequently
discovered evidence or subsequent inspections. County may nullify the whole or any part of any Certificate for Payment
previously issued and County may withhold any payments otherwise due Contractor under this Agreement or any other
agreement between County and Contractor, to such extent as may be necessary in County's opinion to protect it from loss
because of: (a) defective Work not remedied; (b) third party claims filed or reasonable evidence indicating probable filing of
such claims; (c) failure of Contractor to make payment properly to subcontractors or for labor, materials or equipment;
(d) reasonable doubt that the work can be completed for the unpaid balance of the Contract Amount; (e) reasonable
indication that the Work will not be completed within the Contract Time; (f) unsatisfactory prosecution of the Work by
Contractor; or (g) any other material breach of the Contract Documents. If these conditions are not remedied or removed,
County may, after three (3) days written notice, rectify the same at Contractor's expense. County also may offset against
any sums due Contractor the amount of any liquidated or un-liquidated obligations of Contractor to County, whether
relating to or arising out of this Agreement or any other agreement between Contractor and County.

COVENANT AGAINST CONTINGENT FEES: The Contractor warrants that no person or selling agency has been employed
or retained to solicit or secure this Agreement upon an agreement or understanding for a commission, percentage, brokerage
or contingent fee, except bona fide employees of bona fide established commercial or selling agencies maintained by the
Contractor for the purpose of securing business. For breach or violation of this warranty the County shall have the right to
annul this Agreement without liability or, in its discretion, to deduct from the Agreement Amount or consideration, or otherwise
recover, the full amount of such commission, percentage, brokerage or contingent fee.

LANDS FOR WORK AND ACCESS THERETO

A. The County will fumish and define the limits of land for access to the construction site and for the site proper. All
information shown in the Contract Documents constitutes the extent of land provided by the County. Any and all other
lands required by the Contractor shall be procured by the Contractor at the Contractor's expense.

B. As the work progresses, the Contractor shall keep the site reasonably clear of rubbish, trash, waste and other disposable
materials on a daily basis. If the Contractor allows the site to become littered and unsightly, any payments otherwise
due may be withheld until the Contractor cleans up the site to the satisfaction of the Design
Professional/Engineer/Project Manager. If the Contractor fails to clean-up the site, the County may choose to clean-up
the site at the Contractor's expense.

C. Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the Contractor only with the approval of
the Design Professional/Engineer/Project Manager after obtaining necessary permits, and shall be built with labor and
materials funished by the Contractor without expense to the County. Such temporary buildings and/or utilities shall remain
the property of the Contractor and will be removed by the Contractor at its expense upon the completion of the Work.
With the written consent of the Design Professional/Engineer/Project Manager, such buildings and/or utilites may be
abandoned and need not be removed.

D. The Contractor shall confine all construction equipment, the storage of materials and equipment and the operations of
workers to the Project site and land and areas identified in and permitted by the Contract Documents, and shall not
unreasonably encumber the Project site with construction equipment or other material or equipment. The Contractor shall
assume full responsibility for any damage to any such land or area, or to the County or occupant thereof, or any land or areas
contiguous thereto, resulting from the performance of the Work.

. SITE INVESTIGATION

A. Each Contractor shall visit the site of the proposed Work and fully acquaint itself with conditions relating to construction and
labor so that it may fully understand the facilities, difficulties and restrictions attending the execution of Work under the
Agreement. The Contractor shall thoroughly examine and be familiar with the Contract Documents. Failure or omission of
the Contractor to receive or examine any form, instrument, addendum or other documents, or to visit the site and acquaint
himself with conditions existing thereon, shall in no way relieve the Contractor from any obligation with respect to the
Agreement. Pinellas County does not warrant the accuracy or completeness of these reports, soil samples, or any other
site condition information or data made available including, but not limited to, underground utility location. The submission
of a bid shall be taken as prima-facie evidence of compliance with this section.

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 07/2017



178-0012-CP(DF)

Page 31 of 66

SECTION B - SPECIAL CONDITIONS

B.

The Contractor acknowledges that he has satisfied himself as to the nature and location of the Work; the general and local
conditions, including but not restricted to, those bearing upon transportation, disposal, handling and storage of materials;
availability of labor, water, electric power, roads; and uncertainties of weather, river stages, tides or similar physical
conditions at the site; the conformation and conditions of the ground; the character of equipment and facilities needed
preliminary to and during prosecution of the Work.

The Contractor further acknowledges that it has satisfied itself as to the character, quality and quantity of surface and
subsurface materials, obstacles, or conditions to be encountered.

Any failure by the Contractor to acquaint itself with any aspect of the Work or with any of the applicable conditions shall not
relieve the Contractor from responsibility for adequately evaluating the difficulty or cost of successfully performing the Work
under the Contract Documents, nor shall it be considered the basis for any claim for additional time or compensation.

The County assumes no responsibility for any conclusions or interpretations made by the Contractor on the basis of the
information made available by the County. The County also assumes no responsibility for any understanding or
representations made by its officers or agents during or prior to the execution of this Agreement, unless such understanding
or interpretations are made in writing.

32. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND VEGETATION

A

Location of existing structures and utilities provided in the Contract Documents are approximate only. Any damage to
existing structures or Work of any kind, or the interruption of a utility service resulting from failure to comply with the
requirements of the Contract Documents, shall be repaired or restored promptly by, and at the expense of the Contractor.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass on or adjacent to the
site which do not unreasonably interfere with the construction as may be determined by the Design
Professional/Engineer/Project Manager. The Contractor will be responsible for all unauthorized cutting or damaging of
trees and shrubs, including damage due to careless operation of equipment, stockpiling of materials or tracking of grass
areas by equipment.

The Contractor's attention is directed to the fact that Type "A" or Type "B" TREE PROTECTION BARRIERS, as per
Pinellas County Design Professional/Engineer/Project Manager Department Index No. 1111, shall be constructed
when called for on the Plans, or as directed by the Design Professional/Engineer/Project Manager. Barriers shall be
maintained in place until their removal is directed by the Design Professional/Engineer/Project Manager.

Care will be taken by the Contractor in felling trees authorized for removal to avoid unnecessary damage to vegetation
that is to remain in place. Any limbs or branches of trees broken during such operations shall be trimmed without
cutting into the trunk and left with a clean cut and a small stub. The Contractor will be liable for, or may be required
to replace or restore at its own expense, all vegetation that may be destroyed or damaged due to the Contractor's
failure to protect and preserve same as required herein.

Where the Contractor hauls material or equipment to the Project over roads and bridges on the State road system,
County road system or City street system, and such use causes damage, the Contractor shall immediately, at its
expense, repair such road or bridge to as good a condition as before the hauling began. Such hauling shall be
conducted in accordance with all applicable environmental and safety regulations.

The Contractor shall fully protect the Work from loss or damage and shall bear the cost of any such loss or damage
until final payment has been made. If the Contractor or any one for whom the Contractor is legally liable for is
responsible for any loss or damage to the Work, or other Work or materials of the County or County's separate
contractors, the Contractor shall be charged with the same, and any monies necessary to replace such loss or damage
shall be deducted from any amounts due the Contractor.

The Contractor shall not disturb any benchmark established by the County with respect to the Project. If the
Contractor, or its subcontractors, agents or any one for whom the Contractor is legally liable, disturbs County
benchmarks, the Contractor shall immediately notify the Design Professional/Engineer/Project Manager. The County
shall have the benchmarks reestablished and the Contractor shall be liable for all costs incurred by the County associated
therewith.
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33. OTHER WORK

A

The Contractor will cooperate with County forces or others who may be engaged in authorized Work prior to final
completion of the Project.

The Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and
rearrangement operations in order that these operations may progress in a reasonable manner and that service
rendered by these parties will not be interrupted.

The County may perform other Work related to the Project at the site by the County's own forces, have other Work
performed by utility owners or let other direct contracts. If the fact that such other Work is to be performed is
not noted in the Contract Documents, notice thereof will be given to the Contractor. If the Contractor believes that
such performance will involve additional expense to the Contractor or require additional time, the Contractor shall
send written notice of that fact to the County and the Design Professional/Engineer/Project Manager within forty-eight
(48) hours of being notified of the other Work. If the Contractor fails to send the above required forty-eight (48) hour
notice, the Contractor will be deemed to have waived any rights it otherwise may have had to seek an extension to
the Agreement Time or adjustment to the Agreement Amount.

The Contractor shall afford each utility owner and other contractors (or the County, if the County is performing the
additional Work with the County's employees) proper and safe access to the site and a reasonable opportunity for the
introduction and storage of materials and equipment and the execution of such Work and shall properly connect and
coordinate its Work with theirs. The Contractor shall not endanger any Work of others by cutting, excavating or otherwise
altering their Work and will only cut or alter their Work with the written consent of the Design
Professional/Engineer/Project Manager and the others whose Work will be affected.

If any part of the Contractor's Work depends, for proper execution or results, upon the Work of any other contractor
other than a subcontractor or utility owner, the Contractor shall inspect and promptly report to the Design
Professional/Engineer/Project Manager, in writing, any delays, defects or other problems in such other Work that render it
impossible for the Contractor to obtain proper execution or results. The Contractor's failure to report will constitute an
acceptance of the other Work as fit and proper for integration with the Contractor's Work.

34. TERMINATION

A.

Termination for Default

1. The Contractor shall be considered in material default of the Agreement and such default shall be considered
cause for the County to terminate the Agreement, in whole or in part, as further set forth in this paragraph, for
any of the following reasons:

a. Failing to begin Work under the Contract Documents within the time specified herein;
b. Failing to properly and timely perform the Work as directed by the Design Professional/Engineer/Project
Manager or as provided for in the approved Construction Progress Schedule;
c. Performing the Work unsuitably or neglecting or refusing to remove materials or to correct or replace
such Work as may be rejected as unacceptable, unsuitable or otherwise defective;

Discontinuing the prosecution of the Work;

Failing to resume Work that has been suspended within a reasonable time after being notified to do so;

Becoming insolvent or declared bankrupt, or committing any act of bankruptcy;

Allowing any final judgment to stand unsatisfied for more than ten days;

Making an assignment for the benefit of creditors;

Failing to obey laws, ordinances, regulations or other codes of any governmental authority with

jurisdiction on the Project;

j- Failing to perform or abide by the terms or spirit of the Contract Documents.

mTe@me o

2. The County shall notify the Contractor in writing of the Contractor's default. If the County determines that
the Contractor has not taken substantial steps toward effecting a remedy or cure of the default or defaults
in its performance within seven (7) calendar days following receipt by the Contractor of written notice of
default or defaults, then the County, at its option, without releasing or waiving its rights and remedies
against the Contractor’s sureties, and without prejudice to any other right it may be entitled to hereunder or
by law, may terminate the Contractor's right to proceed under this Agreement, in whole or in part, and
may take possession of the Work and any materials, tools, equipment, and appliances of the Contractor,
take assignments of any of the Contractor's subcontracts and purchase orders and complete the
Contractor's Work by whatever means, method or agency which the County, in its sole discretion, may choose.

3. If the County deems any of the foregoing remedies necessary, the Contractor agrees it shall not be entitled
to receive any further payment until after the Work is completed. All money expended and all of the costs,
losses, damages and extra expenses, including all management, administrative and other overhead and
other direct and indirect expenses, (including Design Professional/Engineer/Project Manager and
Architectural fees) or damages incurred by the County incident to such completion, shall be deducted
from the Agreement Amount, and if such expenditures exceed the unpaid balance of the Agreement
Amount, the Contractor agrees to pay promptly to the County on demand, the full amount of such excess,
including costs of collection, and interest thereon at the maximum legal rate of interest until paid.
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TERMINATION (CONTINUED)

4. The liability of the Contractor hereunder shall extend to and include the full amount of any and all sums
paid, expenses and losses incurred, damages sustained and obligations assumed by the County in good faith
under the belief that such payments or assumptions were necessary or required, in completing the Work and
providing labor, materials, equipment, supplies, and other items therefore or relating to the Work, and in
settlement, discharge, or compromise of any claims, demands, suits or judgments pertaining to or arising
out of the Work hereunder.

5. If after notice of termination of the Contractor's right to proceed pursuant to this subparagraph A,
"Termination for Default”, it is determined for any reason that the Contractor was not in default or that its
default was excusable, or that the County is not entitled to the remedies against the Contractor provided
herein, then the Contractor's remedies against the County shall be the same as and limited to those afforded
the Contractor pursuant to the Termination for Convenience subparagraph B below.

B. Termination for Convenience and Right of Suspension

1. The County shall have the right to terminate or suspend this Agreement, in whole or in part; without cause upon
seven (7) calendar day written notice to the Contractor.

2. In the event of such termination or suspension for convenience, the Contractor's sole recovery against the
County shall be limited to that portion of the Agreement Amount earned through the date of termination or
suspension, together with any retainage withheld and reasonable termination or suspension expenses
incurred, but the Contractor shall not be entitled to any other or further recovery against the County,
including, but not limited to, damages and any anticipated profit or Work not performed.

35. SUBSTITUTIONS/ APPROVED EQUAL(S) PRIOR TO BID OPENING

A. The materials, products and equipment described in the Contract Documents established a standard of required function,
dimension, appearance and quality to be met by any proposed substitution.

B. No substitution will be considered prior to receipt of Bids unless a written request for approval has been received by the
Pinellas County Purchasing Department, by the question deadline on page 1. Each such request shall include the name
of the material or equipment for which it is to be substituted and a complete description of the proposed substitute including
drawings, cuts, performance and test data and any other information necessary for an evaluation. A statement setting forth
any changes in other materials, equipment or other Work that incorporation of the substitute would require shall be included.
The burden of proof of the merit of the proposed substitute is upon the proposer. The decision of approval or disapproval
of a proposed substitution shall be final.

C. If the Purchasing Director approves any proposed substitution prior to receipt of Bids, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

D. Each bidder is required to identify their intended bridge Manufacturer as part of the bid submittal.
Qualified Manufacturers must have significant experience fabricating these type structures.

Manufacturers must be pre-approved. Bidders must submit intended Manufacturer for approval prior to Invitation to
Bid Question Submittal Deadline.

The current list of approved Manufacturers is as follows:

e  Anderson Bridges, LLC
111 Willow Street
Colfax, WI 54730
Direct line: 877-934-2800
ko andersonbridges.com

¢ Contech Engineered Solutions, LLC
9025 Centre Pointe Drive
Suite 400
West Chester, OH 45069
800-338-1122
www.conteches.com

An approved list of additional Manufacturers shall be provided to bidders through an addendum, if presented for review and
accepted.

Bidders must provide the following documentation, for any proposed Manufacturer prior to the Invitation to Bid
Question Submittal Deadline:
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* Product Literature

* All documentation to insure the proposed Contractor and Manufacturer will be in compliance with these
specifications. This shall include:

- Representative design calculations
- Representative drawings

- Splicing and erection procedures

- Warranty information
- Inspection and Maintenance procedures

- AISC Shop Certification

- Welder Qualifications

* Proposed Manufacturers must have significant experience designing and fabricating these type structures, and

numerous successful bridge projects, of similar construction, each of which has been in service for several years.
Please list the location, bridge size, Owner, and a contact for reference for each project.

The Engineer will evaluate the manufacturer's ability to provide a structure capable of meeting the requirements of this
contract prior to bid submittal. If the Engineer determines the manufacturer is not capable of providing a structure meeting
the required specifications for this project, the Contractor may request an opportunity to submit a revised package with a

new manufacturer.

36. SUBMITTALS AFTER AWARD

A. Schedule

1.At or before the Preconstruction Conference, the Contractor shall submit a preliminary Construction

Progress Schedule to the Design Professional/Engineer/Project Manager. The County will review the
schedule and provide the Contractor with comments. Within ten (10) days after receipt of the County's
comments, the Contractor shall deliver to the Design Professional/Engineer/Project Manager a Construction
Progress Schedule in a form satisfactory to the Design Professional/Engineer/Project Manager and showing
the proposed dates of commencement and completion of each of the various subdivisions of Work. At or
before the Preconstruction Conference, the Contractor shall provide to the County a breakdown of estimated
monthly payments for the entire duration of the Agreement period.

2.For lump sum items within Section E, the Contractor shall also furnish the Design

Professional/Engineer/Project Manager with a detailed estimate giving a complete breakdown of the value of
items of Work to be paid for the purpose of making partial payments thereon. The values employed in making
up this estimate and the schedule will be used only for determining the basis of partial payment and will not
be considered as fixing a basis for additions to or deductions from the Agreement Amount.
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3.The Construction Progress Schedule shall be updated monthly by the Contractor. All updates to the
Construction Progress Schedule shall be subject to the Design Professional/Engineer/Project Manager's
review and County’s written approval. Contractor shall submit the updates to the Progress Schedule with
its monthly applications for payment noted below. Contractor's submittal of these monthly updates and
Design Professional/Engineer/Project Manager's written approval of same shall be a condition precedent to
County's obligation to pay Contractor.

4. The Work shall be planned and carried out so as to minimize the interruption of existing services, and/or traffic, or
as directed by the Design Professional/Engineer/Project Manager.

Contractor shall carefully examine the Contract Documents for all requirements for approval of materials to be submitted
such as shop Plans, data, test results, schedules and samples. Contractor shall submit all such materials at its own
expense and in such form and manner as required by the Contract Documents in sufficient time to prevent any delay
in the delivery of such materials and the installation thereof. Incomplete submittals will be returned to the Contractor.
The Design Professicnal/lEngineer/Project Manager will record time for submittals handled more than twice. The
Contractor shall reimburse the County for charges of the Design Professional/Engineer/Project Manager and his/her
consultants for providing more than two reviews of submittals.

Whenever materials or equipment are specified or described in the Contract Documents by using the name of a proprietary
item or the name of a particular supplier, the naming of the item is intended to establish the type, function and quality
required. Unless the name is followed by words indicating that no substitution is permitted, materials or equipment
of other suppliers may be accepted by the Design Professional/Engineer/Project Manager if sufficient information is
submitted by Contractor to allow the Design Professional/Engineer/Project Manager to determine that the material or
equipment proposed is equivalent or equal to that named. Requests for review of substitute items of material and
equipment will not be accepted by Design Professional/Engineer/Project Manager from anyone other than Contractor
and all such requests must be submitted by Contractor to Design Professional/Engineer/Project Manager within thirty
(30) calendar days after notice of award is received by Contractor.

If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall make application
to Design Professional/Engineer/Project Manager for acceptance thereof, certifying that the proposed substitute shall
perform adequately the functions and achieve the results called for by the general design, be similar and of equal
substance to that specified and be suited to the same use as that specified. The application shall state that the
evaluation and acceptance of the proposed substitute will not prejudice Contractor's achievement of substantial completion
on time, whether or not acceptance of the substitute for use in the Work will require a change in any of the Contract
Documents (or in the provisions of any other direct contract with County for the Project) to adapt the design to the
proposed substitute and whether or not incorporation or use by the substitute in connection with the Work is subject
to payment of any license fee or royalty. All variations of the proposed substitute from that specified will be identified
in the application and available maintenance, repair and replacement service shall be indicated. The application
also shall contain an itemized estimate of all costs that will result directly or indirectly from acceptance of such
substitute, including costs for redesign and claims of other contractors affected by the resulting change, all of which
shall be considered by the Design Professional/Engineer/Project Manager in evaluating the proposed substitute.
Design Professional/Engineer/Project Manager may require Contractor to furnish, at Contractor's expense, additional
data about the proposed substitute.

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by Contract
Documents, Contractor may furnish or utilize a substitute means, method, technique, sequence or procedure of
construction acceptable to Design Professional/Engineer/Project Manager, if Contractor submits sufficient information
to allow Design Professional/Engineer/Project Manager to determine that the substitute proposed is equivalent to that
indicated or required by the Contract Documents. The procedures for submission to and review by the Design
Professional/Engineer/Project Manager shall be the same as those provided herein for substitute materials and
equipment.

Design Professional/Engineer/Project Manager shall be allowed a reasonable time within which to evaluate each
proposed substitute. Design Professional/Engineer/Project Manager shall be the sole judge of the acceptability of any
substitute. No substitute shall be ordered, installed or utilized without the Design Professional/Engineer/Project
Manager's prior written acceptance which shall be evidenced by either a Change Order or an approved submittal.
County may require Contractor to furnish at Contractor's expense a special performance guarantee or other surety with
respect to any substitute. Design Professional/Engineer/Project Manager will record time required by Design
Professional/Engineer/Project Manager and Design Professional/Engineer/Project Manager's consultants in
evaluating substitutions proposed by Contractor and making changes in the Contract Documents occasioned thereby.
Whether or not County accepts a proposed substitute, Contractor shall reimburse County for the charges of Design
Professional/Engineer and Engineers consultant(s) for evaluating each proposed substitute.
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G.
1.

7.

2.

Shop Plans/Working Plans

Seven (7) complete sets of detailed shop or working Plans shall be furnished by the prime Contractor to the Design
Professional/Engineer/Project Manager for review and processing. The submittal shall inciude all details,
computations, materials, loads, stresses, member sizes, deflections and temporary connections for pre-casting or
any other relevant information on details necessary for review.

All shop, working and erection Plans prepared by the Contractor or its subcontractor, fabricator or supplier shall be
REVIEWED, DATED, STAMPED, APPROVED, SEALED (if required), and SIGNED BY THE CONTRACTOR prior to
submission for review to the Design Professional/Engineer/Project Manager. By approving and submitting shop or working
Plans, the Contractor represents that it has verified Work requirements, field measurements, construction criteria,
sequence of assembly and erection, access and clearances, catalog numbers and other similar data. Each
submission shall indicate the Specification section or bid item number and page and/or sheet number to which the
submission applies. Under no circumstances will submittals be accepted from subcontractors.

The Contractor shall indicate on the working, shop and erection Plans all deviations from the Contract Documents and
shall itemize all deviations in the letter of transmittal.

Submittals shall be made to the Design Professional/Engineer/Project Manager and will be distributed to the appropriate
parties, as applicable. The Contractor shall identify each submittal by title on the form provided by the Design
Professional/Engineer/Project Manager. All submittals are to be transmitted in an expeditious manner to ensure
"next day delivery". After they have been reviewed by the Design Professional/Engineer/Project Manager, all
submittals shall be stamped either "no exceptions,” "exceptions noted” or "rejected" with resubmittal required and returned
to the Contractor.

Prior to receipt of the reviewed shop or working Plans from the County, Work done or materials ordered for items covered
by the Plans shall be done at the Contractor’s risk.

All submittals by the Contractor shall be made sufficiently in advance of the scheduled start of the applicable
construction operation to allow for shop Plans review and for Contractor action required in addressing review
comments. The review period shall begin on the day the submittal is received in the office of the Design
Professional/Engineer/Project Manager and shall be completed on the day the Design
Professional/Engineer/Project Manager transmits reviewed Plans to the Contractor.

The Contractor shall schedule the submission of shop drawing sheets (to be discussed at the pre-construction
meeting) so that approximately twenty-one (21) days are allowed for review by the Engineer and Consultant for
routine Work. For more complex Work, the number of copies and the scheduled time for review shall be
increased proportionately to the complexity of the Work. Contractor submittals that are to be considered as complex
and requiring proportionately greater review time include, but are not limited to, the following:

a. Contractor submittals of alternative design features or modifications to the original design.

b. Contractor submittals of complex designs, unusual construction or equipment and methods requiring
analysis of design calculations.

A shop drawing of the bridge is required for review and acceptance by the Engineer prior to the bridge prefabrication. The
shop drawing review shall be for twenty one (21) days.

Materials

Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for materials used on the Project, regardless
of the basis of payment.

Job Mix Formula for Asphaltic Concrete: Attention is directed to the provisions of the "PINELLAS COUNTY, FLORIDA -
SPECIFICATIONS FOR HOT BITUMINOUS MIXTURES, PLANT METHODS, EQUIPMENT AND CONSTRUCTION
METHODS, latest edition,” which require the submission of job mix formulas for asphaltic concrete, of the type specified,
at least fourteen (14) days before plant operations begin. The submitted formula shall be approved by the Design
Professional/Engineer/Project Manager. The Contractor shall prepare the mix formula to be submitted to the Design
Professional/Engineer/Project Manager.

Job Mix Formula for Portland Cement Concrete: Attention is directed to the requirement that job mix design formulas for
all Portland Cement Concrete, of the type specified, be submitted at least fourteen (14) days prior to use on the Project.
The submitted formulas shall be approved by the County and/or its agents prior to its use. All concrete mix designs shalt
meet Florida D.O.T. Concrete Class mix guidelines or the requirements included in the Technical Specifications included
in these Contract Documents.

4. All Job mix formulas shall be submitted to the Design Professional/Engineer/Project Manager.
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37.

38.

39.

40.

5. Concrete Box Culverts, Pipes, Drainage Structures: The Contractor shall submit written documentation that materials
meet the minimum requirements of the technical specifications, including copies of supplier's testing resuits. No payment
for the applicable pay item under the Agreement (i.e., Box Culvert, Pipe, Drainage structure, etc) shall be made to the
Contractor until written documentation of the specified minimum requirements is received by the Design
Professional/Engineer/Project Manager.

. The Contractor will provide 8" X 10" color photographs of the Project in its preconstruction condition and for unusual
conditions during construction. The photographs will show all pertinent physical features within the construction limits
before construction begins. The Contractor will furnish two copies of all pictures to the County. The Contractor shall provide
a hard copy and a digital copy for submittal.

The Contractor will provide a preconstruction video of all physical features within the construction limits before construction
begins. The Contractor will fumish two copies of the video in DVD format

RIGHT TO AUDIT

A. All of the Contractor's records related to the performance of this Agreement shall be open to inspection and subject to
reproduction by the Design Professional/Engineer/Project Manager during normal working hours to the extent necessary to
permit adequate evaluation and verification of any invoices for payment, or claims, submitted by the Contractor or any of its
payees pursuant to the execution of the Agreement. Such records shall include, but not be limited to, accounting records,
written policies and procedures, subcontractor files, original estimates, estimating work sheets, correspondence, Change
Order files (including the documentation of negotiated settlements), any supporting evidence necessary to substantiate
charges related to this Agreement, and any records necessary to evaluate and verify direct and indirect costs (including
overhead allocations) as they may apply to costs associated with this Agreement.

B. Forthe purpose of such audits, inspections, examinations and evaluations the Design Professional/Engineer/Project Manager
shall have access to the said records from the effective date of this Agreement, for the duration of the Work, and uniii thirty-
six (36) months after the date of final payment by the County to the Contractor for performance under this Agreement. The
Contractor hereby agrees to maintain said records in safe and dry storage until the end of this time period.

C. The Design Professional/Engineer/Project Manager shall have access to the Contractor's facilities and all necessary records
in order to conduct audits in compliance with this Paragraph.

INTEREST ON JUDGMENTS:

In the event of any disputes between the parties to this Agreement, including without limited thereto, their assignees and/or
assigns, arising out of or relating in any way to this Agreement, which results in litigation and a subsequent judgment, award
or decree against either party, it is agreed that any entitlement to post judgment interest, to either party and/or their attorneys,
shall be fixed by the proper court at the rate of five (5%) percent, per annum, simple interest. Under no circumstances shall
either party be entitled to pre-judgment interest. The parties expressly acknowledge and, to the extent allowed by law, hereby
opt out of any provision of federal or state statute not in agreement with this Paragraph.

DRAINAGE: The Contractor shall so conduct its operations and maintain the Work in such condition that adequate drainage
will be in effect at all times.

SURVEY AND LAYOUT

The requirements below (A-H), shall only be applicable when there is a pay item for the contractor to perform the Survey and
Layout. If there is no separate pay item for “Survey and Layout by Contractor”, then the County shall perform the Survey and

Layout.

A. The Contractor shall be responsible for providing all lines, grades, boundaries and required survey and/or layout necessary
to construct and inspect the Project. All right-of-way and easement boundaries and centerline control points shall be
established and maintained through the Agreement Period by the Contractor.

B. The Contractor shall employ or retain the services of a Florida registered Professional Land Surveyor to perform and
supervise the establishment and setting of the Project centerline control at intervals not to exceed 500 feet. All primary
control points such as section corners, points of intersection, points of curvature and points of tangency shall be installed,
referenced by acceptable standards, and maintained through the Agreement Period. All stakes and points shall be clearly
marked and identified.

C. The Contractor shall employ or retain the services of a Florida registered Professional Land Surveyor to perform and
supervise the establishment of all rights-of-way/boundary staking at all Project sidelines. Such staking shall be established
and maintained by the Contractor's registered Professional Land Surveyor along each sideline or perimeter at each station
and all points of intersection, points of curvature, and points of tangency. All stakes shall be clearly marked and identified.
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41.

42.

43.

D. The Contractor's registered Professional Land Surveyor and all employees engaged in survey efforts shall keep proper
documentation of survey notes in hard bound books. The use of digital data storage capabilities may be used in lieu of
hard bound books. Standard ASCIl filesfformat shall be used with software compatibility to that of the Design
Professional/Engineer/Project Manager's. The Contractor shall submit for approval the selected format and software
application(s).

E. The Contractor may perform or select the option to employ a Florida registered Professional Design Professional/Engineer
or registered Professional Land Surveyor to provide construction layout. All layout and measurements shall be performed
from control and boundaries established and maintained by the Contractor's Florida registered Professional Land Surveyor.

F. The Contractor shall be responsible to perform all layout in acceptable standard methods. All items shall be clearly staked
and marked. Roadway items shall be staked for horizontal alignment relative to the edge of pavement with appropriate
offset stakes. All vertical grades should be referenced to the nearest even foot cut or fill where practical. Tabulated cut/fill
sheets are acceptable for utility Work items, copies of which shall be furnished to the Design Professional/Engineer/Project
Manager prior to the Work. '

G. All calculations for intermediate grades and locations shall be performed by the Contractor. All calculations shall be
transcribed in hard-bound field books prior to layout and staking.

H. The Contractor shall submit, for information only, a Survey and Layout Plan comprised of the following:

1. Name, address and certificate number of the registered Professional Land Surveyor to be in responsible charge of
performing all survey control and boundary Work.

2. Name, address and certificate registration number, if applicable, of the person in responsible charge of performing all
layout, measurements and calculations for the Project, if opted by the Contractor. This person must be a Contractor,
Professional Land Surveyor or Professional Design Professional/Engineer.

CONFORMITY OF WORK WITH PLANS

A. All Work performed and all materials furnished shall be in reasonably close conformity with the lines, grades, cross
sections, dimensions, and material requirements, including tolerances, shown on the Plans or indicted in the

Specifications.

B. Inthe event the Design Professional/Engineer/Project Manager or Consultant finds the materials or the finished product
in which the materials are used not within reasonably close conformity with the Plans and Specifications, but that
reasonably acceptable Work has been produced, he/she shall then make a determination if the Work shall be
accepted and remain in place. In this event, the Design Professional/Engineer/Project Manager will document the
basis of acceptance by Contract modification which will provide for an appropriate adjusiment in the Agreement
Amount for such Work or materials as he deems necessary to conform to his/her determination based on Design
Professional/Engineer/Project Managers judgment.

LABORATORY TESTING: Cost of all required laboratory testing shall be borne by the County, except that the cost of all re-
testing due to defective materials or construction shall be borne by the CONTRACTOR. Testing shall be in accordance with
the applicable portions of Specifications and Plans. The Contractor shall also be responsible for all related laboratory costs
associated with cancellation of scheduled testing due to Work not completed and ready for testing at the scheduled time.

GUARANTEE OF WORK: All Work shall be guaranteed for eighteen (18) months after the date on the certificate of completion
and final acceptance of the Work unless otherwise specified. The guarantees are to be construed as being supplemental in nature
and in addition to any and all other remedies available to the County under the laws of the State of Florida.

WARRANTY: The Contractor shall obtain and assign to the County all expressed warranties given to the Contractor or any
subcontractors by any material suppliers, equipment or fixtures to be incorporated into the Project. The Contractor warrants to
the County that any materials and equipment furnished under the Contract Documents shall be new unless otherwise specified,
and that all Work shall be of good quality, free from all defects and in conformance with the Contract Documents. The Contractor
further warrants to the County that all materials and equipment furnished under the Contract Documents shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instructions of the applicable manufacturers,
fabricators, suppliers or processors except as otherwise provided for in the Contract Documents. Unless otherwise specified, if
within one hundred twenty (120) months after the date on the Certificate of Completion and final acceptance, any Work is found
to be defective or not in conformance with the Contract Documents, the Contractor shall correct it promptly after receipt of written
notice from the Design Professional/Engineer/Project Manager. The Contractor shall also be responsible for and pay for
replacement or repair of adjacent materials or Work which may be damaged as a result of such replacement or repair. These
warranties are in addition to those implied warranties to which the County is entitled as a matter of law.
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45. SUBMISSION OF BIDS: Paper documents must be provided, but should be accompanied by an equivalent electronic PDF file.
Provide one original and one copy on paper, plus two (2) compact discs (CD). The preferred method is PDF conversion from the
Contractors source files (to minimize file size and maximize quality and accessibility) rather than scanning.

Instructions for Providing Files in PDF Format to Pinellags County Government

A.

Why does Pinellas County Government want all the documents as PDF files?
Answer- It's much more efficient to go paperless, and PDF is a universal file format that fits perfectly into government
workflow processes.

How do | convert my files to PDF format?

Answer- If you have a program such as Adobe Acrobat, creating a PDF of any file is a simple print function. Rather
than printing to a traditional printer, the file converts to a PDF format copy of your original. Any program (such as Word,
PowerPoint, Excel, etc.) can be converted this way by simply selecting the print command and choosing PDF as the
printer.

Should | scan everything and save as PDF?

Answer- Not unless you are scanning with OCR (optical character recognition). Scanning will create unnecessarily
large files because a scan is just a picture of a page rather than actual page text. Furthermore, the result of scanning
is that your pages will not look nearly as “clean” or professional as simply using the print to PDF method from the
program from which the file originates. Additionally, since scan pages are pictures of text, not really text, they may not
be considered accessible* under Federal ADA guidelines (*unless the scans are OCR)

My document is a compilation of multiple sources. Should I send multiple PDF files?
Answer- You may, however merging pagesffiles is a very simple process within PDF.

How do | get my PDF files to Pinellas County Government?

Answer- They may be provided on any medium that is compatible with a standard PC. A CD is generally the simplest
method. Please label the CD with a listing of contents. Provide the files to whoever your Pinelias County contact is for
the Project you are working on. For PDF technical support, contact webadmin@pinellascounty.org

Tips & Best-Practice Recommendations

SNk wN=

File names should clearly identify the file. Avoid cryptic or extremely long file names.

File names should not include spaces or special characters (stick to letters, numbers and dashes).

For example MyCompany-bid-3000-oct-2009.pdf

Check the PDF files to make sure they are functional before you send them.

If the file is large and has a table of contents, adding links makes your files much more user friendly.

To maximize the usefulness and audit-ability of your files, it's recommended to add some identifier (AKA metadata)
information to the PDF files. To do this is simple. After you've converted your file to PDF, using Acrobat select File-
Properties, and add the name of the author, subject, and any additional info you like to make the source of the document
clearly traceable.
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SECTION C - INSURANCE REQUIREMENTS:

Notice: The Contractor/Vendor must provide a certificate of insurance and endorsement in accordance with the insurance
requirements listed below (Section C) prior to recommendation for award. Failure to provide the required insurance within a
ten (10) day period following the determination or recommendation of lowest responsive, responsible bidder may result in the
County to vacate the original determination or recommendation and proceed with recommendation to the second lowest,
responsive, responsible bidder.

The Contracted vendor shall obtain and maintain, and require any sub-contractors to obtain and maintain, at all times during its
performance of the Agreement, insurance of the types and in the amounts set forth. For projects with a Completed Operations
exposure, Contractor shall maintain coverage and provide evidence of insurance for two (2) years beyond final acceptance. All
insurance policies shall be from responsible companies duly authorized to do business in the State of Florida and have an AM
Best rating of A- VIl or better.

a) Bid submittals should include, the Bidder’s current Certificate(s) of Insurance in accordance with the insurance
requirements listed below. [If Bidder does not currently meet insurance requirements, bidder shall also include
verification from their broker or agent that any required insurance not provided at that time of submittal will be in place
within 10 days after award recommendation.

b) Within 10 days of contract award and prior to commencement of work, Bidder shall email certificate that is compliant
with the insurance requirements to [nsuranceCerts@Pinellascounty.org. If certificate received with bid was a compliant
certificate no further action may be necessary. It is imperative that bidder include the unique identifier, which will be
supplied by the County’s Purchasing Department. The Certificate(s) of Insurance shall be signed by authorized
representatives of the insurance companies shown on the Certificate(s). A copy of the endorsement(s) referenced
in paragraph d) for Additional Insured shall be attached to the certificate(s) referenced in this paragraph.

c) No work shall commence at any project site unless and until the required Certificate(s) of Insurance are received and
approved by the County. Approval by the County of any Certificate(s) of Insurance does not constitute verification by
the County that the insurance requirements have been satisfied or that the insurance policy shown on the Certificate(s)
of Insurance is in compliance with the requirements of the Agreement. County reserves the right to require a certified
copy of the entire insurance policy, including endorsement(s), at any time during the Bid and/or contract period.

d) All policies providing liability coverage(s), other than professional liability and workers compensation policies, obtained
by the Bidder and any subcontractors to meet the requirements of the Agreement shall be endorsed to include Pinellas
County, a political subdivision of the State of Florida and the State of Florida Department of Transportation, as an
Additional Insured(s).

e) If any insurance provided pursuant to the Agreement expires prior to the completion of the Work, renewal Certificate(s)
of Insurance and endorsement(s) shall be furnished by the Bidder to the County at least thirty (30) days prior to the

expiration date.

(1) Bidder shall also notify County within twenty-four (24) hours after receipt, of any notices of expiration, cancellation,
nonrenewal or adverse material change in coverage received by said Bidder from its insurer. Notice shall be given
by certified mail to: Pinellas County Risk Management 400 South Fort Harrison Ave Clearwater FL 33756; be
sure to include your organization’s unique identifier, which will be provided upon notice of award. Nothing contained
herein shall absolve Bidder of this requirement to provide notice.

(2) Should the Bidder, at any time, not maintain the insurance coverages required herein, the County may terminate
the Agreement, or at its sole discretion may purchase such coverages necessary for the protection of the County
and charge the Bidder for such purchase or offset the cost against amounts due to bidder for services completed.
The County shall be under no obligation to purchase such insurance, nor shall it be responsible for the coverages
purchased or the insurance company or companies used. The decision of the County to purchase such insurance
shall in no way be construed to be a waiver of any of its rights under the Agreement.

f) The County reserves the right, but not the duty, to review and request a copy of the Contractor's most recent annual
report or audited financial statement when a self-insured retention (SIR) or deductible exceeds $50,000.
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SECTION C — INSURANCE REQUIREMENTS

9)

h)

If subcontracting is allowed under this Bid, the Prime Bidder shall obtain and maintain, at all times during its performance
of the Agreement, insurance of the types and in the amounts set forth; and require any subcontractors to obtain and
maintain, at all times during its performance of the Agreement, insurance limits as it may apply to the portion of the
Work performed by the subcontractor; but in no event will the insurance limits be less than $500,000 for Workers’
Compensation/Employers’ Liability, and $1,000,000 for General Liability and Auto Liability if required below.

(1) All subcontracts between Bidder and its subcontractors shall be in writing and may be subject to the County’s prior
written approval. Further, all subcontracts shall (1) require each subcontractor to be bound to Bidder to the same
extent Bidder is bound to the County by the terms of the Contract Documents, as those terms may apply to the
portion of the Work to be performed by the subcontractor; (2) provide for the assignment of the subcontracts from
Bidder to the County at the election of Owner upon termination of the Contract; (3) provide that County will be an
additional indemnified party of the subcontract; (4) provide that the County will be an additional insured on all
insurance policies required to be provided by the subcontractor except workers compensation and professional
liability; (5) provide waiver of subrogation in favor of the County and other insurance terms and/or conditions as
outiined below; (6) assign all warranties directly to the County; and (7) identify the County as an intended third-
party beneficiary of the subcontract. Bidder shall make available to each proposed subcontractor, prior to the
execution of the subcontract, copies of the Contract Documents to which the subcontractor will be bound by this
Section C and identify to the subcontractor any terms and conditions of the proposed subcontract which may be at
variance with the Contract Documents.

Each insurance policy and/or certificate shall include the following terms and/or conditions:

(1) The Named Insured on the Certificate of Insurance and insurance policy must match the entity’s name that
responded to the solicitation and/or is signing the agreement with the County. If Bidder is a Joint Venture per
Section A. titled Joint Venture of this Bid, Certificate of Insurance and Named Insured must show Joint Venture
Legal Entity name and the Joint Venture must comply with the requirements of Section C with regard to limits, terms
and conditions, including completed operations coverage.

(2) Companies issuing the insurance policy, or policies, shall have no recourse against County for payment of
premiums or assessments for any deductibles which all are at the sole responsibility and risk of Contractor.

(3) The term "County™ or "Pinellas County" shall include all Authorities, Boards, Bureaus, Commissions, Divisions,
Departments and Constitutional offices of County and individual members, employees thereof in their official
capacities, and/or while acting on behalf of Pinellas County.

(4) The policy clause "Other Insurance” shall not apply to any insurance coverage currently held by County or any such
future coverage, or to County's Self-Insured Retentions of whatever nature.

(5) All policies shall be written on a primary, non-contributory basis.

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for either workers
compensation or commercial general liability shall have a list of covered employees certified by the leasing
company attached to the Certificate(s) of Insurance. The County shall have the right, but not the obligation to
determine that the Bidder is only using employees named on such list to perform work for the County. Should
employees not named be utilized by Bidder, the County, at its option may stop work without penalty to the County
until proof of coverage or removal of the employee by the contractor occurs, or alternatively find the Bidder to be in
default and take such other protective measures as necessary.

(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation in favor of Pinellas County,
a political subdivision of the State of Florida and the State of Florida Department of Transportation, from both the
Bidder and subcontractor(s).
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SECTION C — INSURANCE REQUIREMENTS |

- i) The minimum insurance requirements and limits for this Agreement, which shall remain in effect throughout its duration
and for two (2) years beyond final acceptance for projects with a Completed Operations exposure, are as follows:

(1) Workers' Compensation Insurance
Limit Florida Statutory

Employers’ Liability Limits

Per Employee $500,000
Per Employee Disease $500,000
Policy Limit Disease $500,000

(2) Commercial General Liability Insurance including, but not limited to, Independent Contractor, Contractual Liability
Premises/Operations, Products/Completed Operations, and Personal Injury.

Limits
Combined Single Limit Per Occurrence $1,000,000
Products/Completed Operations Aggregate $2,000,000
Personal Injury and Advertising Injury $1,000,000
General Aggregate $2,000,000

(3) Business Automobile or Trucker's/Garage Liability Insurance covering owned, hired, and non-owned vehicles. If
the Bidder does not own any vehicles, then evidence of Hired and Non-owned coverage is sufficient. Coverage

shall be on an "occurrence” basis, such insurance to include coverage for loading and unloading hazards, unless
Bidder can show that this coverage exists under the Commercial General Liability policy.
Limit

Combined Single Limit Per Accident $1,000,000

(4) Excess or Umbrella Liability Insurance excess of the primary coverage required, in paragraphs (1), (2), and (3)
above. There shall be no Explosion, Collapse or Underground (X.C.U.) exclusion; nor shall there be any crane
weight, jig or boom exclusion. Contractor or subcontractor shall include riggers liability.

Limits

Each Occurrence $4,000,000
General Aggregate $4,000,000

(5) Professional Liability (Errors and Omissions) insurance with at least minimum limits as follows. If “claims made”

coverage is provided, “tail coverage” extending three (3) years beyond completion and acceptance of the project

with proof of “tail coverage” to be submitted with the invoice for final payment. In lieu of “tail coverage”, Bidder may

submit annually to the County, for a three (3) year period, a current certificate of insurance providing “claims made”

insurance with prior acts coverage in force with a retroactive date no later than commencement date of this contract.
Limits

Each Occurrence or Claim $1,000,000
General Aggregate $1,000,000
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| SECTION C — INSURANCE REQUIREMENTS |
For acceptance of Professional Liability coverage included within another policy required herein, a statement
notifying the certificate holder must be included on the certificate of insurance and the total amount of said coverage
per occurrence must be greater than or equal to the amount of Professional Liability and other coverage combined.

(6) Pollution Legal/Environmental Legal Liability Insurance for pollution losses arising from all services performed to

comply with this contract. Coverage shall apply to sudden and gradual pollution conditions including the discharge,
dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids or gases, waste
materials or other irritants, contaminants or poliutants into or upon land, the atmosphere or any watercourse or
body of water, which results in Bodily Injury or Property Damage. If policy is written on a Claims Made form, a
retroactive date is required, and coverage must be maintained for 3 years after completion of contract or “tail
coverage must be purchased. Coverage should include and be for the at least the minimum limits listed below:

1) Bodily injury, sickness, disease, mental anguish or shock sustained by any person, including death; property
damage including physical injury to or destruction of tangible property including the resulting loss of use thereof,
clean up costs, and the loss of use of tangible property that has not been physically injured or destroyed;

2) Defense including costs, charges and expenses incurred in the investigation, adjustment or defense of claims
for such compensation damages.

3) Cost of Cleanup/Remediation.
Limits
Per Claim or Occurrence $1,000,000
General Aggregate $1,000,000

For acceptance of Pollution Legal/Environmental Legal Liability coverage included within another policy coverage
required herein, a statement notifying the certificate holder must be included on the certificate of insurance and the
total amount of said coverage per occurrence must be greater than or equal to the amount of Pollution
Legal/Environmental Legal Liability and other coverage combined.

For herbicide and pesticide spraying operations only, an endorsement to the Commercial General Liability
policy that provides Pollution Liability coverage for herbicide and pesticide spraying is acceptable.

(7) Property Insurance Bidder will be responsible for ali damage to its own property, equipment and/or materials.
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[ SECTION D — SPECIFICATIONS

SECTION D -SPECIFICATIONS:

Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid) (PID No. 001005B)
Bid Number: 178-0012-CP(DF)
Work consists of the removal of two (2) existing pedestrian bridges and the pre-fabrication and installation of two (2) fully engineered clear

span steel bridges over Orange Street and Alternate 19.

Specifications and Plans can be obtained by downloading from the Purchasing website
at http://www.pinellascounty.org/PURCHASE/Current Bids1.htm you will be directed o www.DemandStar.com

This section may contain special notices if applicable.
The Disc contains the following files:

Invitation to Bid

Section D — Specifications

Plans

Section E — Bid Submittal Sheets

Section E — Bid Submittal Sheets Excel

Section H — Sample Agreement

Appendix 6 — Plans Trail Overpass Alt 19 (reference only)

NoOOAON =
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| SECTION E - BID SUBMITTAL FORM

SECTION E -BID SUBMITTAL FORM:
Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid) (PID No. 001005B)
Bid Number: 178-0012-CP(DF)

PLEASE REFER TO ATTACHMENT TO INVITATION TO BID TITLED “SECTION E - BID SUBMITTAL
SHEETS” AND “SECTION E - BID SUBMITTAL SHEETS - EXCEL.” BIDDERS MAY COMPLETE AND
SUBMIT EITHER VERSION OF THE BID SUBMITTAL SHEETS. BIDDERS SUBMITTING THE EXCEL
VERSION HARDCOPY ARE REQUIRED TO INCLUDE AN ELECTRONIC COPY OF THE BID
SUBMITTAL SHEET IN EXCEL (COMPACT DISK OR THUMB DRIVE) WITH THEIR BID SUBMITTAL.
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[ SECTION E - BID SUBMITTAL FORM

W9

Substitute
Form W'g ' Request for Taxpayer Give form to the

Identification Number and Certification ettt o

Name {as shown on your income tax return)

Busliness name, if different from above

Check appropriate box: [ individual/Sole proprietar | Corporation (| Parinership

[ vimited Hiability company. Enter the tax classificetion {D=disregarded entity, C=corporation, P=parinershig) & ... O 2;;;";‘
2] Other ises instructions) »

Address (number, street, and apt. or suiie no.) Reguester's name and addvess {optional)

City, state, and ZIP code

List account number(s) hera (oplional)

Print or type
See Specific Instructlons on page 2.

EXMN___ Taxpayer Identification Number {TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid | Social security number
bacikup withholding, For individuals, this is your social security number {SSN). However, for a resident : i
alien, sale proprietor, or disregarded entity, see the Part | instructions on page 3. For other entilies, it is

your employer identification number (EIN). If you do not have a number, sse How to get a TIN on page 3. or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose Employer identification number
number to enter. H

Certification

Under penalties of parjury, | certify that:
1. The number shown on this form Is my correct taxpayer identification number {or | am waiting for a number to be issued to me}, and

2. | am not subject to backup wiihholding because: (g) 1 am exempt from backup withholding, or {b) | have not besn notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or {c) the IRS has
notified me that | am no longer subject to backup withholding, and

3. 1ama U.S. citizen or other LS. person (defined in the instructions).

Certification instructions. You must cross out item 2 above If you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of dabt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must
provide your comect TIN. See the instructions on page 4.

Sign Signature of
Here U.8. person > Date P>

*Instructions to Form W-9 avaflable upon request.

Detach on the perforation

Your Tax Identification Number (which for individuals is your social security number) is collected on Form W9 for
use in filing infoxmation returns with the IRS as described more filly below. Collection of the tax identification
number (or social security number as applicable) is mandatory pursuant to Section 6109 of the Internal Revenue
Code (26 U.S.C § 6109).

Privacy Act Notice:

Section 6109 of the Internal Revenue Code tequires you to provide your correct TIN to persons who must file
information returns with the TRS to report interest, dividends, and certain other income paid 4o you, morigage
interest you paid, the acquisition or abandonment of secured property, cancellation of debt, or contributions you
madc to an IRA, or Archer MSA or HSA. The IRS uses the numbers for identification purposes and to help verify
the accuracy of your tax return. The IRS may also provide this information to the Department of Justice for civil
and criminal litigation, and to cities, states, the District of Columbia, and U.S. possessions to carry out their tax
laws. We may also disclose this information to other countries under a tax treaty, to federal and state agencies to
enforce federal nontax criminal laws, or to federal law enforcement and intelligence agencies to combat terrorism.

‘You must provide your TIN whether or not you are required to file a tax return. Payers must gencrally withhold

28% of taxable interest, dividend, and cerlain other payments lu a payee who does not give a TIN to a payer.
Certain penalties may also apply.
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SECTION E — BID SUBMITTAL FORM

ELECTRONIC PAYMENT (EPAYABLES):

The Board of County Commissioners (County) is offering faster payments. The County would prefer to make payment using credit card.
Would your company accept to participate in the ePayables credit card program?

Yes [] No []

For more information about ePayables credit card program please visit Purchasing Department website www.pineilascounty.org/purchase.

Company Name

Signature

Printed Signature
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BID SUBMITTAL OFFICERS FORM
Bid Title: Orange Street - Alternate 19 Pedestrian Trail Bridge Replacement (Rebid) (PID No. 001005B)

Bid Number: 178-0012-CP(DF)

Each Bid by an individual or firm shal! state the name and address of each person who owns an interest therein, and, if any corporation, the
name and addresses of its officers, or if an LLC, the name and address of its members. Bids shall be signed by the person or member of
the firm making the same, and if a corporation, by an authorized officer or agent, subscribing the name of the corporation, together with his
own name and the corporate seal.

The Bidder further agrees to execute the Agreement within ten (10) calendar days after receipt of notice of award, and within the time frame
of Section H — Agreement.

The Bidder further agrees to bear the full cost of maintaining all Work until the final acceptance.
Accompanying the Bid is a Bid Guarantee, meeting the requirements described in the Instruction to Bidders.

The Contractor's address and principal place of business is:

If Contractor is a Corporation, list the names, titles and business addresses of its President, Secretary and Treasurer.

PRESIDENT ADDRESS:
Printed Name

SECRETARY ADDRESS:
Printed Name

TREASURER ADDRESS:
Printed Name
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| SECTION E - BID SUBMITTAL FORM

Said Corporation is qualified to do business in the State of Florida.

By

Corporation Name President

**CORPORATE SEAL***

Qualifying Agent

Contractor's Registration or Certificate No.
issued by the State of Florida

If Contractor is not a corporation, list the name(s) and business address(es) of its owner(s), joint venturers or partners:
Name ADDRESS:
Printed Name

Name ADDRESS:
Printed Name

Name ADDRESS:
Printed Name

The said company or business entity is a sole proprietorship, partnership, or joint venture and is trading and doing business as

Company Name

By:

Name of Firm or Qualifying Agent

Contractor's Registration or Certification No. issued by the State
of Florida

PINELLAS COUNTY PURCHASING ITB ~-PURCHASING CONSTRUCTION REVISED: 07/2017



178-0012-CP(DF) Page 50 of 66
| SECTION E — BID SUBMITTAL FORM 1
FLORIDA TRENCH SAFETY ACT

CERTIFICATION AND DISCLOSURE STATEMENT

The undersigned acknowledges the requirements of the Florida Trench Safety Act (Section 553.60 et. seq. Florida Statutes).

A. The Bidder further acknowledges that the Florida Trench Safety Act, (the Act) establishes the Federal excavation safety standards
set forth at 29 C.F.R. Section 1926.650 Subpart P, as the interim state standard until such time as the state of Florida, through its Department
of Labor and Employment Security, or any successor agency, adopts, updates, or revises said interim standard. This State of Florida
standard may be supplemented by special shoring requirements established by the State of Florida or any of its political subdivisions.

B. The Bidder, as Contractor, shall comply with all applicable excavation/trench safety standards.

C. The contractor shall consider the geotechnical data available from the County, if any, the Contractor’s own sources, and all other
relevant information in its design of the trench safety system to be employed on the subject Project. The Contractor acknowledges
sole responsibilities for the selection of the data on which it relies in designing the safety system, as well as for the system itself.

D. The amounts that the Bidder has set forth for pipe installation includes the following excavation/trench safety measures and the
linear feet of trench excavated under each safety measure. These units, costs, and unit values shall be disclosed solely for the
purpose of compliance with procedural requirements of the Act. No adjustment to the Agreement Time or price shall be made for
any difference in the actual number of linear feet of trench excavation, except as may be otherwise provided in these Contract

Documents.
Trench Safety Measure Units of Unit Unit Extended
(Description) Measure (Quantity) Cost Cost
{LF, SF)

1. $ $
2. $ $
3. $ $
4. $ $
5. $ $
For information Only, Not for Payment Purposes $

Bidder may use additional sheets as necessary to extend this form. Failure to complete the above may result in the bid being declared non-
responsive.

E. The amount disclosed as the cost of compliance with the applicable trench safety requirements does not constitute the extent of the
Contractor's obligation to comply with said standards. The Contractor shall extend additional sums at no additional cost to the County, if
necessary, to comply with the Act (except as otherwise be provided).

F. Acceptance of the bid to which this certification and disclosure applies in no way represents that the County or its representatives has
evaluated and thereby determined that the above costs are adequate to comply with the applicable trench safety requirements nor does
it in any way relieve the Contractor of its sole responsibility to comply with the applicable trench safety requirements.

Company Name

Name and Title

Address: Telephone/Fax

Federal Employee ID NO. (FEIN)

Emalil of Account Representative
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| SECTION F ADDENDA ACKNOWLEDGEMENT FORM

SECTION F - ADDENDA ACKNOWLEDGEMENT FORM:

Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid) (PID No. 001005B)

Bid Number: 178-0012-CP(DF)

PLEASE ACKNOWLEDGE RECEIPT OF ADDENDA FOR THIS ITB BY SIGNING AND DATING BELOW:

ADDENDUM NO. SIGNATURE/PRINTED NAME DATE RECEIVED

Note: Prior to submitting the response to this solicitation, it is the responsibility of the firm submitting a response to confirm if any
addenda have been issued. If such addendum(s) has been issued, acknowledge receipt by signature and date in this section.
Failure to do so may result in being considered non-responsive.

Information regarding Addenda issued is available on the Purchasing Department’s website
at, www.pinellascounty.org/purchase/Current Bids1.htm , listed under category ‘Current Bids’.
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| SECTION G STATEMENT OF NO BID

SECTION G - STATEMENT OF NO BIDS:

NOTE: If you do not intend to bid on this requirement, please retumn this form immediately. Thank you.

Pinellas County Purchasing Department
400 South Fort Harrison Avenue, 6th Floor
Clearwater, Florida 33756

We, the undersigned have declined to submit a bid for No. 178-0012-CP(DF) for Bid Title: Orange Street-Alternate 19 Pedestrian Trail
Bridge Replacement (Rebid) (PID # 001005B)

Specifications too "tight", i.e., geared toward one brand or manufacturer only (explain below).
Insufficient time to respond to the Invitation to Bid.

We do not offer this product or service.

Our schedule would not permit us to perform.

Unable to meet specifications.

Unable to meet Bond requirement.

Specifications unclear (explain below).

Unable to Meet Insurance Requirements.

Remove Us from Your "Notification List" Altogether

Other (specify below).

REMARKS:

We understand that if the "No Bid" letter is not executed and returned our name may be deleted from the
Bidders List of Pinellas County.

COMPANY NAME:

DATE:

SIGNATURE:

TYPED NAME OF ABOVE:

TELEPHONE:

FAX:

EMAIL:
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SECTION H - AGREEMENT

REFER TO SAMPLE AGREEMENT ATTACHED AS A SEPARATE DOCUMENT.
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SECTION I - BONDS

SECTION | -BONDS:

The exact language in Section | must be used when submitting bonds
BOND NO.

PERFORMANCE BOND
KNOW ALL MEN BY THESE PRESENTS:
That , as Principal,
and , as Surety,
Located at:
(Business Address) ( Phone Number)

Are held and firmly bound unto Pinellas County, Florida, as Obligee in the sum of

DOLLARS $ For the payment whereof we bind ourselves,
our heirs, executors, personal representatives, successors and assigns, jointly and severally.

WHEREAS, Principal has entered into a Agreement with Obligee for Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge
Replacement (Rebid) (PID No. 001005B), Bid No: 178-0012-CP(DF) in accordance with Plans and Specifications, which Agreement is
incorporated by reference and made a part hereof, and is referred to as the Agreement.

THE CONDITIONS OF THIS BOND is that if Principal:

1. Performs the Agreement at the times and in the manner prescribed in the Agreement; and

2. Pays Obligee any and all losses, damages, costs and aftorneys’ fees, including appellate
proceedings, that Obligee sustains because of any default by Principal under the Agreement, including, but not limited to, all
delay damages, whether liquidated or actual, incurred by
Obligee; and

3. Performs the guarantee of all Work and materials furnished under the Agreement for the time specified in the Agreement; then
this bond is void; otherwise it remains in full force.

Any changes in or under the Agreement and compliance or noncompliance with any formalities connected with the Agreement or the changes
do not affect Surety’s obligations under this bond.

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms of the
Agreement or other Work to be performed hereunder, or the Specifications referred to therein shall in anyway affect its obligation under this
bond, and it does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Agreement or to
Work or to the Specifications.

This instrument shall be construed in all respects as a statutory bond. It is expressly understood the time provisions and statute of limitation
under Section 255.05 Florida Statutes, shall apply to this bond.
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SECTION | - BONDS ]
BOND NO. ____

By execution of this bond, the Surety acknowledges that is has read the Surety quallifications and obligations imposed by the construction
Agreement and hereby satisfies those conditions.

IN WITNESS WHEREOF, the above bound parties have executed this instrument this day of

,20 , the name of each party being affixed and these presents duly signed
by its undersigned representative, pursuant to authority of its governing body.

Signed, sealed and delivered PRINCIPAL:
In the presence of:

(Authorized Signature)
Witness as to Principal

(Print Name)
Witness as to Principal

(Title)

(Business Address)

STATE OF FLORIDA
COUNTY OF

The foregoing instrument was acknowledged before me this

by
of ,a
Corporation, on behalf of the Corporation. He/She is personally known to me or has produced Florida

Driver's License as identification and who did (did not) take an oath.

Notary:

Print Name:

Commission Number:

My Commission Expires:
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SECTION | - BONDS

BOND NO.
SURETY:

Witness as to Surety

(Authorized Signature)

Witness as to Surety

-OR

(Print Name)

(Title)

(Business Address)

Witness as to Attorney In Fact

(Signature As Attorney In Fact)
(Attach Power of Atiorney)

Witness as to Attorney In Fact

STATE OF FLORIDA
COUNTY OF

(Print Name)

(Title)

(Business Address)

(Telephone Number)

The foregoing instrument was acknowledged before me this

By
of

a

License as identification and who did (did not) take an oath.

PINELLAS COUNTY PURCHASING

Notary:

Corporation, on behalf of the Corporation. He/She is personally known to me or has produced Florida Driver's

Print Name:

Commission Number:

My Commission Expires:
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SECTION | - BONDS

BOND NO.
PAYMENT BOND
BY THIS BOND, We

(hereinafter calied the (“Principal” and
(hereinafter called the (“Surety”), located at

A surety insurer chartered and existing under the laws of the state of
and authorized to do Business in the State of Florida, are held and firmly bound unto Pinelias County
(hereinafter called the “"County”) in the sum of

DOLLARS $
For payment of which we bond ourselves, our heirs, our personal representatives, our successors and our assignees
jointly and severally.

WHEREAS, Principal and County have reached a mutual agreement (hereinafter referred to as the “Agreement”) for
Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid) (PID No. 001005B), Bid No: 178-0012-CP(DF)

said Agreement being made a part of this Bond by this reference.

NOW, THEREFORE, THE CONDITION OF THIS BOND IS THAT IF THE PRINCIPAL:

1. Shall promptly make payments to all claimants as defined in section 255.05(1), Florida Statutes, Supplying the Principal with labor,
materials or supplies, as used directly or indirectly by the Principal in the prosecution of the Work provided for in the Agreement
and;

2. Shall pay the County for all losses, damages, expenses, costs and attorneys’ fees, including appellate proceedings, that the

County sustains because of a default by the Principal in contravention to the Agreement in regard to payment for such labor,
materials, or supplies furnished to the Principal; then this bond is void; otherwise this Bond remains in full force and effect.

BE IT FURTHER KNOWN:

1. Any changes in or under the Agreement and compliance or noncompliance with any formalities Connected with the said Agreement
or alterations, which may be made in the terms of said Agreement, or in the Work to be done under it, or the giving by the County
of any extension of time for the performance of the said Agreement, or any other forbearance on the part of the County or Principal
to the other, shall not in any way release the Principal and the Surety, or either of them, their heirs, personal representatives,
successors or assigns from liability hereunder, notice to the Surety of any such changes, alterations, extensions or forbearance
being hereby waived.

2. Certain claimants seeking the protection of this Bond must timely comply with the strict Requirements set forth in Section
255.05, Florida Statutes, and as otherwise provided by law.

3. The Provisions of this bond are subject to the limitation of Section 255.05(2).
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SECTION | - BONDS ]

BOND NO.

By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and obligations imposed by the construction
Agreement and hereby satisfies those conditions.

THIS BOND DATE THE DAY OF ,20
(the date of issue by the Surety or by the Surety’s agent and the date of such agent’s power-or-attorney)

Signed, sealed and delivered PRINCIPAL:
In the presence of:

(Authorized Signature)
Witness as to Principal

(Print Name)
Witness as to Principal

(Title)

(Business Address)

STATE OF FLORIDA
COUNTY OF

The foregoing instrument was acknowledged before me this

By

Of a

Corporation, on behalf of the Corporation. He/She is personally known to me or has produced Florida Driver's
License as identification and who did (did not) take an oath.

Notary:

Print Name:

Commission Number:

My Commission Expires:
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SECTION | - BONDS

BOND NO.
SURETY:

Witness as to Surety (Authorized Signature)

Witness as to Surety (Print Name)

(Title)

(Business Address)

OR
Witness as to Attorney In Fact (Signature As Attorney In Fact)
(Attach Power of Attorney)
Witness as to Attorney In Fact (Print Name)

(Title)

(Business Address)

(Telephone Number)

STATE OF FLORIDA
COUNTY OF

The foregoing instrument was acknowledged before me this

By

Of ,a

Corporation, on behalf of the Corporation. He/She is personally known to me or has produced Florida Driver's
License as identification and who did (did not) take an oath.

Notary:

Print Name:

Commission Number:

My Commission Expires:
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SECTION J — AFFIDAVIT OF RELEASE AND GUARANTEE ]
SECTION J - AFFIDAVIT OF RELEASE AND GUARANTEE:

STATE OF FLORIDA
COUNTY OF

Before me, the undersigned authority, personally
appeared
who after being duly sworn, deposes and says:

All charges for labor, materials, supplies, lands, licenses and other expenses arising from

Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid) (PID No. 001005B), Bid No: 178-0012-
CP(DF) for which a lien or a demand against any payment bond might be filed, have been fully satisfied and paid or will be fully
satisfied and paid promptly upon receipt of payment by the Contractor. The Contractor will fully indemnify, defend and save harmless
the County from all demands, suits, actions, claims of lien or other charges filed or asserted against the County in connection with
matters certified to herein.

On behalf of itself and its subcontractors, suppliers, material men, successors and assigns, the Contractor releases and waives all
claims, demands, damages, costs and expenses, against the Board of County Commissioners of Pinellas County, relating in any way
to the performance or payment of the above-numbered Agreement, for the period from the date of execution of the Agreement through
and including the date of acceptance of Final Payment.

The Contractor is aware of contractual provisions for warranties and guarantees contained in the General Conditions of the above
numbered Agreement, and acknowledges that those provisions shall have the same force and effect as if this Affidavit had not been

executed, and understands that the County’s remedies are not limited by same but are in addition to any other remedies provided by
law.

This Affidavit is given in connection with the Contractors application for Final Payment.

FURTHER AFFIANT SAYETH NAUGHT.

(Affiant)

STATE OF FLORIDA
COUNTY OF

The foregoing instrument was acknowledged before me this

By who is personally known to me and/or has produced

As identification.

Signature of Person Taking Acknowledgement

Name of Acknowledger Types, Printed or Stamped
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| APPENDIX 1 - PERMITS

APPENDIX 1 - PERMITS:

Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid)
(PID No. 001005B)

Bid Number: 178-0012-CP(DF)

PERMIT INDEX
AGENCY PERMIT NO. PAGE NO. (s)
Florida Department of TBD

Transportation

Prior to issuance of work:

County will obtain and provide to the contractor all known Federal and State permits required for
construction.

Contractor shall obtain the Florida Department of Transportation (FDOT) permits for the project areas
located in the Alternate US 19 right-of-way. As part of the permit, the Contractor shall have a Florida
Professional Engineer prepare a signed and sealed Traffic Control Plan to be reviewed and approved by
theFDOT and the County for the project.

Contractor will obtain and maintain all local permits required for construction, including but not limited to,
dewatering permits and permits required for tree removal or relocation.

Pinellas County Habitat Management Permit - the awarded Contractor will be providedwith a Pinellas
County Habitat Management Permit application at the pre-construction meeting. Upon County approval of
said application, the Habitat Management Permit will be issued and the Contractor will be required to comply
with all terms and conditions of the permit. For more information on the terms and conditions that may be
required by the HabitatManagement Permit, refer to the Pinellas County Code of Ordinances, Part Ill, Land
Development  Code, Chapter 166, Article I, Division 2, Permits, located at:
https:/library.municode.com/fl/pinellas_county/codes/code of ordinances?nodeld=PTIIILADE

CO CH166ENNAREPR ARTIIHAMALA DIV2PE
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[0 APPENDIX 2 — SAMPLE CHANGE ORDER |
APPENDIX 2 ~ SAMPLE CHANGE ORDER:

Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid)
(PID No. 001005B)

Bid Number: 178-0012-CP(DF)

SAMPLE CHANGE ORDER
PINELLAS COUNTY PURCHASING DEPARTMENT
CLEARWATER, FLORIDA

FISCAL NO. CHANGE ORDER NO.
ACCOUNT NO.

TO Total Agreement $

FOR Addition $

IN CONNECTION WITH New Total $
Deletion $
New Total Agreement $

Execution by the contractor of this Change Order shall be considered a waiver of all claims or request for additional time or
compensation for any activities prior to time of execution related to items included in the Change Order. The contractor also
acknowledges that payment authorized by this Change Order represents full and complete compensation for labor, materials,
incidental expenses, overhead profit, impact cost, and time associated with this Work. Claim procedures are outlined in the Contract

documents.
Investigator
Director of Purchasing
APPROVED AS TO FORM: Accepted this day of
OFFICE OF COUNTY ATTORNEY 20
By PINELLAS COUNTY
Attorney BOARD OF COUNTY COMMISSIONERS
By
Chairman

Use Authorized Signatures Only

Attest: KEN BURKE, CLLERK

By
Deputy Clerk

Company

By

Title

Witness
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APPENDIX 3 — SAMPLE APPLICATION FOR PAYMENT

APPENDIX 3 - SAMPLE APPLICATION FOR PAYMENT

PINELLAS COUNTY

APPLICATION AND CERTIFICATE FOR PAYMENT IS PAYMENT CONTINUATION FORM NEEDED?

Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid)

(PID No. 001005B)

Bid Number: 178-0012-CP(DF)

From (Contractor Name)

Payment Application Number
Purchase Order Number

Payment Period From:

Pinellas County Department

to

CHANGE ORDER SUMMARY

Order # Approved

Change Date Additions | Deductions

TOTAL

NET CHANGE

1 certify that the payment requested is in
accordance with the terms of the agreement
dated and that previous
payments have been used to pay obligations
for materials supplied and work performed in
conjunction with this project. In accordance
with the contract documents and in
consideration of paid.
(“Contractor”) releases
and waives for itself and its subcontractors,
materialmen, successors, and assigns, all
claims demands, damages, costs and
expenses, whether in Agreement or in tort,
against the Board of County Commissioners
of Pinellas County, Florida, Ex Officio the
governing Board of the Pinellas County
(“County”) relating in any way to the
performance of the agreement between
contractors and owner, dated

for the period from to

Contractor Date

PINELLAS COUNTY PURCHASING

PAYMENT SUMMARY

Original Agreement Amount

Net Change by Change Order

Agreement Sum to Date

Total Completed to Date

Stored Materials to Install

TOTAL

Less Previous Payments

N A (A (A |&H |1eA &R |en

Current Payment Due

APPLICATION FOR PAYMENT APPROVED BY:

Consultant or Design Professional/Engineer of Record

Pinellas County (Dept) Engineering Project Manager

Pinellas County Public Works

Director of (Dept)
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APPENDIX 4 — SPECIAL NOTICES

APPENDIX 4 — SPECIAL NOTICES:

Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid)
(PID No. 001005B)

The Contractor must provide additional support documentation for any proposed Manufacturer not pre-approved no later
than the Invitation to Bid Question Submittal Deadline. See SECTION B, Paragraph 35 for requirements.”

The Contractor is directed to Section B, Paragraphs 36 and 44 for additional requirements for shop drawings and
warranty.
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APPENDIX 5 — OTHER UTILITIES

APPENDIX 5 — OTHER UTILITIES:

Bid Title: Orange Street-Alternate 19 Pedestrian Trail Bridge Replacement (Rebid)
(PID No. 001005B)

OTHER UTILITIES

AGENCY REPORT NO. PAGE NO. (s)
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APPENDIX 6 — REPORTS

APPENDIX 6 - REPORTS:

Bid Title: — Orange Street - Alternate 19 Pedestrian Trail Bridge Replacement (Rebid)
(PID No. 001005B)

REPORTS

TITLE PAGE NO. (s)
Plans-Trail Overpass Alternate 19 1-34
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