## **APPENDIX 6**

## **TENTATIVE PROJECT LIST**

## CONTRACT 003865A - SIDEWALK AND UNDERDRAIN REPLACEMENT FY 19-21

This project list is intended as a small scale sampling of some projects that may be released under this contract. There is no guarantee on the amount of work or work sites that will issued to the Contractor. The list of projects and estimated sidewalk panels will be modified on an ongoing basis during the duration of the contract. The included Map areas identify only the vicinity where partial work segments will occur. Work needs do not include the entire area.

UNDERDRAIN REPLACEMENT					REMOVE & REPLACE CURB / SIDEWALK						
Project Location	From	То	FY		Project Location/ Subdivision	From	То	Estimated Panels	Curb LF	FY	
YAHCT CLUB BLVD (SEMINOLE)	Hamlin Blvd.	Oakhurst Road	19		COBBS LANDING	Woodbridge Parkway	Alderman Road East	240	500	19	
MOORING DRIVE (SEMINOLE)	Yacht Club Blvd.	Hamlin Blvd.	19		LAKE ST. GEORGE	South of Tampa Road	East of W Lake Road	100	30	19	
85TH AVENUE (SEMINOLE)	141st Street	84th Terrace	20		LAKE ST. GEORGE	East of W Lake Road	W of McMullen Booth Rd.	105	50	19	
84TH TERRACE (SEMINOLE)	85th Avenue	141st Street	20		LAKE ST. GEORGE	W of McMullen Booth	North of CR 95	85	20	19	
					SEMINOLE HIGH SCHOOL VICINITY	South of 86th Avenue	North of Park Blvd.	115	100	19	
					SEMINOLE HIGH SCHOOL VICINITY	North of Park Blvd.	West of Ridge Road	115	80	19	
					SEMINOLE HIGH SCHOOL VICINITY	West of Ridge Road	East of 144th Lane	118	120	19	
					BARDMOOR SUB	West of Starkey Rd	South of Bryan Dairy Rd.	180	30	20	
					BARRINGTON HILLS/ GREENBRIAR (various segments in this vicinity)	South of SR 580	West of Belcher Road	210	75	20	
					L						